VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T2515 PROPOSAL DESC :
LETTING DATE : 05/07/14 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 550 WORKING DAYS (AVAILABLE DAYS)

Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, lighting, highway signing, guardrail, bridges, pavement widening and other incidental construction on SR 9A (I-295).

FINPROJ(S) : 21325915201 (*) F.A. NO. : 2955304I COUNTIES : DUVAL

LOCAL NAME : I-295 (SR 9A) AUX LN FROM NORTH OF I-10 (SR 8) TO ROAD NAME : SR 9A
PROJ LIMITS : FROM NORTH OF I-10 (SR 8) TO N. OF COMMONWEALTH

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$ 10,022,615.63	0.00%
2	DRAGADOS USA, INC.	Responsive	Non-Winning Bid	$ 10,818,340.59	7.93%
3	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 11,202,222.00	11.76%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 11,282,408.49	12.56%
5	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 11,721,674.91	16.95%

CALL ORDER : 001 PROPOSAL ID : T2515 PROPOSAL DESC :
LETTING DATE : 05/07/14 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 550 WORKING DAYS (AVAILABLE DAYS)

Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, lighting, highway signing, guardrail, bridges, pavement widening and other incidental construction on SR 9A (I-295).

FINPROJ(S) : 21325915201 (*) F.A. NO. : 2955304I COUNTIES : DUVAL

LOCAL NAME : I-295 (SR 9A) AUX LN FROM NORTH OF I-10 (SR 8) TO ROAD NAME : SR 9A
PROJ LIMITS : FROM NORTH OF I-10 (SR 8) TO N. OF COMMONWEALTH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 21325915201	974.000 LS	115000.00000	115000.00	38500.00000	38500.00	60000.00000	60000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 21325915201	574.000 LS	101000.00000	101000.00	28500.00000	28500.00	60000.00000	60000.00
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 21325915201	1041.000 LS	115000.00000	115000.00	80000.00000	80000.00	60000.00000	60000.00
0020 0110 3 REMOVAL OF EXISTING STRUCTURE 21325915201	574.000 LS	101000.00000	101000.00	80000.00000	80000.00	60000.00000	60000.00
0025 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	331.300 CY	970.00000	321361.00	568.71000	188413.62	710.00000	235223.00
0030 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	141.200 CY	500.00000	70600.00	352.58000	49784.30	300.00000	42360.00
0035 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	483.700 CY	770.00000	372449.00	690.49000	333990.01	730.00000	353101.00
0040 0400 4 11 CONC CLASS IV, RETAINING WALLS	19.700 CY	770.00000	15169.00	1165.08000	22952.08	480.00000	9456.00

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0045 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	1212.000 SY	4.00000	4848.00	8.52000	10326.24	3.40000	4120.80
0050 0400147 COMPOSITE NEOPRENE PADS	13.600 CF	920.00000	12512.00	1003.39000	13646.10	1400.00000	19040.00
0055 0415 1 3 REINFORCING STEEL- RETAINING WALL	2252.000 LB	0.70000	1576.40	1.67000	3760.84	0.70000	1576.40
0060 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	87224.000 LB	0.67000	58440.08	0.88000	76757.12	0.65000	56695.60
0065 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	62252.000 LB	0.70000	43576.40	0.93000	57894.36	0.70000	43576.40
0070 0415 1 9 REINFORCING STEEL- APPROACH SLABS	28119.000 LB	0.67000	18839.73	0.97000	27275.43	0.70000	19683.30
0075 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	546.000 LF	221.00000	120666.00	263.54000	143892.84	300.00000	163800.00
0080 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	653.000 LF	220.00000	143660.00	276.70000	180685.10	240.00000	156720.00
0085 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1547.000 LF	160.00000	247520.00	141.45000	218823.15	150.00000	232050.00
0090 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	4632.000 SF	19.00000	88008.00	39.38000	182408.16	1.00000	4632.00
0095 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	471.000 LF	300.00000	141300.00	189.54000	89273.34	280.00000	131880.00
0100 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	304.000 LF	36.50000	11096.00	20.36000	6189.44	25.00000	7600.00
0105 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	656.000 LF	38.50000	25256.00	18.87000	12378.72	28.00000	18368.00
0110 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	810.000 LF	85.00000	68850.00	111.54000	90347.40	84.00000	68040.00
0115 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	46.000 LF	500.00000	23000.00	313.39000	14415.94	240.00000	11040.00
0120 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	395.000 SY	65.00000	25675.00	39.34000	15539.30	79.00000	31205.00

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0125 0530 1 RIPRAP, SAND-CEMENT	36.400 CY	450.00000	16380.00	475.21000	17297.64	570.00000	20748.00
SECTION 0001 TOTALS			$ 2,262,782.61		$ 1,983,051.13		$ 1,870,915.50
SECTION 0002 ROADWAY							
0130 0101 1 MOBILIZATION 21325915201	LUMP	906000.00000	906000.00	750000.00000	750000.00	1100000.00000	1100000.00
0135 0102 1 MAINTENANCE OF TRAFFIC 21325915201	550.000 LS	340000.00000	340000.00	553294.00000	553294.00	500000.00000	500000.00
0140 0102 14 TRAFFIC CONTROL OFFICER	960.000 MH	45.00000	43200.00	56.98000	54700.80	65.00000	62400.00
0145 0102 60 WORK ZONE SIGN	37960.000 ED	0.22000	8351.20	0.28000	10628.80	0.25000	9490.00
0150 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	21000.000 LF	10.00000	210000.00	1.68000	35280.00	16.00000	336000.00
0155 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2110.000 LF	45.00000	94950.00	20.69000	43655.90	28.00000	59080.00
0160 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	73010.000 ED	0.18000	13141.80	0.21000	15332.10	0.15000	10951.50
0165 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	2200.000 ED	5.00000	11000.00	5.70000	12540.00	6.00000	13200.00
0170 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2200.000 ED	5.00000	11000.00	0.34000	748.00	0.25000	550.00
0175 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1335.000 EA	3.00000	4005.00	3.42000	4565.70	3.10000	4138.50
0180 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	41500.000 ED	0.25000	10375.00	0.15000	6225.00	0.15000	6225.00
0185 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	5.000 LO	900.00000	4500.00	1116.79000	5583.95	2500.00000	12500.00
0190 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	520.000 ED	25.00000	13000.00	20.51000	10665.20	12.00000	6240.00

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0195 0102150 1 PORTABLE REGULATORY, SIGN	1040.000 ED	4.00000	4160.00	0.11000	114.40	7.00000	7280.00
0200 0102150 2 RADAR SPEED DISPLAY UNIT	1040.000 ED	4.00000	4160.00	0.11000	114.40	7.00000	7280.00
0205 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	410.000 LF	2.00000	820.00	4.10000	1681.00	2.10000	861.00
0210 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1640.000 LF	2.00000	3280.00	3.99000	6543.60	2.10000	3444.00
0215 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1640.000 LF	2.00000	3280.00	2.68000	4395.20	2.10000	3444.00
0220 0104 10 3 SEDIMENT BARRIER	5972.000 LF	5.00000	29860.00	0.71000	4240.12	0.65000	3881.80
0225 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	545.000 LF	5.00000	2725.00	3.59000	1956.55	3.10000	1689.50
0230 0104 18 INLET PROTECTION SYSTEM	50.000 EA	40.00000	2000.00	67.24000	3362.00	41.00000	2050.00
0235 0107 1 LITTER REMOVAL	135.000 AC	40.00000	5400.00	113.96000	15384.60	10.00000	1350.00
0240 0107 2 MOWING	135.000 AC	93.50000	12622.50	113.96000	15384.60	50.00000	6750.00
0245 0110 1 1 CLEARING & GRUBBING 21325915201	32.900 LS	520000.00000	520000.00	137945.00000	137945.00	955201.40000	955201.40
0250 0120 1 REGULAR EXCAVATION	105172.000 CY	4.60000	483791.20	12.00000	1262064.00	10.00000	1051720.00
0255 0120 6 EMBANKMENT	26010.000 CY	3.00000	78030.00	5.02000	130570.20	5.00000	130050.00
0260 0160 4 TYPE B STABILIZATION	49873.000 SY	3.00000	149619.00	3.00000	149619.00	4.10000	204479.30
0265 0285705 OPTIONAL BASE, BASE GROUP 05	19378.000 SY	12.00000	232536.00	12.00000	232536.00	3.70000	71698.60
0270 0285710 OPTIONAL BASE, BASE GROUP 10	22943.000 SY	16.50000	378559.50	16.00000	367088.00	4.60000	105537.80
0275 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	8753.000 SY	2.10000	18381.30	2.55000	22320.15	1.90000	16630.70

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0280 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	4198.000 SY	1.81000	7598.38	2.20000	9235.60	1.60000	6716.80
0285 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	9423.000 SY	1.66000	15642.18	2.02000	19034.46	1.50000	14134.50
0290 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	17140.000 SY	1.88000	32223.20	2.29000	39250.60	1.70000	29138.00
0295 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	30887.000 SY	1.45000	44786.15	1.75000	54052.25	1.20000	37064.40
0300 0327 70 20 MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH	37216.000 SY	2.32000	86341.12	2.83000	105321.28	2.10000	78153.60
0305 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3584.700 TN	61.00000	218666.70	85.50000	306491.85	80.00000	286776.00
0310 0334 1 25 SUPERPAVE ASPH CONC, TRAFFIC E, PG76-22 PMA	17639.900 TN	90.00000	1587591.00	107.00000	1887469.30	87.00000	1534671.30
0315 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	3362.900 TN	130.00000	437177.00	156.00000	524612.40	150.00000	504435.00
0320 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22, PMA	462.000 TN	96.00000	44352.00	116.00000	53592.00	110.00000	50820.00
0325 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1211.000 TN	5.00000	6055.00	124.00000	150164.00	140.00000	169540.00
0330 0425 1501 INLETS, DT BOT, TYPE A, <10'	4.000 EA	2736.00000	10944.00	3507.64000	14030.56	4000.00000	16000.00
0335 0425 1503 INLETS, DT BOT, TYPE A, J BOT, <10'	6.000 EA	4955.00000	29730.00	5561.17000	33367.02	5200.00000	31200.00
0340 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL	1.000 EA	1634.00000	1634.00	3277.44000	3277.44	3200.00000	3200.00
0345 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	3747.00000	3747.00	6194.77000	6194.77	5600.00000	5600.00
0350 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	4661.00000	9322.00	6652.89000	13305.78	4600.00000	9200.00
0355 0425 1569 INLETS, DITCH BOTTOM, TYPE F, MODIFY	1.000 EA	4840.00000	4840.00	6545.76000	6545.76	5600.00000	5600.00

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0360 0425 1701 INLETS, GUTTER, TYPE S, <10'	18.000 EA	2687.00000	48366.00	4697.36000	84552.48	4600.00000	82800.00
0365 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	2.000 EA	3599.00000	7198.00	5835.81000	11671.62	5700.00000	11400.00
0370 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2477.00000	2477.00	4635.82000	4635.82	4200.00000	4200.00
0375 0425 2 63 MANHOLES, P-8, PARTIAL	3.000 EA	1635.00000	4905.00	2956.08000	8868.24	3200.00000	9600.00
0380 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3878.00000	3878.00	8250.58000	8250.58	5800.00000	5800.00
0385 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	3583.00000	7166.00	7111.00000	14222.00	5300.00000	10600.00
0390 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	1173.00000	1173.00	4448.93000	4448.93	3400.00000	3400.00
0395 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	30.000 LF	79.00000	2370.00	52.99000	1589.70	71.00000	2130.00
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3459.000 LF	38.00000	131442.00	51.45000	177965.55	74.00000	255966.00
0405 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1181.000 LF	65.00000	76765.00	91.74000	108344.94	96.00000	113376.00
0410 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	414.000 LF	87.00000	36018.00	117.38000	48595.32	130.00000	53820.00
0415 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	534.000 LF	80.00000	42720.00	83.19000	44423.46	120.00000	64080.00
0420 0430185124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	185.000 LF	216.00000	39960.00	411.39000	76107.15	310.00000	57350.00
0425 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	179.000 LF	335.00000	59965.00	649.56000	116271.24	440.00000	78760.00
0430 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	1800.00000	1800.00	3659.20000	3659.20	3100.00000	3100.00

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0435 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	1200.00000	3600.00	2189.14000	6567.42	2000.00000	6000.00
0440 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	2000.00000	2000.00	3108.78000	3108.78	3200.00000	3200.00
0445 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2300.00000	2300.00	3483.70000	3483.70	3900.00000	3900.00
0450 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1200.00000	2400.00	2189.14000	4378.28	3100.00000	6200.00
0455 0520 6 SHOULDER GUTTER- CONCRETE	5903.000 LF	15.00000	88545.00	15.62000	92204.86	13.00000	76739.00
0456 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	5020.000 SY	45.00000	225900.00	25.63000	128662.60	39.00000	195780.00
0460 0536 1 1 GUARDRAIL -ROADWAY	10090.000 LF	14.00000	141260.00	16.25000	163962.50	15.00000	151350.00
0465 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	3698.000 LF	20.50000	75809.00	24.67000	91229.66	21.00000	77658.00
0470 0536 5 1 RUB RAIL FOR GUARDRAIL, SINGLE SIDED	3667.000 LF	6.50000	23835.50	7.82000	28675.94	6.50000	23835.50
0475 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	8.000 EA	2400.00000	19200.00	2888.23000	23105.84	2500.00000	20000.00
0480 0536 73 GUARDRAIL REMOVAL	3375.000 LF	2.00000	6750.00	2.17000	7323.75	1.90000	6412.50
0485 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1600.00000	4800.00	1925.48000	5776.44	1600.00000	4800.00
0490 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	450.00000	1800.00	541.55000	2166.20	460.00000	1840.00
0495 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	5.000 PM	1680.00000	8400.00	1914.50000	9572.50	1700.00000	8500.00
0500 0550 10120 FENCING, TYPE A, 5.1-6.0, STANDARD	981.000 LF	6.50000	6376.50	7.41000	7269.21	8.00000	7848.00
0505 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2766.000 LF	9.50000	26277.00	10.43000	28849.38	10.00000	27660.00

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0510 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	2.000 EA	1280.00000	2560.00	1458.67000	2917.34	1300.00000	2600.00
0515 0570 1 2 PERFORMANCE TURF, SOD	35119.000 SY	5.00000	175595.00	2.17000	76208.23	3.50000	122916.50
0520 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	11.000 NM	900.00000	9900.00	797.71000	8774.81	930.00000	10230.00
0525 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	750.000 LF	0.25000	187.50	0.23000	172.50	0.25000	187.50
0530 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	75.000 LF	1.50000	112.50	1.31000	98.25	1.60000	120.00
0535 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	6.000 GM	400.00000	2400.00	398.85000	2393.10	410.00000	2460.00
0540 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	10.000 EA	20.00000	200.00	22.79000	227.90	21.00000	210.00
0545 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.000 NM	900.00000	6300.00	797.71000	5583.97	930.00000	6510.00
0550 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21325915201	LUMP	100668.24000	100668.24	100668.24000	100668.24	100668.24000	100668.24
SECTION 0002 TOTALS			$ 7,542,776.47		$ 8,601,470.97		$ 9,100,379.94
SECTION 0003 SIGNING							
0555 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	14.000 AS	1260.00000	17640.00	1431.32000	20038.48	1300.00000	18200.00
0560 0700 1 60 SINGLE POST SIGN, REMOVE	5.000 AS	1.00000	5.00	1.14000	5.70	150.00000	750.00
0565 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	1.000 AS	420.00000	420.00	478.62000	478.62	1500.00000	1500.00

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0570 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	1.000 EA	6080.00000	6080.00	6928.66000	6928.66	8200.00000	8200.00
0575 0700 3302 SIGN PANEL, FURNISH & INSTALL BRIDGE MOUNT INDEX 11870, 12-20 SF	2.000 EA	1180.00000	2360.00	1344.71000	2689.42	2100.00000	4200.00
0580 0700 3606 SIGN PANEL, REMOVE, 101-200 SF	1.000 EA	1080.00000	1080.00	1230.75000	1230.75	1600.00000	1600.00
0585 0700 3607 SIGN PANEL, REMOVE, 201-300 SF	1.000 EA	800.00000	800.00	911.67000	911.67	1600.00000	1600.00
0590 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21325915201	LUMP	39000.00000	39000.00	31543.49000	31543.49	40500.00000	40500.00
0595 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.316 GM	11000.00000	3476.00	12644.72000	3995.73	11409.05000	3605.26
SECTION 0003 TOTALS		$	70,861.00	$	67,822.52	$	80,155.26
SECTION 0004 LIGHTING							
0600 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	3710.000 LF	5.00000	18550.00	5.70000	21147.00	4.40000	16324.00
0605 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	23.000 EA	486.00000	11178.00	553.84000	12738.32	360.00000	8280.00
0610 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	4443.000 LF	1.35000	5998.05	1.50000	6664.50	1.00000	4443.00
0615 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	8634.000 LF	1.90000	16404.60	2.12000	18304.08	1.70000	14677.80
0620 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	3710.000 LF	0.30000	1113.00	0.34000	1261.40	0.15000	556.50
0625 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	20.000 EA	3950.00000	79000.00	4499.07000	89981.40	4300.00000	86000.00
0630 0715 4600 LIGHT POLE COMPLETE, REMOVE	19.000 EA	350.00000	6650.00	398.85000	7578.15	620.00000	11780.00

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0635 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	1.000 EA	1.90000	1.90	2.12000	2.12	510.00000	510.00
0640 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	20.000 EA	365.00000	7300.00	415.95000	8319.00	410.00000	8200.00
SECTION 0004 TOTALS		$ 146,195.55		$ 165,995.97		$ 150,771.30	
CONTRACT TOTALS		$ 10,022,615.63		$ 10,818,340.59		$ 11,202,222.00	

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 21325915201	974.000 LS	140000.00000	140000.00	110000.00000	110000.00		
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 21325915201	574.000 LS	140000.00000	140000.00	110000.00000	110000.00		
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 21325915201	1041.000 LS	150000.00000	150000.00	94000.00000	94000.00		
0020 0110 3 REMOVAL OF EXISTING STRUCTURE 21325915201	574.000 LS	150000.00000	150000.00	94000.00000	94000.00		
0025 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	331.300 CY	1007.71000	333854.32	1100.00000	364430.00		
0030 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	141.200 CY	290.63000	41036.96	800.00000	112960.00		
0035 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	483.700 CY	706.31000	341642.15	1150.00000	556255.00		
0040 0400 4 11 CONC CLASS IV, RETAINING WALLS	19.700 CY	739.72000	14572.48	1300.00000	25610.00		
0045 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	1212.000 SY	13.89000	16834.68	10.00000	12120.00		
0050 0400147 COMPOSITE NEOPRENE PADS	13.600 CF	979.36000	13319.30	1200.00000	16320.00		
0055 0415 1 3 REINFORCING STEEL- RETAINING WALL	2252.000 LB	0.83000	1869.16	1.00000	2252.00		
0060 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	87224.000 LB	0.68000	59312.32	1.00000	87224.00		
0065 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	62252.000 LB	0.68000	42331.36	1.00000	62252.00		
0070 0415 1 9 REINFORCING STEEL- APPROACH SLABS	28119.000 LB	0.68000	19120.92	1.00000	28119.00		
0075 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	546.000 LF	194.88000	106404.48	280.00000	152880.00		
0080 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	653.000 LF	193.80000	126551.40	300.00000	195900.00		

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1547.000 LF	134.83000	208582.01	41.00000	63427.00		
0090 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	4632.000 SF	31.80000	147297.60	35.00000	162120.00		
0095 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	471.000 LF	220.88000	104034.48	175.00000	82425.00		
0100 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	304.000 LF	38.40000	11673.60	40.00000	12160.00		
0105 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	656.000 LF	50.05000	32832.80	60.00000	39360.00		
0110 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	810.000 LF	78.46000	63552.60	70.00000	56700.00		
0115 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	46.000 LF	397.89000	18302.94	1300.00000	59800.00		
0120 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	395.000 SY	30.50000	12047.50	150.00000	59250.00		
0125 0530 1 RIPRAP, SAND-CEMENT	36.400 CY	410.00000	14924.00	1000.00000	36400.00		
SECTION 0001 TOTALS		$	2,310,097.06	$	2,595,964.00	$	
SECTION 0002 ROADWAY							
0130 0101 1 MOBILIZATION 21325915201	LUMP	1130000.00000	1130000.00	1317250.00000	1317250.00		
0135 0102 1 MAINTENANCE OF TRAFFIC 21325915201	550.000 LS	875800.00000	875800.00	780700.00000	780700.00		
0140 0102 14 TRAFFIC CONTROL OFFICER	960.000 MH	45.00000	43200.00	40.00000	38400.00		
0145 0102 60 WORK ZONE SIGN	37960.000 ED	0.24000	9110.40	0.26000	9869.60		
0150 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	21000.000 LF	14.12000	296520.00	15.10000	317100.00		

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2110.000 LF	35.87000	75685.70	26.90000	56759.00		
0160 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	73010.000 ED	0.14000	10221.40	0.19000	13871.90		
0165 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	2200.000 ED	6.00000	13200.00	5.25000	11550.00		
0170 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2200.000 ED	0.25000	550.00	0.32000	704.00		
0175 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1335.000 EA	3.00000	4005.00	2.10000	2803.50		
0180 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	41500.000 ED	0.14000	5810.00	0.14000	5810.00		
0185 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	5.000 LO	900.00000	4500.00	1703.52000	8517.60		
0190 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	520.000 ED	12.00000	6240.00	18.90000	9828.00		
0195 0102150 1 PORTABLE REGULATORY, SIGN	1040.000 ED	7.00000	7280.00	0.11000	114.40		
0200 0102150 2 RADAR SPEED DISPLAY UNIT	1040.000 ED	7.00000	7280.00	0.11000	114.40		
0205 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	410.000 LF	2.00000	820.00	0.71000	291.10		
0210 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1640.000 LF	2.00000	3280.00	0.71000	1164.40		
0215 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1640.000 LF	2.00000	3280.00	0.71000	1164.40		
0220 0104 10 3 SEDIMENT BARRIER	5972.000 LF	1.34000	8002.48	2.25000	13437.00		

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0225 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	545.000 LF	3.00000	1635.00	4.65000	2534.25		
0230 0104 18 INLET PROTECTION SYSTEM	50.000 EA	40.00000	2000.00	67.00000	3350.00		
0235 0107 1 LITTER REMOVAL	135.000 AC	35.00000	4725.00	37.00000	4995.00		
0240 0107 2 MOWING	135.000 AC	85.00000	11475.00	87.00000	11745.00		
0245 0110 1 1 CLEARING & GRUBBING 21325915201	32.900 LS	815410.00000	815410.00	151418.75000	151418.75		
0250 0120 1 REGULAR EXCAVATION	105172.000 CY	5.97000	627876.84	8.25000	867669.00		
0255 0120 6 EMBANKMENT	26010.000 CY	7.83000	203658.30	16.00000	416160.00		
0260 0160 4 TYPE B STABILIZATION	49873.000 SY	2.34000	116702.82	5.15000	256845.95		
0265 0285705 OPTIONAL BASE, BASE GROUP 05	19378.000 SY	9.30000	180215.40	13.53000	262184.34		
0270 0285710 OPTIONAL BASE, BASE GROUP 10	22943.000 SY	12.95000	297111.85	15.74000	361122.82		
0275 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	8753.000 SY	1.85000	16193.05	2.13000	18643.89		
0280 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	4198.000 SY	1.60000	6716.80	1.84000	7724.32		
0285 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	9423.000 SY	1.44000	13569.12	1.69000	15924.87		
0290 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	17140.000 SY	1.63000	27938.20	1.91000	32737.40		
0295 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	30887.000 SY	1.17000	36137.79	1.47000	45403.89		
0300 0327 70 20 MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH	37216.000 SY	2.00000	74432.00	2.36000	87829.76		
0305 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3584.700 TN	78.00000	279606.60	71.15000	255051.41		

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0334 1 25 SUPERPAVE ASPH CONC, TRAFFIC E, PG76-22 PMA	17639.900 TN	85.00000	1499391.50	89.39000	1576830.66		
0315 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	3362.900 TN	145.00000	487620.50	130.10000	437513.29		
0320 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22, PMA	462.000 TN	105.00000	48510.00	96.13000	44412.06		
0325 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1211.000 TN	118.14000	143067.54	103.43000	125253.73		
0330 0425 1501 INLETS, DT BOT, TYPE A, <10'	4.000 EA	2338.53000	9354.12	2850.00000	11400.00		
0335 0425 1503 INLETS, DT BOT, TYPE A, J BOT, <10'	6.000 EA	5222.80000	31336.80	6785.00000	40710.00		
0340 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL	1.000 EA	1949.67000	1949.67	3820.00000	3820.00		
0345 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	3972.89000	3972.89	6085.00000	6085.00		
0350 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	3797.20000	7594.40	3605.00000	7210.00		
0355 0425 1569 INLETS, DITCH BOTTOM, TYPE F, MODIFY	1.000 EA	4762.67000	4762.67	4475.00000	4475.00		
0360 0425 1701 INLETS, GUTTER, TYPE S, <10'	18.000 EA	2753.79000	49568.22	3245.00000	58410.00		
0365 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	2.000 EA	3888.49000	7776.98	4660.00000	9320.00		
0370 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2291.63000	2291.63	5290.00000	5290.00		
0375 0425 2 63 MANHOLES, P-8, PARTIAL	3.000 EA	2124.81000	6374.43	3230.00000	9690.00		
0380 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	4350.30000	4350.30	6335.00000	6335.00		
0385 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	4191.52000	8383.04	3990.00000	7980.00		
0390 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	2674.80000	2674.80	2800.00000	2800.00		

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0395 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	30.000 LF	52.21000	1566.30	41.00000	1230.00		
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3459.000 LF	51.20000	177100.80	36.70000	126945.30		
0405 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1181.000 LF	74.37000	87830.97	89.60000	105817.60		
0410 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	414.000 LF	94.48000	39114.72	110.35000	45684.90		
0415 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	534.000 LF	63.15000	33722.10	73.32000	39152.88		
0420 0430185124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	185.000 LF	262.56000	48573.60	205.00000	37925.00		
0425 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	179.000 LF	356.09000	63740.11	318.00000	56922.00		
0430 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	1416.42000	1416.42	1620.00000	1620.00		
0435 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	1016.53000	3049.59	870.00000	2610.00		
0440 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	2926.14000	2926.14	1905.00000	1905.00		
0445 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	3890.47000	3890.47	2410.00000	2410.00		
0450 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1016.53000	2033.06	910.00000	1820.00		
0455 0520 6 SHOULDER GUTTER- CONCRETE	5903.000 LF	12.84000	75794.52	17.10000	100941.30		

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0456 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	5020.000 SY	26.92000	135138.40	25.00000	125500.00		
0460 0536 1 1 GUARDRAIL -ROADWAY	10090.000 LF	17.50000	176575.00	13.50000	136215.00		
0465 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	3698.000 LF	21.75000	80431.50	21.00000	77658.00		
0470 0536 5 1 RUB RAIL FOR GUARDRAIL, SINGLE SIDED	3667.000 LF	6.50000	23835.50	6.65000	24385.55		
0475 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	8.000 EA	825.00000	6600.00	2485.00000	19880.00		
0480 0536 73 GUARDRAIL REMOVAL	3375.000 LF	2.95000	9956.25	1.85000	6243.75		
0485 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1595.00000	4785.00	1625.00000	4875.00		
0490 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	725.00000	2900.00	468.00000	1872.00		
0495 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	5.000 PM	2180.00000	10900.00	1710.00000	8550.00		
0500 0550 10120 FENCING, TYPE A, 5.1-6.0, STANDARD	981.000 LF	6.50000	6376.50	6.70000	6572.70		
0505 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2766.000 LF	9.15000	25308.90	9.25000	25585.50		
0510 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	2.000 EA	1280.00000	2560.00	1295.00000	2590.00		
0515 0570 1 2 PERFORMANCE TURF, SOD	35119.000 SY	1.96000	68833.24	2.00000	70238.00		
0520 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	11.000 NM	900.00000	9900.00	820.00000	9020.00		
0525 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	750.000 LF	0.25000	187.50	0.55000	412.50		
0530 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	75.000 LF	1.50000	112.50	1.55000	116.25		

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0535 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	6.000 GM	400.00000	2400.00	470.00000	2820.00		
0540 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	10.000 EA	20.00000	200.00	31.00000	310.00		
0545 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.000 NM	900.00000	6300.00	820.00000	5740.00		
0550 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21325915201	LUMP	100668.24000	100668.24	100668.24000	100668.24		
SECTION 0002 TOTALS		$	8,753,895.57	$	8,902,561.16	$	
SECTION 0003 SIGNING							
0555 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	14.000 AS	1342.00000	18788.00	1275.00000	17850.00		
0560 0700 1 60 SINGLE POST SIGN, REMOVE	5.000 AS	25.00000	125.00	1.00000	5.00		
0565 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	1.000 AS	750.00000	750.00	425.00000	425.00		
0570 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	1.000 EA	6916.00000	6916.00	6150.00000	6150.00		
0575 0700 3302 SIGN PANEL, FURNISH & INSTALL BRIDGE MOUNT INDEX 11870, 12-20 SF	2.000 EA	1080.00000	2160.00	1210.00000	2420.00		
0580 0700 3606 SIGN PANEL, REMOVE, 101-200 SF	1.000 EA	740.00000	740.00	1110.00000	1110.00		
0585 0700 3607 SIGN PANEL, REMOVE, 201-300 SF	1.000 EA	740.00000	740.00	820.00000	820.00		
0590 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21325915201	LUMP	39000.00000	39000.00	39000.00000	39000.00		
0595 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.316 GM	11139.24000	3520.00	15200.00000	4803.20		
SECTION 0003 TOTALS		$	72,739.00	$	72,583.20	$	

CALL ORDER: 001 PROPOSAL ID: T2515 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0004 LIGHTING							
0600 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	3710.000 LF	5.00000	18550.00	4.30000	15953.00		
0605 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	23.000 EA	486.00000	11178.00	360.00000	8280.00		
0610 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	4443.000 LF	1.32000	5864.76	1.05000	4665.15		
0615 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	8634.000 LF	1.86000	16059.24	1.70000	14677.80		
0620 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	3710.000 LF	0.30000	1113.00	0.16000	593.60		
0625 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	20.000 EA	3948.00000	78960.00	4300.00000	86000.00		
0630 0715 4600 LIGHT POLE COMPLETE, REMOVE	19.000 EA	350.00000	6650.00	615.00000	11685.00		
0635 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	1.000 EA	1.86000	1.86	512.00000	512.00		
0640 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	20.000 EA	365.00000	7300.00	410.00000	8200.00		
SECTION 0004 TOTALS		$	145,676.86	$	150,566.55	$	
CONTRACT TOTALS		$	11,282,408.49	$	11,721,674.91	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.