VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T2528 PROPOSAL DESC :
LETTING DATE : 05/21/14 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 260 WORKING DAYS (AVAILABLE DAYS)

Table A -- Schedule of Values is required to be submitted with the bid, as per Technical Special Provision T1000-17.

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, sidewalks, traffic signals, highway signing, adjustments to JEA owner utilities and other incidental construction on SR 5.

FINPROJ(S) : 42870615201 (*) F.A. NO. : 4711021P COUNTIES : DUVAL
42870615601 N/A
LOCAL NAME : SR 5 (US 1/PHILIPS H WY) FROM UNIVERSITY BLVD TO I ROAD NAME : SR 5
PROJ LIMITS : WY) FROM UNIVERSITY BLVD TO I-95

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	DUVAL ASPHALT PRODUCTS, INC.	Responsive	Winning bid	$ 6,187,853.00	0.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 6,358,040.33	2.75%
3	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$ 6,658,678.22	7.60%

CALL ORDER : 011 PROPOSAL ID : T2528 PROPOSAL DESC :
LETTING DATE : 05/21/14 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 260 WORKING DAYS (AVAILABLE DAYS)

Table A -- Schedule of Values is required to be submitted with the bid, as per Technical Special Provision T1000-17.

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, sidewalks, traffic signals, highway signing, adjustments to JEA owner utilities and other incidental construction on SR 5.

FINPROJ(S) : 42870615201 (*) F.A. NO. : 4711021P COUNTIES : DUVAL
42870615601 N/A
LOCAL NAME : SR 5 (US 1/PHILIPS H WY) FROM UNIVERSITY BLVD TO I ROAD NAME : SR 5
PROJ LIMITS : WY) FROM UNIVERSITY BLVD TO I-95

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42870615201	LUMP	342104.00000	342104.00	645000.00000	645000.00	265198.87000	265198.87
0010 0102 1 MAINTENANCE OF TRAFFIC 42870615201	260.000 LS	252431.00000	252431.00	469000.00000	469000.00	276490.61000	276490.61
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1121.000 CY	33.00000	36993.00	12.25000	13732.25	17.90000	20065.90
0020 0102 14 TRAFFIC CONTROL OFFICER	616.000 MH	50.00000	30800.00	45.00000	27720.00	50.00000	30800.00
0025 0102 60 WORK ZONE SIGN	10580.000 ED	0.36000	3808.80	0.28000	2962.40	0.28000	2962.40
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	56060.000 ED	0.22000	12333.20	0.15000	8409.00	0.15000	8409.00
0035 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	10.000 ED	0.60000	6.00	0.30000	3.00	0.30000	3.00
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	250.000 ED	9.50000	2375.00	8.00000	2000.00	8.00000	2000.00

CALL ORDER: 011 PROPOSAL ID: T2528 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9100.000 ED	0.45000	4095.00	0.25000	2275.00	0.25000	2275.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2100.000 EA	3.20000	6720.00	3.00000	6300.00	3.00000	6300.00
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	520.000 ED	13.00000	6760.00	13.00000	6760.00	13.00000	6760.00
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1560.000 ED	1.00000	1560.00	1.06000	1653.60	1.00000	1560.00
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1560.000 ED	1.00000	1560.00	1.06000	1653.60	1.00000	1560.00
0070 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	210.000 SY	2.00000	420.00	1.60000	336.00	2.00000	420.00
0075 0104 10 3 SEDIMENT BARRIER	4421.000 LF	0.80000	3536.80	0.60000	2652.60	1.00000	4421.00
0080 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	23.000 LF	4.25000	97.75	7.50000	172.50	3.25000	74.75
0085 0104 18 INLET PROTECTION SYSTEM	173.000 EA	60.25000	10423.25	61.00000	10553.00	65.00000	11245.00
0090 0107 1 LITTER REMOVAL	228.630 AC	22.00000	5029.86	76.14000	17407.89	60.00000	13717.80
0095 0107 2 MOWING	148.680 AC	33.00000	4906.44	76.14000	11320.50	180.00000	26762.40
0100 0110 1 1 CLEARING & GRUBBING 42870615201	9.670 LS	135050.89000	135050.89	350000.00000	350000.00	167815.24000	167815.24
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	211.000 SY	23.00000	4853.00	6.41000	1352.51	21.03000	4437.33
0110 0120 1 REGULAR EXCAVATION	2598.000 CY	28.75000	74692.50	19.96000	51856.08	16.18000	42035.64
0115 0120 6 EMBANKMENT	2262.000 CY	16.50000	37323.00	10.00000	22620.00	14.92000	33749.04
0120 0285701 OPTIONAL BASE, BASE GROUP 01	321.000 SY	33.35000	10705.35	7.56000	2426.76	39.38000	12640.98

CALL ORDER: 011 PROPOSAL ID: T2528 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT
0125 0285710 OPTIONAL BASE, BASE GROUP 10	5576.000 SY	36.00000	200736.00	38.23000	213170.48	55.14000	307460.64
0130 0286 1 TURNOUT CONSTRUCTION	8713.000 SY	40.00000	348520.00	11.89000	103597.57	11.57000	100809.41
0135 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	8091.000 SY	2.80000	22654.80	1.76000	14240.16	2.66000	21522.06
0140 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	97902.000 SY	1.90000	186013.80	2.46000	240838.92	2.09000	204615.18
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	21137.000 SY	1.75000	36989.75	1.96000	41428.52	3.58000	75670.46
0150 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	20895.000 SY	1.85000	38655.75	2.26000	47222.70	2.97000	62058.15
0155 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	10738.000 TN	67.00000	719446.00	78.48000	842718.24	102.30000	1098497.40
0160 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22, PMA	13396.200 TN	88.00000	1178865.60	98.60000	1320865.32	120.84000	1618796.81
0165 0352 70 GRINDING CONCRETE PAVEMENT	13.000 SY	254.00000	3302.00	2.85000	37.05	232.00000	3016.00
0170 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	84.900 CY	797.00000	67665.30	895.81000	76054.27	727.00000	61722.30
0175 0425 1211 INLETS, CURB, TYPE 10, <10'	1.000 EA	6510.00000	6510.00	3206.61000	3206.61	5937.00000	5937.00
0180 0425 1215 INLETS, CURB, TYPE 10, PARTIAL	1.000 EA	3303.00000	3303.00	1686.69000	1686.69	3012.00000	3012.00
0185 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	1.000 EA	3822.00000	3822.00	1844.41000	1844.41	3485.00000	3485.00
0190 0425 1535 INLETS, DITCH BOTTOM TYPE C MODIFIED-BACK OF SIDEWALK, PARTIAL	2.000 EA	1852.00000	3704.00	1620.41000	3240.82	1689.00000	3378.00
0195 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	6352.00000	12704.00	3798.85000	7597.70	5793.00000	11586.00
0200 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	3105.50000	3105.50	1728.06000	1728.06	2832.00000	2832.00
0205 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	9935.00000	9935.00	5995.61000	5995.61	9062.00000	9062.00

CALL ORDER: 011 PROPOSAL ID: T2528 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT
0210 0425 4 INLETS, ADJUST	10.000 EA	1934.00000	19340.00	1198.17000	11981.70	1764.00000	17640.00
0215 0425 5 1 MANHOLE, ADJUST, UTILITIES	27.000 EA	1250.00000	33750.00	1177.12000	31782.24	1419.00000	38313.00
0220 0425 6 VALVE BOXES, ADJUST	36.000 EA	526.00000	18936.00	344.74000	12410.64	668.00000	24048.00
0225 0425 82 REPLACE GRATE	1.000 EA	1031.00000	1031.00	1291.84000	1291.84	1072.00000	1072.00
0230 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	4.000 LF	84.50000	338.00	322.43000	1289.72	77.20000	308.80
0235 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	4.000 LF	86.50000	346.00	111.92000	447.68	78.95000	315.80
0240 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	48.000 LF	85.25000	4092.00	83.59000	4012.32	77.85000	3736.80
0245 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	239.000 LF	91.75000	21928.25	73.21000	17497.19	83.71000	20006.69
0250 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	138.000 LF	125.00000	17250.00	80.81000	11151.78	114.02000	15734.76
0255 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	200.000 LF	123.00000	24600.00	67.44000	13488.00	112.62000	22524.00
0260 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4"	96.000 LF	31.00000	2976.00	20.63000	1980.48	28.40000	2726.40
0265 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1025.00000	2050.00	1106.76000	2213.52	937.00000	1874.00
0270 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1105.00000	2210.00	1508.27000	3016.54	1010.00000	2020.00
0275 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	1.000 EA	975.00000	975.00	1018.41000	1018.41	894.00000	894.00
0280 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	1025.00000	1025.00	1106.77000	1106.77	936.00000	936.00

CALL ORDER: 011 PROPOSAL ID: T2528 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT
0285 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	1122.00000	2244.00	1508.27000	3016.54	1024.00000	2048.00
0290 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	534.900 LF	30.00000	16047.00	21.04000	11254.30	20.75000	11099.18
0295 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	1114.300 LF	60.00000	66858.00	41.58000	46332.59	41.00000	45686.30
0300 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	650.000 LF	35.00000	22750.00	48.00000	31200.00	32.05000	20832.50
0305 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4578.000 LF	51.00000	233478.00	25.21000	115411.38	32.56000	149059.68
0310 0520 2 4 CONCRETE CURB, TYPE D	217.000 LF	65.00000	14105.00	46.69000	10131.73	59.28000	12863.76
0315 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	540.000 LF	76.25000	41175.00	36.79000	19866.60	69.64000	37605.60
0320 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	188.000 SY	187.00000	35156.00	71.38000	13419.44	170.69000	32089.72
0325 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	8367.000 SY	54.00000	451818.00	26.10000	218378.70	50.00000	418350.00
0330 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	3334.000 SY	64.00000	213376.00	34.82000	116089.88	58.31000	194405.54
0335 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	7.000 SY	124.00000	868.00	101.54000	710.78	113.45000	794.15
0340 0527 2 DETECTABLE WARNINGS	945.000 SF	40.00000	37800.00	26.92000	25439.40	35.88000	33906.60
0345 0570 1 2 PERFORMANCE TURF, SOD	20810.000 SY	2.50000	52025.00	1.88000	39122.80	2.35000	48903.50
0350 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.206 NM	888.00000	8174.93	900.39000	8288.99	900.39000	8288.99
0355 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3627.000 LF	0.35000	1269.45	0.25000	906.75	0.25000	906.75
0360 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	6207.000 LF	0.65000	4034.55	1.00000	6207.00	1.00000	6207.00

CALL ORDER: 011 PROPOSAL ID: T2528 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT
0365 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	454.000 LF	1.00000	454.00	1.50000	681.00	1.50000	681.00
0370 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1337.000 LF	1.50000	2005.50	2.00000	2674.00	2.00000	2674.00
0375 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.547 GM	372.00000	2063.48	400.22000	2220.02	400.22000	2220.02
0380 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2872.000 LF	0.35000	1005.20	0.25000	718.00	0.25000	718.00
0385 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	70.000 EA	33.00000	2310.00	20.00000	1400.00	20.00000	1400.00
0390 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	269.000 EA	22.00000	5918.00	20.00000	5380.00	20.00000	5380.00
0395 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.217 NM	888.00000	4632.70	900.52000	4698.01	900.52000	4698.01
0400 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1256.000 LF	0.35000	439.60	0.25000	314.00	0.25000	314.00
0405 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	212.000 LF	1.00000	212.00	1.50000	318.00	1.50000	318.00
0410 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1765.000 LF	0.35000	617.75	0.25000	441.25	0.25000	441.25
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42870615201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 5,256,201.75		$ 5,432,949.81		$ 5,779,206.17
SECTION 0002 SIGNING							

CALL ORDER: 011 PROPOSAL ID: T2528 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT
0420 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	72.000 AS	275.00000	19800.00	228.18000	16428.96	228.18000	16428.96
0425 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	15.000 AS	526.00000	7890.00	1159.03000	17385.45	1159.03000	17385.45
0430 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	10.000 AS	1592.00000	15920.00	1489.52000	14895.20	1489.52000	14895.20
0435 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31 SF	4.000 AS	1605.00000	6420.00	1628.08000	6512.32	1628.08000	6512.32
0440 0700 1 50 SINGLE POST SIGN, RELOCATE	26.000 AS	101.00000	2626.00	118.31000	3076.06	118.31000	3076.06
0445 0700 1 60 SINGLE POST SIGN, REMOVE	53.000 AS	1.10000	58.30	11.09000	587.77	11.09000	587.77
0450 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	3856.00000	3856.00	3807.88000	3807.88	3807.88000	3807.88
0455 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	1.000 AS	340.00000	340.00	212.50000	212.50	212.50000	212.50
0460 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1.000 EA	103.00000	103.00	48.91000	48.91	48.91000	48.91
0465 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	146.00000	438.00	126.16000	378.48	126.16000	378.48
0470 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	67.000 EA	150.00000	10050.00	165.66000	11099.22	165.66000	11099.22
0475 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42870615201	LUMP	71250.00000	71250.00	80000.00000	80000.00	80000.00000	80000.00
SECTION 0002 TOTALS		$	138,751.30	$	154,432.75	$	154,432.75
SECTION 0003 SIGNALIZATION							
0480 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	2938.000 LF	7.25000	21300.50	6.98000	20507.24	6.58000	19332.04

CALL ORDER: 011 PROPOSAL ID: T2528 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT
0485 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	10124.000 LF	18.00000	182232.00	17.52000	177372.48	16.52000	167248.48
0490 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	10.000 LF	27.50000	275.00	26.52000	265.20	25.00000	250.00
0495 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6.000 PI	2167.00000	13002.00	2096.13000	12576.78	1976.00000	11856.00
0500 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	17979.000 LF	2.00000	35958.00	1.91000	34339.89	1.80000	32362.20
0505 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUN	193.000 LF	2.50000	482.50	2.33000	449.69	2.20000	424.60
0510 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	102.000 EA	44.00000	4488.00	42.43000	4327.86	40.00000	4080.00
0515 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	6.000 EA	80.00000	480.00	77.44000	464.64	73.00000	438.00
0520 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	8.000 EA	695.00000	5560.00	671.27000	5370.16	632.80000	5062.40
0525 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	8.000 EA	59.00000	472.00	57.28000	458.24	54.00000	432.00
0530 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	9.000 EA	1505.00000	13545.00	1455.41000	13098.69	1372.00000	12348.00
0535 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	4002.50000	4002.50	3871.91000	3871.91	3650.00000	3650.00
0540 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	10.000 LF	31.00000	310.00	29.70000	297.00	28.00000	280.00
0545 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	71.000 EA	510.00000	36210.00	493.27000	35022.17	465.00000	33015.00
0550 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	35.000 EA	985.00000	34475.00	950.47000	33266.45	896.00000	31360.00
0555 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3.000 EA	1862.00000	5586.00	1801.23000	5403.69	1698.00000	5094.00

CALL ORDER: 011 PROPOSAL ID: T2528 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT
0560 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	1265.00000	1265.00	1219.92000	1219.92	1150.00000	1150.00
0565 0639 2 1 ELECTRICAL SERVICE WIRE	225.000 LF	1.65000	371.25	1.59000	357.75	1.50000	337.50
0570 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1042.00000	1042.00	1007.76000	1007.76	950.00000	950.00
0575 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	11510.00000	46040.00	11136.24000	44544.96	10498.00000	41992.00
0580 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	26.000 EA	1045.00000	27170.00	1007.76000	26201.76	950.00000	24700.00
0585 0646 1 40 ALUMINUM SIGNALS POLE, RELOCATE	2.000 EA	715.00000	1430.00	689.52000	1379.04	650.00000	1300.00
0590 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	2.000 EA	165.00000	330.00	159.12000	318.24	150.00000	300.00
0595 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	14.000 AS	1850.00000	25900.00	1788.50000	25039.00	1686.00000	23604.00
0600 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	2465.00000	4930.00	2385.73000	4771.46	2249.00000	4498.00
0605 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	34.000 AS	570.00000	19380.00	551.61000	18754.74	520.00000	17680.00
0610 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1120.00000	2240.00	1082.01000	2164.02	1020.00000	2040.00
0615 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	6.000 EA	240.00000	1440.00	231.25000	1387.50	218.00000	1308.00
0620 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	7.000 EA	250.00000	1750.00	241.86000	1693.02	228.00000	1596.00
0625 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	1.000 EA	261.00000	261.00	252.47000	252.47	238.00000	238.00
0630 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	32.000 AS	455.00000	14560.00	440.23000	14087.36	415.00000	13280.00

CALL ORDER: 011 PROPOSAL ID: T2528 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT
0635 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	58.000 AS	475.00000	27550.00	456.14000	26456.12	430.00000	24940.00
0640 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	2.000 EA	5430.00000	10860.00	5250.94000	10501.88	4950.00000	9900.00
0645 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	2.000 EA	5430.00000	10860.00	5250.94000	10501.88	4950.00000	9900.00
0650 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	37.000 EA	220.00000	8140.00	210.04000	7771.48	198.00000	7326.00
0655 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE	1.000 EA	206.00000	206.00	199.43000	199.43	188.00000	188.00
0660 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	20800.00000	20800.00	20102.09000	20102.09	18950.00000	18950.00
0665 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	5.000 AS	545.00000	2725.00	525.09000	2625.45	495.00000	2475.00
0670 0682 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	1645.00000	1645.00	1591.19000	1591.19	1500.00000	1500.00
0675 0684 1 5 MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY	8.000 EA	920.00000	7360.00	891.07000	7128.56	840.00000	6720.00
0680 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	9.000 EA	82.00000	738.00	79.56000	716.04	75.00000	675.00
0685 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	24.000 EA	22.00000	528.00	21.22000	509.28	20.00000	480.00
0690 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	385.00000	385.00	371.28000	371.28	350.00000	350.00
0695 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	1370.00000	1370.00	1326.00000	1326.00	1250.00000	1250.00
0700 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	4.000 EA	2690.00000	10760.00	2598.95000	10395.80	2450.00000	9800.00
0705 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	385.00000	385.00	371.28000	371.28	350.00000	350.00

CALL ORDER: 011 PROPOSAL ID: T2528 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT
0710 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	5.000 EA	11.00000	55.00	10.61000	53.05	10.00000	50.00
0715 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	30.000 EA	11.00000	330.00	10.61000	318.30	10.00000	300.00
0720 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	6.000 PI	495.00000	2970.00	477.36000	2864.16	450.00000	2700.00
0725 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	18598.000 LF	0.65000	12088.70	0.58000	10786.84	0.55000	10228.90
0730 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	13.000 PI	495.00000	6435.00	477.36000	6205.68	450.00000	5850.00
0735 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	7.000 EA	165.00000	1155.00	159.12000	1113.84	150.00000	1050.00
0740 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	4.000 EA	652.00000	2608.00	631.17000	2524.68	595.00000	2380.00
0745 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	7.000 EA	16.50000	115.50	15.91000	111.37	15.00000	105.00
SECTION 0003 TOTALS		$	636,556.95	$	614,816.77	$	579,674.12
SECTION 0004 UTILITIES							
0750 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID Local Funds Only 42870615601	LUMP	31793.00000	31793.00	31793.00000	31793.00	31793.00000	31793.00
0755 1000 5 UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER Local Funds Only 42870615601	LUMP	94250.00000	94250.00	90840.00000	90840.00	27625.17000	27625.17
0760 1000 6 UTILITY WORK- JPA/UTILITY AGREEMENT, WATER Local Funds Only 42870615601	LUMP	30300.00000	30300.00	33208.00000	33208.00	85947.01000	85947.01
SECTION 0004 TOTALS		$	156,343.00	$	155,841.00	$	145,365.18
CONTRACT TOTALS		$	6,187,853.00	$	6,358,040.33	$	6,658,678.22

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.