VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : T3390 PROPOSAL DESC :
LETTING DATE : 05/07/14 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE : Pre-qualification is required to bid on this project.
CONTRACT TIME : 130 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of replacing Bridge No. 524402 on Bush Rd. Also included in this contract is excavation, embankment, stabilization, base construction, piling, riprap-rubble, approach slabs, bridge substructure and superstructure, asphalt placement, safety and drainage improvements, signing and pavement markings.

FINPROJ(S) : 41145315201 (*) F.A. NO. : 00B3151B COUNTIES : HOLMES

LOCAL NAME : BUSH ROAD OVER WRIGHT'S CREEK BRIDGE NO. 524402 ROAD NAME : BUSH ROAD OVER WRIGHT'S CREEK BRIDGE NO. 524402
PROJ LIMITS : OVER WRIGHT'S CREEK BRIDGE NO. 524402

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MURPHREE BRIDGE CORPORATION	Responsive	Winning bid	$ 926,059.77	0.00%
2	MARSHALL BROTHERS INDUSTRIAL, INC.	Responsive	Non-Winning Bid	$ 934,053.00	0.86%
3	F & W CONSTRUCTION COMPANY, INC.	Responsive	Non-Winning Bid	$ 949,931.15	2.57%
4	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$ 1,064,924.67	14.99%
5	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 1,221,256.72	31.87%
6	SCOTT BRIDGE COMPANY, INC.	Responsive	Non-Winning Bid	$ 1,264,024.44	36.49%
7	MCINNIS CONSTRUCTION LLC	Responsive	Non-Winning Bid	$ 1,299,192.51	40.29%
8	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 1,367,418.40	47.65%

CALL ORDER : 004 PROPOSAL ID : T3390 PROPOSAL DESC :
LETTING DATE : 05/07/14 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE : Pre-qualification is required to bid on this project.
CONTRACT TIME : 130 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of replacing Bridge No. 524402 on Bush Rd. Also included in this contract is excavation, embankment, stabilization, base construction, piling, riprap-rubble, approach slabs, bridge substructure and superstructure, asphalt placement, safety and drainage improvements, signing and pavement markings.

FINPROJ(S) : 41145315201 (*) F.A. NO. : 00B3151B COUNTIES : HOLMES

LOCAL NAME : BUSH ROAD OVER WRIGHT'S CREEK BRIDGE NO. 524402 ROAD NAME : BUSH ROAD OVER WRIGHT'S CREEK BRIDGE NO. 524402
PROJ LIMITS : OVER WRIGHT'S CREEK BRIDGE NO. 524402

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT	(2) MARSHALL BROTHERS INDUSTRIA UNIT PRICE	 AMOUNT	(3) F & W CONSTRUCTION COMPANY, INC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41145315201	1248.000 LS	15650.00000	15650.00	15000.00000	15000.00	100000.00000	100000.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	41.600 CY	400.00000	16640.00	400.00000	16640.00	550.00000	22880.00
0015 0400 2 41 CONCRETE CLASS II, PRECAST DECK OVERLAY	51.800 CY	1080.00000	55944.00	500.00000	25900.00	1000.00000	51800.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	41.400 CY	1155.00000	47817.00	1000.00000	41400.00	750.00000	31050.00
0025 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	272.000 SY	14.00000	3808.00	15.00000	4080.00	10.00000	2720.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	9204.000 LB	0.90000	8283.60	1.25000	11505.00	1.50000	13806.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6224.000 LB	0.90000	5601.60	1.25000	7780.00	1.50000	9336.00
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	8236.000 LB	0.90000	7412.40	1.25000	10295.00	1.50000	12354.00
0045 0450 3 21 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 12"	384.000 LF	150.00000	57600.00	250.00000	96000.00	175.00000	67200.00
0050 0450 3 91 PRESTRESSED SLAB UNITS, VARIABLE WIDTH 30-47", THICKNESS 12"	192.000 LF	150.00000	28800.00	150.00000	28800.00	175.00000	33600.00

CALL ORDER: 004 PROPOSAL ID: T3390 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT	(2) MARSHALL BROTHERS INDUSTRIA UNIT PRICE	 AMOUNT	(3) F & W CONSTRUCTION COMPANY, INC UNIT PRICE	 AMOUNT
0055 0455 35 22 STEEL PILING, 24" DIA. PIPE	1125.000 LF	145.00000	163125.00	150.00000	168750.00	100.00000	112500.00
0060 0455144 22 TEST PILES - STEEL, 24" DIA PIPE	375.000 LF	165.00000	61875.00	170.00000	63750.00	250.00000	93750.00
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	50.000 LF	46.00000	2300.00	50.00000	2500.00	40.00000	2000.00
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	276.000 LF	90.00000	24840.00	75.00000	20700.00	50.00000	13800.00
0075 0530 1 RIPRAP, SAND-CEMENT	33.200 CY	465.00000	15438.00	300.00000	9960.00	450.00000	14940.00
0080 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	534.000 TN	57.00000	30438.00	75.00000	40050.00	50.00000	26700.00
0085 0530 74 BEDDING STONE	190.000 TN	55.00000	10450.00	75.00000	14250.00	50.00000	9500.00
SECTION 0001 TOTALS		$	556,022.60	$	577,360.00	$	617,936.00
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 41145315201	LUMP	95200.77000	95200.77	75000.00000	75000.00	64800.00000	64800.00
0095 0102 1 MAINTENANCE OF TRAFFIC 41145315201	130.000 LS	6275.00000	6275.00	10000.00000	10000.00	7000.00000	7000.00
0100 0102 60 WORK ZONE SIGN	3380.000 ED	0.35000	1183.00	0.30000	1014.00	0.35000	1183.00
0105 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	520.000 ED	0.40000	208.00	0.50000	260.00	0.40000	208.00
0110 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1430.000 ED	0.40000	572.00	0.30000	429.00	0.40000	572.00
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	288.000 ED	14.50000	4176.00	20.00000	5760.00	14.50000	4176.00
0120 0104 10 3 SEDIMENT BARRIER	2688.000 LF	4.00000	10752.00	3.00000	8064.00	4.00000	10752.00
0125 0104 11 FLOATING TURBIDITY BARRIER	370.000 LF	17.00000	6290.00	9.00000	3330.00	6.00000	2220.00

CALL ORDER: 004 PROPOSAL ID: T3390 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT	(2) MARSHALL BROTHERS INDUSTRIA UNIT PRICE	 AMOUNT	(3) F & W CONSTRUCTION COMPANY, INC UNIT PRICE	 AMOUNT
0130 0110 1 1 CLEARING & GRUBBING 41145315201	1.930 LS	25743.00000	25743.00	15000.00000	15000.00	25743.00000	25743.00
0135 0120 1 REGULAR EXCAVATION	323.000 CY	8.00000	2584.00	10.00000	3230.00	8.00000	2584.00
0140 0120 5 CHANNEL EXCAVATION	222.000 CY	10.00000	2220.00	20.00000	4440.00	10.00000	2220.00
0145 0120 6 EMBANKMENT	3153.000 CY	14.00000	44142.00	22.00000	69366.00	14.00000	44142.00
0150 0160 4 TYPE B STABILIZATION	3143.000 SY	3.90000	12257.70	3.00000	9429.00	3.90000	12257.70
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3437.000 SY	5.00000	17185.00	2.50000	8592.50	5.00000	17185.00
0160 0285702 OPTIONAL BASE, BASE GROUP 02	122.000 SY	49.00000	5978.00	10.00000	1220.00	49.00000	5978.00
0165 0285706 OPTIONAL BASE, BASE GROUP 06	1860.000 SY	25.00000	46500.00	15.00000	27900.00	25.00000	46500.00
0170 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	207.200 TN	120.00000	24864.00	175.00000	36260.00	120.00000	24864.00
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	67.700 TN	160.00000	10832.00	275.00000	18617.50	160.00000	10832.00
0180 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	30.700 TN	100.00000	3070.00	100.00000	3070.00	100.00000	3070.00
0185 0536 1 1 GUARDRAIL -ROADWAY	1350.000 LF	13.50000	18225.00	16.00000	21600.00	13.50000	18225.00
0190 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	1950.00000	7800.00	2250.00000	9000.00	1950.00000	7800.00
0195 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	4.000 EA	1850.00000	7400.00	2150.00000	8600.00	1850.00000	7400.00
0200 0570 1 2 PERFORMANCE TURF, SOD	3437.000 SY	3.50000	12029.50	3.00000	10311.00	2.25000	7733.25
SECTION 0002 TOTALS		$	365,486.97	$	350,493.00	$	327,444.95
SECTION 0003 SIGNING							
0205 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	4.000 AS	205.00000	820.00	300.00000	1200.00	205.00000	820.00

CALL ORDER: 004 PROPOSAL ID: T3390 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT	(2) MARSHALL BROTHERS INDUSTRIA UNIT PRICE	 AMOUNT	(3) F & W CONSTRUCTION COMPANY, INC UNIT PRICE	 AMOUNT
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41145315201	LUMP	3730.20000	3730.20	5000.00000	5000.00	3730.20000	3730.20
SECTION 0003 TOTALS			$ 4,550.20		$ 6,200.00		$ 4,550.20
CONTRACT TOTALS			$ 926,059.77		$ 934,053.00		$ 949,931.15

CALL ORDER: 004 PROPOSAL ID: T3390 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(5) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41145315201	1248.000 LS	30671.00000	30671.00	32500.00000	32500.00	33317.54000	33317.54
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	41.600 CY	390.00000	16224.00	375.00000	15600.00	373.14000	15522.62
0015 0400 2 41 CONCRETE CLASS II, PRECAST DECK OVERLAY	51.800 CY	946.00000	49002.80	1150.00000	59570.00	1071.73000	55515.61
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	41.400 CY	989.00000	40944.60	1450.00000	60030.00	904.34000	37439.68
0025 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	272.000 SY	16.27000	4425.44	30.00000	8160.00	10.00000	2720.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	9204.000 LB	0.95000	8743.80	1.15000	10584.60	1.00000	9204.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6224.000 LB	1.21000	7531.04	1.15000	7157.60	1.00000	6224.00
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	8236.000 LB	0.95000	7824.20	1.15000	9471.40	1.00000	8236.00
0045 0450 3 21 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 12"	384.000 LF	228.20000	87628.80	240.00000	92160.00	394.84000	151618.56
0050 0450 3 91 PRESTRESSED SLAB UNITS, VARIABLE WIDTH 30-47", THICKNESS 12"	192.000 LF	283.00000	54336.00	215.00000	41280.00	315.95000	60662.40
0055 0455 35 22 STEEL PILING, 24" DIA. PIPE	1125.000 LF	170.00000	191250.00	222.00000	249750.00	201.04000	226170.00
0060 0455144 22 TEST PILES - STEEL, 24" DIA PIPE	375.000 LF	204.00000	76500.00	270.00000	101250.00	200.66000	75247.50
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	50.000 LF	41.64000	2082.00	45.00000	2250.00	70.84000	3542.00
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	276.000 LF	74.43000	20542.68	130.00000	35880.00	177.07000	48871.32
0075 0530 1 RIPRAP, SAND-CEMENT	33.200 CY	555.00000	18426.00	550.00000	18260.00	758.87000	25194.48

CALL ORDER: 004 PROPOSAL ID: T3390 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(5) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0080 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	534.000 TN	82.07000	43825.38	80.00000	42720.00	111.74000	59669.16
0085 0530 74 BEDDING STONE	190.000 TN	82.95000	15760.50	80.00000	15200.00	106.41000	20217.90
SECTION 0001 TOTALS		$	675,718.24	$	801,823.60	$	839,372.77
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 41145315201	LUMP	101730.00000	101730.00	170000.00000	170000.00	126402.60000	126402.60
0095 0102 1 MAINTENANCE OF TRAFFIC 41145315201	130.000 LS	1914.00000	1914.00	5200.00000	5200.00	15193.30000	15193.30
0100 0102 60 WORK ZONE SIGN	3380.000 ED	0.42000	1419.60	0.41000	1385.80	0.35000	1183.00
0105 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	520.000 ED	0.48000	249.60	0.47000	244.40	0.35000	182.00
0110 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1430.000 ED	0.48000	686.40	0.47000	672.10	0.35000	500.50
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	288.000 ED	17.25000	4968.00	18.00000	5184.00	17.00000	4896.00
0120 0104 10 3 SEDIMENT BARRIER	2688.000 LF	1.96000	5268.48	3.00000	8064.00	1.65000	4435.20
0125 0104 11 FLOATING TURBIDITY BARRIER	370.000 LF	9.58000	3544.60	16.50000	6105.00	8.05000	2978.50
0130 0110 1 1 CLEARING & GRUBBING 41145315201	1.930 LS	28262.00000	28262.00	16500.00000	16500.00	25743.00000	25743.00
0135 0120 1 REGULAR EXCAVATION	323.000 CY	3.64000	1175.72	8.00000	2584.00	8.00000	2584.00
0140 0120 5 CHANNEL EXCAVATION	222.000 CY	10.25000	2275.50	55.00000	12210.00	18.07000	4011.54
0145 0120 6 EMBANKMENT	3153.000 CY	17.00000	53601.00	15.00000	47295.00	17.00000	53601.00
0150 0160 4 TYPE B STABILIZATION	3143.000 SY	4.32000	13577.76	4.40000	13829.20	4.50000	14143.50
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3437.000 SY	4.73000	16257.01	0.76000	2612.12	6.00000	20622.00

CALL ORDER: 004 PROPOSAL ID: T3390 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(5) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0160 0285702 OPTIONAL BASE, BASE GROUP 02	122.000 SY	15.60000	1903.20	48.00000	5856.00	49.00000	5978.00
0165 0285706 OPTIONAL BASE, BASE GROUP 06	1860.000 SY	23.44000	43598.40	11.00000	20460.00	30.00000	55800.00
0170 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	207.200 TN	142.46000	29517.71	110.00000	22792.00	120.00000	24864.00
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	67.700 TN	190.35000	12886.70	170.00000	11509.00	160.00000	10832.00
0180 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	30.700 TN	70.00000	2149.00	130.00000	3991.00	180.68000	5546.88
0185 0536 1 1 GUARDRAIL -ROADWAY	1350.000 LF	18.80000	25380.00	19.00000	25650.00	13.50000	18225.00
0190 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	2617.00000	10468.00	2500.00000	10000.00	1950.00000	7800.00
0195 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	4.000 EA	2736.00000	10944.00	2700.00000	10800.00	1850.00000	7400.00
0200 0570 1 2 PERFORMANCE TURF, SOD	3437.000 SY	3.75000	12888.75	3.50000	12029.50	2.25000	7733.25
SECTION 0002 TOTALS		$	384,665.43	$	414,973.12	$	420,655.27
SECTION 0003 SIGNING							
0205 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	4.000 AS	244.00000	976.00	240.00000	960.00	250.00000	1000.00
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41145315201	LUMP	3565.00000	3565.00	3500.00000	3500.00	2996.40000	2996.40
SECTION 0003 TOTALS		$	4,541.00	$	4,460.00	$	3,996.40
CONTRACT TOTALS		$	1,064,924.67	$	1,221,256.72	$	1,264,024.44

CALL ORDER: 004 PROPOSAL ID: T3390 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MCINNIS CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(8) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41145315201	1248.000 LS	20025.00000	20025.00	94000.00000	94000.00		
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	41.600 CY	765.42000	31841.47	350.00000	14560.00		
0015 0400 2 41 CONCRETE CLASS II, PRECAST DECK OVERLAY	51.800 CY	2065.53000	106994.45	900.00000	46620.00		
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	41.400 CY	1583.14000	65542.00	900.00000	37260.00		
0025 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	272.000 SY	17.32000	4711.04	15.00000	4080.00		
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	9204.000 LB	0.98000	9019.92	0.85000	7823.40		
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6224.000 LB	1.82000	11327.68	0.85000	5290.40		
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	8236.000 LB	1.22000	10047.92	0.85000	7000.60		
0045 0450 3 21 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 12"	384.000 LF	275.77000	105895.68	160.00000	61440.00		
0050 0450 3 91 PRESTRESSED SLAB UNITS, VARIABLE WIDTH 30-47", THICKNESS 12"	192.000 LF	378.33000	72639.36	160.00000	30720.00		
0055 0455 35 22 STEEL PILING, 24" DIA. PIPE	1125.000 LF	183.70000	206662.50	175.00000	196875.00		
0060 0455144 22 TEST PILES - STEEL, 24" DIA PIPE	375.000 LF	206.36000	77385.00	275.00000	103125.00		
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	50.000 LF	256.05000	12802.50	30.00000	1500.00		
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	276.000 LF	100.69000	27790.44	100.00000	27600.00		
0075 0530 1 RIPRAP, SAND-CEMENT	33.200 CY	541.32000	17971.82	675.00000	22410.00		

CALL ORDER: 004 PROPOSAL ID: T3390 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MCINNIS CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(8) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	534.000 TN	108.26000	57810.84	70.00000	37380.00		
0085 0530 74 BEDDING STONE	190.000 TN	92.02000	17483.80	85.00000	16150.00		
SECTION 0001 TOTALS		$	855,951.42	$	713,834.40	$	
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 41145315201	LUMP	135000.00000	135000.00	130000.00000	130000.00		
0095 0102 1 MAINTENANCE OF TRAFFIC 41145315201	130.000 LS	1623.95000	1623.95	66000.00000	66000.00		
0100 0102 60 WORK ZONE SIGN	3380.000 ED	0.38000	1284.40	0.35000	1183.00		
0105 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	520.000 ED	0.43000	223.60	0.40000	208.00		
0110 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1430.000 ED	0.43000	614.90	0.40000	572.00		
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	288.000 ED	15.70000	4521.60	14.50000	4176.00		
0120 0104 10 3 SEDIMENT BARRIER	2688.000 LF	3.52000	9461.76	1.00000	2688.00		
0125 0104 11 FLOATING TURBIDITY BARRIER	370.000 LF	14.77000	5464.90	11.00000	4070.00		
0130 0110 1 1 CLEARING & GRUBBING 41145315201	1.930 LS	17863.54000	17863.54	188700.00000	188700.00		
0135 0120 1 REGULAR EXCAVATION	323.000 CY	18.40000	5943.20	8.00000	2584.00		
0140 0120 5 CHANNEL EXCAVATION	222.000 CY	27.07000	6009.54	10.00000	2220.00		
0145 0120 6 EMBANKMENT	3153.000 CY	15.70000	49502.10	17.00000	53601.00		
0150 0160 4 TYPE B STABILIZATION	3143.000 SY	10.01000	31461.43	4.50000	14143.50		
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3437.000 SY	2.98000	10242.26	6.00000	20622.00		

CALL ORDER: 004 PROPOSAL ID: T3390 LETTING DATE: 05/07/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MCINNIS CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(8) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0285702 OPTIONAL BASE, BASE GROUP 02	122.000 SY	16.24000	1981.28	49.00000	5978.00		
0165 0285706 OPTIONAL BASE, BASE GROUP 06	1860.000 SY	25.98000	48322.80	30.00000	55800.00		
0170 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	207.200 TN	129.92000	26919.42	120.00000	24864.00		
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	67.700 TN	173.22000	11726.99	250.00000	16925.00		
0180 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	30.700 TN	108.26000	3323.58	100.00000	3070.00		
0185 0536 1 1 GUARDRAIL -ROADWAY	1350.000 LF	14.62000	19737.00	16.00000	21600.00		
0190 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	2111.14000	8444.56	2200.00000	8800.00		
0195 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	2219.41000	8877.64	2300.00000	9200.00		
0200 0570 1 2 PERFORMANCE TURF, SOD	3437.000 SY	8.66000	29764.42	3.50000	12029.50		
SECTION 0002 TOTALS		$	438,314.87	$	649,034.00	$	
SECTION 0003 SIGNING							
0205 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	4.000 AS	221.94000	887.76	205.00000	820.00		
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41145315201	LUMP	4038.46000	4038.46	3730.00000	3730.00		
SECTION 0003 TOTALS		$	4,926.22	$	4,550.00	$	
CONTRACT TOTALS		$	1,299,192.51	$	1,367,418.40	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.