VENDOR RANKING

CALL ORDER : 029 PROPOSAL ID : T4400 PROPOSAL DESC :
LETTING DATE : 05/21/14 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1100 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of adding lanes and reconstructing SR 7/ US 441. This work includes lighting, ATMS/ITS, signalization, drainage, ponds, medians, sidewalk, curb ramps, bus bays, utilities and signing and marking. It also includes resurfacing on Pembroke Rd. and Washington St., as well as reconstruction and resurfacing on Hollywood Blvd.

FINPROJ(S) : 22777415201 (*) F.A. NO. : 4751119P COUNTIES : BROWARD
22777415602 N/A
22777415603 N/A
LOCAL NAME : SR-7/US-441 FROM N OF HALLANDALE BCH TO N. OF FILL ROAD NAME : SR 7
PROJ LIMITS : FROM N OF HALLANDALE BCH TO N. OF FILLMORE STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MARKS BROTHERS INC.	Responsive	Winning bid	$ 30,674,813.08	0.00%
2	CENTRAL FLORIDA EQUIPMENT RENTALS, INC.	Responsive	Non-Winning Bid	$ 31,180,340.23	1.64%
3	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 31,199,987.56	1.71%
4	MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	Responsive	Non-Winning Bid	$ 31,928,724.36	4.08%
5	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 31,999,999.36	4.32%
6	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 32,205,208.79	4.98%
7	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 32,573,419.94	6.18%
8	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 32,658,561.84	6.46%
9	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 36,814,106.35	20.01%
10	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bid	$ 37,927,408.25	23.64%

CALL ORDER : 029 PROPOSAL ID : T4400 PROPOSAL DESC :
LETTING DATE : 05/21/14 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1100 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of adding lanes and reconstructing SR 7/ US 441. This work includes lighting, ATMS/ITS, signalization, drainage, ponds, medians, sidewalk, curb ramps, bus bays, utilities and signing and marking. It also includes resurfacing on Pembroke Rd. and Washington St., as well as reconstruction and resurfacing on Hollywood Blvd.

FINPROJ(S) : 22777415201 (*) F.A. NO. : 4751119P COUNTIES : BROWARD
22777415602 N/A
22777415603 N/A
LOCAL NAME : SR-7/US-441 FROM N OF HALLANDALE BCH TO N. OF FILL ROAD NAME : SR 7
PROJ LIMITS : FROM N OF HALLANDALE BCH TO N. OF FILLMORE STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22777415201	LUMP	2046714.00000	2046714.00	1481473.93000	1481473.93	3189000.00000	3189000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 22777415201	1100.000 LS	1853470.00000	1853470.00	1454242.42000	1454242.42	1608060.00000	1608060.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	533.000 CY	193.00000	102869.00	36.94000	19689.02	63.00000	33579.00
0020 0102 14 TRAFFIC CONTROL OFFICER	692.000 MH	60.55000	41900.60	58.20000	40274.40	55.00000	38060.00
0025 0102 60 WORK ZONE SIGN	286871.000 ED	0.27000	77455.17	0.27000	77455.17	0.26000	74586.46
0030 0102 61 BUSINESS SIGN	139.000 EA	83.50000	11606.50	95.39000	13259.21	65.00000	9035.00
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	19848.000 LF	52.60000	1044004.80	48.74000	967391.52	47.00000	932856.00
0040 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	42077.000 LF	6.32000	265926.64	6.33000	266347.41	4.00000	168308.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	3599458.000 ED	0.18000	647902.44	0.13000	467929.54	0.15000	539918.70

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	29658.000 ED	0.32000	9490.56	0.29000	8600.82	0.31000	9193.98
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	7097.000 ED	5.60000	39743.20	7.52000	53369.44	5.10000	36194.70
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	57646.000 ED	0.35000	20176.10	0.27000	15564.42	0.30000	17293.80
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6292.000 EA	2.70000	16988.40	3.07000	19316.44	3.30000	20763.60
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12006.000 ED	14.20000	170485.20	12.76000	153196.56	12.80000	153676.80
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4400.000 ED	10.60000	46640.00	10.35000	45540.00	5.56000	24464.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4400.000 ED	6.00000	26400.00	6.93000	30492.00	5.81000	25564.00
0085 0104 10 3 SEDIMENT BARRIER	20923.000 LF	0.70000	14646.10	1.03000	21550.69	1.26000	26362.98
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	1875.00000	15000.00	3703.82000	29630.56	5500.14000	44001.12
0095 0104 18 INLET PROTECTION SYSTEM	121.000 EA	75.00000	9075.00	121.34000	14682.14	67.01000	8108.21
0100 0107 1 LITTER REMOVAL	1034.300 AC	52.40000	54197.32	52.91000	54724.81	93.78000	96996.65
0105 0107 2 MOWING	594.500 AC	375.00000	222937.50	158.73000	94364.99	497.21000	295591.35
0110 0109 71 5 FIELD OFFICE,1500 SQ FT	1160.000 DA	143.00000	165880.00	142.08000	164812.80	205.82000	238751.20
0115 0110 1 1 CLEARING & GRUBBING 22777415201	51.600 LS	634835.00000	634835.00	809245.42000	809245.42	1281618.36000	1281618.36
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	12850.000 SY	12.25000	157412.50	19.38000	249033.00	20.05000	257642.50
0125 0120 1 REGULAR EXCAVATION	94489.000 CY	9.50000	897645.50	5.36000	506461.04	4.75000	448822.75

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0130 0120 6 EMBANKMENT	6495.000 CY	7.35000	47738.25	9.22000	59883.90	56.70000	368266.50
0135 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	31706.000 SY	8.25000	261574.50	5.94000	188333.64	4.10000	129994.60
0140 0285701 OPTIONAL BASE, BASE GROUP 01	1109.000 SY	37.40000	41476.60	58.45000	64821.05	35.00000	38815.00
0145 0285713 OPTIONAL BASE, BASE GROUP 13	115614.000 SY	36.10000	4173665.40	48.36000	5591093.04	39.90000	4612998.60
0150 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	13643.000 SY	3.10000	42293.30	4.37000	59619.91	2.85000	38882.55
0155 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5500.000 SY	3.00000	16500.00	5.71000	31405.00	2.75000	15125.00
0160 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	23495.000 SY	3.00000	70485.00	3.71000	87166.45	2.75000	64611.25
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	21909.700 TN	100.25000	2196447.43	115.03000	2520272.79	104.90000	2298327.53
0170 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	1835.900 TN	144.75000	265746.53	159.66000	293119.79	135.00000	247846.50
0175 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	12241.500 TN	143.75000	1759715.63	152.12000	1862176.98	135.00000	1652602.50
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	366.100 TN	174.50000	63884.45	277.28000	101512.21	250.00000	91525.00
0185 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	436.900 CY	406.90000	177774.61	513.25000	224238.93	200.00000	87380.00
0190 0400 2 8 CONCRETE CLASS II, BULKHEAD	4.300 CY	277.20000	1191.96	583.81000	2510.38	2500.00000	10750.00
0195 0415 1 8 REINFORCING STEEL- BULKHEAD	244.000 LB	1.30000	317.20	1.83000	446.52	5.00000	1220.00
0200 0425 1351 INLETS, CURB, TYPE P-5, <10'	45.000 EA	3680.00000	165600.00	3924.13000	176585.85	3150.00000	141750.00
0205 0425 1361 INLETS, CURB, TYPE P-6, <10'	17.000 EA	3960.00000	67320.00	4214.66000	71649.22	3600.00000	61200.00
0210 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	4440.00000	22200.00	4593.80000	22969.00	4400.00000	22000.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0215 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	5760.00000	17280.00	4880.95000	14642.85	10000.00000	30000.00
0220 0425 1521 INLETS, DT BOT, TYPE C,<10'	7.000 EA	2730.00000	19110.00	2920.17000	20441.19	2200.00000	15400.00
0225 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	1.000 EA	3600.00000	3600.00	3719.98000	3719.98	2900.00000	2900.00
0230 0425 1541 INLETS, DT BOT, TYPE D, <10'	7.000 EA	3280.00000	22960.00	3271.27000	22898.89	2500.00000	17500.00
0235 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	3400.00000	3400.00	3518.05000	3518.05	3500.00000	3500.00
0240 0425 1581 INLETS, DT BOT, TYPE H, <10'	2.000 EA	5490.00000	10980.00	4636.41000	9272.82	4500.00000	9000.00
0245 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	3720.00000	3720.00	3179.30000	3179.30	3200.00000	3200.00
0250 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	3.000 EA	4210.00000	12630.00	4310.00000	12930.00	3500.00000	10500.00
0255 0425 1901 INLETS, SPECIAL, <10'	1.000 EA	38620.00000	38620.00	17767.35000	17767.35	40000.00000	40000.00
0260 0425 2 41 MANHOLES, P-7, <10'	31.000 EA	3900.00000	120900.00	3760.35000	116570.85	2300.00000	71300.00
0265 0425 2 71 MANHOLES, J-7, <10'	23.000 EA	4700.00000	108100.00	4246.07000	97659.61	3360.00000	77280.00
0270 0425 2 72 MANHOLES, J-7, >10'	45.000 EA	7500.00000	337500.00	12027.23000	541225.35	10900.00000	490500.00
0275 0425 4 INLETS, ADJUST	7.000 EA	580.00000	4060.00	450.10000	3150.70	500.00000	3500.00
0280 0425 5 MANHOLE, ADJUST 22777415201	15.000 EA	581.00000	8715.00	450.10000	6751.50	500.00000	7500.00
0285 0425 6 VALVE BOXES, ADJUST 22777415201	29.000 EA	285.00000	8265.00	233.03000	6757.87	305.00000	8845.00
0290 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3581.000 LF	51.00000	182631.00	51.46000	184278.26	40.00000	143240.00
0295 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3253.000 LF	60.50000	196806.50	54.19000	176280.07	50.00000	162650.00
0300 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	3107.000 LF	69.40000	215625.80	63.30000	196673.10	61.00000	189527.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0305 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1201.000 LF	85.30000	102445.30	85.96000	103237.96	75.00000	90075.00
0310 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	375.000 LF	103.00000	38625.00	101.39000	38021.25	90.00000	33750.00
0315 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	3189.000 LF	114.00000	363546.00	113.93000	363322.77	125.00000	398625.00
0320 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	16.000 LF	190.00000	3040.00	202.17000	3234.72	420.00000	6720.00
0325 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	2067.000 LF	60.20000	124433.40	60.50000	125053.50	47.95000	99112.65
0330 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	137.000 LF	94.20000	12905.40	84.01000	11509.37	63.00000	8631.00
0335 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	130.000 LF	112.60000	14638.00	118.88000	15454.40	80.00000	10400.00
0340 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	80.000 LF	155.60000	12448.00	152.94000	12235.20	130.00000	10400.00
0345 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	444.000 LF	165.50000	73482.00	196.24000	87130.56	160.00000	71040.00
0350 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	3465.00000	13860.00	1019.23000	4076.92	800.00000	3200.00
0355 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	9.000 EA	2800.00000	25200.00	1320.28000	11882.52	1320.00000	11880.00
0360 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	4255.00000	4255.00	2324.36000	2324.36	2300.00000	2300.00
0365 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	2635.00000	5270.00	1385.10000	2770.20	850.00000	1700.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0370 0455 18 PROTECTION OF EXISTING STRUCTURES 22777415201	LUMP	41960.00000	41960.00	15873.50000	15873.50	16000.00000	16000.00
0375 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	72983.000 SF	6.20000	452494.60	8.95000	653197.85	8.75000	638601.25
0380 0455133 3 SHEET PILING STEEL, F&I PERMANENT	15136.000 SF	40.70000	616035.20	32.94000	498579.84	48.00000	726528.00
0385 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	1015.000 LF	26.75000	27151.25	28.57000	28998.55	25.00000	25375.00
0390 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	28718.000 LF	21.20000	608821.60	21.57000	619447.26	19.00000	545642.00
0395 0520 2 4 CONCRETE CURB, TYPE D	15552.000 LF	12.40000	192844.80	11.95000	185846.40	14.00000	217728.00
0400 0520 3 VALLEY GUTTER- CONCRETE	1038.000 LF	14.75000	15310.50	48.54000	50384.52	33.00000	34254.00
0405 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	416.000 LF	265.00000	110240.00	207.32000	86245.12	250.00000	104000.00
0410 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	11272.000 SY	29.60000	333651.20	32.81000	369834.32	30.00000	338160.00
0415 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	13405.000 SY	48.30000	647461.50	42.48000	569444.40	35.00000	469175.00
0420 0522 4 BUS SHELTER PAD- CONCRETE	152.000 SY	500.00000	76000.00	165.42000	25143.84	390.00000	59280.00
0425 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	6814.000 SY	36.20000	246666.80	35.03000	238694.42	50.00000	340700.00
0430 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	29.000 SY	69.00000	2001.00	70.01000	2030.29	110.00000	3190.00
0435 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	193.000 SY	34.50000	6658.50	73.01000	14090.93	40.00000	7720.00
0440 0527 2 DETECTABLE WARNINGS	1264.000 SF	19.80000	25027.20	32.01000	40460.64	28.00000	35392.00
0445 0530 1 RIPRAP, SAND-CEMENT	124.500 CY	400.00000	49800.00	524.39000	65286.56	1050.00000	130725.00
0450 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	987.700 LF	14.00000	13827.80	13.77000	13600.63	13.30000	13136.41
0455 0550 60236 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING	1.000 EA	2680.00000	2680.00	3362.01000	3362.01	2300.00000	2300.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0460 0570 1 2 PERFORMANCE TURF, SOD	55827.000 SY	4.25000	237264.75	1.72000	96022.44	2.65000	147941.55
0465 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	723.000 EA	53.50000	38680.50	46.73000	33785.79	35.00000	25305.00
0470 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	22.800 NM	1070.00000	24396.00	714.30000	16286.04	910.00000	20748.00
0475 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11129.000 LF	0.90000	10016.10	0.64000	7122.56	0.50000	5564.50
0480 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	602.000 LF	1.10000	662.20	0.90000	541.80	0.70000	421.40
0485 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3957.000 LF	1.10000	4352.70	1.06000	4194.42	1.00000	3957.00
0490 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	20.123 GM	321.00000	6459.48	338.63000	6814.25	260.00000	5231.98
0495 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3576.000 LF	0.35000	1251.60	0.26000	929.76	0.25000	894.00
0500 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	339.000 EA	16.05000	5440.95	21.16000	7173.24	25.00000	8475.00
0505 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.283 NM	1070.00000	19562.81	724.90000	13253.35	920.00000	16820.36
0510 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	760.000 LF	0.55000	418.00	0.69000	524.40	0.30000	228.00
0515 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	4032.000 LF	1.10000	4435.20	1.01000	4072.32	0.70000	2822.40
0520 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	193.000 LF	0.35000	67.55	1.01000	194.93	0.25000	48.25

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0525 0999 16 PARTNERING, DO NOT BID 22777415201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0530 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID 22777415201	21.000 DA	3300.00000	69300.00	3300.00000	69300.00	3300.00000	69300.00
0535 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID 22777415201	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0540 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22777415201	LUMP	129345.00000	129345.00	129345.00000	129345.00	129345.00000	129345.00
SECTION 0001 TOTALS			$ 24,110,668.58		$ 24,518,505.26		$ 25,654,928.94
SECTION 0002 SIGNING							
0545 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	92.000 AS	328.00000	30176.00	323.82000	29791.44	225.00000	20700.00
0550 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	48.000 AS	937.00000	44976.00	925.96000	44446.08	1500.00000	72000.00
0555 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	29.000 AS	733.20000	21262.80	724.90000	21022.10	750.00000	21750.00
0560 0700 1 40 SINGLE POST SIGN, INSTALL	22.000 AS	42.75000	940.50	42.33000	931.26	150.00000	3300.00
0565 0700 1 50 SINGLE POST SIGN, RELOCATE	13.000 AS	257.00000	3341.00	253.98000	3301.74	115.00000	1495.00
0570 0700 1 60 SINGLE POST SIGN, REMOVE	166.000 AS	10.75000	1784.50	10.59000	1757.94	17.20000	2855.20
0575 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4.000 AS	3510.00000	14040.00	3471.01000	13884.04	3800.00000	15200.00
0580 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	2.000 AS	3640.00000	7280.00	3597.99000	7195.98	3920.00000	7840.00
0585 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	2080.00000	2080.00	2052.98000	2052.98	2800.00000	2800.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0590 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	13.000 EA	890.00000	11570.00	878.34000	11418.42	1080.00000	14040.00
0595 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	3.000 EA	10.75000	32.25	10.59000	31.77	30.00000	90.00
0600 0700 3603 SIGN PANEL, REMOVE, 21-30 SF	21.000 EA	32.00000	672.00	31.75000	666.75	55.00000	1155.00
0605 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	2.000 EA	5340.00000	10680.00	57223.98000	114447.96	3080.00000	6160.00
0610 0705 10 4 OBJECT MARKER, TYPE 4	6.000 EA	170.50000	1023.00	169.33000	1015.98	230.00000	1380.00
0615 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	22.000 EA	107.20000	2358.40	105.82000	2328.04	230.00000	5060.00
0620 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22777415201	LUMP	171260.00000	171260.00	78838.38000	78838.38	88000.00000	88000.00
0625 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	35.000 EA	279.00000	9765.00	89.95000	3148.25	200.00000	7000.00
0630 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	35.000 EA	182.00000	6370.00	89.95000	3148.25	150.00000	5250.00
SECTION 0002 TOTALS		$	339,611.45	$	339,427.36	$	276,075.20
SECTION 0003 LIGHTING							
0635 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	9320.000 LF	7.90000	73628.00	17.31000	161329.20	12.50000	116500.00
0640 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	79.000 EA	856.50000	67663.50	404.77000	31976.83	370.00000	29230.00
0645 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	27960.000 LF	1.40000	39144.00	1.25000	34950.00	1.35000	37746.00
0650 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	73.000 EA	5100.00000	372300.00	4209.66000	307305.18	5000.00000	365000.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0655 0715 4400 LIGHT POLE COMPLETE, RELOCATE	2.000 EA	1741.00000	3482.00	1978.90000	3957.80	2900.00000	5800.00
0660 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	3.000 EA	11112.00000	33336.00	5846.73000	17540.19	6200.00000	18600.00
0665 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	73.000 EA	516.00000	37668.00	650.34000	47474.82	480.00000	35040.00
SECTION 0003 TOTALS		$	627,221.50	$	604,534.02	$	607,916.00
SECTION 0004 SIGNALIZATION							
0670 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15305.000 LF	12.30000	188251.50	13.71000	209831.55	12.50000	191312.50
0675 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	11100.00000	33300.00	4173.67000	12521.01	3200.00000	9600.00
0680 0633 4 1 SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL	12550.000 LF	2.05000	25727.50	5.18000	65009.00	0.70000	8785.00
0685 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	103.000 EA	850.00000	87550.00	395.78000	40765.34	360.00000	37080.00
0690 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	28.000 EA	1525.00000	42700.00	1061.41000	29719.48	775.00000	21700.00
0695 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3.000 EA	2560.00000	7680.00	5576.88000	16730.64	1400.00000	4200.00
0700 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	3.000 AS	2485.00000	7455.00	2473.10000	7419.30	1750.00000	5250.00
0705 0639 2 1 ELECTRICAL SERVICE WIRE	500.000 LF	1.40000	700.00	1.52000	760.00	1.40000	700.00
0710 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	24.000 EA	1070.00000	25680.00	652.14000	15651.36	1050.00000	25200.00
0715 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	23360.00000	46720.00	17279.37000	34558.74	22500.00000	45000.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0720 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	3.000 EA	26480.00000	79440.00	21120.22000	63360.66	25150.00000	75450.00
0725 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	32240.00000	64480.00	25194.95000	50389.90	30000.00000	60000.00
0730 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	36535.00000	36535.00	27236.82000	27236.82	33560.00000	33560.00
0735 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	8.000 EA	36960.00000	295680.00	30187.17000	241497.36	33050.00000	264400.00
0740 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	54.000 AS	1050.00000	56700.00	670.12000	36186.48	840.00000	45360.00
0745 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	1535.00000	6140.00	1007.43000	4029.72	1400.00000	5600.00
0750 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	24.000 AS	767.00000	18408.00	645.84000	15500.16	850.00000	20400.00
0755 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	3.000 EA	19380.00000	58140.00	4677.38000	14032.14	6060.00000	18180.00
0760 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	12.000 EA	4340.00000	52080.00	4947.24000	59366.88	6060.00000	72720.00
0765 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE	3.000 EA	2495.00000	7485.00	3777.90000	11333.70	550.00000	1650.00
0770 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	24.000 EA	604.00000	14496.00	1709.05000	41017.20	155.00000	3720.00
0775 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	3.000 AS	29360.00000	88080.00	23836.70000	71510.10	29730.00000	89190.00
0780 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3.000 EA	3324.00000	9972.00	5132.43000	15397.29	1650.00000	4950.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0785 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	46.000 EA	32.20000	1481.20	58.46000	2689.16	68.00000	3128.00
0790 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	24.000 EA	32.40000	777.60	49.47000	1187.28	41.00000	984.00
0795 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	258.00000	774.00	112.43000	337.29	160.00000	480.00
0800 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	11.000 EA	3455.00000	38005.00	1259.29000	13852.19	1550.00000	17050.00
0805 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	355.00000	1420.00	399.38000	1597.52	735.00000	2940.00
0810 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	32.000 EA	39.60000	1267.20	40.47000	1295.04	64.00000	2048.00
0815 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	20.00000	480.00	40.47000	971.28	64.00000	1536.00
0820 0690 80 SPAN WIRE ASSEMBLY, REMOVE	10.000 EA	236.00000	2360.00	2158.79000	21587.90	315.00000	3150.00
0825 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	321.50000	1286.00	399.38000	1597.52	550.00000	2200.00
0830 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	413.00000	1652.00	499.22000	1996.88	420.00000	1680.00
0835 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	6.000 EA	2555.00000	15330.00	2019.37000	12116.22	2590.00000	15540.00
0840 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	6.000 EA	1953.00000	11718.00	2203.77000	13222.62	3320.00000	19920.00
0845 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	9.000 EA	128.75000	1158.75	269.85000	2428.65	650.00000	5850.00
0850 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	3.000 EA	65.75000	197.25	310.33000	930.99	0.50000	1.50
0855 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	18.000 EA	1505.00000	27090.00	490.23000	8824.14	1190.00000	21420.00
0860 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	1215.00000	21870.00	773.57000	13924.26	200.00000	3600.00
SECTION 0004 TOTALS			$ 1,380,267.00		$ 1,182,383.77		$ 1,145,535.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
SECTION 0005 UTILITIES							
0865 0425 5 MANHOLE, ADJUST 22777415603	10.000 EA	580.50000	5805.00	503.02000	5030.20	430.00000	4300.00
0870 0425 6 VALVE BOXES, ADJUST 22777415603	25.000 EA	282.60000	7065.00	218.17000	5454.25	520.00000	13000.00
0875 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID Contingency from City of Hollywood 22777415602	LUMP	14250.00000	14250.00	14250.00000	14250.00	14250.00000	14250.00
0880 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID Contingency from the Broward County. 22777415603	LUMP	6405.00000	6405.00	6405.00000	6405.00	6405.00000	6405.00
0885 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	1510.000 LF	25.20000	38052.00	42.48000	64144.80	20.00000	30200.00
0890 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 22777415602	5630.000 LF	46.00000	258980.00	81.77000	460365.10	38.00000	213940.00
0895 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 22777415603	1400.000 LF	18.00000	25200.00	75.73000	106022.00	38.00000	53200.00
0900 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	17824.000 LF	67.60000	1204902.40	40.71000	725615.04	47.00000	837728.00
0905 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	300.000 LF	100.20000	30060.00	63.04000	18912.00	50.00000	15000.00
0910 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	100.000 LF	126.50000	12650.00	47.54000	4754.00	20.00000	2000.00
0915 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	500.000 LF	30.40000	15200.00	39.64000	19820.00	38.00000	19000.00
0920 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	11250.000 LF	53.40000	600750.00	57.83000	650587.50	57.00000	641250.00
0925 1050 14001 UTILITY PIPE, RELOCATE, 0-1.9"	300.000 LF	11.40000	3420.00	47.17000	14151.00	5.95000	1785.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0930 1050 14002 UTILITY PIPE, RELOCATE, 2.0-4.9"	60.000 LF	24.00000	1440.00	116.24000	6974.40	7.35000	441.00
0935 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	210.000 LF	11.20000	2352.00	15.84000	3326.40	9.00000	1890.00
0940 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	50.000 LF	15.60000	780.00	30.95000	1547.50	9.00000	450.00
0945 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 22777415602	1540.000 LF	11.00000	16940.00	17.09000	26318.60	9.00000	13860.00
0950 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 22777415603	200.000 LF	11.30000	2260.00	16.53000	3306.00	9.00000	1800.00
0955 1050 18002 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	820.000 LF	20.40000	16728.00	15.63000	12816.60	4.00000	3280.00
0960 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" 22777415603	2300.000 LF	15.20000	34960.00	14.66000	33718.00	4.40000	10120.00
0965 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" 22777415602	470.000 LF	14.00000	6580.00	18.75000	8812.50	4.40000	2068.00
0970 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" 22777415602	6934.000 LF	24.60000	170576.40	14.10000	97769.40	12.25000	84941.50
0975 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" 22777415603	3200.000 LF	24.70000	79040.00	14.50000	46400.00	9.80000	31360.00
0980 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 22777415602	84.000 EA	945.00000	79380.00	892.48000	74968.32	995.00000	83580.00
0985 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 22777415603	24.000 EA	506.00000	12144.00	1275.28000	30606.72	230.00000	5520.00
0990 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 22777415602	39.000 EA	1252.00000	48828.00	1222.95000	47695.05	1140.00000	44460.00
0995 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 22777415603	42.000 EA	1358.00000	57036.00	1243.38000	52221.96	1060.00000	44520.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1000 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 22777415603	2.000 EA	1265.40000	2530.80	957.98000	1915.96	830.00000	1660.00
1005 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 22777415602	3.000 EA	955.00000	2865.00	809.10000	2427.30	700.00000	2100.00
1010 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	3.000 EA	2345.00000	7035.00	1803.71000	5411.13	1750.00000	5250.00
1015 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 22777415602	60.000 EA	550.00000	33000.00	473.43000	28405.80	740.00000	44400.00
1020 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 22777415603	14.000 EA	591.00000	8274.00	418.18000	5854.52	415.00000	5810.00
1025 1055 11464 UTILITY FITTINGS, F&I, DI/CI, Y, 8 -19 9"	2.000 EA	1515.00000	3030.00	1131.69000	2263.38	1050.00000	2100.00
1030 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	5.000 EA	2246.00000	11230.00	5179.84000	25899.20	985.00000	4925.00
1035 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	5.000 EA	740.00000	3700.00	5519.75000	27598.75	2820.00000	14100.00
1040 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	21.000 EA	3632.00000	76272.00	6080.61000	127692.81	4370.00000	91770.00
1045 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	7.000 EA	7665.00000	53655.00	7763.20000	54342.40	6755.00000	47285.00
1050 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	2.000 EA	3832.00000	7664.00	10652.18000	21304.36	515.00000	1030.00
1055 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	37.000 EA	431.00000	15947.00	1656.69000	61297.53	410.00000	15170.00
1060 1080 11112 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT 22777415602	31.000 EA	633.00000	19623.00	459.57000	14246.67	338.00000	10478.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1065 1080 11112 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT 22777415603	20.000 EA	633.00000	12660.00	478.96000	9579.20	338.00000	6760.00
1070 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	7.000 EA	920.00000	6440.00	1321.66000	9251.62	5500.00000	38500.00
1075 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 22777415602	26.000 EA	927.00000	24102.00	856.17000	22260.42	950.00000	24700.00
1080 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 22777415603	30.000 EA	1167.00000	35010.00	822.78000	24683.40	950.00000	28500.00
1085 1080 11401 UTILITY FIXTURES, F&I, 8.0 - 19.9", VALVE METER BOX	1.000 EA	45630.00000	45630.00	5686.94000	5686.94	3370.00000	3370.00
1090 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 22777415602	1.000 EA	4640.00000	4640.00	5502.98000	5502.98	4830.00000	4830.00
1095 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 22777415603	2.000 EA	4810.00000	9620.00	5522.04000	11044.08	4830.00000	9660.00
1100 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 22777415602	62.000 EA	2140.00000	132680.00	2204.97000	136708.14	2255.00000	139810.00
1105 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 22777415603	30.000 EA	1970.00000	59100.00	2066.00000	61980.00	2300.00000	69000.00
1110 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	4.000 EA	4785.00000	19140.00	1918.06000	7672.24	5500.00000	22000.00
1115 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	1.000 EA	16060.00000	16060.00	6732.48000	6732.48	30500.00000	30500.00
1120 1080 14 UTILITY FIXTURES, RELOCATE 22777415602	38.000 EA	990.00000	37620.00	2364.83000	89863.54	815.00000	30970.00
1125 1080 14 UTILITY FIXTURES, RELOCATE 22777415603	22.000 EA	990.00000	21780.00	3318.30000	73002.60	815.00000	17930.00
1130 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 22777415602	6.000 EA	3365.00000	20190.00	2704.04000	16224.24	3900.00000	23400.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1135 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 22777415603	13.000 EA	3370.00000	43810.00	2710.77000	35240.01	3900.00000	50700.00
1140 1644800 FIRE HYDRANT, RELOCATE 22777415602	4.000 EA	2500.00000	10000.00	2610.67000	10442.68	860.00000	3440.00
1145 1644800 FIRE HYDRANT, RELOCATE 22777415603	4.000 EA	2500.00000	10000.00	2610.67000	10442.68	860.00000	3440.00
1150 1644900 FIRE HYDRANT, REMOVE 22777415602	6.000 EA	556.00000	3336.00	1013.78000	6082.68	410.00000	2460.00
1155 1644900 FIRE HYDRANT, REMOVE 22777415603	11.000 EA	556.00000	6116.00	839.09000	9229.99	410.00000	4510.00
SECTION 0005 TOTALS			$ 3,514,543.60		$ 3,472,282.07		$ 2,940,906.50
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
1160 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6933.000 LF	10.20000	70716.60	6.75000	46797.75	5.80000	40211.40
1165 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4436.000 LF	22.00000	97592.00	13.71000	60817.56	12.50000	55450.00
1170 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	36.000 LF	16.60000	597.60	2.92000	105.12	17.80000	640.80
1175 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	658.000 LF	2.00000	1316.00	5.85000	3849.30	2.09000	1375.22
1180 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	23140.000 LF	2.90000	67106.00	10.80000	249912.00	2.85000	65949.00
1185 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUN	210.000 LF	2.60000	546.00	502.28000	105478.80	9.35000	1963.50
1190 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	256.000 EA	50.00000	12800.00	89.95000	23027.20	31.00000	7936.00
1195 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	10.000 EA	1280.00000	12800.00	809.55000	8095.50	1050.00000	10500.00
1200 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	20.000 EA	66.70000	1334.00	62.96000	1259.20	205.00000	4100.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1205 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	96.000 EA	43.00000	4128.00	2248.75000	215880.00	135.00000	12960.00
1210 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	7.000 EA	1650.00000	11550.00	2203.77000	15426.39	1700.00000	11900.00
1215 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1.000 EA	5712.00000	5712.00	1124.37000	1124.37	1700.00000	1700.00
1220 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	645.000 LF	4.75000	3063.75	6.98000	4502.10	1.60000	1032.00
1225 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	22.000 EA	762.00000	16764.00	404.77000	8904.94	355.00000	7810.00
1230 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	7.000 EA	1240.00000	8680.00	1079.40000	7555.80	773.00000	5411.00
1235 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	7.000 EA	3120.00000	21840.00	7555.78000	52890.46	1358.00000	9506.00
1240 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6.000 AS	1190.00000	7140.00	1439.20000	8635.20	1315.00000	7890.00
1245 0639 2 1 ELECTRICAL SERVICE WIRE	790.000 LF	4.30000	3397.00	1.80000	1422.00	1.40000	1106.00
1250 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	9.000 EA	925.00000	8325.00	697.11000	6273.99	705.00000	6345.00
1255 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	7.000 EA	957.00000	6699.00	854.53000	5981.71	830.00000	5810.00
1260 0660 3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	2.000 EA	15990.00000	31980.00	1349.25000	2698.50	5000.00000	10000.00
1265 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	2.000 EA	14255.00000	28510.00	5298.04000	10596.08	8200.00000	16400.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1270 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	2.000 EA	8565.00000	17130.00	3373.13000	6746.26	46085.00000	92170.00
1275 0682 1 40 ITS CCTV CAMERA, RELOCATE	2.000 EA	3000.00000	6000.00	3575.51000	7151.02	1115.00000	2230.00
1280 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	6.000 EA	3325.00000	19950.00	4812.32000	28873.92	1655.00000	9930.00
1285 0684 2 1 DEVICE SERVER, FURNISH & INSTALL	2.000 EA	1610.00000	3220.00	517.22000	1034.44	1250.00000	2500.00
1290 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	2.000 EA	4462.00000	8924.00	2158.79000	4317.58	2850.00000	5700.00
1295 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	2635.00000	7905.00	4947.23000	14841.69	6460.00000	19380.00
1300 0700 8115 FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, MONOCHROME, 51-100 SF	1.000 EA	86670.00000	86670.00	55768.90000	55768.90	63375.00000	63375.00
1305 0700 10123 DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT	1.000 EA	54320.00000	54320.00	44974.91000	44974.91	46800.00000	46800.00
1310 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	1.000 EA	30970.00000	30970.00	14391.98000	14391.98	3510.00000	3510.00
1315 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	7875.00000	7875.00	28783.94000	28783.94	6055.00000	6055.00
1320 0785 2131 ITS FIELD CABINET, F&I, TYPE 336S, POLE MOUNT	3.000 EA	6465.00000	19395.00	3373.13000	10119.39	8285.00000	24855.00
1325 0785 2142 ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS, GROUND MOUNT	1.000 EA	14165.00000	14165.00	3373.13000	3373.13	9625.00000	9625.00
1330 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	3380.00000	3380.00	1596.62000	1596.62	2500.00000	2500.00
SECTION 0006 TOTALS		$	702,500.95	$	1,063,207.75	$	574,625.92
CONTRACT TOTALS		$	30,674,813.08	$	31,180,340.23	$	31,199,987.56

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22777415201	LUMP	1950000.00000	1950000.00	2978900.00000	2978900.00	2813791.22000	2813791.22
0010 0102 1 MAINTENANCE OF TRAFFIC 22777415201	1100.000 LS	710900.00000	710900.00	1236047.00000	1236047.00	1850000.00000	1850000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	533.000 CY	42.00000	22386.00	38.38000	20456.54	55.59000	29629.47
0020 0102 14 TRAFFIC CONTROL OFFICER	692.000 MH	65.50000	45326.00	54.81000	37928.52	55.59000	38468.28
0025 0102 60 WORK ZONE SIGN	286871.000 ED	0.30000	86061.30	0.27000	77455.17	0.27000	77455.17
0030 0102 61 BUSINESS SIGN	139.000 EA	50.00000	6950.00	93.17000	12950.63	92.80000	12899.20
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	19848.000 LF	44.50000	883236.00	57.45000	1140267.60	8.73000	173273.04
0040 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	42077.000 LF	0.01000	420.77	1.10000	46284.70	5.46000	229740.42
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	3599458.000 ED	0.01000	35994.58	0.13000	467929.54	0.01000	35994.58
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	29658.000 ED	0.30000	8897.40	0.27000	8007.66	0.24000	7117.92
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	7097.000 ED	6.00000	42582.00	7.67000	54433.99	6.55000	46485.35
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	57646.000 ED	0.40000	23058.40	0.26000	14987.96	0.27000	15564.42
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6292.000 EA	4.00000	25168.00	3.21000	20197.32	3.11000	19568.12
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12006.000 ED	14.50000	174087.00	13.15000	157878.90	13.10000	157278.60

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4400.000 ED	12.50000	55000.00	5.68000	24992.00	18.28000	80432.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4400.000 ED	8.30000	36520.00	5.68000	24992.00	15.50000	68200.00
0085 0104 10 3 SEDIMENT BARRIER	20923.000 LF	3.50000	73230.50	0.60000	12553.80	1.67000	34941.41
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	4210.00000	33680.00	2401.49000	19211.92	1.11000	8.88
0095 0104 18 INLET PROTECTION SYSTEM	121.000 EA	241.00000	29161.00	71.25000	8621.25	72.27000	8744.67
0100 0107 1 LITTER REMOVAL	1034.300 AC	21.00000	21720.30	54.81000	56689.98	83.39000	86250.28
0105 0107 2 MOWING	594.500 AC	30.50000	18132.25	164.43000	97753.64	83.39000	49575.36
0110 0109 71 5 FIELD OFFICE,1500 SQ FT	1160.000 DA	115.00000	133400.00	98.89000	114712.40	60.00000	69600.00
0115 0110 1 1 CLEARING & GRUBBING 22777415201	51.600 LS	509500.00000	509500.00	393730.00000	393730.00	1628066.53000	1628066.53
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	12850.000 SY	4.70000	60395.00	5.67000	72859.50	10.32000	132612.00
0125 0120 1 REGULAR EXCAVATION	94489.000 CY	3.80000	359058.20	4.14000	391184.46	9.55000	902369.95
0130 0120 6 EMBANKMENT	6495.000 CY	5.70000	37021.50	4.35000	28253.25	19.66000	127691.70
0135 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	31706.000 SY	0.80000	25364.80	1.87000	59290.22	3.01000	95435.06
0140 0285701 OPTIONAL BASE, BASE GROUP 01	1109.000 SY	35.50000	39369.50	27.44000	30430.96	25.10000	27835.90
0145 0285713 OPTIONAL BASE, BASE GROUP 13	115614.000 SY	52.50000	6069735.00	45.64000	5276622.96	36.75000	4248814.50
0150 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	13643.000 SY	3.10000	42293.30	3.36000	45840.48	4.24000	57846.32
0155 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5500.000 SY	2.80000	15400.00	2.91000	16005.00	8.42000	46310.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0160 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	23495.000 SY	2.80000	65786.00	3.19000	74949.05	3.26000	76593.70
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	21909.700 TN	110.00000	2410067.00	120.97000	2650416.41	103.96000	2277732.41
0170 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	1835.900 TN	140.00000	257026.00	159.05000	291999.90	148.90000	273365.51
0175 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	12241.500 TN	140.00000	1713810.00	159.05000	1947010.58	127.95000	1566299.93
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	366.100 TN	200.00000	73220.00	246.42000	90214.36	222.37000	81409.66
0185 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	436.900 CY	293.00000	128011.70	328.85000	143674.57	709.65000	310046.09
0190 0400 2 8 CONCRETE CLASS II, BULKHEAD	4.300 CY	1010.00000	4343.00	657.70000	2828.11	1091.76000	4694.57
0195 0415 1 8 REINFORCING STEEL- BULKHEAD	244.000 LB	1.10000	268.40	1.37000	334.28	1.64000	400.16
0200 0425 1351 INLETS, CURB, TYPE P-5, <10'	45.000 EA	3320.00000	149400.00	3651.51000	164317.95	3852.26000	173351.70
0205 0425 1361 INLETS, CURB, TYPE P-6, <10'	17.000 EA	3550.00000	60350.00	4184.15000	71130.55	4370.81000	74303.77
0210 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	4630.00000	23150.00	5077.79000	25388.95	5708.99000	28544.95
0215 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	5340.00000	16020.00	11427.99000	34283.97	7861.03000	23583.09
0220 0425 1521 INLETS, DT BOT, TYPE C,<10'	7.000 EA	2670.00000	18690.00	2219.31000	15535.17	2504.92000	17534.44
0225 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	1.000 EA	3640.00000	3640.00	3278.67000	3278.67	4374.68000	4374.68
0230 0425 1541 INLETS, DT BOT, TYPE D, <10'	7.000 EA	3620.00000	25340.00	2888.07000	20216.49	2814.87000	19704.09
0235 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	3440.00000	3440.00	4071.70000	4071.70	3078.07000	3078.07
0240 0425 1581 INLETS, DT BOT, TYPE H, <10'	2.000 EA	5800.00000	11600.00	5219.83000	10439.66	6450.69000	12901.38
0245 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	3490.00000	3490.00	3432.54000	3432.54	2955.33000	2955.33

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0250 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	3.000 EA	4380.00000	13140.00	4018.44000	12055.32	6814.81000	20444.43
0255 0425 1901 INLETS, SPECIAL, <10'	1.000 EA	39300.00000	39300.00	126589.70000	126589.70	6783.62000	6783.62
0260 0425 2 41 MANHOLES, P-7, <10'	31.000 EA	2890.00000	89590.00	2562.57000	79439.67	3492.14000	108256.34
0265 0425 2 71 MANHOLES, J-7, <10'	23.000 EA	4970.00000	114310.00	3888.24000	89429.52	5795.22000	133290.06
0270 0425 2 72 MANHOLES, J-7, >10'	45.000 EA	8530.00000	383850.00	12617.54000	567789.30	8601.79000	387080.55
0275 0425 4 INLETS, ADJUST	7.000 EA	438.00000	3066.00	597.74000	4184.18	942.01000	6594.07
0280 0425 5 MANHOLE, ADJUST 22777415201	15.000 EA	314.00000	4710.00	597.74000	8966.10	812.37000	12185.55
0285 0425 6 VALVE BOXES, ADJUST 22777415201	29.000 EA	347.00000	10063.00	353.91000	10263.39	394.95000	11453.55
0290 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3581.000 LF	53.50000	191583.50	46.16000	165298.96	46.83000	167698.23
0295 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3253.000 LF	63.50000	206565.50	56.81000	184802.93	58.28000	189584.84
0300 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	3107.000 LF	76.50000	237685.50	69.83000	216961.81	74.34000	230974.38
0305 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1201.000 LF	104.00000	124904.00	87.59000	105195.59	95.42000	114599.42
0310 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	375.000 LF	159.00000	59625.00	105.34000	39502.50	127.30000	47737.50
0315 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	3189.000 LF	182.00000	580398.00	142.04000	452965.56	143.30000	456983.70
0320 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	16.000 LF	209.00000	3344.00	503.05000	8048.80	196.79000	3148.64
0325 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	2067.000 LF	70.00000	144690.00	55.63000	114987.21	58.38000	120671.46

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0330 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	137.000 LF	82.00000	11234.00	73.39000	10054.43	89.57000	12271.09
0335 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	130.000 LF	111.00000	14430.00	92.32000	12001.60	105.82000	13756.60
0340 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	80.000 LF	183.00000	14640.00	151.51000	12120.80	169.72000	13577.60
0345 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	444.000 LF	229.00000	101676.00	184.65000	81984.60	201.55000	89488.20
0350 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	1860.00000	7440.00	922.05000	3688.20	1373.85000	5495.40
0355 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	9.000 EA	2710.00000	24390.00	1526.89000	13742.01	1376.45000	12388.05
0360 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	4450.00000	4450.00	2686.85000	2686.85	2408.45000	2408.45
0365 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	1890.00000	3780.00	993.07000	1986.14	1376.45000	2752.90
0370 0455 18 PROTECTION OF EXISTING STRUCTURES 22777415201	LUMP	46500.00000	46500.00	16661.83000	16661.83	1000.00000	1000.00
0375 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	72983.000 SF	13.00000	948779.00	12.49000	911557.67	0.01000	729.83
0380 0455133 3 SHEET PILING STEEL, F&I PERMANENT	15136.000 SF	35.50000	537328.00	51.23000	775417.28	46.23000	699737.28
0385 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	1015.000 LF	26.50000	26897.50	30.27000	30724.05	34.11000	34621.65
0390 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	28718.000 LF	16.00000	459488.00	20.07000	576370.26	24.56000	705314.08
0395 0520 2 4 CONCRETE CURB, TYPE D	15552.000 LF	14.00000	217728.00	14.72000	228925.44	18.56000	288645.12
0400 0520 3 VALLEY GUTTER- CONCRETE	1038.000 LF	18.50000	19203.00	20.62000	21403.56	20.74000	21528.12

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0405 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	416.000 LF	288.00000	119808.00	197.31000	82080.96	248.32000	103301.12
0410 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	11272.000 SY	39.00000	439608.00	32.34000	364536.48	40.40000	455388.80
0415 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	13405.000 SY	38.50000	516092.50	36.97000	495582.85	39.96000	535663.80
0420 0522 4 BUS SHELTER PAD- CONCRETE	152.000 SY	317.00000	48184.00	158.22000	24049.44	38.22000	5809.44
0425 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	6814.000 SY	5.30000	36114.20	34.10000	232357.40	98.25000	669475.50
0430 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	29.000 SY	124.00000	3596.00	52.29000	1516.41	81.88000	2374.52
0435 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	193.000 SY	53.50000	10325.50	72.35000	13963.55	109.17000	21069.81
0440 0527 2 DETECTABLE WARNINGS	1264.000 SF	22.00000	27808.00	41.11000	51963.04	40.95000	51760.80
0445 0530 1 RIPRAP, SAND-CEMENT	124.500 CY	430.00000	53535.00	548.09000	68237.21	272.94000	33981.03
0450 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	987.700 LF	12.50000	12346.25	14.25000	14074.73	15.28000	15092.06
0455 0550 60236 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING	1.000 EA	3280.00000	3280.00	2740.43000	2740.43	3275.27000	3275.27
0460 0570 1 2 PERFORMANCE TURF, SOD	55827.000 SY	2.00000	111654.00	2.96000	165247.92	3.27000	182554.29
0465 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	723.000 EA	43.50000	31450.50	109.62000	79255.26	54.59000	39468.57
0470 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	22.800 NM	1120.00000	25536.00	894.70000	20399.16	927.99000	21158.17
0475 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11129.000 LF	0.60000	6677.40	0.56000	6232.24	0.71000	7901.59
0480 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	602.000 LF	0.80000	481.60	0.84000	505.68	1.20000	722.40

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0485 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3957.000 LF	1.30000	5144.10	1.11000	4392.27	1.53000	6054.21
0490 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	20.123 GM	311.00000	6258.25	365.74000	7359.79	371.20000	7469.66
0495 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3576.000 LF	0.30000	1072.80	0.26000	929.76	0.38000	1358.88
0500 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	339.000 EA	31.00000	10509.00	21.75000	7373.25	27.29000	9251.31
0505 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.283 NM	1120.00000	20476.96	897.72000	16413.01	818.82000	14970.49
0510 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	760.000 LF	0.30000	228.00	0.33000	250.80	0.33000	250.80
0515 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	4032.000 LF	0.80000	3225.60	1.03000	4152.96	1.20000	4838.40
0520 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	193.000 LF	0.30000	57.90	0.29000	55.97	1.09000	210.37
0525 0999 16 PARTNERING, DO NOT BID 22777415201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0530 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID 22777415201	21.000 DA	3300.00000	69300.00	3300.00000	69300.00	3300.00000	69300.00
0535 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID 22777415201	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0540 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22777415201	LUMP	129345.00000	129345.00	129345.00000	129345.00	129345.00000	129345.00
SECTION 0001 TOTALS			$ 22,892,603.46		$ 25,263,113.09		$ 24,450,120.88
SECTION 0002 SIGNING							

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0545 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	92.000 AS	365.00000	33580.00	335.43000	30859.56	334.07000	30734.44
0550 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	48.000 AS	1040.00000	49920.00	959.15000	46039.20	955.29000	45853.92
0555 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	29.000 AS	817.00000	23693.00	750.88000	21775.52	747.85000	21687.65
0560 0700 1 40 SINGLE POST SIGN, INSTALL	22.000 AS	47.50000	1045.00	43.85000	964.70	43.67000	960.74
0565 0700 1 50 SINGLE POST SIGN, RELOCATE	13.000 AS	286.00000	3718.00	263.08000	3420.04	262.03000	3406.39
0570 0700 1 60 SINGLE POST SIGN, REMOVE	166.000 AS	12.00000	1992.00	10.96000	1819.36	10.92000	1812.72
0575 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4.000 AS	3910.00000	15640.00	3595.45000	14381.80	3580.96000	14323.84
0580 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	2.000 AS	4060.00000	8120.00	3726.99000	7453.98	3711.97000	7423.94
0585 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	2310.00000	2310.00	2126.58000	2126.58	2118.00000	2118.00
0590 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	13.000 EA	990.00000	12870.00	909.82000	11827.66	906.16000	11780.08
0595 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	3.000 EA	12.00000	36.00	10.96000	32.88	10.92000	32.76
0600 0700 3603 SIGN PANEL, REMOVE, 21-30 SF	21.000 EA	36.00000	756.00	32.89000	690.69	32.75000	687.75
0605 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	2.000 EA	500.00000	1000.00	3332.37000	6664.74	27293.89000	54587.78
0610 0705 10 4 OBJECT MARKER, TYPE 4	6.000 EA	185.00000	1110.00	175.39000	1052.34	21.83000	130.98
0615 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	22.000 EA	119.00000	2618.00	109.62000	2411.64	196.52000	4323.44

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0620 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22777415201	LUMP	107100.00000	107100.00	37503.65000	37503.65	92690.07000	92690.07
0625 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	35.000 EA	230.00000	8050.00	214.37000	7502.95	92.80000	3248.00
0630 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	35.000 EA	156.00000	5460.00	145.78000	5102.30	92.80000	3248.00
SECTION 0002 TOTALS		$	279,018.00	$	201,629.59	$	299,050.50
SECTION 0003 LIGHTING							
0635 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	9320.000 LF	21.00000	195720.00	12.58000	117245.60	13.48000	125633.60
0640 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	79.000 EA	488.00000	38552.00	442.39000	34948.81	385.05000	30418.95
0645 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	27960.000 LF	1.50000	41940.00	1.38000	38584.80	1.40000	39144.00
0650 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	73.000 EA	5070.00000	370110.00	4908.85000	358346.05	5387.95000	393320.35
0655 0715 4400 LIGHT POLE COMPLETE, RELOCATE	2.000 EA	2380.00000	4760.00	1725.07000	3450.14	3069.43000	6138.86
0660 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	3.000 EA	7040.00000	21120.00	7307.88000	21923.64	6703.41000	20110.23
0665 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	73.000 EA	783.00000	57159.00	486.95000	35547.35	518.74000	37868.02
SECTION 0003 TOTALS		$	729,361.00	$	610,046.39	$	652,634.01
SECTION 0004 SIGNALIZATION							
0670 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15305.000 LF	16.50000	252532.50	14.32000	219167.60	13.48000	206311.40
0675 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	5030.00000	15090.00	4784.99000	14354.97	3445.14000	10335.42

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0680 0633 4 1 SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL	12550.000 LF	6.20000	77810.00	3.02000	37901.00	0.67000	8408.50
0685 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	103.000 EA	477.00000	49131.00	442.39000	45566.17	385.03000	39658.09
0690 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	28.000 EA	1280.00000	35840.00	824.51000	23086.28	829.72000	23232.16
0695 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3.000 EA	6720.00000	20160.00	1426.15000	4278.45	1468.39000	4405.17
0700 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	3.000 AS	2980.00000	8940.00	1905.61000	5716.83	1852.42000	5557.26
0705 0639 2 1 ELECTRICAL SERVICE WIRE	500.000 LF	1.80000	900.00	3.93000	1965.00	1.51000	755.00
0710 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	24.000 EA	786.00000	18864.00	973.77000	23370.48	1128.78000	27090.72
0715 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	20800.00000	41600.00	25778.12000	51556.24	24324.25000	48648.50
0720 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	3.000 EA	25400.00000	76200.00	28261.95000	84785.85	27166.02000	81498.06
0725 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	30400.00000	60800.00	34812.18000	69624.36	32379.38000	64758.76
0730 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	32800.00000	32800.00	40593.06000	40593.06	36269.82000	36269.82
0735 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	8.000 EA	36400.00000	291200.00	39209.26000	313674.08	35714.75000	285718.00
0740 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	54.000 AS	807.00000	43578.00	833.00000	44982.00	916.35000	49482.90
0745 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	1210.00000	4840.00	1220.59000	4882.36	1508.01000	6032.04

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0750 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	24.000 AS	778.00000	18672.00	539.34000	12944.16	904.50000	21708.00
0755 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	3.000 EA	5630.00000	16890.00	8877.98000	26633.94	6543.34000	19630.02
0760 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	12.000 EA	5960.00000	71520.00	2859.97000	34319.64	6547.89000	78574.68
0765 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE	3.000 EA	4550.00000	13650.00	1280.11000	3840.33	593.97000	1781.91
0770 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	24.000 EA	2060.00000	49440.00	232.31000	5575.44	167.75000	4026.00
0775 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	3.000 AS	28700.00000	86100.00	28191.86000	84575.58	32126.59000	96379.77
0780 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3.000 EA	5260.00000	15780.00	5418.46000	16255.38	1789.44000	5368.32
0785 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	46.000 EA	70.50000	3243.00	56.84000	2614.64	74.14000	3410.44
0790 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	24.000 EA	70.50000	1692.00	56.84000	1364.16	44.36000	1064.64
0795 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	135.00000	405.00	56.84000	170.52	175.11000	525.33
0800 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	11.000 EA	1520.00000	16720.00	2057.05000	22627.55	1671.79000	18389.69
0805 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	481.00000	1924.00	1363.97000	5455.88	793.72000	3174.88
0810 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	32.000 EA	49.00000	1568.00	113.66000	3637.12	68.22000	2183.04
0815 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	49.00000	1176.00	28.42000	682.08	68.90000	1653.60
0820 0690 80 SPAN WIRE ASSEMBLY, REMOVE	10.000 EA	2600.00000	26000.00	1363.97000	13639.70	342.47000	3424.70

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0825 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	481.00000	1924.00	909.32000	3637.28	596.03000	2384.12
0830 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	601.00000	2404.00	909.32000	3637.28	455.57000	1822.28
0835 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	6.000 EA	2430.00000	14580.00	2963.12000	17778.72	2803.11000	16818.66
0840 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	6.000 EA	2650.00000	15900.00	2660.05000	15960.30	3584.72000	21508.32
0845 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	9.000 EA	325.00000	2925.00	340.99000	3068.91	690.53000	6214.77
0850 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	3.000 EA	374.00000	1122.00	227.33000	681.99	0.52000	1.56
0855 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	18.000 EA	591.00000	10638.00	1386.15000	24950.70	1287.99000	23183.82
0860 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	932.00000	16776.00	1247.53000	22455.54	833.24000	14998.32
SECTION 0004 TOTALS		$	1,421,334.50	$	1,312,011.57	$	1,246,388.67
SECTION 0005 UTILITIES							
0865 0425 5 MANHOLE, ADJUST 22777415603	10.000 EA	368.00000	3680.00	597.74000	5977.40	491.29000	4912.90
0870 0425 6 VALVE BOXES, ADJUST 22777415603	25.000 EA	307.00000	7675.00	228.44000	5711.00	218.35000	5458.75
0875 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID Contingency from City of Hollywood 22777415602	LUMP	14250.00000	14250.00	14250.00000	14250.00	14250.00000	14250.00
0880 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID Contingency from the Broward County. 22777415603	LUMP	6405.00000	6405.00	6405.00000	6405.00	6405.00000	6405.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0885 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	1510.000 LF	21.00000	31710.00	23.67000	35741.70	43.67000	65941.70
0890 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 22777415602	5630.000 LF	73.50000	413805.00	43.79000	246537.70	68.78000	387231.40
0895 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 22777415603	1400.000 LF	302.00000	422800.00	43.79000	61306.00	64.41000	90174.00
0900 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	17824.000 LF	117.00000	2085408.00	82.85000	1476718.40	119.01000	2121234.24
0905 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	300.000 LF	22.00000	6600.00	58.00000	17400.00	85.16000	25548.00
0910 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	100.000 LF	24.50000	2450.00	23.67000	2367.00	52.41000	5241.00
0915 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	500.000 LF	75.00000	37500.00	43.79000	21895.00	65.51000	32755.00
0920 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	11250.000 LF	92.00000	1035000.00	65.10000	732375.00	78.61000	884362.50
0925 1050 14001 UTILITY PIPE, RELOCATE, 0-1.9"	300.000 LF	22.00000	6600.00	6.87000	2061.00	25.11000	7533.00
0930 1050 14002 UTILITY PIPE, RELOCATE, 2.0-4.9"	60.000 LF	30.50000	1830.00	8.52000	511.20	98.25000	5895.00
0935 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	210.000 LF	30.50000	6405.00	10.30000	2163.00	7.64000	1604.40
0940 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	50.000 LF	30.50000	1525.00	10.30000	515.00	8.73000	436.50
0945 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 22777415602	1540.000 LF	30.50000	46970.00	10.53000	16216.20	8.73000	13444.20
0950 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 22777415603	200.000 LF	4.80000	960.00	10.53000	2106.00	8.73000	1746.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0955 1050 18002 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	820.000 LF	6.10000	5002.00	4.62000	3788.40	5.46000	4477.20
0960 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" 22777415603	2300.000 LF	4.90000	11270.00	5.09000	11707.00	6.55000	15065.00
0965 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" 22777415602	470.000 LF	5.90000	2773.00	5.09000	2392.30	6.55000	3078.50
0970 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" 22777415602	6934.000 LF	4.90000	33976.60	14.20000	98462.80	9.28000	64347.52
0975 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" 22777415603	3200.000 LF	3.60000	11520.00	11.36000	36352.00	9.28000	29696.00
0980 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 22777415602	84.000 EA	804.00000	67536.00	1151.68000	96741.12	1091.76000	91707.84
0985 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 22777415603	24.000 EA	1610.00000	38640.00	265.13000	6363.12	1091.76000	26202.24
0990 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 22777415602	39.000 EA	921.00000	35919.00	1319.75000	51470.25	1310.11000	51094.29
0995 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 22777415603	42.000 EA	1380.00000	57960.00	1230.98000	51701.16	1310.11000	55024.62
1000 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 22777415603	2.000 EA	1530.00000	3060.00	961.12000	1922.24	709.65000	1419.30
1005 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 22777415602	3.000 EA	801.00000	2403.00	813.16000	2439.48	709.65000	2128.95
1010 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	3.000 EA	1840.00000	5520.00	2024.01000	6072.03	2139.84000	6419.52
1015 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 22777415602	60.000 EA	2030.00000	121800.00	854.58000	51274.80	524.04000	31442.40

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1020 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 22777415603	14.000 EA	406.00000	5684.00	482.92000	6760.88	524.04000	7336.56
1025 1055 11464 UTILITY FITTINGS, F&I, DI/CI, Y, 8 -19 9"	2.000 EA	2330.00000	4660.00	1213.23000	2426.46	2052.51000	4105.02
1030 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	5.000 EA	2210.00000	11050.00	1142.21000	5711.05	1637.63000	8188.15
1035 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	5.000 EA	3250.00000	16250.00	3272.75000	16363.75	2838.56000	14192.80
1040 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	21.000 EA	7610.00000	159810.00	5065.96000	106385.16	3711.97000	77951.37
1045 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	7.000 EA	9820.00000	68740.00	7835.66000	54849.62	9716.62000	68016.34
1050 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	2.000 EA	3010.00000	6020.00	597.74000	1195.48	2281.77000	4563.54
1055 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	37.000 EA	485.00000	17945.00	475.82000	17605.34	2019.75000	74730.75
1060 1080 11112 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT 22777415602	31.000 EA	24.50000	759.50	392.97000	12182.07	480.37000	14891.47
1065 1080 11112 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT 22777415603	20.000 EA	563.00000	11260.00	391.78000	7835.60	480.37000	9607.40
1070 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	7.000 EA	307.00000	2149.00	6379.79000	44658.53	7860.65000	55024.55
1075 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 22777415602	26.000 EA	1170.00000	30420.00	1098.41000	28558.66	1075.38000	27959.88
1080 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 22777415603	30.000 EA	1160.00000	34800.00	1098.41000	32952.30	1075.38000	32261.40

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1085 1080 11401 UTILITY FIXTURES, F&I, 8.0 - 19.9", VALVE METER BOX	1.000 EA	39900.00000	39900.00	3905.99000	3905.99	39084.86000	39084.86
1090 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 22777415602	1.000 EA	3680.00000	3680.00	5598.60000	5598.60	5546.12000	5546.12
1095 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 22777415603	2.000 EA	5280.00000	10560.00	5598.59000	11197.18	4585.38000	9170.76
1100 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 22777415602	62.000 EA	3250.00000	201500.00	2615.83000	162181.46	2663.89000	165161.18
1105 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 22777415603	30.000 EA	2380.00000	71400.00	2734.20000	82026.00	1834.15000	55024.50
1110 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	4.000 EA	3310.00000	13240.00	6379.79000	25519.16	8406.52000	33626.08
1115 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	1.000 EA	9820.00000	9820.00	35509.03000	35509.03	31879.27000	31879.27
1120 1080 14 UTILITY FIXTURES, RELOCATE 22777415602	38.000 EA	1350.00000	51300.00	946.91000	35982.58	753.31000	28625.78
1125 1080 14 UTILITY FIXTURES, RELOCATE 22777415603	22.000 EA	751.00000	16522.00	946.91000	20832.02	753.31000	16572.82
1130 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 22777415602	6.000 EA	6790.00000	40740.00	4497.81000	26986.86	3384.44000	20306.64
1135 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 22777415603	13.000 EA	4970.00000	64610.00	4497.81000	58471.53	3711.97000	48255.61
1140 1644800 FIRE HYDRANT, RELOCATE 22777415602	4.000 EA	2210.00000	8840.00	994.26000	3977.04	1528.46000	6113.84
1145 1644800 FIRE HYDRANT, RELOCATE 22777415603	4.000 EA	1750.00000	7000.00	994.26000	3977.04	1528.46000	6113.84
1150 1644900 FIRE HYDRANT, REMOVE 22777415602	6.000 EA	1530.00000	9180.00	473.45000	2840.70	327.52000	1965.12
1155 1644900 FIRE HYDRANT, REMOVE 22777415603	11.000 EA	376.00000	4136.00	473.45000	5207.95	360.28000	3963.08
SECTION 0005 TOTALS			$ 5,450,928.10		$ 3,892,641.34		$ 4,926,515.70

SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1160 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6933.000 LF	8.10000	56157.30	10.82000	75015.06	6.18000	42845.94
1165 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4436.000 LF	16.50000	73194.00	20.64000	91559.04	13.48000	59797.28
1170 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	36.000 LF	3.50000	126.00	12.98000	467.28	19.26000	693.36
1175 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	658.000 LF	7.00000	4606.00	1.90000	1250.20	2.26000	1487.08
1180 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	23140.000 LF	13.00000	300820.00	2.73000	63172.20	3.12000	72196.80
1185 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUN	210.000 LF	11.00000	2310.00	2.43000	510.30	10.14000	2129.40
1190 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	256.000 EA	108.00000	27648.00	48.52000	12421.12	66.03000	16903.68
1195 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	10.000 EA	975.00000	9750.00	1240.61000	12406.10	1134.86000	11348.60
1200 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	20.000 EA	76.00000	1520.00	65.14000	1302.80	221.68000	4433.60
1205 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	96.000 EA	2710.00000	260160.00	41.59000	3992.64	147.67000	14176.32
1210 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	7.000 EA	2650.00000	18550.00	1601.01000	11207.07	1840.12000	12880.84
1215 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1.000 EA	1350.00000	1350.00	5539.05000	5539.05	1835.98000	1835.98
1220 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	645.000 LF	8.40000	5418.00	4.57000	2947.65	1.76000	1135.20
1225 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	22.000 EA	488.00000	10736.00	449.81000	9895.82	385.25000	8475.50

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1230 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	7.000 EA	1300.00000	9100.00	824.51000	5771.57	834.97000	5844.79
1235 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	7.000 EA	9100.00000	63700.00	1500.29000	10502.03	1468.07000	10276.49
1240 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6.000 AS	1730.00000	10380.00	2466.65000	14799.90	1421.56000	8529.36
1245 0639 2 1 ELECTRICAL SERVICE WIRE	790.000 LF	2.20000	1738.00	4.59000	3626.10	1.50000	1185.00
1250 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	9.000 EA	840.00000	7560.00	971.34000	8742.06	761.92000	6857.28
1255 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	7.000 EA	1030.00000	7210.00	1984.62000	13892.34	895.59000	6269.13
1260 0660 3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	2.000 EA	1630.00000	3260.00	20131.06000	40262.12	5402.43000	10804.86
1265 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	2.000 EA	6380.00000	12760.00	20381.96000	40763.92	8898.01000	17796.02
1270 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	2.000 EA	4060.00000	8120.00	8309.97000	16619.94	49812.30000	99624.60
1275 0682 1 40 ITS CCTV CAMERA, RELOCATE	2.000 EA	4310.00000	8620.00	2910.91000	5821.82	1205.32000	2410.64
1280 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	6.000 EA	5800.00000	34800.00	3222.80000	19336.80	1789.43000	10736.58
1285 0684 2 1 DEVICE SERVER, FURNISH & INSTALL	2.000 EA	623.00000	1246.00	1559.42000	3118.84	1644.98000	3289.96
1290 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	2.000 EA	2600.00000	5200.00	4331.72000	8663.44	3082.66000	6165.32

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1295 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	5960.00000	17880.00	3825.78000	11477.34	6984.29000	20952.87
1300 0700 8115 FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, MONOCHROME, 51-100 SF	1.000 EA	67200.00000	67200.00	99467.34000	99467.34	68495.48000	68495.48
1305 0700 10123 DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT	1.000 EA	54200.00000	54200.00	52541.60000	52541.60	50591.53000	50591.53
1310 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	1.000 EA	17300.00000	17300.00	24248.09000	24248.09	3763.94000	3763.94
1315 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	34700.00000	34700.00	15621.90000	15621.90	6546.25000	6546.25
1320 0785 2131 ITS FIELD CABINET, F&I, TYPE 336S, POLE MOUNT	3.000 EA	4060.00000	12180.00	7152.95000	21458.85	8953.99000	26861.97
1325 0785 2142 ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS, GROUND MOUNT	1.000 EA	4060.00000	4060.00	7983.53000	7983.53	10402.85000	10402.85
1330 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	1920.00000	1920.00	4151.52000	4151.52	2754.53000	2754.53
SECTION 0006 TOTALS			$ 1,155,479.30		$ 720,557.38		$ 630,499.03
CONTRACT TOTALS			$ 31,928,724.36		$ 31,999,999.36		$ 32,205,208.79

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22777415201	LUMP	3234435.00000	3234435.00	2908637.76000	2908637.76	4710000.00000	4710000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 22777415201	1100.000 LS	600000.00000	600000.00	622106.58000	622106.58	1590000.00000	1590000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	533.000 CY	12.56000	6694.48	44.58000	23761.14	13.40000	7142.20
0020 0102 14 TRAFFIC CONTROL OFFICER	692.000 MH	55.40000	38336.80	47.03000	32544.76	57.50000	39790.00
0025 0102 60 WORK ZONE SIGN	286871.000 ED	0.26000	74586.46	0.27000	77455.17	0.30000	86061.30
0030 0102 61 BUSINESS SIGN	139.000 EA	64.85000	9014.15	65.73000	9136.47	97.70000	13580.30
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	19848.000 LF	53.74000	1066631.52	39.56000	785186.88	1.20000	23817.60
0040 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	42077.000 LF	2.42000	101826.34	2.60000	109400.20	6.90000	290331.30
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	3599458.000 ED	0.12000	431934.96	0.13000	467929.54	0.28000	1007848.24
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	29658.000 ED	0.31000	9193.98	0.32000	9490.56	0.30000	8897.40
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	7097.000 ED	5.23000	37117.31	5.30000	37614.10	5.75000	40807.75
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	57646.000 ED	0.31000	17870.26	0.32000	18446.72	0.30000	17293.80
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6292.000 EA	3.77000	23720.84	3.39000	21329.88	4.10000	25797.20
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12006.000 ED	13.08000	157038.48	13.25000	159079.50	14.35000	172286.10

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4400.000 ED	5.41000	23804.00	5.44000	23936.00	5.80000	25520.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4400.000 ED	5.41000	23804.00	5.44000	23936.00	5.80000	25520.00
0085 0104 10 3 SEDIMENT BARRIER	20923.000 LF	0.72000	15064.56	1.37000	28664.51	0.60000	12553.80
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	1938.84000	15510.72	875.33000	7002.64	4020.00000	32160.00
0095 0104 18 INLET PROTECTION SYSTEM	121.000 EA	77.55000	9383.55	68.91000	8338.11	74.70000	9038.70
0100 0107 1 LITTER REMOVAL	1034.300 AC	55.40000	57300.22	25.00000	25857.50	23.00000	23788.90
0105 0107 2 MOWING	594.500 AC	166.19000	98799.96	22.26000	13233.57	287.00000	170621.50
0110 0109 71 5 FIELD OFFICE,1500 SQ FT	1160.000 DA	84.32000	97811.20	265.65000	308154.00	133.00000	154280.00
0115 0110 1 1 CLEARING & GRUBBING 22777415201	51.600 LS	211070.72000	211070.72	192500.25000	192500.25	606000.00000	606000.00
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	12850.000 SY	9.17000	117834.50	3.81000	48958.50	13.50000	173475.00
0125 0120 1 REGULAR EXCAVATION	94489.000 CY	4.08000	385515.12	8.90000	840952.10	4.00000	377956.00
0130 0120 6 EMBANKMENT	6495.000 CY	5.14000	33384.30	7.38000	47933.10	3.10000	20134.50
0135 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	31706.000 SY	0.40000	12682.40	2.04000	64680.24	4.00000	126824.00
0140 0285701 OPTIONAL BASE, BASE GROUP 01	1109.000 SY	30.07000	33347.63	29.69000	32926.21	25.60000	28390.40
0145 0285713 OPTIONAL BASE, BASE GROUP 13	115614.000 SY	43.85000	5069673.90	43.00000	4971402.00	39.50000	4566753.00
0150 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	13643.000 SY	3.23000	44066.89	1.68000	22920.24	7.10000	96865.30
0155 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5500.000 SY	3.23000	17765.00	1.62000	8910.00	6.00000	33000.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0160 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	23495.000 SY	3.23000	75888.85	1.64000	38531.80	7.10000	166814.50
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	21909.700 TN	120.29000	2635517.81	118.74000	2601557.78	104.00000	2278608.80
0170 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	1835.900 TN	150.36000	276045.92	148.43000	272502.64	145.00000	266205.50
0175 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	12241.500 TN	150.36000	1840631.94	148.43000	1817005.85	131.00000	1603636.50
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	366.100 TN	268.50000	98297.85	265.27000	97115.35	258.00000	94453.80
0185 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	436.900 CY	441.87000	193053.00	636.13000	277925.20	678.00000	296218.20
0190 0400 2 8 CONCRETE CLASS II, BULKHEAD	4.300 CY	1121.88000	4824.08	662.63000	2849.31	1150.00000	4945.00
0195 0415 1 8 REINFORCING STEEL- BULKHEAD	244.000 LB	0.87000	212.28	1.06000	258.64	2.30000	561.20
0200 0425 1351 INLETS, CURB, TYPE P-5, <10'	45.000 EA	3880.11000	174604.95	4354.19000	195938.55	4770.00000	214650.00
0205 0425 1361 INLETS, CURB, TYPE P-6, <10'	17.000 EA	4164.39000	70794.63	4926.52000	83750.84	5360.00000	91120.00
0210 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	4517.83000	22589.15	5970.17000	29850.85	6540.00000	32700.00
0215 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	5859.86000	17579.58	6183.39000	18550.17	6770.00000	20310.00
0220 0425 1521 INLETS, DT BOT, TYPE C,<10'	7.000 EA	2603.39000	18223.73	2278.09000	15946.63	2470.00000	17290.00
0225 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	1.000 EA	3456.24000	3456.24	3815.52000	3815.52	4160.00000	4160.00
0230 0425 1541 INLETS, DT BOT, TYPE D, <10'	7.000 EA	3102.80000	21719.60	2738.20000	19167.40	2980.00000	20860.00
0235 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	3306.41000	3306.41	2682.09000	2682.09	2920.00000	2920.00
0240 0425 1581 INLETS, DT BOT, TYPE H, <10'	2.000 EA	5183.73000	10367.46	617.22000	1234.44	6780.00000	13560.00
0245 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	3641.92000	3641.92	3153.42000	3153.42	3440.00000	3440.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0250 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	3.000 EA	4188.72000	12566.16	5117.29000	15351.87	5590.00000	16770.00
0255 0425 1901 INLETS, SPECIAL, <10'	1.000 EA	41853.94000	41853.94	34496.83000	34496.83	37700.00000	37700.00
0260 0425 2 41 MANHOLES, P-7, <10'	31.000 EA	2928.65000	90788.15	2345.43000	72708.33	2570.00000	79670.00
0265 0425 2 71 MANHOLES, J-7, <10'	23.000 EA	4039.73000	92913.79	5846.73000	134474.79	6440.00000	148120.00
0270 0425 2 72 MANHOLES, J-7, >10'	45.000 EA	10553.98000	474929.10	9303.15000	418641.75	10400.00000	468000.00
0275 0425 4 INLETS, ADJUST	7.000 EA	62.64000	438.48	505.00000	3535.00	517.00000	3619.00
0280 0425 5 MANHOLE, ADJUST 22777415201	15.000 EA	474.82000	7122.30	505.00000	7575.00	517.00000	7755.00
0285 0425 6 VALVE BOXES, ADJUST 22777415201	29.000 EA	356.11000	10327.19	185.16000	5369.64	230.00000	6670.00
0290 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3581.000 LF	62.66000	224385.46	59.48000	212997.88	70.10000	251028.10
0295 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3253.000 LF	66.43000	216096.79	66.21000	215381.13	79.30000	257962.90
0300 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	3107.000 LF	90.67000	281711.69	86.41000	268475.87	108.00000	335556.00
0305 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1201.000 LF	107.89000	129575.89	104.37000	125348.37	125.00000	150125.00
0310 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	375.000 LF	151.89000	56958.75	194.14000	72802.50	224.00000	84000.00
0315 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	3189.000 LF	162.08000	516873.12	172.82000	551122.98	210.00000	669690.00
0320 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	16.000 LF	526.72000	8427.52	255.86000	4093.76	283.00000	4528.00
0325 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	2067.000 LF	94.15000	194608.05	89.78000	185575.26	103.00000	212901.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0330 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	137.000 LF	107.00000	14659.00	71.82000	9839.34	82.80000	11343.60
0335 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	130.000 LF	161.31000	20970.30	114.47000	14881.10	166.00000	21580.00
0340 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	80.000 LF	228.04000	18243.20	249.13000	19930.40	375.00000	30000.00
0345 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	444.000 LF	292.03000	129661.32	269.33000	119582.52	301.00000	133644.00
0350 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	1730.05000	6920.20	1167.10000	4668.40	1250.00000	5000.00
0355 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	9.000 EA	2243.55000	20191.95	1874.10000	16866.90	2000.00000	18000.00
0360 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	3032.37000	3032.37	3422.75000	3422.75	3700.00000	3700.00
0365 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	1782.55000	3565.10	1413.99000	2827.98	1500.00000	3000.00
0370 0455 18 PROTECTION OF EXISTING STRUCTURES 22777415201	LUMP	11079.09000	11079.09	16115.23000	16115.23	23000.00000	23000.00
0375 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	72983.000 SF	9.00000	656847.00	23.86000	1741374.38	26.80000	1955944.40
0380 0455133 3 SHEET PILING STEEL, F&I PERMANENT	15136.000 SF	53.43000	808716.48	40.83000	618002.88	48.70000	737123.20
0385 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	1015.000 LF	30.59000	31048.85	26.51000	26907.65	31.70000	32175.50
0390 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	28718.000 LF	18.83000	540759.94	22.64000	650175.52	27.20000	781129.60
0395 0520 2 4 CONCRETE CURB, TYPE D	15552.000 LF	11.26000	175115.52	16.42000	255363.84	14.10000	219283.20
0400 0520 3 VALLEY GUTTER- CONCRETE	1038.000 LF	14.62000	15175.56	26.70000	27714.60	33.30000	34565.40

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0405 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	416.000 LF	222.09000	92389.44	212.50000	88400.00	293.00000	121888.00
0410 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	11272.000 SY	30.38000	342443.36	30.52000	344021.44	32.80000	369721.60
0415 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	13405.000 SY	34.43000	461534.15	34.34000	460327.70	42.80000	573734.00
0420 0522 4 BUS SHELTER PAD- CONCRETE	152.000 SY	610.02000	92723.04	147.66000	22444.32	678.00000	103056.00
0425 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	6814.000 SY	16.73000	113998.22	103.90000	707974.60	57.40000	391123.60
0430 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	29.000 SY	53.67000	1556.43	56.80000	1647.20	125.00000	3625.00
0435 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	193.000 SY	35.45000	6841.85	60.81000	11736.33	227.00000	43811.00
0440 0527 2 DETECTABLE WARNINGS	1264.000 SF	42.19000	53328.16	19.61000	24787.04	31.60000	39942.40
0445 0530 1 RIPRAP, SAND-CEMENT	124.500 CY	433.82000	54010.59	398.92000	49665.54	206.00000	25647.00
0450 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	987.700 LF	14.40000	14222.88	13.78000	13610.51	15.00000	14815.50
0455 0550 60236 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING	1.000 EA	2769.77000	2769.77	2650.53000	2650.53	3650.00000	3650.00
0460 0570 1 2 PERFORMANCE TURF, SOD	55827.000 SY	2.93000	163573.11	2.81000	156873.87	4.60000	256804.20
0465 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	723.000 EA	41.29000	29852.67	37.11000	26830.53	78.20000	56538.60
0470 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	22.800 NM	1061.25000	24196.50	954.19000	21755.53	1210.00000	27588.00
0475 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11129.000 LF	0.54000	6009.66	0.48000	5341.92	0.50000	5564.50
0480 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	602.000 LF	0.77000	463.54	0.69000	415.38	0.70000	421.40

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0485 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3957.000 LF	1.18000	4669.26	1.06000	4194.42	0.90000	3561.30
0490 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	20.123 GM	294.73000	5930.85	265.01000	5332.80	362.00000	7284.53
0495 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3576.000 LF	0.26000	929.76	0.23000	822.48	0.30000	1072.80
0500 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	339.000 EA	29.49000	9997.11	26.51000	8986.89	26.40000	8949.60
0505 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.283 NM	1061.54000	19408.14	954.03000	17442.53	1210.00000	22122.43
0510 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	760.000 LF	0.30000	228.00	0.28000	212.80	0.30000	228.00
0515 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	4032.000 LF	0.77000	3104.64	0.69000	2782.08	0.70000	2822.40
0520 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	193.000 LF	0.26000	50.18	0.23000	44.39	0.30000	57.90
0525 0999 16 PARTNERING, DO NOT BID 22777415201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0530 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID 22777415201	21.000 DA	3300.00000	69300.00	3300.00000	69300.00	3300.00000	69300.00
0535 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID 22777415201	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0540 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22777415201	LUMP	129345.00000	129345.00	129345.00000	129345.00	129345.00000	129345.00
SECTION 0001 TOTALS			$ 24,078,413.22		$ 25,480,830.99		$ 28,689,246.45
SECTION 0002 SIGNING							

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0545 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	92.000 AS	339.02000	31189.84	280.96000	25848.32	352.00000	32384.00
0550 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	48.000 AS	969.42000	46532.16	280.96000	13486.08	1010.00000	48480.00
0555 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	29.000 AS	758.92000	22008.68	280.96000	8147.84	787.00000	22823.00
0560 0700 1 40 SINGLE POST SIGN, INSTALL	22.000 AS	44.31000	974.82	21.20000	466.40	46.00000	1012.00
0565 0700 1 50 SINGLE POST SIGN, RELOCATE	13.000 AS	265.90000	3456.70	21.20000	275.60	276.00000	3588.00
0570 0700 1 60 SINGLE POST SIGN, REMOVE	166.000 AS	11.08000	1839.28	21.20000	3519.20	11.50000	1909.00
0575 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4.000 AS	3633.94000	14535.76	3424.49000	13697.96	3770.00000	15080.00
0580 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	2.000 AS	3766.90000	7533.80	3424.49000	6848.98	3910.00000	7820.00
0585 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	2149.34000	2149.34	3424.48000	3424.48	2230.00000	2230.00
0590 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	13.000 EA	919.57000	11954.41	371.07000	4823.91	954.00000	12402.00
0595 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	3.000 EA	11.08000	33.24	42.41000	127.23	11.50000	34.50
0600 0700 3603 SIGN PANEL, REMOVE, 21-30 SF	21.000 EA	33.24000	698.04	63.61000	1335.81	34.50000	724.50
0605 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	2.000 EA	1627.89000	3255.78	1615.20000	3230.40	1750.00000	3500.00
0610 0705 10 4 OBJECT MARKER, TYPE 4	6.000 EA	177.27000	1063.62	61.12000	366.72	160.00000	960.00
0615 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	22.000 EA	110.79000	2437.38	238.55000	5248.10	171.00000	3762.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0620 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22777415201	LUMP	101478.11000	101478.11	91200.63000	91200.63	67000.00000	67000.00
0625 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	35.000 EA	218.25000	7638.75	196.14000	6864.90	216.00000	7560.00
0630 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	35.000 EA	147.46000	5161.10	132.53000	4638.55	149.00000	5215.00
SECTION 0002 TOTALS		$	263,940.81	$	193,551.11	$	236,484.00
SECTION 0003 LIGHTING							
0635 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	9320.000 LF	11.96000	111467.20	12.05000	112306.00	12.90000	120228.00
0640 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	79.000 EA	421.01000	33259.79	423.79000	33479.41	453.00000	35787.00
0645 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	27960.000 LF	1.31000	36627.60	1.32000	36907.20	1.40000	39144.00
0650 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	73.000 EA	4671.71000	341034.83	4702.46000	343279.58	5030.00000	367190.00
0655 0715 4400 LIGHT POLE COMPLETE, RELOCATE	2.000 EA	1641.74000	3283.48	1652.54000	3305.08	1770.00000	3540.00
0660 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	3.000 EA	6954.85000	20864.55	7000.64000	21001.92	7480.00000	22440.00
0665 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	73.000 EA	463.42000	33829.66	466.48000	34053.04	499.00000	36427.00
SECTION 0003 TOTALS		$	580,367.11	$	584,332.23	$	624,756.00
SECTION 0004 SIGNALIZATION							
0670 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15305.000 LF	13.62000	208454.10	13.71000	209831.55	14.70000	224983.50
0675 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	4553.84000	13661.52	4583.81000	13751.43	4900.00000	14700.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0680 0633 4 1 SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL	12550.000 LF	2.87000	36018.50	2.89000	36269.50	3.10000	38905.00
0685 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	103.000 EA	421.01000	43364.03	423.79000	43650.37	453.00000	46659.00
0690 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	28.000 EA	784.69000	21971.32	789.85000	22115.80	844.00000	23632.00
0695 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3.000 EA	1357.25000	4071.75	1366.19000	4098.57	1460.00000	4380.00
0700 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	3.000 AS	1813.56000	5440.68	3976.64000	11929.92	1950.00000	5850.00
0705 0639 2 1 ELECTRICAL SERVICE WIRE	500.000 LF	3.74000	1870.00	3.76000	1880.00	4.00000	2000.00
0710 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	24.000 EA	926.73000	22241.52	919.50000	22068.00	997.00000	23928.00
0715 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	24532.83000	49065.66	24341.59000	48683.18	26400.00000	52800.00
0720 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	3.000 EA	26896.68000	80690.04	26687.00000	80061.00	28900.00000	86700.00
0725 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	33130.48000	66260.96	32872.22000	65744.44	35600.00000	71200.00
0730 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	38632.11000	38632.11	38330.94000	38330.94	41600.00000	41600.00
0735 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	8.000 EA	37315.15000	298521.20	37024.26000	296194.08	40100.00000	320800.00
0740 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	54.000 AS	792.77000	42809.58	786.58000	42475.32	853.00000	46062.00
0745 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	1161.63000	4646.52	1152.57000	4610.28	1250.00000	5000.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0750 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	24.000 AS	513.29000	12318.96	516.66000	12399.84	552.00000	13248.00
0755 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	3.000 EA	8449.11000	25347.33	8504.72000	25514.16	9090.00000	27270.00
0760 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	12.000 EA	2721.82000	32661.84	2739.73000	32876.76	2930.00000	35160.00
0765 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE	3.000 EA	1218.27000	3654.81	1226.28000	3678.84	1310.00000	3930.00
0770 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	24.000 EA	221.09000	5306.16	222.55000	5341.20	238.00000	5712.00
0775 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	3.000 AS	26829.98000	80489.94	26620.82000	79862.46	28900.00000	86700.00
0780 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3.000 EA	5156.71000	15470.13	5190.66000	15571.98	5550.00000	16650.00
0785 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	46.000 EA	54.09000	2488.14	53.67000	2468.82	58.20000	2677.20
0790 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	24.000 EA	54.09000	1298.16	53.67000	1288.08	58.20000	1396.80
0795 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	54.09000	162.27	53.67000	161.01	58.20000	174.60
0800 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	11.000 EA	1957.68000	21534.48	1942.42000	21366.62	2110.00000	23210.00
0805 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	1298.08000	5192.32	1287.96000	5151.84	1400.00000	5600.00
0810 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	32.000 EA	108.17000	3461.44	107.33000	3434.56	116.00000	3712.00
0815 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	27.04000	648.96	26.83000	643.92	29.10000	698.40
0820 0690 80 SPAN WIRE ASSEMBLY, REMOVE	10.000 EA	1298.08000	12980.80	1287.96000	12879.60	1400.00000	14000.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0825 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	865.39000	3461.56	858.65000	3434.60	931.00000	3724.00
0830 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	865.39000	3461.56	871.09000	3484.36	931.00000	3724.00
0835 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	6.000 EA	2819.98000	16919.88	2838.54000	17031.24	3030.00000	18180.00
0840 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	6.000 EA	2531.55000	15189.30	2548.21000	15289.26	2720.00000	16320.00
0845 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	9.000 EA	324.52000	2920.68	326.65000	2939.85	349.00000	3141.00
0850 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	3.000 EA	216.35000	649.05	217.77000	653.31	233.00000	699.00
0855 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	18.000 EA	1319.19000	23745.42	1327.87000	23901.66	1420.00000	25560.00
0860 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	1187.27000	21370.86	1195.08000	21511.44	1280.00000	23040.00
SECTION 0004 TOTALS			$ 1,248,453.54		$ 1,252,579.79		$ 1,343,726.50
SECTION 0005 UTILITIES							
0865 0425 5 MANHOLE, ADJUST 22777415603	10.000 EA	571.13000	5711.30	505.00000	5050.00	621.00000	6210.00
0870 0425 6 VALVE BOXES, ADJUST 22777415603	25.000 EA	396.97000	9924.25	185.17000	4629.25	230.00000	5750.00
0875 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID Contingency from City of Hollywood 22777415602	LUMP	14250.00000	14250.00	14250.00000	14250.00	14250.00000	14250.00
0880 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID Contingency from the Broward County. 22777415603	LUMP	6405.00000	6405.00	6405.00000	6405.00	6405.00000	6405.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0885 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	1510.000 LF	42.62000	64356.20	44.89000	67783.90	46.00000	69460.00
0890 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 22777415602	5630.000 LF	60.90000	342867.00	67.33000	379067.90	72.40000	407612.00
0895 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 22777415603	1400.000 LF	72.47000	101458.00	67.33000	94262.00	67.80000	94920.00
0900 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	17824.000 LF	80.60000	1436614.40	101.00000	1800224.00	125.00000	2228000.00
0905 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	300.000 LF	83.89000	25167.00	87.53000	26259.00	89.70000	26910.00
0910 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	100.000 LF	129.75000	12975.00	53.87000	5387.00	55.20000	5520.00
0915 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	500.000 LF	65.65000	32825.00	67.33000	33665.00	69.00000	34500.00
0920 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	11250.000 LF	108.91000	1225237.50	69.58000	782775.00	82.80000	931500.00
0925 1050 14001 UTILITY PIPE, RELOCATE, 0-1.9"	300.000 LF	51.69000	15507.00	25.81000	7743.00	26.40000	7920.00
0930 1050 14002 UTILITY PIPE, RELOCATE, 2.0-4.9"	60.000 LF	119.77000	7186.20	101.00000	6060.00	103.00000	6180.00
0935 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	210.000 LF	10.74000	2255.40	7.86000	1650.60	8.10000	1701.00
0940 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	50.000 LF	11.27000	563.50	8.98000	449.00	9.20000	460.00
0945 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 22777415602	1540.000 LF	14.09000	21698.60	8.98000	13829.20	9.20000	14168.00
0950 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 22777415603	200.000 LF	14.65000	2930.00	8.98000	1796.00	9.20000	1840.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0955 1050 18002 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	820.000 LF	16.99000	13931.80	5.61000	4600.20	5.80000	4756.00
0960 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" 22777415603	2300.000 LF	17.16000	39468.00	6.73000	15479.00	6.90000	15870.00
0965 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" 22777415602	470.000 LF	17.16000	8065.20	6.73000	3163.10	6.90000	3243.00
0970 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" 22777415602	6934.000 LF	17.41000	120720.94	9.54000	66150.36	9.80000	67953.20
0975 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" 22777415603	3200.000 LF	17.41000	55712.00	9.54000	30528.00	9.80000	31360.00
0980 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 22777415602	84.000 EA	895.70000	75238.80	1099.77000	92380.68	1150.00000	96600.00
0985 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 22777415603	24.000 EA	1258.47000	30203.28	1099.77000	26394.48	1150.00000	27600.00
0990 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 22777415602	39.000 EA	1139.21000	44429.19	1234.43000	48142.77	1380.00000	53820.00
0995 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 22777415603	42.000 EA	1144.21000	48056.82	1234.43000	51846.06	1380.00000	57960.00
1000 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 22777415603	2.000 EA	1012.30000	2024.60	718.22000	1436.44	747.00000	1494.00
1005 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 22777415602	3.000 EA	830.23000	2490.69	718.22000	2154.66	747.00000	2241.00
1010 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	3.000 EA	1898.22000	5694.66	2109.76000	6329.28	2250.00000	6750.00
1015 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 22777415602	60.000 EA	350.01000	21000.60	516.22000	30973.20	552.00000	33120.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
1020 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 22777415603	14.000 EA	329.75000	4616.50	516.22000	7227.08	552.00000	7728.00
1025 1055 11464 UTILITY FITTINGS, F&I, DI/CI, Y, 8 -19 9"	2.000 EA	2307.58000	4615.16	2019.99000	4039.98	2160.00000	4320.00
1030 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	5.000 EA	3483.13000	17415.65	1458.88000	7294.40	1720.00000	8600.00
1035 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	5.000 EA	3581.74000	17908.70	2805.53000	14027.65	2990.00000	14950.00
1040 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	21.000 EA	6283.91000	131962.11	3591.08000	75412.68	3910.00000	82110.00
1045 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	7.000 EA	8100.48000	56703.36	9987.70000	69913.90	10200.00000	71400.00
1050 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	2.000 EA	768.35000	1536.70	2019.99000	4039.98	2400.00000	4800.00
1055 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	37.000 EA	938.66000	34730.42	2019.98000	74739.26	2130.00000	78810.00
1060 1080 11112 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT 22777415602	31.000 EA	373.93000	11591.83	505.00000	15655.00	506.00000	15686.00
1065 1080 11112 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT 22777415603	20.000 EA	373.93000	7478.60	505.00000	10100.00	506.00000	10120.00
1070 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	7.000 EA	11252.31000	78766.17	7631.05000	53417.35	8280.00000	57960.00
1075 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 22777415602	26.000 EA	1467.53000	38155.78	1043.66000	27135.16	1130.00000	29380.00
1080 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 22777415603	30.000 EA	1467.53000	44025.90	1043.66000	31309.80	1130.00000	33900.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
1085 1080 11401 UTILITY FIXTURES, F&I, 8.0 - 19.9", VALVE METER BOX	1.000 EA	27557.72000	27557.72	40848.56000	40848.56	41100.00000	41100.00
1090 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 22777415602	1.000 EA	5223.41000	5223.41	4735.74000	4735.74	5840.00000	5840.00
1095 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 22777415603	2.000 EA	5223.42000	10446.84	4735.75000	9471.50	4830.00000	9660.00
1100 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 22777415602	62.000 EA	12449.64000	771877.68	2132.21000	132197.02	2800.00000	173600.00
1105 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 22777415603	30.000 EA	12449.64000	373489.20	2132.21000	63966.30	1930.00000	57900.00
1110 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	4.000 EA	7291.86000	29167.44	8192.16000	32768.64	8850.00000	35400.00
1115 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	1.000 EA	13010.53000	13010.53	32768.63000	32768.63	33600.00000	33600.00
1120 1080 14 UTILITY FIXTURES, RELOCATE 22777415602	38.000 EA	2230.68000	84765.84	673.33000	25586.54	793.00000	30134.00
1125 1080 14 UTILITY FIXTURES, RELOCATE 22777415603	22.000 EA	2230.68000	49074.96	673.33000	14813.26	793.00000	17446.00
1130 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 22777415602	6.000 EA	4249.20000	25495.20	3142.20000	18853.20	3560.00000	21360.00
1135 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 22777415603	13.000 EA	4249.21000	55239.73	3142.20000	40848.60	3910.00000	50830.00
1140 1644800 FIRE HYDRANT, RELOCATE 22777415602	4.000 EA	1536.68000	6146.72	1571.10000	6284.40	1610.00000	6440.00
1145 1644800 FIRE HYDRANT, RELOCATE 22777415603	4.000 EA	1536.68000	6146.72	1571.10000	6284.40	1610.00000	6440.00
1150 1644900 FIRE HYDRANT, REMOVE 22777415602	6.000 EA	371.36000	2228.16	336.66000	2019.96	345.00000	2070.00
1155 1644900 FIRE HYDRANT, REMOVE 22777415603	11.000 EA	371.36000	4084.96	336.66000	3703.26	379.00000	4169.00
SECTION 0005 TOTALS			$ 5,708,429.92		$ 4,460,326.33		$ 5,181,826.20

SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
1160 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6933.000 LF	10.30000	71409.90	10.37000	71895.21	11.10000	76956.30
1165 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4436.000 LF	20.71000	91869.56	19.77000	87699.72	21.10000	93599.60
1170 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	36.000 LF	12.36000	444.96	12.43000	447.48	13.30000	478.80
1175 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	658.000 LF	1.81000	1190.98	1.82000	1197.56	1.90000	1250.20
1180 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	23140.000 LF	2.60000	60164.00	2.61000	60395.40	2.80000	64792.00
1185 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUN	210.000 LF	2.31000	485.10	2.32000	487.20	2.50000	525.00
1190 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	256.000 EA	46.17000	11819.52	46.48000	11898.88	49.70000	12723.20
1195 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	10.000 EA	1180.68000	11806.80	1188.45000	11884.50	1270.00000	12700.00
1200 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	20.000 EA	62.00000	1240.00	62.41000	1248.20	66.70000	1334.00
1205 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	96.000 EA	39.58000	3799.68	39.84000	3824.64	42.60000	4089.60
1210 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	7.000 EA	1523.66000	10665.62	1533.70000	10735.90	1640.00000	11480.00
1215 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1.000 EA	5271.47000	5271.47	5306.17000	5306.17	5670.00000	5670.00
1220 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	645.000 LF	4.35000	2805.75	4.38000	2825.10	4.70000	3031.50
1225 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	22.000 EA	428.08000	9417.76	430.90000	9479.80	460.00000	10120.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
1230 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	7.000 EA	784.69000	5492.83	789.85000	5528.95	844.00000	5908.00
1235 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	7.000 EA	1427.82000	9994.74	1437.22000	10060.54	1540.00000	10780.00
1240 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6.000 AS	2347.50000	14085.00	2362.95000	14177.70	2530.00000	15180.00
1245 0639 2 1 ELECTRICAL SERVICE WIRE	790.000 LF	4.37000	3452.30	4.40000	3476.00	4.70000	3713.00
1250 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	9.000 EA	924.42000	8319.78	930.50000	8374.50	994.00000	8946.00
1255 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	7.000 EA	1888.74000	13221.18	1901.18000	13308.26	2030.00000	14210.00
1260 0660 3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	2.000 EA	19158.57000	38317.14	19284.69000	38569.38	20600.00000	41200.00
1265 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	2.000 EA	19397.35000	38794.70	19525.03000	39050.06	20900.00000	41800.00
1270 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	2.000 EA	7908.53000	15817.06	7960.59000	15921.18	8510.00000	17020.00
1275 0682 1 40 ITS CCTV CAMERA, RELOCATE	2.000 EA	2770.30000	5540.60	2788.53000	5577.06	2980.00000	5960.00
1280 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	6.000 EA	3067.11000	18402.66	3087.30000	18523.80	3300.00000	19800.00
1285 0684 2 1 DEVICE SERVER, FURNISH & INSTALL	2.000 EA	1484.10000	2968.20	1493.85000	2987.70	1600.00000	3200.00
1290 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	2.000 EA	4122.46000	8244.92	4149.59000	8299.18	4430.00000	8860.00

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
1295 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	3640.96000	10922.88	3664.93000	10994.79	3920.00000	11760.00
1300 0700 8115 FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, MONOCHROME, 51-100 SF	1.000 EA	94662.31000	94662.31	95285.43000	95285.43	102000.00000	102000.00
1305 0700 10123 DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT	1.000 EA	50003.43000	50003.43	50332.58000	50332.58	53800.00000	53800.00
1310 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	1.000 EA	23076.70000	23076.70	23228.63000	23228.63	24800.00000	24800.00
1315 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	14867.25000	14867.25	14965.11000	14965.11	16000.00000	16000.00
1320 0785 2131 ITS FIELD CABINET, F&I, TYPE 336S, POLE MOUNT	3.000 EA	6807.41000	20422.23	6852.22000	20556.66	7320.00000	21960.00
1325 0785 2142 ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS, GROUND MOUNT	1.000 EA	7597.85000	7597.85	4421.15000	4421.15	8170.00000	8170.00
1330 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	7220.48000	7220.48	3976.97000	3976.97	4250.00000	4250.00
SECTION 0006 TOTALS			$ 693,815.34		$ 686,941.39		$ 738,067.20
CONTRACT TOTALS			$ 32,573,419.94		$ 32,658,561.84		$ 36,814,106.35

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22777415201	LUMP	3500000.00000	3500000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 22777415201	1100.000 LS	3500000.00000	3500000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	533.000 CY	15.00000	7995.00				
0020 0102 14 TRAFFIC CONTROL OFFICER	692.000 MH	60.00000	41520.00				
0025 0102 60 WORK ZONE SIGN	286871.000 ED	0.25000	71717.75				
0030 0102 61 BUSINESS SIGN	139.000 EA	75.00000	10425.00				
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	19848.000 LF	50.00000	992400.00				
0040 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	42077.000 LF	10.00000	420770.00				
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	3599458.000 ED	0.01000	35994.58				
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	29658.000 ED	0.01000	296.58				
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	7097.000 ED	1.00000	7097.00				
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	57646.000 ED	0.10000	5764.60				
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6292.000 EA	3.00000	18876.00				
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12006.000 ED	1.00000	12006.00				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4400.000 ED	5.06000	22264.00				
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4400.000 ED	5.06000	22264.00				
0085 0104 10 3 SEDIMENT BARRIER	20923.000 LF	1.00000	20923.00				
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	2000.00000	16000.00				
0095 0104 18 INLET PROTECTION SYSTEM	121.000 EA	100.00000	12100.00				
0100 0107 1 LITTER REMOVAL	1034.300 AC	10.00000	10343.00				
0105 0107 2 MOWING	594.500 AC	30.00000	17835.00				
0110 0109 71 5 FIELD OFFICE,1500 SQ FT	1160.000 DA	100.00000	116000.00				
0115 0110 1 1 CLEARING & GRUBBING 22777415201	51.600 LS	3000000.00000	3000000.00				
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	12850.000 SY	15.00000	192750.00				
0125 0120 1 REGULAR EXCAVATION	94489.000 CY	5.00000	472445.00				
0130 0120 6 EMBANKMENT	6495.000 CY	15.00000	97425.00				
0135 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	31706.000 SY	1.00000	31706.00				
0140 0285701 OPTIONAL BASE, BASE GROUP 01	1109.000 SY	1.00000	1109.00				
0145 0285713 OPTIONAL BASE, BASE GROUP 13	115614.000 SY	34.00000	3930876.00				
0150 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	13643.000 SY	3.00000	40929.00				
0155 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5500.000 SY	2.00000	11000.00				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	23495.000 SY	2.00000	46990.00				
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	21909.700 TN	90.00000	1971873.00				
0170 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	1835.900 TN	115.00000	211128.50				
0175 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	12241.500 TN	115.00000	1407772.50				
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	366.100 TN	150.00000	54915.00				
0185 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	436.900 CY	600.00000	262140.00				
0190 0400 2 8 CONCRETE CLASS II, BULKHEAD	4.300 CY	2000.00000	8600.00				
0195 0415 1 8 REINFORCING STEEL- BULKHEAD	244.000 LB	1.00000	244.00				
0200 0425 1351 INLETS, CURB, TYPE P-5, <10'	45.000 EA	5000.00000	225000.00				
0205 0425 1361 INLETS, CURB, TYPE P-6, <10'	17.000 EA	5000.00000	85000.00				
0210 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	6500.00000	32500.00				
0215 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	7000.00000	21000.00				
0220 0425 1521 INLETS, DT BOT, TYPE C,<10'	7.000 EA	5000.00000	35000.00				
0225 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	1.000 EA	7000.00000	7000.00				
0230 0425 1541 INLETS, DT BOT, TYPE D, <10'	7.000 EA	5000.00000	35000.00				
0235 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	5000.00000	5000.00				
0240 0425 1581 INLETS, DT BOT, TYPE H, <10'	2.000 EA	5000.00000	10000.00				
0245 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	5000.00000	5000.00				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0250 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	3.000 EA	7000.00000	21000.00				
0255 0425 1901 INLETS, SPECIAL, <10'	1.000 EA	20000.00000	20000.00				
0260 0425 2 41 MANHOLES, P-7, <10'	31.000 EA	4500.00000	139500.00				
0265 0425 2 71 MANHOLES, J-7, <10'	23.000 EA	6500.00000	149500.00				
0270 0425 2 72 MANHOLES, J-7, >10'	45.000 EA	7500.00000	337500.00				
0275 0425 4 INLETS, ADJUST	7.000 EA	3000.00000	21000.00				
0280 0425 5 MANHOLE, ADJUST 22777415201	15.000 EA	1000.00000	15000.00				
0285 0425 6 VALVE BOXES, ADJUST 22777415201	29.000 EA	500.00000	14500.00				
0290 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3581.000 LF	50.00000	179050.00				
0295 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3253.000 LF	65.00000	211445.00				
0300 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	3107.000 LF	100.00000	310700.00				
0305 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1201.000 LF	130.00000	156130.00				
0310 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	375.000 LF	150.00000	56250.00				
0315 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	3189.000 LF	150.00000	478350.00				
0320 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	16.000 LF	300.00000	4800.00				
0325 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	2067.000 LF	65.00000	134355.00				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	137.000 LF	100.00000	13700.00				
0335 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	130.000 LF	150.00000	19500.00				
0340 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	80.000 LF	200.00000	16000.00				
0345 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	444.000 LF	250.00000	111000.00				
0350 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	2000.00000	8000.00				
0355 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	9.000 EA	3000.00000	27000.00				
0360 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	4000.00000	4000.00				
0365 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	2000.00000	4000.00				
0370 0455 18 PROTECTION OF EXISTING STRUCTURES 22777415201	LUMP	25000.00000	25000.00				
0375 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	72983.000 SF	15.00000	1094745.00				
0380 0455133 3 SHEET PILING STEEL, F&I PERMANENT	15136.000 SF	40.00000	605440.00				
0385 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	1015.000 LF	50.00000	50750.00				
0390 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	28718.000 LF	28.00000	804104.00				
0395 0520 2 4 CONCRETE CURB, TYPE D	15552.000 LF	20.00000	311040.00				
0400 0520 3 VALLEY GUTTER- CONCRETE	1038.000 LF	28.00000	29064.00				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0405 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	416.000 LF	100.00000	41600.00				
0410 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	11272.000 SY	35.00000	394520.00				
0415 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	13405.000 SY	50.00000	670250.00				
0420 0522 4 BUS SHELTER PAD- CONCRETE	152.000 SY	100.00000	15200.00				
0425 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	6814.000 SY	75.00000	511050.00				
0430 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	29.000 SY	100.00000	2900.00				
0435 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	193.000 SY	75.00000	14475.00				
0440 0527 2 DETECTABLE WARNINGS	1264.000 SF	40.00000	50560.00				
0445 0530 1 RIPRAP, SAND-CEMENT	124.500 CY	600.00000	74700.00				
0450 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	987.700 LF	10.00000	9877.00				
0455 0550 60236 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING	1.000 EA	2500.00000	2500.00				
0460 0570 1 2 PERFORMANCE TURF, SOD	55827.000 SY	2.00000	111654.00				
0465 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	723.000 EA	188.21000	136075.83				
0470 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	22.800 NM	850.00000	19380.00				
0475 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11129.000 LF	0.65000	7233.85				
0480 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	602.000 LF	1.10000	662.20				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0485 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3957.000 LF	1.40000	5539.80				
0490 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	20.123 GM	340.00000	6841.82				
0495 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3576.000 LF	0.35000	1251.60				
0500 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	339.000 EA	25.00000	8475.00				
0505 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.283 NM	750.00000	13712.25				
0510 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	760.000 LF	0.30000	228.00				
0515 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	4032.000 LF	1.10000	4435.20				
0520 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	193.000 LF	1.00000	193.00				
0525 0999 16 PARTNERING, DO NOT BID 22777415201	LUMP	6000.00000	6000.00				
0530 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID 22777415201	21.000 DA	3300.00000	69300.00				
0535 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID 22777415201	2.000 EA	4000.00000	8000.00				
0540 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22777415201	LUMP	129345.00000	129345.00				
SECTION 0001 TOTALS			$ 28,753,377.06		$		$
SECTION 0002 SIGNING							

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0545 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	92.000 AS	340.35000	31312.20				
0550 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	48.000 AS	1070.81000	51398.88				
0555 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	29.000 AS	1244.24000	36082.96				
0560 0700 1 40 SINGLE POST SIGN, INSTALL	22.000 AS	202.47000	4454.34				
0565 0700 1 50 SINGLE POST SIGN, RELOCATE	13.000 AS	303.70000	3948.10				
0570 0700 1 60 SINGLE POST SIGN, REMOVE	166.000 AS	25.31000	4201.46				
0575 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4.000 AS	4452.44000	17809.76				
0580 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	2.000 AS	4563.47000	9126.94				
0585 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	2429.63000	2429.63				
0590 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	13.000 EA	915.87000	11906.31				
0595 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	3.000 EA	25.31000	75.93				
0600 0700 3603 SIGN PANEL, REMOVE, 21-30 SF	21.000 EA	202.47000	4251.87				
0605 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	2.000 EA	1523.46000	3046.92				
0610 0705 10 4 OBJECT MARKER, TYPE 4	6.000 EA	276.53000	1659.18				
0615 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	22.000 EA	199.86000	4396.92				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0620 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22777415201	LUMP	84900.00000	84900.00				
0625 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	35.000 EA	190.00000	6650.00				
0630 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	35.000 EA	85.00000	2975.00				
SECTION 0002 TOTALS		$	280,626.40	$		$	
SECTION 0003 LIGHTING							
0635 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	9320.000 LF	11.20000	104384.00				
0640 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	79.000 EA	394.00000	31126.00				
0645 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	27960.000 LF	1.23000	34390.80				
0650 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	73.000 EA	4372.04000	319158.92				
0655 0715 4400 LIGHT POLE COMPLETE, RELOCATE	2.000 EA	1536.42000	3072.84				
0660 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	3.000 EA	6508.73000	19526.19				
0665 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	73.000 EA	433.70000	31660.10				
SECTION 0003 TOTALS		$	543,318.85	$		$	
SECTION 0004 SIGNALIZATION							
0670 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15305.000 LF	12.75000	195138.75				
0675 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	4261.73000	12785.19				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0680 0633 4 1 SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE, FURNISH & INSTALL	12550.000 LF	2.69000	33759.50				
0685 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	103.000 EA	394.00000	40582.00				
0690 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	28.000 EA	734.35000	20561.80				
0695 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3.000 EA	1270.19000	3810.57				
0700 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	3.000 AS	1697.22000	5091.66				
0705 0639 2 1 ELECTRICAL SERVICE WIRE	500.000 LF	3.50000	1750.00				
0710 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	24.000 EA	867.28000	20814.72				
0715 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	22959.16000	45918.32				
0720 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	3.000 EA	25171.37000	75514.11				
0725 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	31005.30000	62010.60				
0730 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	36154.02000	36154.02				
0735 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	8.000 EA	34921.54000	279372.32				
0740 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	54.000 AS	741.91000	40063.14				
0745 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	1087.11000	4348.44				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0750 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	24.000 AS	480.36000	11528.64				
0755 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	3.000 EA	7907.13000	23721.39				
0760 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	12.000 EA	2547.22000	30566.64				
0765 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE	3.000 EA	1140.12000	3420.36				
0770 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	24.000 EA	206.91000	4965.84				
0775 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	3.000 AS	25108.95000	75326.85				
0780 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3.000 EA	4825.93000	14477.79				
0785 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	46.000 EA	50.62000	2328.52				
0790 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	24.000 EA	50.62000	1214.88				
0795 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	50.62000	151.86				
0800 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	11.000 EA	1832.10000	20153.10				
0805 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	1214.81000	4859.24				
0810 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	32.000 EA	101.23000	3239.36				
0815 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	25.31000	607.44				
0820 0690 80 SPAN WIRE ASSEMBLY, REMOVE	10.000 EA	1214.81000	12148.10				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0825 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	809.88000	3239.52				
0830 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	809.88000	3239.52				
0835 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	6.000 EA	2639.09000	15834.54				
0840 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	6.000 EA	2369.16000	14214.96				
0845 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	9.000 EA	303.70000	2733.30				
0850 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	3.000 EA	202.47000	607.41				
0855 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	18.000 EA	1234.57000	22222.26				
0860 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	1111.11000	19999.98				
SECTION 0004 TOTALS			$ 1,168,476.64		$		$
SECTION 0005 UTILITIES							
0865 0425 5 MANHOLE, ADJUST 22777415603	10.000 EA	1000.00000	10000.00				
0870 0425 6 VALVE BOXES, ADJUST 22777415603	25.000 EA	500.00000	12500.00				
0875 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID Contingency from City of Hollywood 22777415602	LUMP	14250.00000	14250.00				
0880 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID Contingency from the Broward County. 22777415603	LUMP	6405.00000	6405.00				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0885 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	1510.000 LF	30.00000	45300.00				
0890 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 22777415602	5630.000 LF	50.00000	281500.00				
0895 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 22777415603	1400.000 LF	50.00000	70000.00				
0900 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	17824.000 LF	130.00000	2317120.00				
0905 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	300.000 LF	30.00000	9000.00				
0910 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	100.000 LF	30.00000	3000.00				
0915 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	500.000 LF	50.00000	25000.00				
0920 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	11250.000 LF	130.00000	1462500.00				
0925 1050 14001 UTILITY PIPE, RELOCATE, 0-1.9"	300.000 LF	50.00000	15000.00				
0930 1050 14002 UTILITY PIPE, RELOCATE, 2.0-4.9"	60.000 LF	50.00000	3000.00				
0935 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	210.000 LF	10.00000	2100.00				
0940 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	50.000 LF	10.00000	500.00				
0945 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 22777415602	1540.000 LF	25.00000	38500.00				
0950 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 22777415603	200.000 LF	25.00000	5000.00				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0955 1050 18002 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	820.000 LF	10.00000	8200.00				
0960 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" 22777415603	2300.000 LF	10.00000	23000.00				
0965 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" 22777415602	470.000 LF	10.00000	4700.00				
0970 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" 22777415602	6934.000 LF	25.00000	173350.00				
0975 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" 22777415603	3200.000 LF	25.00000	80000.00				
0980 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 22777415602	84.000 EA	2400.00000	201600.00				
0985 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 22777415603	24.000 EA	2400.00000	57600.00				
0990 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 22777415602	39.000 EA	1800.00000	70200.00				
0995 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 22777415603	42.000 EA	1800.00000	75600.00				
1000 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 22777415603	2.000 EA	800.00000	1600.00				
1005 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 22777415602	3.000 EA	800.00000	2400.00				
1010 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	3.000 EA	1800.00000	5400.00				
1015 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 22777415602	60.000 EA	800.00000	48000.00				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1020 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 22777415603	14.000 EA	800.00000	11200.00				
1025 1055 11464 UTILITY FITTINGS, F&I, DI/CI, Y, 8 -19 9"	2.000 EA	1800.00000	3600.00				
1030 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	5.000 EA	3000.00000	15000.00				
1035 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	5.000 EA	7500.00000	37500.00				
1040 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	21.000 EA	7500.00000	157500.00				
1045 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	7.000 EA	7500.00000	52500.00				
1050 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	2.000 EA	5000.00000	10000.00				
1055 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	37.000 EA	1250.00000	46250.00				
1060 1080 11112 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT 22777415602	31.000 EA	400.00000	12400.00				
1065 1080 11112 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT 22777415603	20.000 EA	400.00000	8000.00				
1070 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	7.000 EA	800.00000	5600.00				
1075 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 22777415602	26.000 EA	1800.00000	46800.00				
1080 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 22777415603	30.000 EA	1800.00000	54000.00				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1085 1080 11401 UTILITY FIXTURES, F&I, 8.0 - 19.9", VALVE METER BOX	1.000 EA	50000.00000	50000.00				
1090 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 22777415602	1.000 EA	10000.00000	10000.00				
1095 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 22777415603	2.000 EA	10000.00000	20000.00				
1100 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 22777415602	62.000 EA	7500.00000	465000.00				
1105 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 22777415603	30.000 EA	7500.00000	225000.00				
1110 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	4.000 EA	7500.00000	30000.00				
1115 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	1.000 EA	15000.00000	15000.00				
1120 1080 14 UTILITY FIXTURES, RELOCATE 22777415602	38.000 EA	1000.00000	38000.00				
1125 1080 14 UTILITY FIXTURES, RELOCATE 22777415603	22.000 EA	100.00000	2200.00				
1130 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 22777415602	6.000 EA	5000.00000	30000.00				
1135 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 22777415603	13.000 EA	5000.00000	65000.00				
1140 1644800 FIRE HYDRANT, RELOCATE 22777415602	4.000 EA	5000.00000	20000.00				
1145 1644800 FIRE HYDRANT, RELOCATE 22777415603	4.000 EA	5000.00000	20000.00				
1150 1644900 FIRE HYDRANT, REMOVE 22777415602	6.000 EA	1000.00000	6000.00				
1155 1644900 FIRE HYDRANT, REMOVE 22777415603	11.000 EA	1000.00000	11000.00				
SECTION 0005 TOTALS		$	6,539,875.00	$		$	

SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1160 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6933.000 LF	9.64000	66834.12				
1165 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4436.000 LF	18.38000	81533.68				
1170 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	36.000 LF	11.56000	416.16				
1175 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	658.000 LF	1.69000	1112.02				
1180 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	23140.000 LF	2.43000	56230.20				
1185 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUN	210.000 LF	2.16000	453.60				
1190 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	256.000 EA	43.21000	11061.76				
1195 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	10.000 EA	1104.94000	11049.40				
1200 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	20.000 EA	58.02000	1160.40				
1205 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	96.000 EA	37.04000	3555.84				
1210 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	7.000 EA	1425.93000	9981.51				
1215 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1.000 EA	4933.33000	4933.33				
1220 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	645.000 LF	4.07000	2625.15				
1225 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	22.000 EA	400.62000	8813.64				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1230 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	7.000 EA	734.35000	5140.45				
1235 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	7.000 EA	1336.23000	9353.61				
1240 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6.000 AS	2196.91000	13181.46				
1245 0639 2 1 ELECTRICAL SERVICE WIRE	790.000 LF	4.09000	3231.10				
1250 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	9.000 EA	865.12000	7786.08				
1255 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	7.000 EA	1767.59000	12373.13				
1260 0660 3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	2.000 EA	17929.63000	35859.26				
1265 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	2.000 EA	18153.09000	36306.18				
1270 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	2.000 EA	7401.23000	14802.46				
1275 0682 1 40 ITS CCTV CAMERA, RELOCATE	2.000 EA	2592.59000	5185.18				
1280 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	6.000 EA	2870.37000	17222.22				
1285 0684 2 1 DEVICE SERVER, FURNISH & INSTALL	2.000 EA	1388.89000	2777.78				
1290 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	2.000 EA	3858.02000	7716.04				

CALL ORDER: 029 PROPOSAL ID: T4400 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1295 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	3407.41000	10222.23				
1300 0700 8115 FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, MONOCHROME, 51-100 SF	1.000 EA	88590.12000	88590.12				
1305 0700 10123 DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT	1.000 EA	46795.93000	46795.93				
1310 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	1.000 EA	21596.44000	21596.44				
1315 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	13913.58000	13913.58				
1320 0785 2131 ITS FIELD CABINET, F&I, TYPE 336S, POLE MOUNT	3.000 EA	6370.74000	19112.22				
1325 0785 2142 ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS, GROUND MOUNT	1.000 EA	7110.49000	7110.49				
1330 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	3697.53000	3697.53				
SECTION 0006 TOTALS		$	641,734.30	$		$	
CONTRACT TOTALS		$	37,927,408.25	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.