VENDOR RANKING

CALL ORDER : 026 PROPOSAL ID : T7343 PROPOSAL DESC :
LETTING DATE : 05/21/14 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE : Flexible Start Time
CONTRACT TIME : 270 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of rehabilitating pavement including milling and resurfacing, sidewalk construction, improving drainage, signalization and signing and pavement marking on SR 616.

FINPROJ(S) :	42308815201	F.A. NO. :	N/A	COUNTIES : HILLSBOROUGH
	42308815202 (*)		1848002U	
	42308815203		N/A	
	42308815204		N/A	
LOCAL NAME :	SR 616 FROM E OF OBRIEN ST TO DALE MABRY HWY			ROAD NAME : SR 616
PROJ LIMITS :	FROM E OF OBRIEN ST	TO DALE MABRY HWY		

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Winning bid	$ 4,553,062.56	0.00%
2	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$ 4,868,378.22	6.92%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 4,943,064.36	8.56%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 5,041,777.73	10.73%

CALL ORDER : 026 PROPOSAL ID : T7343 PROPOSAL DESC :
LETTING DATE : 05/21/14 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE : Flexible Start Time
CONTRACT TIME : 270 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of rehabilitating pavement including milling and resurfacing, sidewalk construction, improving drainage, signalization and signing and pavement marking on SR 616.

FINPROJ(S) : 42308815201 F.A. NO. : N/A COUNTIES : HILLSBOROUGH
42308815202 (*) 1848002U
42308815203 N/A
42308815204 N/A
LOCAL NAME : SR 616 FROM E OF OBRIEN ST TO DALE MABRY HWY ROAD NAME : SR 616
PROJ LIMITS : FROM E OF OBRIEN ST TO DALE MABRY HWY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42308815201	LUMP	150000.00000	150000.00	396700.00000	396700.00	350000.00000	350000.00
0010 0101 1 MOBILIZATION 42308815203	LUMP	10000.00000	10000.00	6400.00000	6400.00	10000.00000	10000.00
0015 0101 1 MOBILIZATION 42308815204	LUMP	10000.00000	10000.00	5800.00000	5800.00	10000.00000	10000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42308815203	5.000 LS	100000.00000	100000.00	9700.00000	9700.00	350000.00000	350000.00
0025 0102 1 MAINTENANCE OF TRAFFIC 42308815204	1.000 LS	5000.00000	5000.00	6400.00000	6400.00	31500.00000	31500.00
0030 0102 1 MAINTENANCE OF TRAFFIC 42308815201	264.000 LS	4000.00000	4000.00	167200.00000	167200.00	31500.00000	31500.00
0035 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	394.000 CY	23.00000	9062.00	21.00000	8274.00	50.73000	19987.62
0040 0102 14 TRAFFIC CONTROL OFFICER	240.000 MH	45.00000	10800.00	49.50000	11880.00	57.94000	13905.60
0045 0102 60 WORK ZONE SIGN	32130.000 ED	0.30000	9639.00	0.27000	8675.10	0.26000	8353.80
0050 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1269.000 LF	42.00000	53298.00	49.50000	62815.50	47.40000	60150.60

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	13500.000 ED	0.15000	2025.00	0.14000	1890.00	0.14000	1890.00
0060 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	810.000 ED	0.30000	243.00	0.27000	218.70	0.26000	210.60
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	540.000 ED	6.00000	3240.00	5.50000	2970.00	5.27000	2845.80
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9180.000 ED	0.30000	2754.00	0.26000	2386.80	0.25000	2295.00
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5133.000 EA	3.00000	15399.00	2.75000	14115.75	2.61000	13397.13
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	568.000 ED	15.00000	8520.00	13.09000	7435.12	12.54000	7122.72
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1080.000 ED	8.50000	9180.00	1.06000	1144.80	1.01000	1090.80
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	270.000 ED	12.00000	3240.00	6.90000	1863.00	6.60000	1782.00
0095 0104 10 3 SEDIMENT BARRIER	7706.000 LF	0.70000	5394.20	1.21000	9324.26	0.58000	4469.48
0100 0104 11 FLOATING TURBIDITY BARRIER	55.000 LF	9.00000	495.00	8.25000	453.75	7.90000	434.50
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1500.00000	3000.00	1650.00000	3300.00	2106.84000	4213.68
0110 0104 18 INLET PROTECTION SYSTEM	54.000 EA	77.00000	4158.00	72.00000	3888.00	68.47000	3697.38
0115 0107 1 LITTER REMOVAL	160.560 AC	12.00000	1926.72	66.00000	10596.96	21.07000	3383.00
0120 0107 2 MOWING	114.390 AC	33.00000	3774.87	66.00000	7549.74	42.14000	4820.39
0125 0109 71 3 FIELD OFFICE, 900 SQ FT	330.000 DA	135.00000	44550.00	53.00000	17490.00	79.01000	26073.30
0130 0110 1 1 CLEARING & GRUBBING 42308815201	6.000 LS	80000.00000	80000.00	136700.00000	136700.00	19085.32000	19085.32

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	22.500 SY	18.00000	405.00	55.00000	1237.50	92.55000	2082.38
0140 0120 1 REGULAR EXCAVATION	2805.000 CY	28.00000	78540.00	33.00000	92565.00	29.87000	83785.35
0145 0120 6 EMBANKMENT	933.000 CY	10.00000	9330.00	27.50000	25657.50	41.37000	38598.21
0150 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	6645.000 SY	1.25000	8306.25	5.50000	36547.50	5.90000	39205.50
0155 0285708 OPTIONAL BASE, BASE GROUP 08	2443.000 SY	38.00000	92834.00	40.82000	99723.26	29.31000	71604.33
0160 0285715 OPTIONAL BASE, BASE GROUP 15	1199.000 SY	60.00000	71940.00	61.15000	73318.85	42.49000	50945.51
0165 0286 2 TURNOUT CONSTRUCTION-ASPHALT	5.900 TN	418.00000	2466.20	340.00000	2006.00	216.18000	1275.46
0170 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	27039.600 SY	3.50000	94638.60	3.10000	83822.76	2.20000	59487.12
0175 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	71694.400 SY	3.00000	215083.20	2.70000	193574.88	2.79000	200027.38
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1361.000 SY	3.75000	5103.75	3.30000	4491.30	4.26000	5797.86
0185 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	11854.500 TN	107.00000	1268431.50	88.50000	1049123.25	102.50000	1215086.25
0190 0337 7 71 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, ARB	5685.300 TN	132.00000	750459.60	126.50000	719190.45	122.50000	696449.25
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	28.900 TN	315.00000	9103.50	260.00000	7514.00	272.59000	7877.85
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	188.400 CY	450.00000	84780.00	570.00000	107388.00	376.72000	70974.05
0205 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	5400.00000	10800.00	9898.00000	19796.00	4339.22000	8678.44
0210 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	6600.00000	6600.00	9898.00000	9898.00	4621.02000	4621.02
0215 0425 1475 INLETS, CURB, TYPE 7, PARTIAL	1.000 EA	2500.00000	2500.00	3849.00000	3849.00	1618.53000	1618.53
0220 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	1900.00000	1900.00	3849.00000	3849.00	1731.25000	1731.25

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0225 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	1.000 EA	4500.00000	4500.00	3849.00000	3849.00	1834.21000	1834.21
0230 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3300.00000	3300.00	5500.00000	5500.00	3893.26000	3893.26
0235 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	3500.00000	10500.00	5500.00000	16500.00	4738.63000	14215.89
0240 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	1.000 EA	2500.00000	2500.00	3849.00000	3849.00	1834.21000	1834.21
0245 0425 1910 INLETS, CLOSED FLUME	1.000 EA	2200.00000	2200.00	4179.00000	4179.00	3067.97000	3067.97
0250 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	1500.00000	1500.00	3849.00000	3849.00	3067.97000	3067.97
0255 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	650.00000	1300.00	760.00000	1520.00	314.91000	629.82
0260 0425 6 VALVE BOXES, ADJUST	8.000 EA	710.00000	5680.00	219.00000	1752.00	255.27000	2042.16
0265 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	2100.00000	2100.00	3849.00000	3849.00	2646.60000	2646.60
0270 0430 94 1 DESILTING PIPE, 0 - 24"	369.000 LF	7.00000	2583.00	6.60000	2435.40	4.21000	1553.49
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	140.000 LF	39.00000	5460.00	198.00000	27720.00	102.59000	14362.60
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	32.000 LF	46.00000	1472.00	198.00000	6336.00	276.10000	8835.20
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	8.000 LF	78.00000	624.00	198.00000	1584.00	283.04000	2264.32
0290 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	4.000 LF	78.00000	312.00	198.00000	792.00	616.25000	2465.00
0295 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	1200.00000	1200.00	1650.00000	1650.00	2592.54000	2592.54
0300 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	1300.00000	5200.00	1650.00000	6600.00	2625.62000	10502.48

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0305 0440 73 2 UNDERDRAIN OUTLET PIPE, 6"	11.000 LF	42.00000	462.00	165.00000	1815.00	108.22000	1190.42
0310 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	415.000 LF	43.00000	17845.00	40.14000	16658.10	38.45000	15956.75
0315 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	50.000 LF	69.00000	3450.00	63.78000	3189.00	61.10000	3055.00
0320 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2358.000 LF	18.00000	42444.00	31.80000	74984.40	27.97000	65953.26
0325 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1592.000 LF	21.00000	33432.00	31.89000	50768.88	27.95000	44496.40
0330 0520 2 4 CONCRETE CURB, TYPE D	30.000 LF	15.00000	450.00	30.79000	923.70	27.40000	822.00
0335 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	192.000 SY	60.00000	11520.00	67.08000	12879.36	65.81000	12635.52
0340 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	5285.000 SY	26.00000	137410.00	30.24000	159818.40	31.39000	165896.15
0345 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	1402.000 SY	40.00000	56080.00	35.19000	49336.38	34.62000	48537.24
0350 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	688.000 SY	60.00000	41280.00	97.88000	67341.44	65.00000	44720.00
0355 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	69.000 SY	43.00000	2967.00	30.79000	2124.51	79.13000	5459.97
0360 0527 2 DETECTABLE WARNINGS	494.000 SF	20.00000	9880.00	21.99000	10863.06	19.49000	9628.06
0365 0536 1 1 GUARDRAIL -ROADWAY	816.000 LF	18.00000	14688.00	16.77000	13684.32	16.06000	13104.96
0370 0536 6 PIPE RAIL FOR GUARDRAIL	930.000 LF	12.00000	11160.00	10.72000	9969.60	10.27000	9551.10
0375 0536 73 GUARDRAIL REMOVAL	174.000 LF	2.50000	435.00	2.20000	382.80	2.11000	367.14
0380 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2100.00000	2100.00	1957.54000	1957.54	1875.08000	1875.08
0385 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	650.00000	1950.00	604.86000	1814.58	579.38000	1738.14

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0390 0570 1 2 PERFORMANCE TURF, SOD	21598.000 SY	2.35000	50755.30	2.10000	45355.80	3.66000	79048.68
0395 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	1072.000 SY	4.00000	4288.00	5.50000	5896.00	9.80000	10505.60
0400 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	21.120 NM	985.00000	20803.20	934.78000	19742.55	757.64000	16001.36
0405 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	13517.000 LF	0.30000	4055.10	0.27000	3649.59	0.37000	5001.29
0410 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	15652.000 LF	0.60000	9391.20	0.55000	8608.60	0.46000	7199.92
0415 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1508.000 LF	0.90000	1357.20	0.82000	1236.56	0.70000	1055.60
0420 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	17316.000 LF	1.20000	20779.20	1.10000	19047.60	0.93000	16103.88
0425 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	24.884 GM	350.00000	8709.40	329.92000	8209.73	395.96000	9853.07
0430 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.772 GM	465.00000	358.98	439.90000	339.60	511.66000	395.00
0435 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	9452.000 LF	0.25000	2363.00	0.22000	2079.44	0.76000	7183.52
0440 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	244.000 EA	29.00000	7076.00	27.49000	6707.56	33.30000	8125.20
0445 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	684.000 EA	23.50000	16074.00	21.99000	15041.16	24.67000	16874.28
0450 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.444 NM	985.00000	11272.34	934.78000	10697.62	757.64000	8670.43

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0455 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	80.000 LF	0.90000	72.00	0.82000	65.60	0.64000	51.20
0460 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1304.000 LF	0.25000	326.00	0.22000	286.88	0.76000	991.04
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42308815204	LUMP	200.00000	200.00	200.00000	200.00	200.00000	200.00
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42308815201	LUMP	48800.00000	48800.00	48800.00000	48800.00	48800.00000	48800.00
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42308815203	LUMP	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00
SECTION 0001 TOTALS		$	3,908,585.31	$	4,206,163.49	$	4,299,909.44
SECTION 0002 SIGNING							
0480 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	35.000 AS	220.00000	7700.00	210.85000	7379.75	249.16000	8720.60
0485 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	12.000 AS	765.00000	9180.00	1295.45000	15545.40	823.32000	9879.84
0490 0700 1 50 SINGLE POST SIGN, RELOCATE	2.000 AS	125.00000	250.00	22.34000	44.68	162.50000	325.00
0495 0700 1 60 SINGLE POST SIGN, REMOVE	33.000 AS	1.20000	39.60	10.83000	357.39	27.08000	893.64
0500 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	4000.00000	4000.00	4113.85000	4113.85	4874.93000	4874.93
0505 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	7.000 AS	4380.00000	30660.00	4137.57000	28962.99	3195.79000	22370.53
0510 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	1.000 AS	7661.00000	7661.00	7261.72000	7261.72	5795.75000	5795.75

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0515 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	2.000 AS	36.00000	72.00	213.05000	426.10	205.83000	411.66
0520 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	4.000 EA	100.00000	400.00	88.34000	353.36	216.66000	866.64
0525 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	157.00000	942.00	128.44000	770.64	87.75000	526.50
0530 0705 10 2 OBJECT MARKER, TYPE 2	2.000 EA	62.00000	124.00	59.85000	119.70	37.92000	75.84
0535 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	8.000 EA	90.00000	720.00	45.00000	360.00	59.58000	476.64
0540 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	14.000 EA	163.00000	2282.00	182.93000	2561.02	173.33000	2426.62
0545 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1711.000 EA	4.00000	6844.00	3.30000	5646.30	2.56000	4380.16
0550 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	10.000 SF	1.80000	18.00	1.65000	16.50	10.53000	105.30
0555 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	415.000 SF	1.80000	747.00	1.65000	684.75	1.58000	655.70
0560 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3913.000 LF	2.00000	7826.00	2.20000	8608.60	1.96000	7669.48
0565 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	377.000 LF	3.00000	1131.00	3.30000	1244.10	2.94000	1108.38
0570 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	4329.000 LF	4.00000	17316.00	4.40000	19047.60	3.92000	16969.68
0575 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2363.000 LF	0.60000	1417.80	0.66000	1559.58	1.13000	2670.19
0580 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	16.000 EA	55.00000	880.00	60.49000	967.84	96.28000	1540.48

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0585 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	126.000 EA	40.00000	5040.00	43.99000	5542.74	58.32000	7348.32
0590 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	20.000 LF	2.55000	51.00	2.80000	56.00	2.82000	56.40
0595 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	326.000 LF	0.60000	195.60	0.66000	215.16	1.11000	361.86
0600 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	45.000 EA	200.00000	9000.00	219.95000	9897.75	312.38000	14057.10
0605 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	45.000 EA	71.00000	3195.00	78.08000	3513.60	190.76000	8584.20
0610 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5.280 NM	3000.00000	15840.00	3299.22000	17419.88	3792.47000	20024.24
0615 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.641 NM	4000.00000	2564.00	4398.95000	2819.73	4500.02000	2884.51
0620 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	6.221 GM	750.00000	4665.75	824.80000	5131.08	915.87000	5697.63
0625 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.193 GM	1000.00000	193.00	1099.74000	212.25	2242.33000	432.77
0630 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.861 NM	3000.00000	8583.00	3299.22000	9439.07	3496.21000	10002.66
SECTION 0002 TOTALS		$	149,537.75	$	160,279.13	$	162,193.25
SECTION 0003 SIGNALIZATION							
0645 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	765.000 LF	9.00000	6885.00	9.44000	7221.60	9.04000	6915.60
0650 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	895.000 LF	26.00000	23270.00	20.41000	18266.95	19.55000	17497.25
0655 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	35.000 LF	16.00000	560.00	19.78000	692.30	18.95000	663.25

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0660 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	5900.00000	17700.00	6489.73000	19469.19	6216.38000	18649.14
0665 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	32.000 EA	650.00000	20800.00	600.46000	19214.72	575.17000	18405.44
0670 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	1420.00000	1420.00	1257.85000	1257.85	1204.87000	1204.87
0675 0639 2 1 ELECTRICAL SERVICE WIRE	255.000 LF	1.30000	331.50	1.39000	354.45	1.33000	339.15
0680 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	215.00000	215.00	434.17000	434.17	415.88000	415.88
0685 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	894.00000	894.00	864.99000	864.99	828.56000	828.56
0690 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	11.000 EA	806.00000	8866.00	808.31000	8891.41	774.26000	8516.86
0695 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	6.000 EA	614.00000	3684.00	218.11000	1308.66	208.92000	1253.52
0700 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	1.000 EA	598.00000	598.00	517.27000	517.27	495.49000	495.49
0705 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	18800.00000	18800.00	16696.69000	16696.69	15993.42000	15993.42
0710 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	34000.00000	34000.00	29466.06000	29466.06	28224.93000	28224.93
0715 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	3.000 EA	35700.00000	107100.00	30385.95000	91157.85	29106.08000	87318.24
0720 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	18.000 AS	960.00000	17280.00	1050.25000	18904.50	1006.01000	18108.18

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0725 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	1512.00000	6048.00	1540.52000	6162.08	1475.63000	5902.52
0730 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	17.000 AS	646.00000	10982.00	580.66000	9871.22	556.20000	9455.40
0735 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1079.00000	1079.00	1115.49000	1115.49	1068.50000	1068.50
0740 0659 1 02 RETROFIT EXISTING SIGNAL HEAD- AUXILIARIES, F&I, BLACK BACKPLATE WITH RETROREFLECTIVE BORDER	33.000 EA	170.00000	5610.00	199.38000	6579.54	190.98000	6302.34
0745 0659 1 04 RETROFIT EXISTING SIGNAL HEAD- AUXILIARIES, F&I, PIVOTALHANGER	12.000 EA	1225.00000	14700.00	1736.64000	20839.68	1663.49000	19961.88
0750 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	4.000 EA	1507.00000	6028.00	639.41000	2557.64	612.48000	2449.92
0755 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	4.000 EA	6975.00000	27900.00	8083.30000	32333.20	7742.83000	30971.32
0760 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	1.000 EA	8500.00000	8500.00	9487.40000	9487.40	9087.78000	9087.78
0765 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	17.000 EA	136.00000	2312.00	203.58000	3460.86	195.01000	3315.17
0770 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE	1.000 EA	106.00000	106.00	109.16000	109.16	104.58000	104.58
0775 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	20800.00000	20800.00	27015.63000	27015.63	25877.72000	25877.72
0780 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2.000 AS	772.00000	1544.00	1439.44000	2878.88	1378.81000	2757.62
0785 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6800.00000	6800.00	6915.86000	6915.86	6624.56000	6624.56

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0790 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	41.000 EA	110.00000	4510.00	47.31000	1939.71	45.32000	1858.12
0795 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	110.00000	440.00	47.31000	189.24	45.32000	181.28
0800 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	212.00000	636.00	189.27000	567.81	181.29000	543.87
0805 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	6.000 EA	2540.00000	15240.00	2660.96000	15965.76	2548.88000	15293.28
0810 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	424.00000	424.00	378.53000	378.53	362.59000	362.59
0815 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	5.000 EA	42.00000	210.00	23.66000	118.30	22.66000	113.30
0820 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	608.00000	608.00	567.80000	567.80	543.88000	543.88
0825 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	332.00000	332.00	757.06000	757.06	725.17000	725.17
0830 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	761.00000	1522.00	1135.58000	2271.16	1087.75000	2175.50
0835 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3.000 EA	455.00000	1365.00	490.60000	1471.80	526.71000	1580.13
0840 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	12.000 EA	2512.00000	30144.00	3717.12000	44605.44	3560.55000	42726.60
0845 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	13.000 EA	1200.00000	15600.00	1060.75000	13789.75	1016.07000	13208.91
0850 0743 70 11 TMS VEHICLE SPEED/CLASS. UNIT, F&I, ELECTRONICS UNIT WITH EQUIPMENT CABLE	2.000 AS	9125.00000	18250.00	9043.52000	18087.04	8662.60000	17325.20
0855 0744 70 11 TMS SOLAR POWER UNIT, F&I, NEW POLE	2.000 EA	3400.00000	6800.00	4399.89000	8799.78	4214.57000	8429.14
0860 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	13.000 AS	932.00000	12116.00	1192.88000	15507.44	1142.63000	14854.19

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0865 0746 71212 TMS CABINET,F&I, TYPE IV, BASE MNT, 2 BACKPLANE	2.000 EA	4315.00000	8630.00	4881.58000	9763.16	4675.96000	9351.92
0870 0747 70 11 TMS MODEM, F&I	2.000 EA	1650.00000	3300.00	1555.26000	3110.52	1489.75000	2979.50
SECTION 0003 TOTALS			$ 494,939.50		$ 501,935.60		$ 480,961.67
CONTRACT TOTALS			$ 4,553,062.56		$ 4,868,378.22		$ 4,943,064.36

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42308815201	LUMP	480000.00000	480000.00				
0010 0101 1 MOBILIZATION 42308815203	LUMP	12000.00000	12000.00				
0015 0101 1 MOBILIZATION 42308815204	LUMP	1000.00000	1000.00				
0020 0102 1 MAINTENANCE OF TRAFFIC 42308815203	5.000 LS	3500.00000	3500.00				
0025 0102 1 MAINTENANCE OF TRAFFIC 42308815204	1.000 LS	2500.00000	2500.00				
0030 0102 1 MAINTENANCE OF TRAFFIC 42308815201	264.000 LS	234500.00000	234500.00				
0035 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	394.000 CY	28.37000	11177.78				
0040 0102 14 TRAFFIC CONTROL OFFICER	240.000 MH	45.00000	10800.00				
0045 0102 60 WORK ZONE SIGN	32130.000 ED	0.28000	8996.40				
0050 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1269.000 LF	16.14000	20481.66				
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	13500.000 ED	0.16000	2160.00				
0060 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	810.000 ED	0.30000	243.00				
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	540.000 ED	8.00000	4320.00				
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9180.000 ED	0.28000	2570.40				
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5133.000 EA	2.50000	12832.50				

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	568.000 ED	14.00000	7952.00				
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1080.000 ED	0.96000	1036.80				
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	270.000 ED	6.30000	1701.00				
0095 0104 10 3 SEDIMENT BARRIER	7706.000 LF	0.82000	6318.92				
0100 0104 11 FLOATING TURBIDITY BARRIER	55.000 LF	6.50000	357.50				
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2200.00000	4400.00				
0110 0104 18 INLET PROTECTION SYSTEM	54.000 EA	40.00000	2160.00				
0115 0107 1 LITTER REMOVAL	160.560 AC	25.00000	4014.00				
0120 0107 2 MOWING	114.390 AC	55.00000	6291.45				
0125 0109 71 3 FIELD OFFICE, 900 SQ FT	330.000 DA	118.81000	39207.30				
0130 0110 1 1 CLEARING & GRUBBING 42308815201	6.000 LS	222000.00000	222000.00				
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	22.500 SY	60.00000	1350.00				
0140 0120 1 REGULAR EXCAVATION	2805.000 CY	13.89000	38961.45				
0145 0120 6 EMBANKMENT	933.000 CY	112.78000	105223.74				
0150 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	6645.000 SY	2.32000	15416.40				
0155 0285708 OPTIONAL BASE, BASE GROUP 08	2443.000 SY	43.34000	105879.62				
0160 0285715 OPTIONAL BASE, BASE GROUP 15	1199.000 SY	79.34000	95128.66				

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0286 2 TURNOUT CONSTRUCTION-ASPHALT	5.900 TN	400.00000	2360.00				
0170 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	27039.600 SY	3.25000	87878.70				
0175 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	71694.400 SY	2.50000	179236.00				
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1361.000 SY	3.65000	4967.65				
0185 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	11854.500 TN	94.50000	1120250.25				
0190 0337 7 71 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, ARB	5685.300 TN	115.00000	653809.50				
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	28.900 TN	350.00000	10115.00				
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	188.400 CY	814.02000	153361.37				
0205 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	5098.34000	10196.68				
0210 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	5298.34000	5298.34				
0215 0425 1475 INLETS, CURB, TYPE 7, PARTIAL	1.000 EA	5567.34000	5567.34				
0220 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	4877.34000	4877.34				
0225 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	1.000 EA	6606.50000	6606.50				
0230 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	4948.34000	4948.34				
0235 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	4969.59000	14908.77				
0240 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	1.000 EA	4898.59000	4898.59				
0245 0425 1910 INLETS, CLOSED FLUME	1.000 EA	2612.21000	2612.21				
0250 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	3627.34000	3627.34				

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0255 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	550.00000	1100.00				
0260 0425 6 VALVE BOXES, ADJUST	8.000 EA	350.00000	2800.00				
0265 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	2837.15000	2837.15				
0270 0430 94 1 DESILTING PIPE, 0 - 24"	369.000 LF	11.12000	4103.28				
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	140.000 LF	195.65000	27391.00				
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	32.000 LF	364.70000	11670.40				
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	8.000 LF	406.95000	3255.60				
0290 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	4.000 LF	724.42000	2897.68				
0295 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	943.98000	943.98				
0300 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	1023.38000	4093.52				
0305 0440 73 2 UNDERDRAIN OUTLET PIPE, 6"	11.000 LF	60.21000	662.31				
0310 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	415.000 LF	55.00000	22825.00				
0315 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	50.000 LF	100.00000	5000.00				
0320 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2358.000 LF	27.50000	64845.00				
0325 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1592.000 LF	43.50000	69252.00				
0330 0520 2 4 CONCRETE CURB, TYPE D	30.000 LF	18.00000	540.00				

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	192.000 SY	140.00000	26880.00				
0340 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	5285.000 SY	25.00000	132125.00				
0345 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	1402.000 SY	32.00000	44864.00				
0350 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	688.000 SY	80.00000	55040.00				
0355 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	69.000 SY	45.00000	3105.00				
0360 0527 2 DETECTABLE WARNINGS	494.000 SF	24.00000	11856.00				
0365 0536 1 1 GUARDRAIL -ROADWAY	816.000 LF	15.00000	12240.00				
0370 0536 6 PIPE RAIL FOR GUARDRAIL	930.000 LF	12.00000	11160.00				
0375 0536 73 GUARDRAIL REMOVAL	174.000 LF	3.00000	522.00				
0380 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1700.00000	1700.00				
0385 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	450.00000	1350.00				
0390 0570 1 2 PERFORMANCE TURF, SOD	21598.000 SY	1.60000	34556.80				
0395 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	1072.000 SY	4.50000	4824.00				
0400 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	21.120 NM	850.00000	17952.00				
0405 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	13517.000 LF	0.25000	3379.25				
0410 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	15652.000 LF	0.50000	7826.00				

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0415 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1508.000 LF	0.75000	1131.00				
0420 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	17316.000 LF	1.00000	17316.00				
0425 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	24.884 GM	299.95000	7463.96				
0430 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.772 GM	398.96000	308.00				
0435 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	9452.000 LF	0.20000	1890.40				
0440 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	244.000 EA	25.00000	6100.00				
0445 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	684.000 EA	20.00000	13680.00				
0450 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.444 NM	849.70000	9723.97				
0455 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	80.000 LF	0.75000	60.00				
0460 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1304.000 LF	0.20000	260.80				
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42308815204	LUMP	200.00000	200.00				
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42308815201	LUMP	48800.00000	48800.00				

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42308815203	LUMP	1000.00000	1000.00				
SECTION 0001 TOTALS			$ 4,441,531.60		$		$
SECTION 0002 SIGNING							
0480 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	35.000 AS	260.00000	9100.00				
0485 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	12.000 AS	925.00000	11100.00				
0490 0700 1 50 SINGLE POST SIGN, RELOCATE	2.000 AS	215.00000	430.00				
0495 0700 1 60 SINGLE POST SIGN, REMOVE	33.000 AS	24.50000	808.50				
0500 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	3250.00000	3250.00				
0505 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	7.000 AS	3400.00000	23800.00				
0510 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	1.000 AS	5400.00000	5400.00				
0515 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	2.000 AS	295.00000	590.00				
0520 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	4.000 EA	100.00000	400.00				
0525 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	120.00000	720.00				
0530 0705 10 2 OBJECT MARKER, TYPE 2	2.000 EA	85.50000	171.00				
0535 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	8.000 EA	52.00000	416.00				

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0540 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	14.000 EA	140.00000	1960.00				
0545 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1711.000 EA	3.00000	5133.00				
0550 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	10.000 SF	1.50000	15.00				
0555 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	415.000 SF	1.50000	622.50				
0560 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3913.000 LF	2.00000	7826.00				
0565 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	377.000 LF	3.00000	1131.00				
0570 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	4329.000 LF	4.00000	17316.00				
0575 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2363.000 LF	0.60000	1417.80				
0580 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	16.000 EA	55.00000	880.00				
0585 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	126.000 EA	40.00000	5040.00				
0590 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	20.000 LF	2.55000	51.00				
0595 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	326.000 LF	0.60000	195.60				
0600 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	45.000 EA	200.00000	9000.00				
0605 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	45.000 EA	71.00000	3195.00				

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0610 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5.280 NM	3000.00000	15840.00				
0615 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.641 NM	3993.76000	2560.00				
0620 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	6.221 GM	749.88000	4665.00				
0625 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.193 GM	984.46000	190.00				
0630 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.861 NM	2998.95000	8580.00				
SECTION 0002 TOTALS		$	141,803.40	$		$	
SECTION 0003 SIGNALIZATION							
0645 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	765.000 LF	8.62000	6594.30				
0650 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	895.000 LF	18.64000	16682.80				
0655 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	35.000 LF	18.07000	632.45				
0660 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	5927.43000	17782.29				
0665 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	32.000 EA	548.43000	17549.76				
0670 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	1148.86000	1148.86				
0675 0639 2 1 ELECTRICAL SERVICE WIRE	255.000 LF	1.27000	323.85				

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0680 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	396.55000	396.55				
0685 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	790.04000	790.04				
0690 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	11.000 EA	738.27000	8120.97				
0695 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	6.000 EA	199.21000	1195.26				
0700 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	1.000 EA	472.45000	472.45				
0705 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	15250.01000	15250.01				
0710 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	26912.99000	26912.99				
0715 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	3.000 EA	27753.17000	83259.51				
0720 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	18.000 AS	959.25000	17266.50				
0725 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	1407.04000	5628.16				
0730 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	17.000 AS	530.35000	9015.95				
0735 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1018.84000	1018.84				
0740 0659 1 02 RETROFIT EXISTING SIGNAL HEAD- AUXILIARIES, F&I, BLACK BACKPLATE WITH RETROREFLECTIVE BORDER	33.000 EA	182.11000	6009.63				

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0745 0659 1 04 RETROFIT EXISTING SIGNAL HEAD- AUXILIARIES, F&I, PIVOTALHANGER	12.000 EA	1586.17000	19034.04				
0750 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	4.000 EA	584.01000	2336.04				
0755 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	4.000 EA	7382.93000	29531.72				
0760 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	1.000 EA	8665.36000	8665.36				
0765 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	17.000 EA	185.94000	3160.98				
0770 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE	1.000 EA	99.70000	99.70				
0775 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	24674.87000	24674.87				
0780 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2.000 AS	1314.72000	2629.44				
0785 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6316.64000	6316.64				
0790 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	41.000 EA	43.21000	1771.61				
0795 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	43.21000	172.84				
0800 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	172.87000	518.61				
0805 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	6.000 EA	2430.40000	14582.40				
0810 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	345.73000	345.73				
0815 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	5.000 EA	21.61000	108.05				

CALL ORDER: 026 PROPOSAL ID: T7343 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0820 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	518.60000	518.60				
0825 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	691.47000	691.47				
0830 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	1037.19000	2074.38				
0835 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3.000 EA	448.10000	1344.30				
0840 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	12.000 EA	3395.05000	40740.60				
0845 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	13.000 EA	968.84000	12594.92				
0850 0743 70 11 TMS VEHICLE SPEED/CLASS. UNIT, F&I, ELECTRONICS UNIT WITH EQUIPMENT CABLE	2.000 AS	8259.95000	16519.90				
0855 0744 70 11 TMS SOLAR POWER UNIT, F&I, NEW POLE	2.000 EA	4018.67000	8037.34				
0860 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	13.000 AS	1089.52000	14163.76				
0865 0746 71212 TMS CABINET,F&I, TYPE IV, BASE MNT, 2 BACKPLANE	2.000 EA	4458.62000	8917.24				
0870 0747 70 11 TMS MODEM, F&I	2.000 EA	1420.51000	2841.02				
SECTION 0003 TOTALS		$	458,442.73	$		$	
CONTRACT TOTALS		$	5,041,777.73	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.