VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T3455 PROPOSAL DESC :
LETTING DATE : 10/29/14 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of the
SET-ASIDE : U/R CODE : replacement of the existing two lane bridge. Minor roadway
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS) improvements in the bridge approaches and guardrail
replacement are also included with this project.

FINPROJ(S) : 43000415201 (*) F.A. NO. : 00B3181B COUNTIES : ESCAMBIA

LOCAL NAME : STEFANI ROAD OVER UNNAMED BRANCH BRIDGE NO. 480041 ROAD NAME : STEFANI ROAD OVER UNNAMED BRANCH BRIDGE NO. 4800
PROJ LIMITS : OVER UNNAMED BRANCH BRIDGE NO. 480041

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F & W CONSTRUCTION COMPANY, INC.	Responsive	Winning bid	$ 919,509.30	0.00%
2	MURPHREE BRIDGE CORPORATION	Responsive	Non-Winning Bid	$ 964,600.93	4.90%
3	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 988,148.42	7.46%
4	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 1,060,246.79	15.30%

CALL ORDER : 002 PROPOSAL ID : T3455 PROPOSAL DESC :
LETTING DATE : 10/29/14 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of the
SET-ASIDE : U/R CODE : replacement of the existing two lane bridge. Minor roadway
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS) improvements in the bridge approaches and guardrail
replacement are also included with this project.

FINPROJ(S) : 43000415201 (*) F.A. NO. : 00B3181B COUNTIES : ESCAMBIA

LOCAL NAME : STEFANI ROAD OVER UNNAMED BRANCH BRIDGE NO. 480041 ROAD NAME : STEFANI ROAD OVER UNNAMED BRANCH BRIDGE NO. 4800
PROJ LIMITS : OVER UNNAMED BRANCH BRIDGE NO. 480041

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(2) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 43000415201	852.000 LS	123000.00000	123000.00	40000.00000	40000.00	50000.00000	50000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	109.700 CY	700.00000	76790.00	1000.00000	109700.00	900.00000	98730.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	78.000 CY	700.00000	54600.00	350.00000	27300.00	325.00000	25350.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	49.200 CY	700.00000	34440.00	1500.00000	73800.00	650.00000	31980.00
0025 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	265.000 SY	30.00000	7950.00	12.00000	3180.00	25.66000	6799.90
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	32317.000 LB	1.50000	48475.50	2.00000	64634.00	0.70000	22621.90
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6514.000 LB	1.50000	9771.00	2.00000	13028.00	0.70000	4559.80
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	14636.000 LB	1.50000	21954.00	1.50000	21954.00	0.70000	10245.20
0045 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	725.000 LF	50.00000	36250.00	110.00000	79750.00	50.00000	36250.00
0050 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	190.000 LF	250.00000	47500.00	210.00000	39900.00	80.00000	15200.00
0055 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	95.000 LF	60.00000	5700.00	30.00000	2850.00	25.00000	2375.00
0060 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	203.000 LF	50.00000	10150.00	85.00000	17255.00	90.00000	18270.00

CALL ORDER: 002 PROPOSAL ID: T3455 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(2) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0065 0530 1 RIPRAP, SAND-CEMENT	39.000 CY	300.00000	11700.00	450.00000	17550.00	480.00000	18720.00
0070 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	618.700 TN	60.00000	37122.00	60.00000	37122.00	70.00000	43309.00
0075 0530 74 BEDDING STONE	220.400 TN	50.00000	11020.00	60.00000	13224.00	80.00000	17632.00
SECTION 0001 TOTALS		$ 536,422.50		$ 561,247.00		$ 402,042.80	
SECTION 0002 ROADWAY							
0080 0101 1 MOBILIZATION 43000415201	LUMP	75000.00000	75000.00	115541.45000	115541.45	95000.00000	95000.00
0085 0102 1 MAINTENANCE OF TRAFFIC 43000415201	150.000 LS	2500.00000	2500.00	11181.20000	11181.20	54500.00000	54500.00
0090 0102 60 WORK ZONE SIGN	11850.000 ED	0.45000	5332.50	0.45000	5332.50	0.30000	3555.00
0095 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	600.000 ED	0.45000	270.00	0.45000	270.00	0.30000	180.00
0100 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1950.000 ED	0.35000	682.50	0.35000	682.50	0.30000	585.00
0105 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	28.000 ED	16.50000	462.00	16.50000	462.00	20.00000	560.00
0110 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	367.000 SY	5.00000	1835.00	4.53000	1662.51	4.00000	1468.00
0115 0104 10 3 SEDIMENT BARRIER	678.000 LF	3.00000	2034.00	4.84000	3281.52	1.00000	678.00
0120 0104 11 FLOATING TURBIDITY BARRIER	587.000 LF	14.00000	8218.00	10.00000	5870.00	9.00000	5283.00
0125 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	156.000 LF	2.50000	390.00	5.00000	780.00	5.00000	780.00
0130 0110 1 1 CLEARING & GRUBBING 43000415201	1.010 LS	15000.00000	15000.00	25817.27000	25817.27	177000.00000	177000.00
0135 0120 1 REGULAR EXCAVATION	837.000 CY	8.00000	6696.00	14.22000	11902.14	14.00000	11718.00

CALL ORDER: 002 PROPOSAL ID: T3455 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(2) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0140 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	2889.000 CY	17.00000	49113.00	17.80000	51424.20	14.00000	40446.00
0145 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	1766.000 SY	5.50000	9713.00	3.86000	6816.76	5.00000	8830.00
0150 0160 4 TYPE B STABILIZATION	1925.000 SY	4.50000	8662.50	3.45000	6641.25	6.00000	11550.00
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2182.000 SY	5.00000	10910.00	3.06000	6676.92	0.01000	21.82
0160 0285701 OPTIONAL BASE, BASE GROUP 01	366.000 SY	26.00000	9516.00	14.96000	5475.36	16.00000	5856.00
0165 0285702 OPTIONAL BASE, BASE GROUP 02	223.000 SY	49.00000	10927.00	16.00000	3568.00	26.50000	5909.50
0170 0285706 OPTIONAL BASE, BASE GROUP 06	1141.000 SY	26.00000	29666.00	23.99000	27372.59	25.00000	28525.00
0175 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	584.000 SY	12.50000	7300.00	6.17000	3603.28	6.00000	3504.00
0180 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	8.800 TN	290.00000	2552.00	250.41000	2203.61	290.00000	2552.00
0185 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	148.200 TN	190.00000	28158.00	125.06000	18533.89	190.00000	28158.00
0190 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	125.100 TN	205.00000	25645.50	136.90000	17126.19	205.00000	25645.50
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	36.400 TN	300.00000	10920.00	166.99000	6078.44	300.00000	10920.00
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	5.800 CY	1500.00000	8700.00	1455.70000	8443.06	1100.00000	6380.00
0205 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	84.000 LF	74.00000	6216.00	79.16000	6649.44	75.00000	6300.00
0210 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	41.000 SY	93.00000	3813.00	149.51000	6129.91	53.00000	2173.00
0215 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	40.000 TN	100.00000	4000.00	108.02000	4320.80	130.00000	5200.00
0220 0536 1 1 GUARDRAIL -ROADWAY	488.000 LF	11.00000	5368.00	11.00000	5368.00	14.00000	6832.00

CALL ORDER: 002 PROPOSAL ID: T3455 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(2) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0225 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	15.00000	375.00	15.00000	375.00	15.00000	375.00
0230 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	2600.00000	10400.00	2600.00000	10400.00	2600.00000	10400.00
0235 0536 73 GUARDRAIL REMOVAL	187.000 LF	3.00000	561.00	3.00000	561.00	3.00000	561.00
0240 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	2300.00000	6900.00	2300.00000	6900.00	2300.00000	6900.00
0245 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2150.00000	2150.00	2150.00000	2150.00	2150.00000	2150.00
0250 0570 1 2 PERFORMANCE TURF, SOD	2509.000 SY	3.00000	7527.00	3.26000	8179.34	4.00000	10036.00
SECTION 0002 TOTALS		$	377,513.00	$	397,780.13	$	580,531.82
SECTION 0003 SIGNING							
0255 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	2.000 AS	205.00000	410.00	205.00000	410.00	205.00000	410.00
0260 0700 1 50 SINGLE POST SIGN, RELOCATE	2.000 AS	25.00000	50.00	25.00000	50.00	25.00000	50.00
0265 0700 1 60 SINGLE POST SIGN, REMOVE	4.000 AS	10.00000	40.00	10.00000	40.00	10.00000	40.00
0270 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	125.00000	750.00	125.00000	750.00	125.00000	750.00
0275 0705 10 2 OBJECT MARKER, TYPE 2	4.000 EA	42.50000	170.00	42.50000	170.00	42.50000	170.00
0280 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43000415201	LUMP	4153.80000	4153.80	4153.80000	4153.80	4153.80000	4153.80
SECTION 0003 TOTALS		$	5,573.80	$	5,573.80	$	5,573.80
CONTRACT TOTALS		$	919,509.30	$	964,600.93	$	988,148.42

CALL ORDER: 002 PROPOSAL ID: T3455 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 43000415201	852.000 LS	65000.00000	65000.00				
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	109.700 CY	750.00000	82275.00				
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	78.000 CY	400.00000	31200.00				
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	49.200 CY	1000.00000	49200.00				
0025 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	265.000 SY	50.00000	13250.00				
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	32317.000 LB	1.05000	33932.85				
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6514.000 LB	1.05000	6839.70				
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	14636.000 LB	1.04000	15221.44				
0045 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	725.000 LF	150.00000	108750.00				
0050 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	190.000 LF	225.00000	42750.00				
0055 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	95.000 LF	50.00000	4750.00				
0060 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	203.000 LF	125.00000	25375.00				
0065 0530 1 RIPRAP, SAND-CEMENT	39.000 CY	525.00000	20475.00				
0070 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	618.700 TN	80.00000	49496.00				
0075 0530 74 BEDDING STONE	220.400 TN	88.00000	19395.20				
SECTION 0001 TOTALS		$	567,910.19	$		$	
SECTION 0002 ROADWAY							

CALL ORDER: 002 PROPOSAL ID: T3455 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0101 1 MOBILIZATION 43000415201	LUMP	102500.00000	102500.00				
0085 0102 1 MAINTENANCE OF TRAFFIC 43000415201	150.000 LS	30000.00000	30000.00				
0090 0102 60 WORK ZONE SIGN	11850.000 ED	0.55000	6517.50				
0095 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	600.000 ED	0.55000	330.00				
0100 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1950.000 ED	0.55000	1072.50				
0105 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	28.000 ED	40.00000	1120.00				
0110 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	367.000 SY	2.43000	891.81				
0115 0104 10 3 SEDIMENT BARRIER	678.000 LF	4.98000	3376.44				
0120 0104 11 FLOATING TURBIDITY BARRIER	587.000 LF	12.00000	7044.00				
0125 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	156.000 LF	9.00000	1404.00				
0130 0110 1 1 CLEARING & GRUBBING 43000415201	1.010 LS	58000.00000	58000.00				
0135 0120 1 REGULAR EXCAVATION	837.000 CY	20.00000	16740.00				
0140 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	2889.000 CY	15.00000	43335.00				
0145 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	1766.000 SY	3.50000	6181.00				
0150 0160 4 TYPE B STABILIZATION	1925.000 SY	12.00000	23100.00				
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2182.000 SY	4.50000	9819.00				

CALL ORDER: 002 PROPOSAL ID: T3455 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0285701 OPTIONAL BASE, BASE GROUP 01	366.000 SY	20.00000	7320.00				
0165 0285702 OPTIONAL BASE, BASE GROUP 02	223.000 SY	25.00000	5575.00				
0170 0285706 OPTIONAL BASE, BASE GROUP 06	1141.000 SY	21.00000	23961.00				
0175 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	584.000 SY	14.00000	8176.00				
0180 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	8.800 TN	240.00000	2112.00				
0185 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	148.200 TN	175.00000	25935.00				
0190 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	125.100 TN	186.00000	23268.60				
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	36.400 TN	235.00000	8554.00				
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	5.800 CY	950.00000	5510.00				
0205 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	84.000 LF	110.00000	9240.00				
0210 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	41.000 SY	150.00000	6150.00				
0215 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	40.000 TN	125.00000	5000.00				
0220 0536 1 1 GUARDRAIL -ROADWAY	488.000 LF	22.00000	10736.00				
0225 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	90.00000	2250.00				
0230 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	2300.00000	9200.00				
0235 0536 73 GUARDRAIL REMOVAL	187.000 LF	3.50000	654.50				
0240 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	2300.00000	6900.00				

CALL ORDER: 002 PROPOSAL ID: T3455 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0245 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2300.00000	2300.00				
0250 0570 1 2 PERFORMANCE TURF, SOD	2509.000 SY	4.25000	10663.25				
SECTION 0002 TOTALS		$	484,936.60	$		$	
SECTION 0003 SIGNING							
0255 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	2.000 AS	250.00000	500.00				
0260 0700 1 50 SINGLE POST SIGN, RELOCATE	2.000 AS	50.00000	100.00				
0265 0700 1 60 SINGLE POST SIGN, REMOVE	4.000 AS	50.00000	200.00				
0270 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	150.00000	900.00				
0275 0705 10 2 OBJECT MARKER, TYPE 2	4.000 EA	50.00000	200.00				
0280 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43000415201	LUMP	5500.00000	5500.00				
SECTION 0003 TOTALS		$	7,400.00	$		$	
CONTRACT TOTALS		$	1,060,246.79	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.