VENDOR RANKING

CALL ORDER : 013 PROPOSAL ID : T5509 PROPOSAL DESC :
LETTING DATE : 10/29/14 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of removing a
SET-ASIDE : U/R CODE : portion of an existing bridge, bridge expansion joint
CONTRACT TIME : 355 WORKING DAYS (AVAILABLE DAYS) rehabilitation, bridge railing retrofit, pavement milling,
asphalt paving, drainage culverts, concrete curbs,
guardrail, pavement marking, roadway signing, traffic signal
work and incidental work on SR 50.

FINPROJ(S) : 43067315201 (*) F.A. NO. : 3003057P COUNTIES : ORANGE
43067325201 3003058P
LOCAL NAME : SR 50 CORNER SCHOOL DRIVE TO SR 520 ROAD NAME : SR 50
PROJ LIMITS : CORNER SCHOOL DRIVE TO SR 520

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MIDDLESEX CORPORATION (THE)	Responsive	Winning bid	$ 5,686,601.14	0.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 6,675,947.03	17.39%
3	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$ 6,965,569.53	22.49%
4	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$ 7,063,441.74	24.21%
5	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 7,243,000.00	27.36%

CALL ORDER : 013 PROPOSAL ID : T5509 PROPOSAL DESC :
LETTING DATE : 10/29/14 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of removing a
SET-ASIDE : U/R CODE : portion of an existing bridge, bridge expansion joint
CONTRACT TIME : 355 WORKING DAYS (AVAILABLE DAYS) rehabilitation, bridge railing retrofit, pavement milling,
asphalt paving, drainage culverts, concrete curbs,
guardrail, pavement marking, roadway signing, traffic signal
work and incidental work on SR 50.

FINPROJ(S) : 43067315201 (*) F.A. NO. : 3003057P COUNTIES : ORANGE
43067325201 3003058P
LOCAL NAME : SR 50 CORNER SCHOOL DRIVE TO SR 520 ROAD NAME : SR 50
PROJ LIMITS : CORNER SCHOOL DRIVE TO SR 520

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 43067325201	14.000 LS	5000.00000	5000.00	18500.00000	18500.00	3350.00000	3350.00
0010 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	262.000 LF	185.00000	48470.00	211.00000	55282.00	195.00000	51090.00
0015 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	20.000 LF	250.00000	5000.00	455.00000	9100.00	183.50000	3670.00
0020 0521 5 11 CONCRETE TRAFFIC RAILING- BRIDGE, RETROFIT-POST & BEAM RAILING	10.000 EA	2000.00000	20000.00	5275.00000	52750.00	195.00000	1950.00
SECTION 0001 TOTALS		$	78,470.00	$	135,632.00	$	60,060.00
SECTION 0002 ROADWAY							
0025 0101 1 MOBILIZATION 43067315201	LUMP	113000.00000	113000.00	169000.00000	169000.00	175900.00000	175900.00
0030 0101 1 MOBILIZATION 43067325201	LUMP	41613.54000	41613.54	99000.00000	99000.00	175900.00000	175900.00
0035 0102 1 MAINTENANCE OF TRAFFIC 43067315201	177.000 LS	140000.00000	140000.00	200000.00000	200000.00	99200.00000	99200.00

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0040 0102 1 MAINTENANCE OF TRAFFIC 43067325201	178.000 LS	115000.00000	115000.00	232000.00000	232000.00	99200.00000	99200.00
0045 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	48.00000	2304.00	80.00000	3840.00	48.00000	2304.00
0050 0102 60 WORK ZONE SIGN	13834.000 ED	0.05000	691.70	0.28000	3873.52	0.29000	4011.86
0055 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	300.000 LF	45.00000	13500.00	4.00000	1200.00	29.50000	8850.00
0060 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	3300.000 LF	8.00000	26400.00	2.00000	6600.00	15.00000	49500.00
0065 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	65519.000 ED	0.05000	3275.95	0.16000	10483.04	0.15000	9827.85
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	354.000 ED	0.50000	177.00	0.30000	106.20	0.40000	141.60
0075 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	533.000 ED	5.00000	2665.00	7.00000	3731.00	7.00000	3731.00
0080 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7096.000 ED	0.35000	2483.60	0.30000	2128.80	0.40000	2838.40
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3000.000 EA	5.50000	16500.00	3.35000	10050.00	3.45000	10350.00
0090 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	1100.00000	13200.00	1600.00000	19200.00	1100.00000	13200.00
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	738.000 ED	13.00000	9594.00	16.00000	11808.00	15.00000	11070.00
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	354.000 ED	12.00000	4248.00	19.00000	6726.00	14.50000	5133.00
0105 0102150 1 PORTABLE REGULATORY, SIGN	154.000 ED	12.00000	1848.00	9.00000	1386.00	7.00000	1078.00
0110 0102150 2 RADAR SPEED DISPLAY UNIT	154.000 ED	12.00000	1848.00	9.00000	1386.00	8.00000	1232.00

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0115 0104 10 3 SEDIMENT BARRIER	10360.000 LF	1.75000	18130.00	1.10000	11396.00	1.15000	11914.00
0120 0104 18 INLET PROTECTION SYSTEM	28.000 EA	200.00000	5600.00	75.00000	2100.00	87.53000	2450.84
0125 0107 1 LITTER REMOVAL	750.020 AC	0.50000	375.01	28.00000	21000.56	19.30000	14475.39
0130 0107 2 MOWING	625.170 AC	51.00000	31883.67	50.00000	31258.50	45.00000	28132.65
0135 0110 1 1 CLEARING & GRUBBING 43067325201	4.112 LS	70000.00000	70000.00	21250.00000	21250.00	25400.00000	25400.00
0140 0110 1 1 CLEARING & GRUBBING 43067315201	0.790 LS	45000.00000	45000.00	14000.00000	14000.00	5400.00000	5400.00
0145 0110 7 1 MAILBOX, F&I SINGLE	10.000 EA	200.00000	2000.00	165.00000	1650.00	105.00000	1050.00
0150 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	2932.000 CY	14.39000	42191.48	16.50000	48378.00	14.23000	41722.36
0155 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43067325201	LUMP	10000.00000	10000.00	2500.00000	2500.00	255.00000	255.00
0160 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43067315201	LUMP	1500.00000	1500.00	9700.00000	9700.00	4390.00000	4390.00
0165 0160 4 TYPE B STABILIZATION	715.000 SY	18.00000	12870.00	13.50000	9652.50	4.15000	2967.25
0170 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	11883.000 SY	0.99000	11764.17	2.25000	26736.75	0.90000	10694.70
0175 0285701 OPTIONAL BASE, BASE GROUP 01	173.000 SY	19.00000	3287.00	34.20000	5916.60	31.55000	5458.15
0180 0285710 OPTIONAL BASE, BASE GROUP 10	336.000 SY	22.73000	7637.28	53.65000	18026.40	44.64000	14999.04
0185 0286 1 TURNOUT CONSTRUCTION	238.000 SY	18.00000	4284.00	85.00000	20230.00	25.39000	6042.82
0190 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	9272.000 SY	2.00000	18544.00	3.10000	28743.20	2.53000	23458.16
0195 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	9230.000 SY	5.00000	46150.00	2.70000	24921.00	2.53000	23351.90
0200 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2738.000 SY	5.00000	13690.00	3.35000	9172.30	2.53000	6927.14

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0205 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	77618.000 SY	2.00000	155236.00	2.58000	200254.44	2.53000	196373.54
0210 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	159665.000 SY	2.00000	319330.00	2.70000	431095.50	2.53000	403952.45
0215 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	32132.600 TN	71.00000	2281414.60	82.00000	2634873.20	99.15000	3185947.29
0220 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	9935.300 TN	130.00000	1291589.00	145.00000	1440618.50	159.72000	1586866.12
0225 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	71.600 TN	190.00000	13604.00	280.00000	20048.00	145.29000	10402.76
0230 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	3000.00000	9000.00	2600.00000	7800.00	2735.00000	8205.00
0235 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	15.000 LF	225.00000	3375.00	170.00000	2550.00	57.23000	858.45
0240 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	3.000 LF	450.00000	1350.00	595.00000	1785.00	95.15000	285.45
0245 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	371.000 LF	65.00000	24115.00	59.00000	21889.00	57.23000	21232.33
0250 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1200.00000	2400.00	1750.00000	3500.00	720.00000	1440.00
0255 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	130.300 LF	18.00000	2345.40	38.00000	4951.40	15.90000	2071.77
0260 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	127.500 LF	18.00000	2295.00	44.50000	5673.75	18.34000	2338.35
0265 0520 2 1 CONCRETE CURB, TYPE A	2110.300 LF	16.00000	33764.80	31.25000	65946.88	17.30000	36508.19
0270 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	616.000 LF	33.00000	20328.00	47.65000	29352.40	33.12000	20401.92
0275 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	70.700 LF	66.00000	4666.20	85.00000	6009.50	63.87000	4515.61

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0280 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	46.000 SY	95.00000	4370.00	68.00000	3128.00	43.20000	1987.20
0285 0527 2 DETECTABLE WARNINGS	161.000 SF	24.00000	3864.00	39.00000	6279.00	27.77000	4470.97
0290 0536 1 1 GUARDRAIL -ROADWAY	1338.000 LF	25.00000	33450.00	59.00000	78942.00	21.42000	28659.96
0295 0536 2 GUARDRAIL- SHOP-BENT PANELS	37.500 LF	40.00000	1500.00	22.00000	825.00	21.42000	803.25
0300 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	12.000 EA	4000.00000	48000.00	915.00000	10980.00	2310.00000	27720.00
0305 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	12.000 EA	400.00000	4800.00	195.00000	2340.00	210.00000	2520.00
0310 0536 73 GUARDRAIL REMOVAL	890.000 LF	3.00000	2670.00	5.50000	4895.00	2.10000	1869.00
0315 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	3000.00000	3000.00	2435.00000	2435.00	2310.00000	2310.00
0320 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	7.000 EA	1000.00000	7000.00	470.00000	3290.00	910.00000	6370.00
0325 0538 1 GUARDRAIL RESET	681.000 LF	12.00000	8172.00	17.00000	11577.00	9.20000	6265.20
0330 0570 1 1 PERFORMANCE TURF	945.000 SY	1.54000	1455.30	2.60000	2457.00	1.35000	1275.75
0335 0570 1 2 PERFORMANCE TURF, SOD	49746.000 SY	1.79000	89045.34	2.65000	131826.90	2.25000	111928.50
0340 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	23.818 NM	2300.00000	54781.40	1053.00000	25080.35	997.00000	23746.55
0345 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	48.000 LF	2.30000	110.40	2.00000	96.00	1.85000	88.80
0350 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	24.608 GM	425.00000	10458.40	444.00000	10925.95	485.00000	11934.88
0355 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	146.000 LF	0.65000	94.90	0.50000	73.00	1.45000	211.70

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0360 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	4.000 EA	52.00000	208.00	28.00000	112.00	39.15000	156.60
0365 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	22.045 NM	2200.00000	48499.00	1053.00000	23213.39	997.00000	21978.87
0370 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3380.000 LF	0.65000	2197.00	0.50000	1690.00	1.45000	4901.00
0375 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43067325201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0380 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43067315201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
SECTION 0002 TOTALS		$	5,391,744.14	$	6,335,663.53	$	6,693,154.57
SECTION 0003 SIGNING							
0385 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	24.000 AS	300.00000	7200.00	315.00000	7560.00	255.00000	6120.00
0390 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	27.000 AS	1300.00000	35100.00	720.00000	19440.00	1325.00000	35775.00
0395 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	1600.00000	1600.00	940.00000	940.00	1485.00000	1485.00
0400 0700 1 50 SINGLE POST SIGN, RELOCATE	3.000 AS	300.00000	900.00	110.00000	330.00	69.35000	208.05
0405 0700 1 60 SINGLE POST SIGN, REMOVE	26.000 AS	24.00000	624.00	55.00000	1430.00	9.99000	259.74
0410 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	3600.00000	3600.00	2772.00000	2772.00	1750.00000	1750.00
0415 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	9.000 EA	90.00000	810.00	55.00000	495.00	29.33000	263.97

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0420 0705 10 1 OBJECT MARKER, TYPE 1	14.000 EA	175.00000	2450.00	139.00000	1946.00	139.90000	1958.60
0425 0705 10 2 OBJECT MARKER, TYPE 2	59.000 EA	85.00000	5015.00	84.00000	4956.00	81.29000	4796.11
0430 0705 10 3 OBJECT MARKER, TYPE 3	2.000 EA	200.00000	400.00	183.00000	366.00	136.25000	272.50
0435 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	4.000 EA	82.00000	328.00	72.00000	288.00	75.77000	303.08
0440 0705 11 2 DELINEATOR, NON-FLEXIBLE	12.000 EA	65.00000	780.00	83.00000	996.00	72.33000	867.96
0445 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	28.000 EA	175.00000	4900.00	250.00000	7000.00	165.25000	4627.00
0450 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43067315201	LUMP	55000.00000	55000.00	51500.00000	51500.00	63457.00000	63457.00
0455 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43067325201LS	LUMP	41000.00000	41000.00	51500.00000	51500.00	35980.00000	35980.00
0460 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	406.000 SF	3.50000	1421.00	2.00000	812.00	5.55000	2253.30
SECTION 0003 TOTALS		$	161,128.00	$	152,331.00	$	160,377.31
SECTION 0004 SIGNALIZATION							
0465 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	662.000 LF	8.00000	5296.00	8.00000	5296.00	9.95000	6586.90
0470 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	227.000 LF	19.00000	4313.00	17.50000	3972.50	17.25000	3915.75
0475 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	5.000 EA	650.00000	3250.00	540.00000	2700.00	425.00000	2125.00
0480 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	16.000 AS	900.00000	14400.00	865.00000	13840.00	850.00000	13600.00
0485 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	7.000 AS	1100.00000	7700.00	1033.00000	7231.00	850.00000	5950.00

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0490 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	1250.00000	2500.00	1120.00000	2240.00	550.00000	1100.00
0495 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	1500.00000	3000.00	698.00000	1396.00	1350.00000	2700.00
0500 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1.000 EA	5200.00000	5200.00	5345.00000	5345.00	5200.00000	5200.00
0505 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	4.000 EA	1300.00000	5200.00	1275.00000	5100.00	1350.00000	5400.00
0510 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1100.00000	4400.00	1300.00000	5200.00	1350.00000	5400.00
SECTION 0004 TOTALS		$	55,259.00	$	52,320.50	$	51,977.65
CONTRACT TOTALS		$	5,686,601.14	$	6,675,947.03	$	6,965,569.53

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 43067325201	14.000 LS	20000.00000	20000.00	40765.00000	40765.00		
0010 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	262.000 LF	190.00000	49780.00	166.00000	43492.00		
0015 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	20.000 LF	410.00000	8200.00	1685.00000	33700.00		
0020 0521 5 11 CONCRETE TRAFFIC RAILING- BRIDGE, RETROFIT-POST & BEAM RAILING	10.000 EA	4800.00000	48000.00	985.00000	9850.00		
SECTION 0001 TOTALS		$	125,980.00	$	127,807.00	$	
SECTION 0002 ROADWAY							
0025 0101 1 MOBILIZATION 43067315201	LUMP	298000.00000	298000.00	247144.13000	247144.13		
0030 0101 1 MOBILIZATION 43067325201	LUMP	251000.00000	251000.00	198642.63000	198642.63		
0035 0102 1 MAINTENANCE OF TRAFFIC 43067315201	177.000 LS	262000.00000	262000.00	75092.99000	75092.99		
0040 0102 1 MAINTENANCE OF TRAFFIC 43067325201	178.000 LS	191000.00000	191000.00	54434.58000	54434.58		
0045 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	38.50000	1848.00	45.00000	2160.00		
0050 0102 60 WORK ZONE SIGN	13834.000 ED	0.27000	3735.18	0.25000	3458.50		
0055 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	300.000 LF	27.00000	8100.00	33.26000	9978.00		
0060 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	3300.000 LF	13.00000	42900.00	19.83000	65439.00		
0065 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	65519.000 ED	0.17000	11138.23	0.13000	8517.47		

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	354.000 ED	0.28000	99.12	0.35000	123.90		
0075 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	533.000 ED	5.00000	2665.00	5.00000	2665.00		
0080 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7096.000 ED	0.28000	1986.88	0.35000	2483.60		
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3000.000 EA	3.24000	9720.00	3.24000	9720.00		
0090 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	900.00000	10800.00	900.00000	10800.00		
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	738.000 ED	13.20000	9741.60	13.00000	9594.00		
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	354.000 ED	8.66000	3065.64	8.00000	2832.00		
0105 0102150 1 PORTABLE REGULATORY, SIGN	154.000 ED	5.00000	770.00	6.00000	924.00		
0110 0102150 2 RADAR SPEED DISPLAY UNIT	154.000 ED	6.00000	924.00	7.00000	1078.00		
0115 0104 10 3 SEDIMENT BARRIER	10360.000 LF	0.75000	7770.00	1.50000	15540.00		
0120 0104 18 INLET PROTECTION SYSTEM	28.000 EA	40.00000	1120.00	30.00000	840.00		
0125 0107 1 LITTER REMOVAL	750.020 AC	50.00000	37501.00	20.00000	15000.40		
0130 0107 2 MOWING	625.170 AC	50.00000	31258.50	40.00000	25006.80		
0135 0110 1 1 CLEARING & GRUBBING 43067325201	4.112 LS	20000.00000	20000.00	10782.10000	10782.10		
0140 0110 1 1 CLEARING & GRUBBING 43067315201	0.790 LS	20000.00000	20000.00	10782.10000	10782.10		
0145 0110 7 1 MAILBOX, F&I SINGLE	10.000 EA	125.00000	1250.00	125.00000	1250.00		

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	2932.000 CY	20.00000	58640.00	34.33000	100655.56		
0155 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43067325201	LUMP	20000.00000	20000.00	46749.82000	46749.82		
0160 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43067315201	LUMP	20000.00000	20000.00	54170.09000	54170.09		
0165 0160 4 TYPE B STABILIZATION	715.000 SY	18.00000	12870.00	36.42000	26040.30		
0170 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	11883.000 SY	2.00000	23766.00	3.44000	40877.52		
0175 0285701 OPTIONAL BASE, BASE GROUP 01	173.000 SY	18.00000	3114.00	24.05000	4160.65		
0180 0285710 OPTIONAL BASE, BASE GROUP 10	336.000 SY	21.00000	7056.00	39.15000	13154.40		
0185 0286 1 TURNOUT CONSTRUCTION	238.000 SY	32.00000	7616.00	11.30000	2689.40		
0190 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	9272.000 SY	3.49000	32359.28	3.59000	33286.48		
0195 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	9230.000 SY	4.76000	43934.80	6.59000	60825.70		
0200 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2738.000 SY	4.06000	11116.28	6.43000	17605.34		
0205 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	77618.000 SY	2.94000	228196.92	2.84000	220435.12		
0210 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	159665.000 SY	2.95000	471011.75	3.56000	568407.40		
0215 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	32132.600 TN	81.50000	2618806.90	93.93000	3018215.12		
0220 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	9935.300 TN	147.00000	1460489.10	148.09000	1471318.58		
0225 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	71.600 TN	405.00000	28998.00	225.44000	16141.50		

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	3200.00000	9600.00	2300.00000	6900.00		
0235 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	15.000 LF	99.00000	1485.00	146.00000	2190.00		
0240 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	3.000 LF	99.00000	297.00	530.00000	1590.00		
0245 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	371.000 LF	99.00000	36729.00	47.00000	17437.00		
0250 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1200.00000	2400.00	1598.00000	3196.00		
0255 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	130.300 LF	25.00000	3257.50	30.88000	4023.66		
0260 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	127.500 LF	25.00000	3187.50	30.21000	3851.78		
0265 0520 2 1 CONCRETE CURB, TYPE A	2110.300 LF	23.00000	48536.90	21.39000	45139.32		
0270 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	616.000 LF	60.00000	36960.00	32.60000	20081.60		
0275 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	70.700 LF	70.00000	4949.00	78.24000	5531.57		
0280 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	46.000 SY	28.00000	1288.00	64.33000	2959.18		
0285 0527 2 DETECTABLE WARNINGS	161.000 SF	22.00000	3542.00	27.56000	4437.16		
0290 0536 1 1 GUARDRAIL -ROADWAY	1338.000 LF	21.00000	28098.00	27.50000	36795.00		
0295 0536 2 GUARDRAIL- SHOP-BENT PANELS	37.500 LF	35.00000	1312.50	27.50000	1031.25		
0300 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	12.000 EA	3400.00000	40800.00	3547.00000	42564.00		

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0305 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	12.000 EA	350.00000	4200.00	65.00000	780.00		
0310 0536 73 GUARDRAIL REMOVAL	890.000 LF	2.00000	1780.00	3.00000	2670.00		
0315 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2500.00000	2500.00	2287.00000	2287.00		
0320 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	7.000 EA	800.00000	5600.00	1010.00000	7070.00		
0325 0538 1 GUARDRAIL RESET	681.000 LF	10.00000	6810.00	13.75000	9363.75		
0330 0570 1 1 PERFORMANCE TURF	945.000 SY	1.51000	1426.95	3.26000	3080.70		
0335 0570 1 2 PERFORMANCE TURF, SOD	49746.000 SY	2.44000	121380.24	2.59000	128842.14		
0340 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	23.818 NM	882.82000	21027.01	822.75000	19596.26		
0345 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	48.000 LF	1.73000	83.04	1.73000	83.04		
0350 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	24.608 GM	474.94000	11687.32	474.90000	11686.34		
0355 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	146.000 LF	1.04000	151.84	1.04000	151.84		
0360 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	4.000 EA	36.49000	145.96	36.49000	145.96		
0365 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	22.045 NM	822.94000	18141.71	822.75000	18137.52		
0370 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3380.000 LF	1.04000	3515.20	1.04000	3515.20		

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0375 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43067325201	LUMP	25000.00000	25000.00	25000.00000	25000.00		
0380 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43067315201	LUMP	25000.00000	25000.00	25000.00000	25000.00		
SECTION 0002 TOTALS			$ 6,747,259.85		$ 6,934,159.45		$
SECTION 0003 SIGNING							
0385 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	24.000 AS	235.58000	5653.92	235.58000	5653.92		
0390 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	27.000 AS	1114.28000	30085.56	1114.28000	30085.56		
0395 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	1316.81000	1316.81	1316.81000	1316.81		
0400 0700 1 50 SINGLE POST SIGN, RELOCATE	3.000 AS	62.50000	187.50	62.50000	187.50		
0405 0700 1 60 SINGLE POST SIGN, REMOVE	26.000 AS	9.38000	243.88	9.38000	243.88		
0410 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	1650.00000	1650.00	1650.00000	1650.00		
0415 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	9.000 EA	27.08000	243.72	27.08000	243.72		
0420 0705 10 1 OBJECT MARKER, TYPE 1	14.000 EA	131.00000	1834.00	136.89000	1916.46		
0425 0705 10 2 OBJECT MARKER, TYPE 2	59.000 EA	54.00000	3186.00	77.45000	4569.55		
0430 0705 10 3 OBJECT MARKER, TYPE 3	2.000 EA	133.00000	266.00	126.89000	253.78		
0435 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	4.000 EA	78.00000	312.00	71.39000	285.56		
0440 0705 11 2 DELINEATOR, NON-FLEXIBLE	12.000 EA	51.00000	612.00	65.12000	781.44		

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0445 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	28.000 EA	148.00000	4144.00	154.06000	4313.68		
0450 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43067315201	LUMP	59000.00000	59000.00	58820.00000	58820.00		
0455 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43067325201LS	LUMP	32000.00000	32000.00	31531.69000	31531.69		
0460 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	406.000 SF	5.00000	2030.00	5.00000	2030.00		
SECTION 0003 TOTALS		$	142,765.39	$	143,883.55	$	
SECTION 0004 SIGNALIZATION							
0465 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	662.000 LF	5.75000	3806.50	6.00000	3972.00		
0470 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	227.000 LF	23.00000	5221.00	14.00000	3178.00		
0475 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	5.000 EA	459.00000	2295.00	300.00000	1500.00		
0480 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	16.000 AS	639.00000	10224.00	600.00000	9600.00		
0485 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	7.000 AS	1325.00000	9275.00	700.00000	4900.00		
0490 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	785.00000	1570.00	400.00000	800.00		
0495 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	975.00000	1950.00	1000.00000	2000.00		
0500 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1.000 EA	3159.00000	3159.00	4000.00000	4000.00		
0505 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	4.000 EA	1125.00000	4500.00	1000.00000	4000.00		

CALL ORDER: 013 PROPOSAL ID: T5509 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0510 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1359.00000	5436.00	800.00000	3200.00		
SECTION 0004 TOTALS			$ 47,436.50		$ 37,150.00		$
CONTRACT TOTALS			$ 7,063,441.74		$ 7,243,000.00		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.