VENDOR RANKING

CALL ORDER : 016 PROPOSAL ID : T6343 PROPOSAL DESC :
LETTING DATE : 10/29/14 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing and intersection improvement.
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43076515201 F.A. NO. : 6238016U COUNTIES : MIAMI-DADE
43076515202 N/A
43076515601 N/A
43117615201 (*) 6238017U
43117615601 N/A
LOCAL NAME : SR 932/NW103ST/E49ST FROM EAST 10TH AVENUE TO SR 7 ROAD NAME : SR 932
PROJ LIMITS : FROM EAST 10TH AVENUE TO SR 7/NW 7 AVENUE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	H & R PAVING, INC.	Responsive	Winning bid	$ 3,891,030.23	0.00%
2	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 4,190,238.82	7.68%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 4,312,782.86	10.83%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 4,406,393.88	13.24%
5	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 4,476,868.90	15.05%
6	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 4,615,015.24	18.60%

CALL ORDER : 016 PROPOSAL ID : T6343 PROPOSAL DESC :
LETTING DATE : 10/29/14 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing and intersection improvement.
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43076515201 F.A. NO. : 6238016U COUNTIES : MIAMI-DADE
43076515202 N/A
43076515601 N/A
43117615201 (*) 6238017U
43117615601 N/A
LOCAL NAME : SR 932/NW103ST/E49ST FROM EAST 10TH AVENUE TO SR 7 ROAD NAME : SR 932
PROJ LIMITS : FROM EAST 10TH AVENUE TO SR 7/NW 7 AVENUE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43117615201	LUMP	135084.00000	135084.00	200000.00000	200000.00	317369.75000	317369.75
0010 0101 1 MOBILIZATION 43076515201	LUMP	86124.00000	86124.00	50000.00000	50000.00	88584.68000	88584.68
0015 0102 1 MAINTENANCE OF TRAFFIC 43076515201	195.000 LS	86124.00000	86124.00	50000.00000	50000.00	98507.72000	98507.72
0020 0102 1 MAINTENANCE OF TRAFFIC 43117615201	250.000 LS	86124.00000	86124.00	200000.00000	200000.00	120077.13000	120077.13
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	810.300 CY	10.00000	8103.00	1.00000	810.30	0.01000	8.10
0030 0102 14 TRAFFIC CONTROL OFFICER	816.000 MH	1.00000	816.00	55.00000	44880.00	0.01000	8.16
0035 0102 60 WORK ZONE SIGN	18010.000 ED	0.25000	4502.50	0.30000	5403.00	0.28000	5042.80
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	55470.000 ED	0.13000	7211.10	0.15000	8320.50	0.14000	7765.80
0045 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	1016.000 ED	0.45000	457.20	0.55000	558.80	0.44000	447.04
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	890.000 ED	6.00000	5340.00	7.00000	6230.00	0.01000	8.90
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	50205.000 ED	0.15000	7530.75	0.18000	9036.90	0.17000	8534.85

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	926.000 EA	3.00000	2778.00	4.00000	3704.00	3.34000	3092.84
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	918.000 ED	13.00000	11934.00	15.00000	13770.00	14.45000	13265.10
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2000.000 ED	7.70000	15400.00	3.00000	6000.00	2.56000	5120.00
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2000.000 ED	7.70000	15400.00	3.00000	6000.00	2.56000	5120.00
0080 0107 1 LITTER REMOVAL	345.780 AC	100.00000	34578.00	1.00000	345.78	0.01000	3.46
0085 0107 2 MOWING	24.300 AC	100.00000	2430.00	1.00000	24.30	0.01000	0.24
0090 0109 71 3 FIELD OFFICE, 900 SQ FT	310.000 DA	85.00000	26350.00	1.00000	310.00	0.01000	3.10
0095 0110 1 1 CLEARING & GRUBBING 43117615201	0.006 LS	25790.00000	25790.00	40000.00000	40000.00	219835.99000	219835.99
0100 0110 1 1 CLEARING & GRUBBING 43076515201	0.041 LS	25790.00000	25790.00	12000.00000	12000.00	28562.80000	28562.80
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	292.000 SY	20.00000	5840.00	11.00000	3212.00	12.07000	3524.44
0110 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDO	LUMP	500.00000	500.00	600.00000	600.00	591.38000	591.38
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43117615201	LUMP	500.00000	500.00	600.00000	600.00	591.38000	591.38
0120 0160 4 TYPE B STABILIZATION	198.000 SY	2.00000	396.00	16.00000	3168.00	1.11000	219.78
0125 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	672.000 SY	25.00000	16800.00	4.00000	2688.00	4.45000	2990.40
0130 0285712 OPTIONAL BASE, BASE GROUP 12	198.000 SY	50.00000	9900.00	85.00000	16830.00	62.34000	12343.32
0135 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	140171.800 SY	6.63000	929339.03	2.25000	315386.55	4.32000	605542.18

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0140 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	11750.800 SY	6.63000	77907.80	2.25000	26439.30	3.86000	45358.09
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	7729.600 TN	70.00000	541072.00	107.00000	827067.20	76.72000	593014.91
0150 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	8689.320 TN	70.00000	608252.40	130.00000	1129611.60	98.95000	859808.21
0155 0425 5 MANHOLE, ADJUST	39.000 EA	350.00000	13650.00	390.00000	15210.00	500.32000	19512.48
0160 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	167.000 LF	29.44000	4916.48	35.00000	5845.00	31.13000	5198.71
0165 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3676.000 LF	25.00000	91900.00	27.00000	99252.00	27.79000	102156.04
0170 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	3729.000 SY	45.00000	167805.00	39.00000	145431.00	55.59000	207295.11
0175 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	123.000 SY	45.00000	5535.00	75.00000	9225.00	58.93000	7248.39
0180 0527 2 DETECTABLE WARNINGS	1430.000 SF	30.00000	42900.00	29.00000	41470.00	27.79000	39739.70
0185 0570 1 2 PERFORMANCE TURF, SOD	672.000 SY	2.25000	1512.00	6.00000	4032.00	4.17000	2802.24
0190 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	6.000 EA	450.00000	2700.00	600.00000	3600.00	611.50000	3669.00
0195 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	16.886 NM	800.00000	13508.80	775.00000	13086.65	783.83000	13235.75
0200 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3749.000 LF	0.50000	1874.50	0.20000	749.80	0.20000	749.80
0205 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	18948.000 LF	0.50000	9474.00	0.28000	5305.44	0.28000	5305.44
0210 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	410.000 LF	1.00000	410.00	0.50000	205.00	0.46000	188.60

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0215 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	8493.000 LF	1.00000	8493.00	0.60000	5095.80	0.61000	5180.73
0220 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.465 GM	1320.00000	613.80	440.00000	204.60	439.17000	204.21
0225 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	809.000 LF	1.00000	809.00	1.00000	809.00	0.56000	453.04
0230 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	36.000 EA	30.00000	1080.00	28.00000	1008.00	27.79000	1000.44
0235 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	116.000 EA	20.00000	2320.00	20.00000	2320.00	20.01000	2321.16
0240 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.543 NM	800.00000	9234.40	800.00000	9234.40	783.83000	9047.75
0245 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	36.000 LF	1.00000	36.00	1.00000	36.00	0.46000	16.56
0250 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3814.000 LF	0.30000	1144.20	0.55000	2097.70	0.56000	2135.84
0255 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43076515201	LUMP	7619.00000	7619.00	7619.00000	7619.00	7619.00000	7619.00
0260 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117615201	LUMP	41261.00000	41261.00	41261.00000	41261.00	41261.00000	41261.00
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43076515202	LUMP	1120.00000	1120.00	1120.00000	1120.00	1120.00000	1120.00
SECTION 0001 TOTALS			$ 3,208,289.96		$ 3,397,213.62		$ 3,522,803.54
SECTION 0002 SIGNING							

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0270 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	105.000 AS	338.29000	35520.45	372.00000	39060.00	392.48000	41210.40
0275 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	57.000 AS	752.61000	42898.77	825.00000	47025.00	613.72000	34982.04
0280 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	4.000 AS	1772.35000	7089.40	1950.00000	7800.00	1778.92000	7115.68
0285 0700 1 60 SINGLE POST SIGN, REMOVE	125.000 AS	15.39000	1923.75	17.00000	2125.00	34.46000	4307.50
0290 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	3765.48000	3765.48	4140.00000	4140.00	3691.26000	3691.26
0295 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	10.000 AS	171.79000	1717.90	190.00000	1900.00	255.72000	2557.20
0300 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	38.000 EA	21.60000	820.80	24.00000	912.00	28.90000	1098.20
0305 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3263.000 EA	3.00000	9789.00	4.00000	13052.00	3.45000	11257.35
0310 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	36.000 SF	2.00000	72.00	2.00000	72.00	1.95000	70.20
0315 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1307.000 LF	1.00000	1307.00	1.50000	1960.50	1.45000	1895.15
0320 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	9836.000 LF	1.50000	14754.00	2.20000	21639.20	2.22000	21835.92
0325 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	239.000 LF	3.00000	717.00	4.00000	956.00	3.34000	798.26
0330 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	4117.000 LF	3.00000	12351.00	4.40000	18114.80	4.45000	18320.65
0335 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	35.000 LF	1.00000	35.00	2.00000	70.00	1.11000	38.85

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0340 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	21.000 EA	120.00000	2520.00	120.00000	2520.00	122.30000	2568.30
0345 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	117.000 EA	50.00000	5850.00	60.00000	7020.00	61.15000	7154.55
0350 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	36.000 LF	3.00000	108.00	4.00000	144.00	3.34000	120.24
0355 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	26.000 LF	1.00000	26.00	2.00000	52.00	1.11000	28.86
0360 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	282.000 LF	1.50000	423.00	10.00000	2820.00	9.45000	2664.90
0365 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	220.000 LF	15.00000	3300.00	18.00000	3960.00	18.34000	4034.80
0370 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	8.448 NM	4500.00000	38016.00	4400.00000	37171.20	4391.71000	37101.17
0375 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.231 NM	6000.00000	1386.00	6000.00000	1386.00	5642.51000	1303.42
0380 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	11.296 GM	1200.00000	13555.20	1100.00000	12425.60	1106.26000	12496.31
0385 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5.852 NM	4500.00000	26334.00	4400.00000	25748.80	4391.71000	25700.29
0390 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.361 GM	1320.00000	476.52	1100.00000	397.10	1106.26000	399.36
SECTION 0002 TOTALS		$	224,756.27	$	252,471.20	$	242,750.86
SECTION 0003 SIGNALIZATION							
0395 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2373.000 LF	18.00000	42714.00	22.00000	52206.00	21.68000	51446.64

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0400 0632 7 1 3.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5000.00000	15000.00	5600.00000	16800.00	5690.32000	17070.96
0405 0632 7 2 2290.000 LF SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	5.00000	11450.00	5.60000	12824.00	5.67000	12984.30
0410 0635 2 11 85.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	450.00000	38250.00	530.00000	45050.00	535.90000	45551.50
0415 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2250.00000	2250.00	2560.00000	2560.00	2586.11000	2586.11
0420 0639 2 1 980.000 LF ELECTRICAL SERVICE WIRE	5.00000	4900.00	6.00000	5880.00	5.89000	5772.20
0425 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1600.00000	1600.00	1900.00000	1900.00	1971.27000	1971.27
0430 0641 2 12 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1700.00000	3400.00	2000.00000	4000.00	2034.64000	4069.28
0435 0646 1 11 17.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1200.00000	20400.00	1725.00000	29325.00	1742.23000	29617.91
0440 0649 31101 1.000 EA STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	20000.00000	20000.00	24000.00000	24000.00	23840.87000	23840.87
0445 0649 31102 3.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	22000.00000	66000.00	25500.00000	76500.00	25729.86000	77189.58
0450 0649 31103 3.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	27500.00000	82500.00	31400.00000	94200.00	31710.37000	95131.11
0455 0650 1311 16.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	700.00000	11200.00	865.00000	13840.00	876.11000	14017.76
0460 0650 1511 6.000 AS TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	900.00000	5400.00	1290.00000	7740.00	1305.29000	7831.74

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0465 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	34.000 AS	400.00000	13600.00	520.00000	17680.00	525.89000	17880.26
0470 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	12.000 AS	850.00000	10200.00	1000.00000	12000.00	1022.88000	12274.56
0475 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	53.000 AS	700.00000	37100.00	855.00000	45315.00	865.00000	45845.00
0480 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	30.000 EA	120.00000	3600.00	155.00000	4650.00	153.43000	4602.90
0485 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	10.000 AS	1000.00000	10000.00	1620.00000	16200.00	1641.06000	16410.60
0490 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	22.000 EA	10.00000	220.00	52.00000	1144.00	52.26000	1149.72
0495 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	54.000 EA	10.00000	540.00	52.00000	2808.00	52.26000	2822.04
0500 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	10.00000	20.00	105.00000	210.00	105.62000	211.24
0505 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	1000.00000	4000.00	625.00000	2500.00	630.41000	2521.64
0510 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	4.000 EA	1000.00000	4000.00	420.00000	1680.00	420.27000	1681.08
0515 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	500.00000	500.00	420.00000	420.00	420.27000	420.27
0520 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	30.000 EA	10.00000	300.00	52.00000	1560.00	52.26000	1567.80
0525 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	100.00000	100.00	210.00000	210.00	210.14000	210.14
0530 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	3.000 PI	100.00000	300.00	400.00000	1200.00	420.27000	1260.81
0535 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	100.00000	300.00	400.00000	1200.00	420.27000	1260.81
0540 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2.000 EA	450.00000	900.00	535.00000	1070.00	537.01000	1074.02

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0545 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	1.000 EA	50.00000	50.00	52.00000	52.00	52.26000	52.26
0550 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	7.000 EA	3000.00000	21000.00	2250.00000	15750.00	2273.68000	15915.76
SECTION 0003 TOTALS		$	431,794.00	$	512,474.00	$	516,242.14
SECTION 0004 UTILITIES							
0555 0425 5 1 MANHOLE, ADJUST, UTILITIES	3.000 EA	500.00000	1500.00	700.00000	2100.00	500.32000	1500.96
0560 0425 6 VALVE BOXES, ADJUST	86.000 EA	250.00000	21500.00	265.00000	22790.00	305.76000	26295.36
0565 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43076515601	LUMP	470.00000	470.00	470.00000	470.00	470.00000	470.00
0570 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117615601	LUMP	2720.00000	2720.00	2720.00000	2720.00	2720.00000	2720.00
SECTION 0004 TOTALS		$	26,190.00	$	28,080.00	$	30,986.32
CONTRACT TOTALS		$	3,891,030.23	$	4,190,238.82	$	4,312,782.86

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43117615201	LUMP	253810.00000	253810.00	80000.00000	80000.00	64000.00000	64000.00
0010 0101 1 MOBILIZATION 43076515201	LUMP	20850.00000	20850.00	80000.00000	80000.00	9636.00000	9636.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43076515201	195.000 LS	240895.19000	240895.19	60000.00000	60000.00	379000.00000	379000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43117615201	250.000 LS	38439.12000	38439.12	60000.00000	60000.00	51925.00000	51925.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	810.300 CY	22.26000	18037.28	20.00000	16206.00	10.00000	8103.00
0030 0102 14 TRAFFIC CONTROL OFFICER	816.000 MH	60.00000	48960.00	46.40000	37862.40	30.00000	24480.00
0035 0102 60 WORK ZONE SIGN	18010.000 ED	0.27000	4862.70	0.29000	5222.90	0.25000	4502.50
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	55470.000 ED	0.14000	7765.80	0.18560	10295.23	0.13000	7211.10
0045 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	1016.000 ED	0.49000	497.84	0.32480	330.00	0.45000	457.20
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	890.000 ED	6.55000	5829.50	6.96000	6194.40	6.00000	5340.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	50205.000 ED	0.16000	8032.80	0.17400	8735.67	0.15000	7530.75
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	926.000 EA	3.31000	3065.06	3.48000	3222.48	3.00000	2778.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	918.000 ED	14.18000	13017.24	16.24000	14908.32	13.00000	11934.00
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2000.000 ED	5.21000	10420.00	7.42400	14848.00	5.10000	10200.00
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2000.000 ED	15.37000	30740.00	6.03200	12064.00	7.60000	15200.00

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0080 0107 1 LITTER REMOVAL	345.780 AC	33.92000	11728.86	58.00000	20055.24	25.00000	8644.50
0085 0107 2 MOWING	24.300 AC	383.97000	9330.47	92.80000	2255.04	70.00000	1701.00
0090 0109 71 3 FIELD OFFICE, 900 SQ FT	310.000 DA	120.00000	37200.00	150.00000	46500.00	45.00000	13950.00
0095 0110 1 1 CLEARING & GRUBBING 43117615201	0.006 LS	4214.01000	4214.01	47000.00000	47000.00	158560.00000	158560.00
0100 0110 1 1 CLEARING & GRUBBING 43076515201	0.041 LS	1445.00000	1445.00	47000.00000	47000.00	24000.00000	24000.00
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	292.000 SY	29.07000	8488.44	70.00000	20440.00	23.25000	6789.00
0110 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDO	LUMP	1636.48000	1636.48	12000.00000	12000.00	611.00000	611.00
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43117615201	LUMP	1636.48000	1636.48	10000.00000	10000.00	611.00000	611.00
0120 0160 4 TYPE B STABILIZATION	198.000 SY	10.41000	2061.18	3.00000	594.00	6.00000	1188.00
0125 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	672.000 SY	4.49000	3017.28	6.00000	4032.00	4.00000	2688.00
0130 0285712 OPTIONAL BASE, BASE GROUP 12	198.000 SY	84.51000	16732.98	50.00000	9900.00	80.35000	15909.30
0135 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	140171.800 SY	2.22000	311181.40	2.65000	371455.27	2.50000	350429.50
0140 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	11750.800 SY	2.52000	29612.02	2.50000	29377.00	2.25000	26439.30
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	7729.600 TN	102.93000	795607.73	120.00000	927552.00	105.00000	811608.00
0150 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	8689.320 TN	130.38000	1132913.54	132.00000	1146990.24	130.00000	1129611.60
0155 0425 5 MANHOLE, ADJUST	39.000 EA	346.93000	13530.27	700.00000	27300.00	360.00000	14040.00
0160 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	167.000 LF	30.77000	5138.59	127.60000	21309.20	30.00000	5010.00

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0165 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3676.000 LF	48.39000	177881.64	22.00000	80872.00	82.13000	301909.88
0170 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	3729.000 SY	68.43000	255175.47	40.00000	149160.00	79.10000	294963.90
0175 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	123.000 SY	100.29000	12335.67	55.00000	6765.00	94.00000	11562.00
0180 0527 2 DETECTABLE WARNINGS	1430.000 SF	26.47000	37852.10	35.00000	50050.00	37.00000	52910.00
0185 0570 1 2 PERFORMANCE TURF, SOD	672.000 SY	9.99000	6713.28	5.00000	3360.00	8.90000	5980.80
0190 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	6.000 EA	548.79000	3292.74	522.00000	3132.00	449.90000	2699.40
0195 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	16.886 NM	778.60000	13147.44	841.00000	14201.13	705.00000	11904.63
0200 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3749.000 LF	0.20000	749.80	0.34800	1304.65	0.18000	674.82
0205 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	18948.000 LF	0.28000	5305.44	0.58000	10989.84	0.25000	4737.00
0210 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	410.000 LF	0.45000	184.50	1.04400	428.04	0.41000	168.10
0215 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	8493.000 LF	0.61000	5180.73	1.16000	9851.88	0.55000	4671.15
0220 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.465 GM	436.24000	202.85	406.00000	188.79	395.00000	183.68
0225 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	809.000 LF	0.55000	444.95	0.29000	234.61	0.50000	404.50
0230 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	36.000 EA	27.61000	993.96	40.60000	1461.60	25.00000	900.00

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0235 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	116.000 EA	19.88000	2306.08	23.20000	2691.20	18.00000	2088.00
0240 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.543 NM	778.60000	8987.38	841.00000	9707.66	705.00000	8137.82
0245 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	36.000 LF	0.45000	16.20	1.04400	37.58	0.41000	14.76
0250 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3814.000 LF	0.55000	2097.70	0.29000	1106.06	0.50000	1907.00
0255 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43076515201	LUMP	7619.00000	7619.00	7619.00000	7619.00	7619.00000	7619.00
0260 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117615201	LUMP	41261.00000	41261.00	41261.00000	41261.00	41261.00000	41261.00
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43076515202	LUMP	1120.00000	1120.00	1120.00000	1120.00	1120.00000	1120.00
SECTION 0001 TOTALS			$ 3,673,565.19		$ 3,549,191.43		$ 3,929,905.19
SECTION 0002 SIGNING							
0270 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	105.000 AS	385.12000	40437.60	375.00000	39375.00	339.00000	35595.00
0275 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	57.000 AS	602.23000	34327.11	1000.00000	57000.00	753.00000	42921.00
0280 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	4.000 AS	1749.95000	6999.80	1400.00000	5600.00	1773.00000	7092.00
0285 0700 1 60 SINGLE POST SIGN, REMOVE	125.000 AS	33.82000	4227.50	24.00000	3000.00	16.00000	2000.00
0290 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	3622.08000	3622.08	4200.00000	4200.00	3766.00000	3766.00

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0295 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	10.000 AS	250.93000	2509.30	600.00000	6000.00	172.00000	1720.00
0300 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	38.000 EA	28.37000	1078.06	15.00000	570.00	38.10000	1447.80
0305 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3263.000 EA	3.42000	11159.46	4.50000	14683.50	3.10000	10115.30
0310 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	36.000 SF	1.93000	69.48	2.61000	93.96	1.75000	63.00
0315 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1307.000 LF	1.44000	1882.08	1.27600	1667.73	1.30000	1699.10
0320 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	9836.000 LF	2.21000	21737.56	2.14600	21108.06	2.00000	19672.00
0325 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	239.000 LF	3.31000	791.09	2.90000	693.10	3.00000	717.00
0330 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	4117.000 LF	4.42000	18197.14	3.48000	14327.16	4.00000	16468.00
0335 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	35.000 LF	1.10000	38.50	0.92800	32.48	1.00000	35.00
0340 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	21.000 EA	121.48000	2551.08	116.00000	2436.00	110.00000	2310.00
0345 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	117.000 EA	60.74000	7106.58	54.52000	6378.84	55.00000	6435.00
0350 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	36.000 LF	3.31000	119.16	2.90000	104.40	3.00000	108.00
0355 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	26.000 LF	1.10000	28.60	0.92800	24.13	1.00000	26.00
0360 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	282.000 LF	9.39000	2647.98	17.40000	4906.80	8.50000	2397.00

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0365 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	220.000 LF	18.22000	4008.40	20.88000	4593.60	16.50000	3630.00
0370 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	8.448 NM	4362.36000	36853.22	4872.00000	41158.66	3950.00000	33369.60
0375 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.231 NM	5604.81000	1294.71	6000.00000	1386.00	5075.00000	1172.33
0380 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	11.296 GM	1098.87000	12412.84	1566.00000	17689.54	995.00000	11239.52
0385 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5.852 NM	4362.36000	25528.53	4988.00000	29189.78	3950.00000	23115.40
0390 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.361 GM	1098.86000	396.69	1566.00000	565.33	995.00000	359.20
SECTION 0002 TOTALS		$	240,024.55	$	276,784.07	$	227,473.25
SECTION 0003 SIGNALIZATION							
0395 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2373.000 LF	9.88000	23445.24	17.40000	41290.20	16.10000	38205.30
0400 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	3120.40000	9361.20	4640.00000	13920.00	3930.70000	11792.10
0405 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	2290.000 LF	4.39000	10053.10	4.64000	10625.60	2.50000	5725.00
0410 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	85.000 EA	548.79000	46647.15	522.00000	44370.00	455.80000	38743.00
0415 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	1582.70000	1582.70	5869.02000	5869.02	1380.50000	1380.50

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0420 0639 2 1 ELECTRICAL SERVICE WIRE	980.000 LF	3.95000	3871.00	5.80000	5684.00	2.00000	1960.00
0425 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	1020.74000	1020.74	2204.00000	2204.00	709.40000	709.40
0430 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	1422.46000	2844.92	2118.74000	4237.48	1169.10000	2338.20
0435 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	17.000 EA	952.69000	16195.73	1061.40000	18043.80	783.70000	13322.90
0440 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	1.000 EA	21095.37000	21095.37	30604.86000	30604.86	21050.10000	21050.10
0445 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	3.000 EA	24124.67000	72374.01	34004.82000	102014.46	23089.10000	69267.30
0450 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	30040.60000	90121.80	42688.00000	128064.00	28997.80000	86993.40
0455 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	16.000 AS	950.50000	15208.00	1044.00000	16704.00	752.00000	12032.00
0460 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	6.000 AS	1260.02000	7560.12	1637.92000	9827.52	1097.40000	6584.40
0465 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	34.000 AS	487.32000	16568.88	841.00000	28594.00	467.60000	15898.40
0470 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	12.000 AS	963.67000	11564.04	1117.66000	13411.92	859.30000	10311.60
0475 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	53.000 AS	905.50000	47991.50	754.00000	39962.00	629.60000	33368.80
0480 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	30.000 EA	150.37000	4511.10	319.00000	9570.00	187.60000	5628.00
0485 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	10.000 AS	1050.38000	10503.80	1740.00000	17400.00	840.00000	8400.00

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0490 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	22.000 EA	32.93000	724.46	208.80000	4593.60	80.90000	1779.80
0495 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	54.000 EA	32.93000	1778.22	59.74000	3225.96	50.90000	2748.60
0500 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	130.62000	261.24	33.64000	67.28	101.70000	203.40
0505 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	3424.43000	13697.72	1803.80000	7215.20	3324.40000	13297.60
0510 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	4.000 EA	3349.80000	13399.20	2500.38000	10001.52	1220.70000	4882.80
0515 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	283.18000	283.18	736.60000	736.60	813.80000	813.80
0520 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	30.000 EA	37.32000	1119.60	58.00000	1740.00	38.10000	1143.00
0525 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	929.64000	929.64	469.22000	469.22	610.40000	610.40
0530 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	3.000 PI	412.69000	1238.07	527.80000	1583.40	610.40000	1831.20
0535 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	523.54000	1570.62	585.80000	1757.40	813.80000	2441.40
0540 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2.000 EA	420.37000	840.74	806.78000	1613.56	374.50000	749.00
0545 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	1.000 EA	65.31000	65.31	63.80000	63.80	25.40000	25.40
0550 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	7.000 EA	2183.07000	15281.49	4321.00000	30247.00	2490.00000	17430.00
SECTION 0003 TOTALS		$	463,709.89	$	605,711.40	$	431,666.80
SECTION 0004 UTILITIES							
0555 0425 5 1 MANHOLE, ADJUST, UTILITIES	3.000 EA	346.93000	1040.79	696.00000	2088.00	570.00000	1710.00
0560 0425 6 VALVE BOXES, ADJUST	86.000 EA	289.11000	24863.46	464.00000	39904.00	245.00000	21070.00

CALL ORDER: 016 PROPOSAL ID: T6343 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0565 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43076515601	LUMP	470.00000	470.00	470.00000	470.00	470.00000	470.00
0570 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117615601	LUMP	2720.00000	2720.00	2720.00000	2720.00	2720.00000	2720.00
SECTION 0004 TOTALS			$ 29,094.25		$ 45,182.00		$ 25,970.00
CONTRACT TOTALS			$ 4,406,393.88		$ 4,476,868.90		$ 4,615,015.24

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.