VENDOR RANKING

CALL ORDER : 019 PROPOSAL ID : T7353 PROPOSAL DESC :
LETTING DATE : 10/29/14 10:30 A.M. DISTRICT : 07 The improvements under this contract consist of widening,
SET-ASIDE : U/R CODE : new roadway construction including ponds, drainage
CONTRACT TIME : 815 WORKING DAYS (AVAILABLE DAYS) piping and structures and utility relocation, signing
including overhead signing, signalization and lighting.

FINPROJ(S) : 25699535201 (*) F.A. NO. : N/A COUNTIES : PINELLAS
25699535601 N/A
25699535602 N/A
LOCAL NAME : SR 688 (ULMERTON RD) FM E OF 49TH STREET TO W OF 3 ROAD NAME : SR 688
PROJ LIMITS : FM E OF 49TH STREET TO W OF 38TH STREET NORTH

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Winning bid	$ 19,306,771.31	0.00%
2	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 21,696,947.42	12.38%
3	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 22,149,223.53	14.72%
4	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 23,015,000.00	19.20%

CALL ORDER : 019 PROPOSAL ID : T7353 PROPOSAL DESC :
LETTING DATE : 10/29/14 10:30 A.M. DISTRICT : 07 The improvements under this contract consist of widening,
SET-ASIDE : U/R CODE : new roadway construction including ponds, drainage
CONTRACT TIME : 815 WORKING DAYS (AVAILABLE DAYS) piping and structures and utility relocation, signing
including overhead signing, signalization and lighting.

FINPROJ(S) : 25699535201 (*) F.A. NO. : N/A COUNTIES : PINELLAS
25699535601 N/A
25699535602 N/A
LOCAL NAME : SR 688 (ULMERTON RD) FM E OF 49TH STREET TO W OF 3 ROAD NAME : SR 688
PROJ LIMITS : FM E OF 49TH STREET TO W OF 38TH STREET NORTH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0000200 1 ROADWAY DESIGN GROUP- GENERIC PAY ITEM 1 ODA Sign Removal (LS)	2.000 ZZ	12500.00000	25000.00	14648.08000	29296.16	35000.00000	70000.00
0010 0000200 2 ROADWAY DESIGN GROUP- GENERIC PAY ITEM 2 Speedway Entrance Work (LS)	1.000 ZZ	30000.00000	30000.00	100000.00000	100000.00	30000.00000	30000.00
0015 0101 1 MOBILIZATION 25699535201	LUMP	1020000.00000	1020000.00	2100000.00000	2100000.00	2200000.00000	2200000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 25699535201	815.000 LS	1010000.00000	1010000.00	2117480.76000	2117480.76	1500000.00000	1500000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	15.00000	7500.00	17.51000	8755.00	35.00000	17500.00
0030 0102 14 TRAFFIC CONTROL OFFICER	608.000 MH	45.00000	27360.00	45.00000	27360.00	70.00000	42560.00
0035 0102 60 WORK ZONE SIGN	190012.000 ED	0.25000	47503.00	0.22000	41802.64	0.30000	57003.60
0040 0102 61 BUSINESS SIGN	21.000 EA	45.00000	945.00	38.00000	798.00	150.00000	3150.00
0045 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	9139.000 LF	41.00000	374699.00	0.01000	91.39	32.00000	292448.00
0050 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	951.000 LF	24.00000	22824.00	24.10000	22919.10	24.00000	22824.00
0055 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	17142.000 LF	9.00000	154278.00	0.01000	171.42	4.00000	68568.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0060 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	894.000 LF	6.75000	6034.50	10.50000	9387.00	11.00000	9834.00
0065 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	1696247.000 ED	0.12000	203549.64	0.11000	186587.17	0.16000	271399.52
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	6932.000 ED	0.30000	2079.60	0.25000	1733.00	0.40000	2772.80
0075 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	31949.000 ED	5.50000	175719.50	0.01000	319.49	4.00000	127796.00
0080 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	89148.000 ED	0.30000	26744.40	0.25000	22287.00	0.35000	31201.80
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8428.000 EA	3.50000	29498.00	3.00000	25284.00	3.50000	29498.00
0090 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	900.00000	7200.00	800.00000	6400.00	850.00000	6800.00
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	4391.000 ED	13.00000	57083.00	11.50000	50496.50	13.50000	59278.50
0100 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2851.000 ED	11.00000	31361.00	20.00000	57020.00	18.00000	51318.00
0105 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2851.000 ED	6.00000	17106.00	8.00000	22808.00	10.00000	28510.00
0110 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	21250.000 SY	0.26000	5525.00	0.90000	19125.00	2.10000	44625.00
0115 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	4.000 EA	1500.00000	6000.00	2560.17000	10240.68	2600.00000	10400.00
0120 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	4.000 EA	600.00000	2400.00	1177.78000	4711.12	1600.00000	6400.00
0125 0104 10 3 SEDIMENT BARRIER	17241.000 LF	0.75000	12930.75	0.60000	10344.60	2.50000	43102.50

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0130 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	316.000 LF	4.00000	1264.00	3.15000	995.40	15.00000	4740.00
0135 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	2000.00000	8000.00	4379.68000	17518.72	3600.00000	14400.00
0140 0104 18 INLET PROTECTION SYSTEM	114.000 EA	77.00000	8778.00	65.00000	7410.00	125.00000	14250.00
0145 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	21250.000 SY	0.30000	6375.00	0.25000	5312.50	0.60000	12750.00
0150 0107 1 LITTER REMOVAL	1080.170 AC	6.00000	6481.02	25.00000	27004.25	0.20000	216.03
0155 0107 2 MOWING	932.380 AC	28.00000	26106.64	55.00000	51280.90	40.00000	37295.20
0160 0109 71 4 FIELD OFFICE,1200 SQ FT	875.000 DA	125.00000	109375.00	147.77000	129298.75	90.00000	78750.00
0165 0110 1 1 CLEARING & GRUBBING 25699535201	58.110 LS	552000.00000	552000.00	850000.00000	850000.00	750000.00000	750000.00
0170 0110 3 REMOVAL OF EXISTING STRUCTURE 25699535201	5895.130 LS	50000.00000	50000.00	39877.00000	39877.00	125000.00000	125000.00
0175 0110 7 1 MAILBOX, F&I SINGLE	10.000 EA	150.00000	1500.00	137.72000	1377.20	375.00000	3750.00
0180 0120 1 REGULAR EXCAVATION	346872.000 CY	4.75000	1647642.00	4.75000	1647642.00	3.00000	1040616.00
0185 0120 6 EMBANKMENT	209278.000 CY	2.85000	596442.30	4.13000	864318.14	4.00000	837112.00
0190 0121 70 FLOWABLE FILL	12.100 CY	165.00000	1996.50	207.67000	2512.81	300.00000	3630.00
0195 0160 4 TYPE B STABILIZATION	67496.000 SY	5.00000	337480.00	5.09000	343554.64	2.75000	185614.00
0200 0285701 OPTIONAL BASE, BASE GROUP 01	1362.000 SY	8.25000	11236.50	9.49000	12925.38	11.00000	14982.00
0205 0285709 OPTIONAL BASE, BASE GROUP 09	48964.000 SY	18.00000	881352.00	19.01000	930805.64	20.00000	979280.00
0210 0285710 OPTIONAL BASE, BASE GROUP 10	10007.000 SY	19.00000	190133.00	20.30000	203142.10	18.00000	180126.00
0215 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	110.000 SY	28.00000	3080.00	39.70000	4367.00	24.00000	2640.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0220 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	23265.000 SY	8.00000	186120.00	3.34000	77705.10	4.00000	93060.00
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	11597.300 TN	120.00000	1391676.00	103.15000	1196261.50	107.00000	1240911.10
0230 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	8231.800 TN	140.00000	1152452.00	128.82000	1060420.48	130.00000	1070134.00
0235 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	48.200 TN	186.00000	8965.20	276.79000	13341.28	280.00000	13496.00
0240 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	101.000 CY	433.00000	43733.00	671.68000	67839.68	700.00000	70700.00
0245 0400 1 2 CONCRETE CLASS I, ENDWALLS	5.800 CY	625.00000	3625.00	2050.10000	11890.58	1600.00000	9280.00
0250 0425 1351 INLETS, CURB, TYPE P-5, <10'	32.000 EA	3550.00000	113600.00	4349.92000	139197.44	3700.00000	118400.00
0255 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	4010.00000	24060.00	4765.83000	28594.98	4600.00000	27600.00
0260 0425 1451 INLETS, CURB, TYPE J-5, <10'	9.000 EA	5120.00000	46080.00	5511.01000	49599.09	6200.00000	55800.00
0265 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	5260.00000	15780.00	6314.45000	18943.35	6000.00000	18000.00
0270 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	6320.00000	6320.00	7090.38000	7090.38	6000.00000	6000.00
0275 0425 1471 INLETS, CURB, TYPE 7, <10'	7.000 EA	3800.00000	26600.00	4665.88000	32661.16	5900.00000	41300.00
0280 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10'	1.000 EA	7530.00000	7530.00	5796.02000	5796.02	7800.00000	7800.00
0285 0425 1501 INLETS, DT BOT, TYPE A, <10'	3.000 EA	2610.00000	7830.00	2988.09000	8964.27	4000.00000	12000.00
0290 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	1.000 EA	7670.00000	7670.00	6875.20000	6875.20	8200.00000	8200.00
0295 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	1.000 EA	1950.00000	1950.00	2182.57000	2182.57	3400.00000	3400.00
0300 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED-BACK OF SIDEWALK, J BOT, <10'	3.000 EA	5320.00000	15960.00	4140.35000	12421.05	5400.00000	16200.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0305 0425 1541 INLETS, DT BOT, TYPE D, <10'	16.000 EA	3510.00000	56160.00	3950.02000	63200.32	5000.00000	80000.00
0310 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	4370.00000	4370.00	5239.10000	5239.10	6500.00000	6500.00
0315 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	2490.00000	2490.00	4607.18000	4607.18	5800.00000	5800.00
0320 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	1.000 EA	4150.00000	4150.00	5052.93000	5052.93	7000.00000	7000.00
0325 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	2660.00000	2660.00	3980.01000	3980.01	4400.00000	4400.00
0330 0425 1901 INLETS, SPECIAL, <10'	6.000 EA	2250.00000	13500.00	2855.86000	17135.16	5400.00000	32400.00
0335 0425 1903 INLETS, SPECIAL, J BOTTOM <10'	5.000 EA	6910.00000	34550.00	5582.97000	27914.85	9100.00000	45500.00
0340 0425 2 61 MANHOLES, P-8, <10'	4.000 EA	2500.00000	10000.00	2841.26000	11365.04	3600.00000	14400.00
0345 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	2840.00000	2840.00	3280.15000	3280.15	6000.00000	6000.00
0350 0425 2 91 MANHOLES, J-8, <10'	15.000 EA	6020.00000	90300.00	5721.42000	85821.30	6500.00000	97500.00
0355 0425 2 92 MANHOLES, J-8, >10'	6.000 EA	6460.00000	38760.00	6018.87000	36113.22	9000.00000	54000.00
0360 0425 3 91 JUNCTION BOX, DRAINAGE, UTILITY, < 10'	2.000 EA	14000.00000	28000.00	9183.23000	18366.46	17000.00000	34000.00
0365 0425 3 92 JUNCTION BOX, DRAINAGE, UTILITY, > 10'	2.000 EA	14500.00000	29000.00	9049.93000	18099.86	22000.00000	44000.00
0370 0425 4 INLETS, ADJUST	1.000 EA	2670.00000	2670.00	2555.22000	2555.22	3000.00000	3000.00
0375 0430 94 1 DESILTING PIPE, 0 - 24"	102.000 LF	5.61000	572.22	2.50000	255.00	5.00000	510.00
0380 0430 94 2 DESILTING PIPE, 25 - 36"	48.000 LF	10.10000	484.80	3.50000	168.00	5.00000	240.00
0385 0430 94 4 DESILTING PIPE, 49 - 60"	194.000 LF	15.71000	3047.74	5.00000	970.00	5.00000	970.00
0390 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	27.000 LF	55.40000	1495.80	71.80000	1938.60	65.00000	1755.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0395 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	62.000 LF	63.78000	3954.36	80.90000	5015.80	77.00000	4774.00
0400 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	110.000 LF	150.00000	16500.00	174.52000	19197.20	172.00000	18920.00
0405 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4780.000 LF	55.40000	264812.00	79.25000	378815.00	60.00000	286800.00
0410 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	5577.000 LF	58.68000	327258.36	99.99000	557644.23	70.00000	390390.00
0415 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1638.000 LF	83.82000	137297.16	111.04000	181883.52	110.00000	180180.00
0420 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1213.000 LF	117.00000	141921.00	158.44000	192187.72	135.00000	163755.00
0425 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1066.000 LF	120.00000	127920.00	168.17000	179269.22	145.00000	154570.00
0430 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	521.000 LF	141.00000	73461.00	151.60000	78983.60	175.00000	91175.00
0435 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	644.000 LF	63.07000	40617.08	77.38000	49832.72	76.00000	48944.00
0440 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	2363.000 LF	73.17000	172900.71	107.71000	254518.73	95.00000	224485.00
0445 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	877.000 LF	105.00000	92085.00	135.48000	118815.96	135.00000	118395.00
0450 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	165.000 LF	164.00000	27060.00	215.81000	35608.65	220.00000	36300.00
0455 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	216.000 LF	206.00000	44496.00	235.06000	50772.96	275.00000	59400.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0460 0430175260 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	2003.000 LF	271.00000	542813.00	330.73000	662452.19	405.00000	811215.00
0465 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	80.000 LF	614.00000	49120.00	583.83000	46706.40	580.00000	46400.00
0470 0430185142 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	163.000 LF	684.00000	111492.00	633.51000	103262.13	625.00000	101875.00
0475 0430185148 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	406.000 LF	785.00000	318710.00	704.47000	286014.82	810.00000	328860.00
0480 0430200 25 FLARED END SECTION, CONCRETE, 18"	4.000 EA	870.00000	3480.00	1171.75000	4687.00	2500.00000	10000.00
0485 0430200 29 FLARED END SECTION, CONCRETE, 24"	1.000 EA	986.00000	986.00	1258.79000	1258.79	2650.00000	2650.00
0490 0430200 33 FLARED END SECTION, CONCRETE, 30"	2.000 EA	1310.00000	2620.00	1743.12000	3486.24	3100.00000	6200.00
0495 0430200 40 FLARED END SECTION, CONCRETE, 42"	2.000 EA	2260.00000	4520.00	2287.11000	4574.22	4400.00000	8800.00
0500 0430200 41 FLARED END SECTION, CONCRETE, 48"	1.000 EA	2730.00000	2730.00	2880.66000	2880.66	5000.00000	5000.00
0505 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	633.00000	1266.00	865.19000	1730.38	1650.00000	3300.00
0510 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	811.00000	3244.00	1004.50000	4018.00	2700.00000	10800.00
0515 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1830.00000	1830.00	1952.54000	1952.54	4700.00000	4700.00
0520 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	2340.00000	2340.00	2308.03000	2308.03	7200.00000	7200.00
0525 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	4.000 EA	3000.00000	12000.00	2897.77000	11591.08	7600.00000	30400.00
0530 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	607.00000	1214.00	907.54000	1815.08	1800.00000	3600.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0535 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	2.000 EA	959.00000	1918.00	1092.31000	2184.62	2800.00000	5600.00
0540 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	1.000 EA	2650.00000	2650.00	2869.34000	2869.34	8000.00000	8000.00
0545 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	1.000 EA	3360.00000	3360.00	3545.49000	3545.49	9000.00000	9000.00
0550 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	668.00000	1336.00	894.09000	1788.18	2000.00000	4000.00
0555 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	823.00000	1646.00	1030.26000	2060.52	3000.00000	6000.00
0560 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	2.000 EA	5870.00000	11740.00	2891.72000	5783.44	8100.00000	16200.00
0565 0440 1 50 UNDERDRAIN, TYPE V	7011.000 LF	61.00000	427671.00	43.03000	301683.33	115.00000	806265.00
0570 0440 73 1 UNDERDRAIN OUTLET PIPE, 4"	18.000 LF	19.00000	342.00	20.77000	373.86	30.00000	540.00
0575 0514 72 LINER IMPERMEABLE PVC	100541.000 SY	5.00000	502705.00	4.43000	445396.63	4.60000	462488.60
0580 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	359.000 LF	43.00000	15437.00	32.10000	11523.90	37.00000	13283.00
0585 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	5299.000 LF	16.00000	84784.00	27.26000	144450.74	16.50000	87433.50
0590 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	9388.000 LF	16.00000	150208.00	26.84000	251973.92	17.00000	159596.00
0595 0520 3 VALLEY GUTTER- CONCRETE	1706.000 LF	28.00000	47768.00	36.34000	61996.04	19.00000	32414.00
0600 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1229.000 LF	27.00000	33183.00	54.90000	67472.10	32.00000	39328.00
0605 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	100.000 LF	40.00000	4000.00	55.38000	5538.00	44.00000	4400.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0610 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	5379.000 SY	27.00000	145233.00	31.05000	167017.95	34.00000	182886.00
0615 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	78.000 SY	37.00000	2886.00	48.90000	3814.20	52.00000	4056.00
0620 0522 4 BUS SHELTER PAD- CONCRETE	11.000 SY	40.50000	445.50	104.96000	1154.56	250.00000	2750.00
0625 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	141.000 SY	40.50000	5710.50	64.14000	9043.74	80.00000	11280.00
0630 0527 2 DETECTABLE WARNINGS	1021.000 SF	23.00000	23483.00	31.67000	32335.07	25.00000	25525.00
0635 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	16.600 TN	118.00000	1958.80	113.80000	1889.08	125.00000	2075.00
0640 0536 1 1 GUARDRAIL -ROADWAY	366.000 LF	22.00000	8052.00	18.00000	6588.00	16.00000	5856.00
0645 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	88.000 LF	38.00000	3344.00	31.00000	2728.00	16.00000	1408.00
0650 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	2.000 EA	364.00000	728.00	300.00000	600.00	2700.00000	5400.00
0655 0536 73 GUARDRAIL REMOVAL	1270.000 LF	2.50000	3175.00	2.00000	2540.00	8.00000	10160.00
0660 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	3030.00000	3030.00	2500.00000	2500.00	2400.00000	2400.00
0665 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	1030.00000	1030.00	850.00000	850.00	900.00000	900.00
0670 0544 75 1 CRASH CUSHION	1.000 EA	20000.00000	20000.00	16500.00000	16500.00	21000.00000	21000.00
0675 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	10675.000 LF	10.00000	106750.00	9.81000	104721.75	10.00000	106750.00
0680 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	8.000 EA	1150.00000	9200.00	845.00000	6760.00	1200.00000	9600.00
0685 0570 1 2 PERFORMANCE TURF, SOD	117813.000 SY	3.00000	353439.00	1.66000	195569.58	1.80000	212063.40
0690 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	1885.000 SY	3.00000	5655.00	6.00000	11310.00	7.50000	14137.50

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0695 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	26.038 NM	1012.00000	26350.46	745.06000	19399.87	900.00000	23434.20
0700 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	12802.000 LF	0.35000	4480.70	0.20000	2560.40	0.35000	4480.70
0705 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	6527.000 LF	0.80000	5221.60	0.30000	1958.10	0.65000	4242.55
0710 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	4122.000 LF	1.15000	4740.30	0.45000	1854.90	1.15000	4740.30
0715 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	6705.000 LF	1.35000	9051.75	0.60000	4023.00	1.45000	9722.25
0720 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	20.042 GM	338.00000	6774.20	332.97000	6673.38	355.00000	7114.91
0725 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	1.179 GM	563.00000	663.78	650.55000	767.00	600.00000	707.40
0730 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	7844.000 LF	0.20000	1568.80	0.35000	2745.40	0.35000	2745.40
0735 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	61.000 EA	45.00000	2745.00	39.00000	2379.00	35.00000	2135.00
0740 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	177.000 EA	21.00000	3717.00	28.00000	4956.00	30.00000	5310.00
0745 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	16.291 NM	1013.00000	16502.78	744.95000	12135.98	920.00000	14987.72
0750 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	3749.000 LF	0.35000	1312.15	0.20000	749.80	0.35000	1312.15

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0755 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3788.000 LF	1.15000	4356.20	0.45000	1704.60	1.20000	4545.60
0760 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1156.000 LF	0.20000	231.20	0.35000	404.60	0.40000	462.40
0765 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	492.000 SF	1.15000	565.80	1.75000	861.00	2.20000	1082.40
0770 0999 16 PARTNERING, DO NOT BID 25699535201	LUMP	21000.00000	21000.00	21000.00000	21000.00	21000.00000	21000.00
0775 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	29.000 DA	3300.00000	95700.00	3300.00000	95700.00	3300.00000	95700.00
0780 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0785 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25699535201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 16,002,081.30		$ 18,514,324.93		$ 18,356,003.03
SECTION 0002 SIGNING							
0790 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	36.000 AS	430.00000	15480.00	464.00000	16704.00	500.00000	18000.00
0795 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	20.000 AS	640.00000	12800.00	505.00000	10100.00	550.00000	11000.00
0800 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	3.000 AS	3500.00000	10500.00	3037.00000	9111.00	3500.00000	10500.00
0805 0700 1 50 SINGLE POST SIGN, RELOCATE	7.000 AS	75.00000	525.00	109.00000	763.00	125.00000	875.00
0810 0700 1 60 SINGLE POST SIGN, REMOVE	38.000 AS	25.00000	950.00	1.00000	38.00	1.10000	41.80

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0815 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	4800.00000	4800.00	3600.00000	3600.00	3900.00000	3900.00
0820 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	1.000 AS	5200.00000	5200.00	3998.00000	3998.00	4400.00000	4400.00
0830 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	6.000 AS	600.00000	3600.00	340.00000	2040.00	375.00000	2250.00
0835 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	2.000 EA	6100.00000	12200.00	5610.00000	11220.00	6100.00000	12200.00
0840 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	1.000 EA	10000.00000	10000.00	8952.00000	8952.00	8800.00000	8800.00
0845 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF	1.000 EA	1000.00000	1000.00	400.00000	400.00	500.00000	500.00
0850 0700 3530 SIGN PANEL, RELOCATE, 501-600 SF OVERHEAD MOUNT WITH LIGHTING	1.000 EA	3150.00000	3150.00	1720.00000	1720.00	2000.00000	2000.00
0855 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	25.00000	50.00	26.00000	52.00	75.00000	150.00
0860 0700 3604 SIGN PANEL, REMOVE, 31-50 SF	1.000 EA	600.00000	600.00	860.00000	860.00	950.00000	950.00
0865 0700 3608 SIGN PANEL, REMOVE, 301-400 SF	1.000 EA	600.00000	600.00	960.00000	960.00	1100.00000	1100.00
0870 0700 3609 SIGN PANEL, REMOVE, 401-500 SF	1.000 EA	600.00000	600.00	3360.00000	3360.00	1200.00000	1200.00
0875 0700 3628 SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING	2.000 EA	600.00000	1200.00	960.00000	1920.00	1000.00000	2000.00
0880 0700 3629 SIGN PANEL, REMOVE PANEL, 401-500 SF WITH LIGHTING	1.000 EA	600.00000	600.00	960.00000	960.00	1000.00000	1000.00
0885 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	1.000 EA	80000.00000	80000.00	65103.00000	65103.00	70000.00000	70000.00
0890 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	1.000 EA	124000.00000	124000.00	97044.00000	97044.00	100000.00000	100000.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0895 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	1.000 EA	6200.00000	6200.00	2280.00000	2280.00	2300.00000	2300.00
0900 0700 4620 OVERHEAD STATIC SIGN STRUCTURE, REMOVE SPAN	2.000 EA	9800.00000	19600.00	4290.00000	8580.00	4500.00000	9000.00
0905 0705 10 4 OBJECT MARKER, TYPE 4	5.000 EA	230.00000	1150.00	132.00000	660.00	140.00000	700.00
0910 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	10.000 EA	230.00000	2300.00	148.00000	1480.00	150.00000	1500.00
0915 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"	7.000 EA	230.00000	1610.00	78.00000	546.00	80.00000	560.00
0920 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1540.000 EA	3.50000	5390.00	3.10000	4774.00	4.00000	6160.00
0925 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	39.000 SF	1.15000	44.85	1.75000	68.25	3.00000	117.00
0930 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	338.000 SF	1.15000	388.70	1.75000	591.50	3.00000	1014.00
0935 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2874.000 LF	2.50000	7185.00	1.85000	5316.90	1.50000	4311.00
0940 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1713.000 LF	3.50000	5995.50	2.50000	4282.50	3.00000	5139.00
0945 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2507.000 LF	4.00000	10028.00	3.00000	7521.00	4.00000	10028.00
0950 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1280.000 LF	0.80000	1024.00	0.95000	1216.00	1.50000	1920.00
0955 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	27.000 EA	141.00000	3807.00	118.00000	3186.00	160.00000	4320.00
0960 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	76.000 EA	56.00000	4256.00	53.00000	4028.00	60.00000	4560.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0965 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	686.000 LF	3.50000	2401.00	2.50000	1715.00	3.00000	2058.00
0970 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	202.000 LF	0.80000	161.60	0.95000	191.90	1.50000	303.00
0975 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	26.000 EA	160.00000	4160.00	233.00000	6058.00	100.00000	2600.00
0980 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	26.000 EA	100.00000	2600.00	123.00000	3198.00	85.00000	2210.00
0985 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.590 NM	4200.00000	15078.00	3950.00000	14180.50	5000.00000	17950.00
0990 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.941 NM	5900.00000	5551.90	5069.61000	4770.50	6500.00000	6116.50
0995 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	5.609 GM	1500.00000	8413.50	975.17000	5469.73	1500.00000	8413.50
1000 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.474 GM	2300.00000	1090.20	2087.24000	989.35	3000.00000	1422.00
1005 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.863 NM	4200.00000	12024.60	3945.86000	11297.00	6000.00000	17178.00
1010 0711 16212 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	0.131 NM	5600.00000	733.60	5036.26000	659.75	6500.00000	851.50
SECTION 0002 TOTALS		$	409,048.45	$	331,964.88	$	361,598.30
SECTION 0003 LIGHTING							
1015 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8960.000 LF	6.50000	58240.00	4.50000	40320.00	6.25000	56000.00
1020 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	383.000 LF	18.00000	6894.00	18.00000	6894.00	12.20000	4672.60

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1025 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	390.000 LF	11.00000	4290.00	12.00000	4680.00	26.00000	10140.00
1030 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	90.000 EA	396.00000	35640.00	350.00000	31500.00	1200.00000	108000.00
1035 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	30079.000 LF	1.50000	45118.50	1.15000	34590.85	1.40000	42110.60
1040 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	29946.000 LF	0.35000	10481.10	0.15000	4491.90	0.75000	22459.50
1045 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	14.000 EA	5200.00000	72800.00	4200.00000	58800.00	5000.00000	70000.00
1050 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	8.000 EA	5600.00000	44800.00	4500.00000	36000.00	5200.00000	41600.00
1055 0715 4600 LIGHT POLE COMPLETE, REMOVE	72.000 EA	600.00000	43200.00	1400.00000	100800.00	850.00000	61200.00
1060 0715 5 11 LUMINAIRE & BRACKET ARM, F&I, ALUMINUM	13.000 EA	1200.00000	15600.00	650.00000	8450.00	1200.00000	15600.00
1065 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	26000.00000	26000.00	9400.00000	9400.00	3800.00000	3800.00
1070 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	600.00000	600.00	300.00000	300.00	1400.00000	1400.00
1075 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	74.000 EA	530.00000	39220.00	400.00000	29600.00	750.00000	55500.00
1080 0715511120 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20'	6.000 EA	4600.00000	27600.00	3300.00000	19800.00	4200.00000	25200.00
1085 0715511125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'	8.000 EA	4700.00000	37600.00	3400.00000	27200.00	4300.00000	34400.00
1090 0715511130 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 30'	19.000 EA	4900.00000	93100.00	3500.00000	66500.00	4500.00000	85500.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1095 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	6.000 EA	5000.00000	30000.00	3600.00000	21600.00	4600.00000	27600.00
SECTION 0003 TOTALS		$	591,183.60	$	500,926.75	$	665,182.70
SECTION 0004 SIGNALIZATION							
1100 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5037.000 LF	21.00000	105777.00	14.00000	70518.00	14.50000	73036.50
1105 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1295.000 LF	25.00000	32375.00	21.00000	27195.00	18.00000	23310.00
1110 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	25.000 LF	25.00000	625.00	12.00000	300.00	23.00000	575.00
1115 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	3500.00000	10500.00	4000.00000	12000.00	3400.00000	10200.00
1120 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	310.000 LF	2.00000	620.00	1.50000	465.00	1.75000	542.50
1125 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	5865.000 LF	2.00000	11730.00	2.35000	13782.75	2.50000	14662.50
1130 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	116.000 EA	50.00000	5800.00	38.50000	4466.00	41.00000	4756.00
1135 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	3.000 EA	781.00000	2343.00	655.00000	1965.00	700.00000	2100.00
1140 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	11.000 EA	61.00000	671.00	52.00000	572.00	55.00000	605.00
1145 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	12.000 EA	47.00000	564.00	39.00000	468.00	44.00000	528.00
1150 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1.000 EA	1500.00000	1500.00	1400.00000	1400.00	1600.00000	1600.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1155 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1.000 EA	1200.00000	1200.00	1075.00000	1075.00	1500.00000	1500.00
1160 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	36.000 EA	700.00000	25200.00	325.00000	11700.00	1200.00000	43200.00
1165 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	6.000 EA	1850.00000	11100.00	1800.00000	10800.00	1800.00000	10800.00
1170 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3.000 EA	3800.00000	11400.00	2800.00000	8400.00	3400.00000	10200.00
1175 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2.000 AS	1200.00000	2400.00	2300.00000	4600.00	4200.00000	8400.00
1180 0639 2 1 ELECTRICAL SERVICE WIRE	917.000 LF	5.00000	4585.00	5.00000	4585.00	11.00000	10087.00
1185 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	785.00000	1570.00	650.00000	1300.00	1100.00000	2200.00
1190 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	9.000 EA	850.00000	7650.00	725.00000	6525.00	1100.00000	9900.00
1195 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	40000.00000	80000.00	40000.00000	80000.00	44000.00000	88000.00
1200 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	13.000 AS	1180.00000	15340.00	800.00000	10400.00	1300.00000	16900.00
1205 0650 4 TRAFFIC SIGNAL, RELOCATE	1.000 AS	225.00000	225.00	250.00000	250.00	440.00000	440.00
1210 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	580.00000	4640.00	500.00000	4000.00	6600.00000	52800.00
1215 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	11.000 AS	765.00000	8415.00	500.00000	5500.00	550.00000	6050.00
1220 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	950.00000	3800.00	750.00000	3000.00	820.00000	3280.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1225 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	1.000 EA	6500.00000	6500.00	5700.00000	5700.00	6100.00000	6100.00
1230 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3.000 EA	7500.00000	22500.00	6500.00000	19500.00	6900.00000	20700.00
1235 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	3.000 EA	2500.00000	7500.00	2700.00000	8100.00	2900.00000	8700.00
1240 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	8.000 EA	200.00000	1600.00	150.00000	1200.00	200.00000	1600.00
1245 0670 5132 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL, 2 PREEMPTION PLANS	1.000 AS	24000.00000	24000.00	19000.00000	19000.00	22000.00000	22000.00
1250 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2.000 AS	700.00000	1400.00	200.00000	400.00	1200.00000	2400.00
1255 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	7800.00000	7800.00	6300.00000	6300.00	6300.00000	6300.00
1260 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	2.000 EA	2900.00000	5800.00	2200.00000	4400.00	2400.00000	4800.00
1265 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	1.000 EA	4000.00000	4000.00	3200.00000	3200.00	3300.00000	3300.00
1270 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	8000.00000	16000.00	6300.00000	12600.00	5100.00000	10200.00
1275 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	12.000 EA	50.00000	600.00	50.00000	600.00	40.00000	480.00
1280 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	12.000 EA	50.00000	600.00	50.00000	600.00	40.00000	480.00
1285 0690 31 SIGNAL PEDESTAL REMOVAL	10.000 EA	200.00000	2000.00	100.00000	1000.00	300.00000	3000.00
1290 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	4400.00000	8800.00	3500.00000	7000.00	4500.00000	9000.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1295 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	400.00000	1200.00	175.00000	525.00	300.00000	900.00
1300 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	25.00000	300.00	25.00000	300.00	18.00000	216.00
1305 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	150.00000	150.00	300.00000	300.00	440.00000	440.00
1310 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	600.00000	2400.00	175.00000	700.00	440.00000	1760.00
1315 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	600.00000	2400.00	450.00000	1800.00	900.00000	3600.00
1320 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2.000 EA	2700.00000	5400.00	2000.00000	4000.00	2100.00000	4200.00
1325 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	16.000 EA	1100.00000	17600.00	1000.00000	16000.00	1100.00000	17600.00
1330 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	16.000 AS	1250.00000	20000.00	850.00000	13600.00	850.00000	13600.00
1335 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	3.000 EA	3300.00000	9900.00	3000.00000	9000.00	3600.00000	10800.00
1340 0785 1 14 ITS POLE, F&I, STEEL WITHOUT LOWERING DEVICE	1.000 EA	30000.00000	30000.00	25500.00000	25500.00	26000.00000	26000.00
1345 0785 2111 ITS FIELD CABINET, F&I, TYPE 336, POLE MOUNT	1.000 EA	8300.00000	8300.00	7100.00000	7100.00	5500.00000	5500.00
SECTION 0004 TOTALS		$	556,780.00	$	453,691.75	$	579,348.50
SECTION 0005 UTILITIES							
1350 0120 4 SUBSOIL EXCAVATION	50.000 CY	29.00000	1450.00	81.82000	4091.00	35.00000	1750.00
1355 0120 73 LIGHTWEIGHT AGGREGATE FILL	200.000 CY	80.00000	16000.00	40.39000	8078.00	75.00000	15000.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1360 0121 70 FLOWABLE FILL	100.000 CY	150.00000	15000.00	136.65000	13665.00	210.00000	21000.00
1365 0142 70 FILL SAND	200.000 CY	30.00000	6000.00	21.84000	4368.00	55.00000	11000.00
1370 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	450.000 SY	33.00000	14850.00	31.05000	13972.50	35.00000	15750.00
1375 1050 11124 UTILITY PIPE, F&I, CONCRETE, WATER / SEWER, 8 -19.9"	76.000 LF	3000.00000	228000.00	2450.46000	186234.96	110.00000	8360.00
1380 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	202.000 LF	40.00000	8080.00	28.21000	5698.42	40.00000	8080.00
1385 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	192.000 LF	66.03000	12677.76	42.40000	8140.80	65.00000	12480.00
1390 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	3117.000 LF	70.32000	219187.44	101.18000	315378.06	95.00000	296115.00
1395 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	200.000 LF	22.67000	4534.00	21.80000	4360.00	24.00000	4800.00
1400 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	144.000 LF	22.65000	3261.60	31.72000	4567.68	35.00000	5040.00
1405 1050 11325 UTILITY PIPE, F&I, PE, WATER / SEWER, 20 -49.9"	640.000 LF	299.00000	191360.00	286.86000	183590.40	335.00000	214400.00
1410 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	3724.000 LF	90.93000	338623.32	111.23000	414220.52	150.00000	558600.00
1415 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	40.000 LF	129.00000	5160.00	423.87000	16954.80	300.00000	12000.00
1420 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	45.000 LF	330.00000	14850.00	293.64000	13213.80	350.00000	15750.00
1425 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	150.000 LF	19.23000	2884.50	16.32000	2448.00	16.00000	2400.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1430 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	125.000 LF	21.85000	2731.25	17.26000	2157.50	16.00000	2000.00
1435 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	5841.000 LF	25.29000	147718.89	21.63000	126340.83	26.00000	151866.00
1440 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	2790.000 LF	18.18000	50722.20	13.92000	38836.80	36.00000	100440.00
1445 1050 18005 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	760.000 LF	25.25000	19190.00	32.99000	25072.40	50.00000	38000.00
1450 1055 11194 UTILITY FITTING, F&I, CONCRETE, SPECIAL 8.0-19.9"	20.000 EA	727.00000	14540.00	513.12000	10262.40	230.00000	4600.00
1455 1055 11214 UTILITY FITTING, F&I, PVC, ELBOW, 8. 0-19.9"	4.000 EA	173.00000	692.00	91.26000	365.04	215.00000	860.00
1460 1055 11264 UTILITY FITTING, F&I, PVC, Y FITTING, 8 - 19.9"	5.000 EA	357.00000	1785.00	251.70000	1258.50	400.00000	2000.00
1465 1055 11273 UTILITY FITTING, F&I, PVC, CLEANOUT	6.000 EA	645.00000	3870.00	226.98000	1361.88	800.00000	4800.00
1470 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	68.000 EA	507.00000	34476.00	710.60000	48320.80	1500.00000	102000.00
1475 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	5.000 EA	2280.00000	11400.00	2306.94000	11534.70	4800.00000	24000.00
1480 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	17.000 EA	872.00000	14824.00	1482.98000	25210.66	2200.00000	37400.00
1485 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	4.000 EA	514.00000	2056.00	825.49000	3301.96	1700.00000	6800.00
1490 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	14.000 EA	426.00000	5964.00	560.92000	7852.88	1600.00000	22400.00
1495 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	8.000 EA	3330.00000	26640.00	531.20000	4249.60	1700.00000	13600.00

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1500 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	1.000 EA	608.00000	608.00	806.41000	806.41	1800.00000	1800.00
1505 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	10.000 EA	5590.00000	55900.00	7813.82000	78138.20	8200.00000	82000.00
1510 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	3.000 EA	7000.00000	21000.00	9395.86000	28187.58	10000.00000	30000.00
1515 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	1.000 EA	4600.00000	4600.00	2995.70000	2995.70	1400.00000	1400.00
1520 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	13.000 EA	1070.00000	13910.00	2028.58000	26371.54	2800.00000	36400.00
1525 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	4.000 EA	5210.00000	20840.00	5160.65000	20642.60	4000.00000	16000.00
1530 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	11.000 EA	1850.00000	20350.00	973.01000	10703.11	2300.00000	25300.00
1535 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	12.000 EA	4820.00000	57840.00	6825.22000	81902.64	6700.00000	80400.00
1540 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	19.000 EA	3400.00000	64600.00	2698.41000	51269.79	5000.00000	95000.00
1545 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	2.000 EA	16500.00000	33000.00	19709.73000	39419.46	26000.00000	52000.00
1550 1080 14 UTILITY FIXTURES, RELOCATE	8.000 EA	335.00000	2680.00	671.65000	5373.20	1100.00000	8800.00
1555 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	6.000 EA	102.00000	612.00	554.51000	3327.06	850.00000	5100.00
1560 1644133 08 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	9.000 EA	3690.00000	33210.00	4643.77000	41793.93	4400.00000	39600.00
SECTION 0005 TOTALS			$ 1,747,677.96		$ 1,896,039.11		$ 2,187,091.00
CONTRACT TOTALS			$ 19,306,771.31		$ 21,696,947.42		$ 22,149,223.53

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0000200 1 ROADWAY DESIGN GROUP- GENERIC PAY ITEM 1 ODA Sign Removal (LS)	2.000 ZZ	5000.00000	10000.00				
0010 0000200 2 ROADWAY DESIGN GROUP- GENERIC PAY ITEM 2 Speedway Entrance Work (LS)	1.000 ZZ	22500.00000	22500.00				
0015 0101 1 MOBILIZATION 25699535201	LUMP	2100000.00000	2100000.00				
0020 0102 1 MAINTENANCE OF TRAFFIC 25699535201	815.000 LS	1500000.00000	1500000.00				
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	30.00000	15000.00				
0030 0102 14 TRAFFIC CONTROL OFFICER	608.000 MH	40.00000	24320.00				
0035 0102 60 WORK ZONE SIGN	190012.000 ED	0.20000	38002.40				
0040 0102 61 BUSINESS SIGN	21.000 EA	25.00000	525.00				
0045 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	9139.000 LF	36.00000	329004.00				
0050 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	951.000 LF	25.00000	23775.00				
0055 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	17142.000 LF	5.00000	85710.00				
0060 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	894.000 LF	10.50000	9387.00				
0065 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	1696247.000 ED	0.10000	169624.70				
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	6932.000 ED	0.25000	1733.00				
0075 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	31949.000 ED	4.90000	156550.10				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	89148.000 ED	0.25000	22287.00				
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8428.000 EA	2.90000	24441.20				
0090 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1200.00000	9600.00				
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	4391.000 ED	11.70000	51374.70				
0100 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2851.000 ED	22.00000	62722.00				
0105 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2851.000 ED	8.75000	24946.25				
0110 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	21250.000 SY	1.00000	21250.00				
0115 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	4.000 EA	2000.00000	8000.00				
0120 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	4.000 EA	2500.00000	10000.00				
0125 0104 10 3 SEDIMENT BARRIER	17241.000 LF	1.75000	30171.75				
0130 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	316.000 LF	6.50000	2054.00				
0135 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	2400.00000	9600.00				
0140 0104 18 INLET PROTECTION SYSTEM	114.000 EA	50.00000	5700.00				
0145 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	21250.000 SY	0.25000	5312.50				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0107 1 LITTER REMOVAL	1080.170 AC	25.00000	27004.25				
0155 0107 2 MOWING	932.380 AC	50.00000	46619.00				
0160 0109 71 4 FIELD OFFICE,1200 SQ FT	875.000 DA	125.00000	109375.00				
0165 0110 1 1 CLEARING & GRUBBING 25699535201	58.110 LS	2079576.81000	2079576.81				
0170 0110 3 REMOVAL OF EXISTING STRUCTURE 25699535201	5895.130 LS	40000.00000	40000.00				
0175 0110 7 1 MAILBOX, F&I SINGLE	10.000 EA	100.00000	1000.00				
0180 0120 1 REGULAR EXCAVATION	346872.000 CY	6.50000	2254668.00				
0185 0120 6 EMBANKMENT	209278.000 CY	2.00000	418556.00				
0190 0121 70 FLOWABLE FILL	12.100 CY	175.00000	2117.50				
0195 0160 4 TYPE B STABILIZATION	67496.000 SY	7.50000	506220.00				
0200 0285701 OPTIONAL BASE, BASE GROUP 01	1362.000 SY	7.50000	10215.00				
0205 0285709 OPTIONAL BASE, BASE GROUP 09	48964.000 SY	12.00000	587568.00				
0210 0285710 OPTIONAL BASE, BASE GROUP 10	10007.000 SY	15.00000	150105.00				
0215 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	110.000 SY	20.00000	2200.00				
0220 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	23265.000 SY	3.75000	87243.75				
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	11597.300 TN	125.00000	1449662.50				
0230 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	8231.800 TN	130.00000	1070134.00				
0235 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	48.200 TN	300.00000	14460.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	101.000 CY	600.00000	60600.00				
0245 0400 1 2 CONCRETE CLASS I, ENDWALLS	5.800 CY	1500.00000	8700.00				
0250 0425 1351 INLETS, CURB, TYPE P-5, <10'	32.000 EA	3700.00000	118400.00				
0255 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	4000.00000	24000.00				
0260 0425 1451 INLETS, CURB, TYPE J-5, <10'	9.000 EA	4800.00000	43200.00				
0265 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	5400.00000	16200.00				
0270 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	7100.00000	7100.00				
0275 0425 1471 INLETS, CURB, TYPE 7, <10'	7.000 EA	2500.00000	17500.00				
0280 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10'	1.000 EA	4000.00000	4000.00				
0285 0425 1501 INLETS, DT BOT, TYPE A, <10'	3.000 EA	2500.00000	7500.00				
0290 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	1.000 EA	4000.00000	4000.00				
0295 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	1.000 EA	1700.00000	1700.00				
0300 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	3.000 EA	5500.00000	16500.00				
0305 0425 1541 INLETS, DT BOT, TYPE D, <10'	16.000 EA	2600.00000	41600.00				
0310 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	3700.00000	3700.00				
0315 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	3800.00000	3800.00				
0320 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	1.000 EA	4100.00000	4100.00				
0325 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	2500.00000	2500.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 0425 1901 INLETS, SPECIAL, <10'	6.000 EA	2700.00000	16200.00				
0335 0425 1903 INLETS, SPECIAL, J BOTTOM <10'	5.000 EA	3100.00000	15500.00				
0340 0425 2 61 MANHOLES, P-8, <10'	4.000 EA	3300.00000	13200.00				
0345 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	3400.00000	3400.00				
0350 0425 2 91 MANHOLES, J-8, <10'	15.000 EA	5000.00000	75000.00				
0355 0425 2 92 MANHOLES, J-8, >10'	6.000 EA	6800.00000	40800.00				
0360 0425 3 91 JUNCTION BOX, DRAINAGE, UTILITY, < 10'	2.000 EA	11000.00000	22000.00				
0365 0425 3 92 JUNCTION BOX, DRAINAGE, UTILITY, > 10'	2.000 EA	8300.00000	16600.00				
0370 0425 4 INLETS, ADJUST	1.000 EA	1500.00000	1500.00				
0375 0430 94 1 DESILTING PIPE, 0 - 24"	102.000 LF	4.00000	408.00				
0380 0430 94 2 DESILTING PIPE, 25 - 36"	48.000 LF	5.75000	276.00				
0385 0430 94 4 DESILTING PIPE, 49 - 60"	194.000 LF	8.50000	1649.00				
0390 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	27.000 LF	60.00000	1620.00				
0395 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	62.000 LF	55.00000	3410.00				
0400 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	110.000 LF	155.00000	17050.00				
0405 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4780.000 LF	70.00000	334600.00				
0410 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	5577.000 LF	90.00000	501930.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0415 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1638.000 LF	90.00000	147420.00				
0420 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1213.000 LF	135.00000	163755.00				
0425 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1066.000 LF	125.00000	133250.00				
0430 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	521.000 LF	150.00000	78150.00				
0435 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	644.000 LF	100.00000	64400.00				
0440 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	2363.000 LF	90.00000	212670.00				
0445 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	877.000 LF	90.00000	78930.00				
0450 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	165.000 LF	155.00000	25575.00				
0455 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	216.000 LF	180.00000	38880.00				
0460 0430175260 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	2003.000 LF	265.00000	530795.00				
0465 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	80.000 LF	600.00000	48000.00				
0470 0430185142 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	163.000 LF	600.00000	97800.00				
0475 0430185148 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	406.000 LF	600.00000	243600.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0480 0430200 25 FLARED END SECTION, CONCRETE, 18"	4.000 EA	1000.00000	4000.00				
0485 0430200 29 FLARED END SECTION, CONCRETE, 24"	1.000 EA	1000.00000	1000.00				
0490 0430200 33 FLARED END SECTION, CONCRETE, 30"	2.000 EA	1300.00000	2600.00				
0495 0430200 40 FLARED END SECTION, CONCRETE, 42"	2.000 EA	2100.00000	4200.00				
0500 0430200 41 FLARED END SECTION, CONCRETE, 48"	1.000 EA	2500.00000	2500.00				
0505 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	900.00000	1800.00				
0510 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	1100.00000	4400.00				
0515 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2400.00000	2400.00				
0520 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	3000.00000	3000.00				
0525 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	4.000 EA	3300.00000	13200.00				
0530 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	1000.00000	2000.00				
0535 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	2.000 EA	1100.00000	2200.00				
0540 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	1.000 EA	3000.00000	3000.00				
0545 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	1.000 EA	3600.00000	3600.00				
0550 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	900.00000	1800.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0555 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	1100.00000	2200.00				
0560 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	2.000 EA	3300.00000	6600.00				
0565 0440 1 50 UNDERDRAIN, TYPE V	7011.000 LF	60.00000	420660.00				
0570 0440 73 1 UNDERDRAIN OUTLET PIPE, 4"	18.000 LF	30.00000	540.00				
0575 0514 72 LINER IMPERMEABLE PVC	100541.000 SY	8.30000	834490.30				
0580 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	359.000 LF	35.00000	12565.00				
0585 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	5299.000 LF	15.00000	79485.00				
0590 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	9388.000 LF	20.00000	187760.00				
0595 0520 3 VALLEY GUTTER- CONCRETE	1706.000 LF	25.00000	42650.00				
0600 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1229.000 LF	40.00000	49160.00				
0605 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	100.000 LF	40.00000	4000.00				
0610 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	5379.000 SY	30.00000	161370.00				
0615 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	78.000 SY	40.00000	3120.00				
0620 0522 4 BUS SHELTER PAD- CONCRETE	11.000 SY	85.00000	935.00				
0625 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	141.000 SY	90.00000	12690.00				
0630 0527 2 DETECTABLE WARNINGS	1021.000 SF	30.00000	30630.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0635 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	16.600 TN	175.00000	2905.00				
0640 0536 1 1 GUARDRAIL -ROADWAY	366.000 LF	22.00000	8052.00				
0645 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	88.000 LF	40.00000	3520.00				
0650 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	2.000 EA	400.00000	800.00				
0655 0536 73 GUARDRAIL REMOVAL	1270.000 LF	1.70000	2159.00				
0660 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2200.00000	2200.00				
0665 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	700.00000	700.00				
0670 0544 75 1 CRASH CUSHION	1.000 EA	17000.00000	17000.00				
0675 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	10675.000 LF	10.00000	106750.00				
0680 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	8.000 EA	1000.00000	8000.00				
0685 0570 1 2 PERFORMANCE TURF, SOD	117813.000 SY	2.00000	235626.00				
0690 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	1885.000 SY	7.00000	13195.00				
0695 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	26.038 NM	720.00000	18747.36				
0700 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	12802.000 LF	1.00000	12802.00				
0705 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	6527.000 LF	1.00000	6527.00				
0710 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	4122.000 LF	1.00000	4122.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0715 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	6705.000 LF	1.50000	10057.50				
0720 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	20.042 GM	420.00000	8417.64				
0725 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	1.179 GM	450.00000	530.55				
0730 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	7844.000 LF	0.75000	5883.00				
0735 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	61.000 EA	60.00000	3660.00				
0740 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	177.000 EA	37.00000	6549.00				
0745 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	16.291 NM	700.00000	11403.70				
0750 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	3749.000 LF	0.35000	1312.15				
0755 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3788.000 LF	1.00000	3788.00				
0760 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1156.000 LF	0.75000	867.00				
0765 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	492.000 SF	0.75000	369.00				
0770 0999 16 PARTNERING, DO NOT BID 25699535201	LUMP	21000.00000	21000.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0775 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	29.000 DA	3300.00000	95700.00				
0780 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00				
0785 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25699535201	LUMP	150000.00000	150000.00				
SECTION 0001 TOTALS		$ 19,614,981.61		$		$	
SECTION 0002 SIGNING							
0790 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	36.000 AS	450.00000	16200.00				
0795 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	20.000 AS	500.00000	10000.00				
0800 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	3.000 AS	3000.00000	9000.00				
0805 0700 1 50 SINGLE POST SIGN, RELOCATE	7.000 AS	100.00000	700.00				
0810 0700 1 60 SINGLE POST SIGN, REMOVE	38.000 AS	5.00000	190.00				
0815 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	3500.00000	3500.00				
0820 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	1.000 AS	4000.00000	4000.00				
0830 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	6.000 AS	350.00000	2100.00				
0835 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	2.000 EA	5600.00000	11200.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0840 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	1.000 EA	9000.00000	9000.00				
0845 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF	1.000 EA	400.00000	400.00				
0850 0700 3530 SIGN PANEL, RELOCATE, 501-600 SF OVERHEAD MOUNT WITH LIGHTING	1.000 EA	1800.00000	1800.00				
0855 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	25.00000	50.00				
0860 0700 3604 SIGN PANEL, REMOVE, 31-50 SF	1.000 EA	800.00000	800.00				
0865 0700 3608 SIGN PANEL, REMOVE, 301-400 SF	1.000 EA	900.00000	900.00				
0870 0700 3609 SIGN PANEL, REMOVE, 401-500 SF	1.000 EA	900.00000	900.00				
0875 0700 3628 SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING	2.000 EA	900.00000	1800.00				
0880 0700 3629 SIGN PANEL, REMOVE PANEL, 401-500 SF WITH LIGHTING	1.000 EA	900.00000	900.00				
0885 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	1.000 EA	65000.00000	65000.00				
0890 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	1.000 EA	98000.00000	98000.00				
0895 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	1.000 EA	2300.00000	2300.00				
0900 0700 4620 OVERHEAD STATIC SIGN STRUCTURE, REMOVE SPAN	2.000 EA	4300.00000	8600.00				
0905 0705 10 4 OBJECT MARKER, TYPE 4	5.000 EA	130.00000	650.00				
0910 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	10.000 EA	165.00000	1650.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0915 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"	7.000 EA	55.00000	385.00				
0920 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1540.000 EA	2.75000	4235.00				
0925 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	39.000 SF	0.75000	29.25				
0930 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	338.000 SF	0.75000	253.50				
0935 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2874.000 LF	1.90000	5460.60				
0940 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1713.000 LF	3.00000	5139.00				
0945 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2507.000 LF	3.75000	9401.25				
0950 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1280.000 LF	1.00000	1280.00				
0955 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	27.000 EA	95.00000	2565.00				
0960 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	76.000 EA	65.00000	4940.00				
0965 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	686.000 LF	2.75000	1886.50				
0970 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	202.000 LF	1.00000	202.00				
0975 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	26.000 EA	252.00000	6552.00				
0980 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	26.000 EA	131.00000	3406.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0985 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.590 NM	3800.00000	13642.00				
0990 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.941 NM	4450.00000	4187.45				
0995 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	5.609 GM	940.00000	5272.46				
1000 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.474 GM	2600.00000	1232.40				
1005 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.863 NM	3500.00000	10020.50				
1010 0711 16212 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	0.131 NM	4280.00000	560.68				
SECTION 0002 TOTALS		$	330,290.59	$		$	
SECTION 0003 LIGHTING							
1015 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8960.000 LF	5.00000	44800.00				
1020 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	383.000 LF	20.00000	7660.00				
1025 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	390.000 LF	13.20000	5148.00				
1030 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	90.000 EA	385.00000	34650.00				
1035 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	30079.000 LF	1.25000	37598.75				
1040 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	29946.000 LF	0.15000	4491.90				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1045 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	14.000 EA	4600.00000	64400.00				
1050 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	8.000 EA	4900.00000	39200.00				
1055 0715 4600 LIGHT POLE COMPLETE, REMOVE	72.000 EA	1500.00000	108000.00				
1060 0715 5 11 LUMINAIRE & BRACKET ARM, F&I, ALUMINUM	13.000 EA	700.00000	9100.00				
1065 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	10000.00000	10000.00				
1070 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	330.00000	330.00				
1075 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	74.000 EA	440.00000	32560.00				
1080 0715511120 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20'	6.000 EA	3650.00000	21900.00				
1085 0715511125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'	8.000 EA	3750.00000	30000.00				
1090 0715511130 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 30'	19.000 EA	3870.00000	73530.00				
1095 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	6.000 EA	4000.00000	24000.00				
SECTION 0003 TOTALS		$	547,368.65	$		$	
SECTION 0004 SIGNALIZATION							
1100 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5037.000 LF	15.00000	75555.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1105 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1295.000 LF	23.00000	29785.00				
1110 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	25.000 LF	13.00000	325.00				
1115 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	4400.00000	13200.00				
1120 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	310.000 LF	1.60000	496.00				
1125 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	5865.000 LF	2.60000	15249.00				
1130 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	116.000 EA	42.00000	4872.00				
1135 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	3.000 EA	720.00000	2160.00				
1140 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	11.000 EA	57.00000	627.00				
1145 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	12.000 EA	43.00000	516.00				
1150 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1.000 EA	1540.00000	1540.00				
1155 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1.000 EA	1180.00000	1180.00				
1160 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	36.000 EA	355.00000	12780.00				
1165 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	6.000 EA	1980.00000	11880.00				
1170 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3.000 EA	3100.00000	9300.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1175 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2.000 AS	2500.00000	5000.00				
1180 0639 2 1 ELECTRICAL SERVICE WIRE	917.000 LF	5.50000	5043.50				
1185 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	715.00000	1430.00				
1190 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	9.000 EA	800.00000	7200.00				
1195 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	44000.00000	88000.00				
1200 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	13.000 AS	880.00000	11440.00				
1205 0650 4 TRAFFIC SIGNAL, RELOCATE	1.000 AS	275.00000	275.00				
1210 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	550.00000	4400.00				
1215 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	11.000 AS	550.00000	6050.00				
1220 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	825.00000	3300.00				
1225 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	1.000 EA	6270.00000	6270.00				
1230 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3.000 EA	7150.00000	21450.00				
1235 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	3.000 EA	2970.00000	8910.00				
1240 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	8.000 EA	165.00000	1320.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1245 0670 5132 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL, 2 PREEMPTION PLANS	1.000 AS	20800.00000	20800.00				
1250 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2.000 AS	220.00000	440.00				
1255 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	6900.00000	6900.00				
1260 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	2.000 EA	2400.00000	4800.00				
1265 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	1.000 EA	3500.00000	3500.00				
1270 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	6900.00000	13800.00				
1275 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	12.000 EA	55.00000	660.00				
1280 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	12.000 EA	55.00000	660.00				
1285 0690 31 SIGNAL PEDESTAL REMOVAL	10.000 EA	110.00000	1100.00				
1290 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	3850.00000	7700.00				
1295 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	192.00000	576.00				
1300 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	28.00000	336.00				
1305 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	330.00000	330.00				
1310 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	190.00000	760.00				
1315 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	495.00000	1980.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1320 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2.000 EA	2200.00000	4400.00				
1325 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	16.000 EA	1100.00000	17600.00				
1330 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	16.000 AS	935.00000	14960.00				
1335 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	3.000 EA	3300.00000	9900.00				
1340 0785 1 14 ITS POLE, F&I, STEEL WITHOUT LOWERING DEVICE	1.000 EA	28000.00000	28000.00				
1345 0785 2111 ITS FIELD CABINET, F&I, TYPE 336, POLE MOUNT	1.000 EA	7800.00000	7800.00				
SECTION 0004 TOTALS		$	496,555.50	$		$	
SECTION 0005 UTILITIES							
1350 0120 4 SUBSOIL EXCAVATION	50.000 CY	20.00000	1000.00				
1355 0120 73 LIGHTWEIGHT AGGREGATE FILL	200.000 CY	128.00000	25600.00				
1360 0121 70 FLOWABLE FILL	100.000 CY	150.00000	15000.00				
1365 0142 70 FILL SAND	200.000 CY	67.00000	13400.00				
1370 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	450.000 SY	31.00000	13950.00				
1375 1050 11124 UTILITY PIPE, F&I, CONCRETE, WATER / SEWER, 8 -19.9"	76.000 LF	2462.00000	187112.00				
1380 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	202.000 LF	52.00000	10504.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1385 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	192.000 LF	76.00000	14592.00				
1390 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	3117.000 LF	65.00000	202605.00				
1395 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	200.000 LF	19.00000	3800.00				
1400 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	144.000 LF	14.80000	2131.20				
1405 1050 11325 UTILITY PIPE, F&I, PE, WATER / SEWER, 20 -49.9"	640.000 LF	186.55000	119392.00				
1410 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	3724.000 LF	125.00000	465500.00				
1415 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	40.000 LF	210.00000	8400.00				
1420 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	45.000 LF	47.00000	2115.00				
1425 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	150.000 LF	14.00000	2100.00				
1430 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	125.000 LF	12.15000	1518.75				
1435 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	5841.000 LF	69.70000	407117.70				
1440 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	2790.000 LF	20.50000	57195.00				
1445 1050 18005 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	760.000 LF	23.00000	17480.00				
1450 1055 11194 UTILITY FITTING, F&I, CONCRETE, SPECIAL 8.0-19.9"	20.000 EA	1485.00000	29700.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1455 1055 11214 UTILITY FITTING, F&I, PVC, ELBOW, 8.0-19.9"	4.000 EA	212.00000	848.00				
1460 1055 11264 UTILITY FITTING, F&I, PVC, Y FITTING, 8 - 19.9"	5.000 EA	222.00000	1110.00				
1465 1055 11273 UTILITY FITTING, F&I, PVC, CLEANOUT	6.000 EA	850.00000	5100.00				
1470 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	68.000 EA	755.00000	51340.00				
1475 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	5.000 EA	5455.00000	27275.00				
1480 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	17.000 EA	1234.00000	20978.00				
1485 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	4.000 EA	950.00000	3800.00				
1490 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	14.000 EA	475.00000	6650.00				
1495 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	8.000 EA	620.00000	4960.00				
1500 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	1.000 EA	765.00000	765.00				
1505 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	10.000 EA	6800.00000	68000.00				
1510 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	3.000 EA	7630.00000	22890.00				
1515 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	1.000 EA	845.00000	845.00				

CALL ORDER: 019 PROPOSAL ID: T7353 LETTING DATE: 10/29/14 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1520 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	13.000 EA	1420.00000	18460.00				
1525 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	4.000 EA	5400.00000	21600.00				
1530 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	11.000 EA	750.00000	8250.00				
1535 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	12.000 EA	4780.00000	57360.00				
1540 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	19.000 EA	1900.00000	36100.00				
1545 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	2.000 EA	14075.00000	28150.00				
1550 1080 14 UTILITY FIXTURES, RELOCATE	8.000 EA	680.00000	5440.00				
1555 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	6.000 EA	245.00000	1470.00				
1560 1644133 08 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	9.000 EA	3800.00000	34200.00				
SECTION 0005 TOTALS			$ 2,025,803.65		$		$
CONTRACT TOTALS			$ 23,015,000.00		$ 0.00		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.