VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T1A07 PROPOSAL DESC :
LETTING DATE : 09/24/14 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of adding
SET-ASIDE : U/R CODE : lanes, milling and resurfacing, widening, base work,
CONTRACT TIME : A+B CONTRACT DAYS shoulder treatment, drainage improvements, curb and gutters, construction of Br. No. 040063 (over Joshua Creek), guardrail, sidewalks, signing and pavement marking and signalization on SR 35 (US 17).

FINPROJ(S) :	19389825201 (*)	F.A. NO. :	3531067P
	19389825601		N/A
	19389825602		N/A
	19389825603		N/A
	19389825604		N/A
	42910915201		N/A
	42911015201		N/A

COUNTIES : DESOTO

LOCAL NAME : US 17 FROM CR 760A (NOCATEE) TO HEARD STREET ROAD NAME : SR 35
PROJ LIMITS : FROM CR 760A (NOCATEE) TO HEARD STREET

A+B BREAKOUT

SITE NUMBER: 00 Contract Time ROAD USER COST PER DAY: $6000

RANK	VENDOR NAME	CALENDAR DAYS	STANDARD BID (A)	TIME BID (B)	TOTAL BID (A+B)
1	CONALVIAS USA LLC	760	$ 30,690,000.00	$ 4,560,000.00	$ 35,250,000.00
2	PRINCE CONTRACTING, LLC.	680	$ 32,306,000.00	$ 4,080,000.00	$ 36,386,000.00
3	COMMUNITY ASPHALT CORP.	820	$ 31,910,946.99	$ 4,920,000.00	$ 36,830,946.99
4	AJAX PAVING INDUSTRIES OF FLORIDA LLC	850	$ 32,129,392.36	$ 5,100,000.00	$ 37,229,392.36
5	RANGER CONSTRUCTION INDUSTRIES, INC.	849	$ 32,471,812.37	$ 5,094,000.00	$ 37,565,812.37
6	ASTALDI CONSTRUCTION CORPORATIO	850	$ 35,768,122.94	$ 5,100,000.00	$ 40,868,122.94

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CONALVIAS USA LLC	Responsive	Winning bid	$ 35,250,000.00	0.00%
2	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 36,386,000.00	3.22%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 36,830,946.99	4.48%
4	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 37,229,392.36	5.61%
5	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 37,565,812.37	6.56%
6	ASTALDI CONSTRUCTION CORPORATIO	Responsive	Non-Winning Bid	$ 40,868,122.94	15.93%

CALL ORDER : 003 PROPOSAL ID : T1A07 PROPOSAL DESC :
LETTING DATE : 09/24/14 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of adding
SET-ASIDE : U/R CODE : lanes, milling and resurfacing, widening, base work,
CONTRACT TIME : A+B CONTRACT DAYS shoulder treatment, drainage improvements, curb and gutters, construction of Br. No. 040063 (over Joshua Creek), guardrail, sidewalks, signing and pavement marking and signalization on SR 35 (US 17).

FINPROJ(S) : 19389825201 (*) F.A. NO. : 3531067P COUNTIES : DESOTO
19389825601 N/A
19389825602 N/A
19389825603 N/A
19389825604 N/A
42910915201 N/A
42911015201 N/A
LOCAL NAME : US 17 FROM CR 760A (NOCATEE) TO HEARD STREET ROAD NAME : SR 35
PROJ LIMITS : FROM CR 760A (NOCATEE) TO HEARD STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	213.800 CY	513.81000	109852.58	1325.00000	283285.00	725.14000	155034.93
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	96.800 CY	313.42000	30339.06	600.00000	58080.00	607.35000	58791.48
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	131.400 CY	669.13000	87923.68	1850.00000	243090.00	806.06000	105916.28
0020 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	777.000 SY	17.43000	13543.11	16.20000	12587.40	14.34000	11142.18
0025 0400147 COMPOSITE NEOPRENE PADS	7.000 CF	889.10000	6223.70	1465.00000	10255.00	1246.47000	8725.29
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	63167.000 LB	0.70000	44216.90	1.20000	75800.40	0.79000	49901.93
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	15876.000 LB	0.77000	12224.52	1.20000	19051.20	0.79000	12542.04
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	18308.000 LB	0.68000	12449.44	1.20000	21969.60	0.79000	14463.32
0045 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	738.000 LF	271.52000	200381.76	500.00000	369000.00	212.52000	156839.76

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1435.000 LF	154.41000	221578.35	200.00000	287000.00	100.37000	144030.95
0055 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	1500.000 SF	37.64000	56460.00	17.00000	25500.00	20.18000	30270.00
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	125.000 LF	457.72000	57215.00	450.00000	56250.00	208.94000	26117.50
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	86.000 LF	70.96000	6102.56	40.00000	3440.00	64.52000	5548.72
0070 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	247.000 LF	35.72000	8822.84	30.00000	7410.00	45.07000	11132.29
0075 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	511.000 LF	86.34000	44119.74	75.00000	38325.00	78.86000	40297.46
0080 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	247.000 LF	80.95000	19994.65	50.00000	12350.00	80.91000	19984.77
0085 0530 1 RIPRAP, SAND-CEMENT	19.600 CY	485.67000	9519.13	500.00000	9800.00	471.13000	9234.15
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1291.700 TN	107.93000	139413.18	80.00000	103336.00	72.72000	93932.42
0095 0530 74 BEDDING STONE	460.000 TN	53.96000	24821.60	200.00000	92000.00	70.67000	32508.20
SECTION 0001 TOTALS		$	1,105,201.80	$	1,728,529.60	$	986,413.67
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 19389825201	LUMP	2559487.24000	2559487.24	1885641.15000	1885641.15	2792802.85000	2792802.85
0105 0101 1 MOBILIZATION 42910915201	LUMP	254814.00000	254814.00	150000.00000	150000.00	42209.41000	42209.41
0110 0101 1 MOBILIZATION 42911015201	LUMP	254814.00000	254814.00	150000.00000	150000.00	15363.19000	15363.19
0115 0102 1 MAINTENANCE OF TRAFFIC 19389825201	850.000 LS	593782.21000	593782.21	632956.21000	632956.21	337993.95000	337993.95
0120 0102 1 MAINTENANCE OF TRAFFIC 42911015201	850.000 LS	82964.41000	82964.41	70000.00000	70000.00	25503.91000	25503.91

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0125 0102 1 MAINTENANCE OF TRAFFIC 42910915201	850.000 LS	82964.41000	82964.41	70000.00000	70000.00	25503.91000	25503.91
0130 0102 2 1 SPECIAL DETOUR 1 19389825201	LUMP	75754.24000	75754.24	200000.00000	200000.00	499900.89000	499900.89
0135 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	2184.000 CY	24.76000	54075.84	65.00000	141960.00	0.01000	21.84
0140 0102 14 TRAFFIC CONTROL OFFICER	360.000 MH	53.96000	19425.60	40.00000	14400.00	67.12000	24163.20
0145 0102 60 WORK ZONE SIGN	201084.000 ED	0.27000	54292.68	0.28000	56303.52	0.36000	72390.24
0150 0102 61 BUSINESS SIGN	174.000 EA	37.77000	6571.98	40.00000	6960.00	76.82000	13366.68
0155 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	330.000 LF	49.52000	16341.60	44.00000	14520.00	25.61000	8451.30
0160 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	267.000 LF	7.02000	1874.34	7.25000	1935.75	15.36000	4101.12
0165 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	944184.000 ED	0.11000	103860.24	0.10000	94418.40	0.15000	141627.60
0170 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	86266.000 ED	0.27000	23291.82	0.25000	21566.50	0.36000	31055.76
0175 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1170.000 ED	5.40000	6318.00	5.00000	5850.00	7.17000	8388.90
0180 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	51169.000 ED	0.30000	15350.70	0.25000	12792.25	0.26000	13303.94
0185 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4119.000 EA	3.24000	13345.56	2.80000	11533.20	2.82000	11615.58
0190 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1574.000 ED	11.87000	18683.38	10.00000	15740.00	13.31000	20949.94
0191 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3650.000 ED	32.38000	118187.00	1.00000	3650.00	5.63000	20549.50

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0193 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3650.000 ED	5.40000	19710.00	1.00000	3650.00	8.19000	29893.50
0195 0104 10 3 SEDIMENT BARRIER	51461.000 LF	0.65000	33449.65	1.50000	77191.50	0.67000	34478.87
0200 0104 11 FLOATING TURBIDITY BARRIER	374.000 LF	11.06000	4136.44	8.50000	3179.00	6.86000	2565.64
0205 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	90.000 LF	6.21000	558.90	5.00000	450.00	3.07000	276.30
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	3870.97000	38709.70	2300.00000	23000.00	2867.80000	28678.00
0215 0104 18 INLET PROTECTION SYSTEM	328.000 EA	91.74000	30090.72	50.00000	16400.00	66.57000	21834.96
0220 0107 1 LITTER REMOVAL	1048.930 AC	48.57000	50946.53	35.00000	36712.55	76.82000	80578.80
0225 0107 2 MOWING	1417.860 AC	26.98000	38253.86	75.00000	106339.50	76.82000	108920.01
0230 0110 1 1 CLEARING & GRUBBING 19389825201	89.450 LS	548950.61000	548950.61	1500000.00000	1500000.00	363846.41000	363846.41
0235 0110 1 1 CLEARING & GRUBBING 42910915201	0.070 LS	2000.00000	2000.00	100000.00000	100000.00	15363.19000	15363.19
0240 0110 1 1 CLEARING & GRUBBING 42911015201	0.380 LS	2000.00000	2000.00	100000.00000	100000.00	15363.19000	15363.19
0245 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3286.800 SY	20.85000	68529.78	9.50000	31224.60	5.63000	18504.68
0250 0120 1 REGULAR EXCAVATION	143514.000 CY	3.30000	473596.20	5.00000	717570.00	4.51000	647248.14
0255 0120 4 SUBSOIL EXCAVATION	805.000 CY	16.43000	13226.15	19.00000	15295.00	16.39000	13193.95
0260 0120 6 EMBANKMENT	93418.000 CY	3.59000	335370.62	4.50000	420381.00	3.48000	325094.64
0265 0160 4 TYPE B STABILIZATION	212908.000 SY	2.58000	549302.64	4.25000	904859.00	3.94000	838857.52
0270 0285702 OPTIONAL BASE, BASE GROUP 02	1095.000 SY	7.32000	8015.40	12.00000	13140.00	11.00000	12045.00
0275 0285709 OPTIONAL BASE, BASE GROUP 09	2603.000 SY	10.52000	27383.56	15.00000	39045.00	15.92000	41439.76

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0280 0285711 OPTIONAL BASE, BASE GROUP 11	182102.000 SY	10.00000	1821020.00	11.35000	2066857.70	12.95000	2358220.90
0285 0286 1 TURNOUT CONSTRUCTION	637.000 SY	37.02000	23581.74	17.00000	10829.00	9.82000	6255.34
0290 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3937.000 SY	2.80000	11023.60	3.50000	13779.50	2.42000	9527.54
0295 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	12310.100 SY	4.18000	51456.22	3.80000	46778.38	4.58000	56380.26
0300 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	50772.600 SY	3.48000	176688.65	3.30000	167549.58	3.09000	156887.33
0305 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	11385.000 SY	3.15000	35862.75	3.00000	34155.00	2.70000	30739.50
0310 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	8787.100 SY	3.83000	33654.59	3.50000	30754.85	3.87000	34006.08
0315 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	1453.800 SY	4.00000	5815.20	3.65000	5306.37	5.00000	7269.00
0320 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	10480.000 SY	2.63000	27562.40	2.40000	25152.00	2.46000	25780.80
0325 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	45329.200 TN	99.25000	4498923.10	92.00000	4170286.40	116.89000	5298530.19
0330 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	683.300 TN	112.81000	77083.07	104.00000	71063.20	144.68000	98859.84
0335 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	4906.200 TN	173.93000	853335.37	162.00000	794804.40	173.56000	851520.07
0340 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	4226.300 TN	145.35000	614292.71	135.00000	570550.50	179.28000	757691.06
0345 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	7161.300 TN	131.25000	939920.63	120.00000	859356.00	171.59000	1228807.47
0350 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	10.800 TN	325.41000	3514.43	300.00000	3240.00	393.06000	4245.05
0355 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	370.700 CY	443.85000	164535.20	500.00000	185350.00	553.07000	205023.05

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0360 0400 1 2 CONCRETE CLASS I, ENDWALLS	84.800 CY	1049.81000	89023.89	1100.00000	93280.00	874.68000	74172.86
0365 0400 4 1 CONCRETE CLASS IV, CULVERTS	225.400 CY	956.58000	215613.13	1000.00000	225400.00	1221.89000	275414.01
0370 0415 1 1 REINF STEEL- ROADWAY	60912.000 LB	0.81000	49338.72	1.00000	60912.00	1.33000	81012.96
0375 0425 1311 INLETS, CURB, TYPE P-1, <10'	60.000 EA	6383.98000	383038.80	6600.00000	396000.00	2658.86000	159531.60
0380 0425 1321 INLETS, CURB, TYPE P-2, <10'	9.000 EA	6656.80000	59911.20	7000.00000	63000.00	2658.86000	23929.74
0385 0425 1351 INLETS, CURB, TYPE P-5, <10'	50.000 EA	3874.04000	193702.00	4200.00000	210000.00	3635.95000	181797.50
0390 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	5456.39000	5456.39	5000.00000	5000.00	5689.51000	5689.51
0395 0425 1361 INLETS, CURB, TYPE P-6, <10'	19.000 EA	4255.99000	80863.81	5000.00000	95000.00	4313.99000	81965.81
0400 0425 1411 INLETS, CURB TYPE J-1, <10'	14.000 EA	8293.72000	116112.08	8500.00000	119000.00	4586.43000	64210.02
0405 0425 1412 INLETS, CURB, TYPE J-1, >10'	3.000 EA	11567.56000	34702.68	12000.00000	36000.00	6240.53000	18721.59
0410 0425 1421 INLETS, CURB, TYPE J-2, <10'	3.000 EA	8511.98000	25535.94	8500.00000	25500.00	4669.39000	14008.17
0415 0425 1422 INLETS, CURB, TYPE J-2, >10'	1.000 EA	13640.99000	13640.99	12000.00000	12000.00	7376.38000	7376.38
0420 0425 1451 INLETS, CURB, TYPE J-5, <10'	7.000 EA	6656.80000	46597.60	7000.00000	49000.00	6123.77000	42866.39
0425 0425 1452 INLETS, CURB, TYPE J-5, >10'	3.000 EA	7857.21000	23571.63	8100.00000	24300.00	7865.95000	23597.85
0430 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	1.000 EA	3273.84000	3273.84	3300.00000	3300.00	2674.22000	2674.22
0435 0425 1461 INLETS, CURB, TYPE J-6, <10'	5.000 EA	6329.42000	31647.10	7500.00000	37500.00	7819.87000	39099.35
0440 0425 1521 INLETS, DT BOT, TYPE C,<10'	14.000 EA	2073.43000	29028.02	2300.00000	32200.00	1455.41000	20375.74
0445 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	37.000 EA	2291.69000	84792.53	2500.00000	92500.00	1523.00000	56351.00
0450 0425 1551 INLETS, DT BOT, TYPE E, <10'	10.000 EA	2619.07000	26190.70	2800.00000	28000.00	2342.37000	23423.70

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0455 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	6.000 EA	3273.84000	19643.04	3500.00000	21000.00	7625.27000	45751.62
0460 0425 1910 INLETS, CLOSED FLUME	2.000 EA	3164.71000	6329.42	3300.00000	6600.00	2093.49000	4186.98
0465 0425 2 41 MANHOLES, P-7, <10'	9.000 EA	3273.84000	29464.56	3500.00000	31500.00	2097.58000	18878.22
0470 0425 2 43 MANHOLES, P-7, PARTIAL	5.000 EA	1800.61000	9003.05	2000.00000	10000.00	986.32000	4931.60
0475 0425 2 61 MANHOLES, P-8, <10'	15.000 EA	3382.97000	50744.55	3500.00000	52500.00	2187.71000	32815.65
0480 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	1855.18000	3710.36	2000.00000	4000.00	986.32000	1972.64
0485 0425 2 71 MANHOLES, J-7, <10'	5.000 EA	4146.86000	20734.30	4300.00000	21500.00	3902.25000	19511.25
0490 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	8184.60000	8184.60	8500.00000	8500.00	5845.19000	5845.19
0495 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	5456.40000	43651.20	5600.00000	44800.00	6241.55000	49932.40
0500 0425 2 93 MANHOLES, J-8, PARTIAL	1.000 EA	2182.56000	2182.56	2200.00000	2200.00	1043.68000	1043.68
0505 0425 5 MANHOLE, ADJUST	7.000 EA	654.77000	4583.39	750.00000	5250.00	547.95000	3835.65
0510 0425 5 1 MANHOLE, ADJUST, UTILITIES	9.000 EA	763.90000	6875.10	800.00000	7200.00	701.58000	6314.22
0515 0425 6 VALVE BOXES, ADJUST	3.000 EA	545.64000	1636.92	500.00000	1500.00	164.90000	494.70
0520 0430 94 1 DESILTING PIPE, 0 - 24"	5601.000 LF	3.82000	21395.82	8.50000	47608.50	3.58000	20051.58
0525 0430 94 2 DESILTING PIPE, 25 - 36"	1841.000 LF	5.46000	10051.86	11.00000	20251.00	4.61000	8487.01
0530 0430 94 3 DESILTING PIPE, 37 - 48"	342.000 LF	6.55000	2240.10	15.00000	5130.00	6.15000	2103.30
0535 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1041.000 LF	46.93000	48854.13	50.00000	52050.00	34.67000	36091.47
0540 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	477.000 LF	54.56000	26025.12	60.00000	28620.00	46.24000	22056.48

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0545 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	13293.000 LF	46.93000	623840.49	50.00000	664650.00	35.18000	467647.74
0550 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4554.000 LF	54.56000	248466.24	65.00000	296010.00	55.72000	253748.88
0555 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	7757.000 LF	67.66000	524838.62	75.00000	581775.00	66.98000	519563.86
0560 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	3703.000 LF	85.12000	315199.36	90.00000	333270.00	91.56000	339046.68
0565 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	2159.000 LF	105.85000	228530.15	115.00000	248285.00	113.69000	245456.71
0570 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1836.000 LF	124.41000	228416.76	130.00000	238680.00	135.71000	249163.56
0575 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	843.000 LF	160.42000	135234.06	170.00000	143310.00	168.48000	142028.64
0580 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	236.000 LF	49.11000	11589.96	50.00000	11800.00	48.14000	11361.04
0585 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	474.000 LF	76.39000	36208.86	80.00000	37920.00	62.89000	29809.86
0590 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	169.000 LF	91.67000	15492.23	95.00000	16055.00	87.88000	14851.72
0595 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	268.000 LF	150.60000	40360.80	155.00000	41540.00	151.58000	40623.44
0600 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	7.000 CY	381.95000	2673.65	380.00000	2660.00	379.98000	2659.86
0605 0430950 DESILTING CONCRETE BOX CULVERT	47.000 CY	105.85000	4974.95	200.00000	9400.00	97.30000	4573.10

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0610 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1091.27000	1091.27	1000.00000	1000.00	818.35000	818.35
0615 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	3.000 EA	1200.41000	3601.23	1200.00000	3600.00	995.54000	2986.62
0620 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1746.05000	1746.05	1800.00000	1800.00	1385.76000	1385.76
0625 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	2400.81000	7202.43	2500.00000	7500.00	1707.36000	5122.08
0630 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	2946.46000	2946.46	3000.00000	3000.00	2240.97000	2240.97
0635 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	2.000 EA	4692.50000	9385.00	4800.00000	9600.00	4327.30000	8654.60
0640 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	4.000 EA	1145.84000	4583.36	1200.00000	4800.00	752.79000	3011.16
0645 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	1.000 EA	1855.18000	1855.18	1800.00000	1800.00	1651.03000	1651.03
0650 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	29.000 EA	1091.28000	31647.12	1200.00000	34800.00	818.35000	23732.15
0655 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	9.000 EA	1200.41000	10803.69	1200.00000	10800.00	995.54000	8959.86
0660 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	1.000 EA	3819.48000	3819.48	4000.00000	4000.00	4393.88000	4393.88
0665 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	63.200 LF	47.49000	3001.37	40.00000	2528.00	25.61000	1618.55
0670 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	2329.000 LF	25.36000	59063.44	21.00000	48909.00	21.34000	49700.86
0675 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	64243.000 LF	11.48000	737509.64	13.00000	835159.00	10.65000	684187.95

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0680 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	21227.000 LF	12.29000	260879.83	14.00000	297178.00	11.22000	238166.94
0685 0520 2 4 CONCRETE CURB, TYPE D	43.200 LF	12.63000	545.62	18.00000	777.60	10.75000	464.40
0690 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	329.000 LF	27.58000	9073.82	38.00000	12502.00	25.24000	8303.96
0695 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	452.000 LF	205.06000	92687.12	130.00000	58760.00	194.60000	87959.20
0700 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	23863.000 SY	26.48000	631892.24	28.00000	668164.00	25.07000	598245.41
0705 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	7263.000 SY	39.07000	283765.41	43.00000	312309.00	33.09000	240332.67
0710 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	207.000 SY	48.24000	9985.68	75.00000	15525.00	49.13000	10169.91
0715 0527 2 DETECTABLE WARNINGS	2209.000 SF	16.62000	36713.58	15.80000	34902.20	20.48000	45240.32
0720 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	234.800 TN	102.53000	24074.04	320.00000	75136.00	105.65000	24806.62
0725 0534 72101 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	16192.000 SF	37.70000	610438.40	36.00000	582912.00	34.44000	557652.48
0730 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	2.000 EA	269.82000	539.64	1050.00000	2100.00	256.05000	512.10
0735 0536 73 GUARDRAIL REMOVAL	2031.000 LF	1.62000	3290.22	7.75000	15740.25	1.54000	3127.74
0740 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	7528.000 LF	8.63000	64966.64	8.30000	62482.40	8.19000	61654.32
0745 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	6.000 EA	1187.20000	7123.20	1200.00000	7200.00	1126.63000	6759.78
0750 0563 4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL	16832.000 SF	0.95000	15990.40	0.95000	15990.40	1.93000	32485.76
0755 0570 1 1 PERFORMANCE TURF	9468.000 SY	0.38000	3597.84	1.65000	15622.20	1.12000	10604.16

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0760 0570 1 2 PERFORMANCE TURF, SOD	151522.000 SY	1.88000	284861.36	1.65000	250011.30	1.88000	284861.36
0765 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	17.910 NM	750.10000	13434.29	1010.00000	18089.10	973.01000	17426.61
0770 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1568.000 LF	0.27000	423.36	0.35000	548.80	0.31000	486.08
0775 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	8394.000 LF	0.65000	5456.10	1.10000	9233.40	1.02000	8561.88
0780 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	534.000 LF	0.81000	432.54	1.20000	640.80	1.13000	603.42
0785 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	4108.000 LF	1.03000	4231.24	1.30000	5340.40	1.23000	5052.84
0790 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	8.426 GM	350.52000	2953.48	300.00000	2527.80	281.66000	2373.27
0795 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.050 GM	658.40000	32.92	600.00000	30.00	573.56000	28.68
0800 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2628.000 LF	0.65000	1708.20	0.25000	657.00	0.20000	525.60
0805 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	130.000 EA	32.38000	4209.40	26.00000	3380.00	24.58000	3195.40
0810 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	124.000 EA	21.59000	2677.16	13.00000	1612.00	12.29000	1523.96
0815 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	20.359 NM	749.76000	15264.36	1010.00000	20562.59	973.01000	19809.51
0820 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1898.000 LF	0.27000	512.46	0.30000	569.40	0.31000	588.38

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0825 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1714.000 LF	0.81000	1388.34	1.20000	2056.80	1.13000	1936.82
0830 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	406.000 LF	0.65000	263.90	0.25000	101.50	0.20000	81.20
0835 0999 16 PARTNERING, DO NOT BID 19389825201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0840 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	29.000 DA	3300.00000	95700.00	3300.00000	95700.00	3300.00000	95700.00
0845 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0850 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42911015201	LUMP	12500.00000	12500.00	12500.00000	12500.00	12500.00000	12500.00
0855 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19389825201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
0860 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42910915201	LUMP	12500.00000	12500.00	12500.00000	12500.00	12500.00000	12500.00
SECTION 0002 TOTALS			$ 23,687,245.44		$ 25,023,591.45		$ 24,943,951.48
SECTION 0003 SIGNING							
0865 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	26981.89000	26981.89	22000.00000	22000.00	21662.10000	21662.10
0870 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	224.000 AS	306.80000	68723.20	260.00000	58240.00	343.11000	76856.64
0875 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	121.000 AS	876.57000	106064.97	700.00000	84700.00	921.80000	111537.80
0880 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	1643.56000	1643.56	1800.00000	1800.00	1815.93000	1815.93

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0885 0700 1 50 SINGLE POST SIGN, RELOCATE	3.000 AS	164.36000	493.08	100.00000	300.00	261.17000	783.51
0890 0700 1 60 SINGLE POST SIGN, REMOVE	348.000 AS	27.39000	9531.72	9.00000	3132.00	7.68000	2672.64
0895 0700 1 74 SINGLE POST SIGN, F&I CUSTOM, 31+ SF	1.000 AS	2355.78000	2355.78	3800.00000	3800.00	4660.17000	4660.17
0900 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	1.000 AS	3177.56000	3177.56	2300.00000	2300.00	3021.43000	3021.43
0905 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	3.000 AS	3341.92000	10025.76	2500.00000	7500.00	3226.27000	9678.81
0910 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	4163.71000	4163.71	2700.00000	2700.00	3328.69000	3328.69
0915 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	2.000 AS	5204.63000	10409.26	4500.00000	9000.00	4967.43000	9934.86
0920 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	9.000 AS	208.19000	1873.71	240.00000	2160.00	691.34000	6222.06
0925 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	2.000 EA	1150.50000	2301.00	1500.00000	3000.00	1280.27000	2560.54
0930 0700 4112 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT	2.000 EA	40815.24000	81630.48	29000.00000	58000.00	36615.61000	73231.22
0935 0700 12 31 SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON	2.000 AS	3670.63000	7341.26	4800.00000	9600.00	4352.91000	8705.82
0940 0705 10 1 OBJECT MARKER, TYPE 1	16.000 EA	95.33000	1525.28	132.00000	2112.00	179.24000	2867.84
0945 0705 10 3 OBJECT MARKER, TYPE 3	6.000 EA	197.23000	1183.38	135.00000	810.00	199.72000	1198.32
0950 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	13.000 EA	66.84000	868.92	70.00000	910.00	51.21000	665.73
0955 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2826.000 EA	0.65000	1836.90	3.20000	9043.20	3.07000	8675.82

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0960 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	168.000 SF	2.00000	336.00	1.60000	268.80	1.54000	258.72
0965 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1068.500 SF	1.94000	2072.89	1.69000	1805.77	1.54000	1645.49
0970 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	784.000 LF	1.30000	1019.20	1.10000	862.40	1.02000	799.68
0975 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	7930.000 LF	2.00000	15860.00	2.50000	19825.00	2.36000	18714.80
0980 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1118.000 LF	2.54000	2839.72	4.00000	4472.00	3.58000	4002.44
0985 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1921.000 LF	3.94000	7568.74	5.00000	9605.00	4.71000	9047.91
0990 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	4377.000 LF	1.13000	4946.01	0.85000	3720.45	0.77000	3370.29
0995 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	22.000 EA	113.32000	2493.04	54.00000	1188.00	52.23000	1149.06
1000 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	134.000 EA	55.04000	7375.36	33.60000	4502.40	32.26000	4322.84
1005 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	949.000 LF	1.30000	1233.70	1.05000	996.45	1.02000	967.98
1010 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	699.000 LF	2.54000	1775.46	3.75000	2621.25	3.58000	2502.42
1015 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	5873.000 LF	1.13000	6636.49	1.00000	5873.00	0.77000	4522.21
1020 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	156.000 LF	9.17000	1430.52	7.20000	1123.20	6.91000	1077.96

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1025 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	976.000 LF	14.03000	13693.28	14.00000	13664.00	13.83000	13498.08
1030 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	106.000 EA	264.42000	28028.52	195.00000	20670.00	194.60000	20627.60
1035 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	106.000 EA	153.26000	16245.56	95.00000	10070.00	92.18000	9771.08
1040 0711 15111 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	5.508 NM	4256.95000	23447.28	4250.00000	23409.00	4096.86000	22565.50
1045 0711 15112 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.477 NM	5689.39000	2713.84	5600.00000	2671.20	5402.72000	2577.10
1050 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	4.851 GM	1073.66000	5208.32	1050.00000	5093.55	1013.97000	4918.77
1055 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4.563 NM	4260.34000	19439.93	4200.00000	19164.60	4096.86000	18693.97
1060 0711 15212 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"	0.042 NM	5499.05000	230.96	5300.00000	222.60	5402.72000	226.91
1065 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.970 NM	4079.66000	32514.89	3150.00000	25105.50	3072.64000	24488.94
1070 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.079 NM	4733.80000	373.97	4300.00000	339.70	4096.86000	323.65
1075 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	8.267 GM	1051.40000	8691.92	790.00000	6530.93	768.15000	6350.30
1080 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.025 GM	2158.80000	53.97	1900.00000	47.50	1536.32000	38.41
1085 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	8.591 NM	4079.19000	35044.32	3150.00000	27061.65	3072.64000	26397.05
SECTION 0003 TOTALS		$	583,405.31	$	492,021.15	$	552,939.09

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0004 SIGNALIZATION							
1090 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1482.000 LF	10.79000	15990.78	6.15000	9114.30	5.38000	7973.16
1095 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	501.000 LF	43.17000	21628.17	21.00000	10521.00	18.95000	9493.95
1100 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	10.000 PI	4317.10000	43171.00	7000.00000	70000.00	3892.00000	38920.00
1105 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	239.000 EA	323.78000	77383.42	440.00000	105160.00	460.89000	110152.71
1110 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	68.000 EA	971.35000	66051.80	1200.00000	81600.00	563.31000	38305.08
1115 0649 38000 MAST ARM, REPAIR	1.000 EA	3237.82000	3237.82	2000.00000	2000.00	1536.32000	1536.32
1120 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	50.000 AS	863.42000	43171.00	925.00000	46250.00	865.46000	43273.00
1125 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	67.000 AS	539.64000	36155.88	540.00000	36180.00	665.73000	44603.91
1130 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	44.000 AS	755.49000	33241.56	1275.00000	56100.00	819.38000	36052.72
1135 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	68.000 EA	151.10000	10274.80	125.00000	8500.00	128.03000	8706.04
1140 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	9.000 AS	431.71000	3885.39	2000.00000	18000.00	2355.68000	21201.12
1145 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	53.000 EA	53.96000	2859.88	43.75000	2318.75	46.09000	2442.77
1150 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	66.000 EA	43.17000	2849.22	16.00000	1056.00	35.85000	2366.10
1155 0690 31 SIGNAL PEDESTAL REMOVAL	15.000 EA	215.85000	3237.75	165.00000	2475.00	153.63000	2304.45
1160 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	15.000 EA	21.59000	323.85	12.25000	183.75	76.82000	1152.30
1165 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	10.000 PI	215.86000	2158.60	485.00000	4850.00	307.26000	3072.60

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1170 0690100 10.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1079.28000	10792.80	465.00000	4650.00	512.10000	5121.00
1175 0700 3501 8.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	323.78000	2590.24	387.00000	3096.00	307.26000	2458.08
1180 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	107.92000	107.92	25.75000	25.75	51.21000	51.21
SECTION 0004 TOTALS	$	379,111.88	$	462,080.55	$	379,186.52
SECTION 0005 UTILITIES						
1185 0000700 1 1.000 ZZ UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 (Pumping Station - Water Booster	457246.08000	457246.08	190000.00000	190000.00	480355.75000	480355.75
1190 0000700 2 3.000 ZZ UTILITIES DESIGN GROUP- GENERIC PAY ITEM 2 (Pumping Station-Sanitary Sewer-	264089.63000	792268.89	210000.00000	630000.00	252980.54000	758941.62
1195 0425 5 1 1.000 EA MANHOLE, ADJUST, UTILITIES	763.90000	763.90	1800.00000	1800.00	625.79000	625.79
1200 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 19389825601	6250.00000	6250.00	6250.00000	6250.00	6250.00000	6250.00
1205 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 19389825602	6250.00000	6250.00	6250.00000	6250.00	6250.00000	6250.00
1210 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 19389825603	6250.00000	6250.00	6250.00000	6250.00	6250.00000	6250.00
1215 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 19389825604	6250.00000	6250.00	6250.00000	6250.00	6250.00000	6250.00
1220 1050 11212 100.000 LF UTILITY PIPE, F&I, PVC, CASING / CONDUIT, 2-4.9"	24.01000	2401.00	24.00000	2400.00	13.01000	1301.00
1225 1050 11221 66.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 0 - 1.9"	22.92000	1512.72	22.00000	1452.00	17.10000	1128.60
1230 1050 11222 901.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	27.28000	24579.28	26.00000	23426.00	20.07000	18083.07

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1235 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	2680.000 LF	37.10000	99428.00	40.00000	107200.00	23.86000	63944.80
1240 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	45907.000 LF	36.43000	1672392.01	36.00000	1652652.00	42.76000	1962983.32
1245 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	1000.000 LF	7.64000	7640.00	7.25000	7250.00	11.37000	11370.00
1250 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	4967.000 LF	102.58000	509514.86	100.00000	496700.00	93.71000	465457.57
1255 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	16.000 LF	64.39000	1030.24	65.00000	1040.00	43.58000	697.28
1260 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	20.000 LF	65.48000	1309.60	75.00000	1500.00	71.29000	1425.80
1265 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	672.000 LF	79.66000	53531.52	78.00000	52416.00	84.24000	56609.28
1270 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	194.000 LF	132.04000	25615.76	130.00000	25220.00	351.81000	68251.14
1275 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	94.000 LF	473.62000	44520.28	450.00000	42300.00	496.74000	46693.56
1280 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	1000.000 LF	4.64000	4640.00	4.50000	4500.00	7.43000	7430.00
1285 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	979.000 LF	6.55000	6412.45	7.25000	7097.75	10.60000	10377.40
1290 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	4147.000 LF	8.73000	36203.31	8.25000	34212.75	21.61000	89616.67
1295 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	2131.000 LF	8.73000	18603.63	8.25000	17580.75	21.20000	45177.20
1300 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	55.000 LF	38.19000	2100.45	36.00000	1980.00	21.51000	1183.05

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1305 1055 11244 UTILITY FITTING, F&I, PVC, UNION, 8.0-19.9"	1.000 EA	1091.27000	1091.27	1100.00000	1100.00	871.61000	871.61
1310 1055 11273 UTILITY FITTING, F&I, PVC, CLEANOUT	20.000 EA	354.67000	7093.40	425.00000	8500.00	643.20000	12864.00
1315 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	399.000 EA	698.42000	278669.58	900.00000	359100.00	523.37000	208824.63
1320 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	47.000 EA	774.81000	36416.07	800.00000	37600.00	684.17000	32155.99
1325 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	6.000 EA	676.59000	4059.54	650.00000	3900.00	573.56000	3441.36
1330 1055 11452 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG	11.000 EA	458.34000	5041.74	500.00000	5500.00	220.20000	2422.20
1335 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	39.000 EA	818.46000	31919.94	900.00000	35100.00	293.95000	11464.05
1340 1055 11464 UTILITY FITTINGS, F&I, DI/CI, Y, 8 -19 9"	12.000 EA	1069.45000	12833.40	1200.00000	14400.00	1044.70000	12536.40
1345 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	2.000 EA	1773.33000	3546.66	1800.00000	3600.00	1003.73000	2007.46
1350 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	2.000 EA	4910.76000	9821.52	4600.00000	9200.00	4125.53000	8251.06
1355 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	4.000 EA	10639.98000	42559.92	11000.00000	44000.00	8736.53000	34946.12
1360 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	6.000 EA	1003.98000	6023.88	1500.00000	9000.00	870.59000	5223.54
1365 1060 21 10 UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITHOUT COVER	1.000 EA	6002.03000	6002.03	6000.00000	6000.00	10897.63000	10897.63

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1370 1080 11103 UTILITY FIXTURES, F&I, 0 - 1.9", TAPPING SADDLE / SLEEVE	22.000 EA	425.60000	9363.20	500.00000	11000.00	416.08000	9153.76
1375 1080 11112 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT	20.000 EA	720.24000	14404.80	750.00000	15000.00	646.28000	12925.60
1380 1080 11202 UTILITY FIXTURES, F&I, 2 - 4.9", BACKFLOW ASSEMBLY	1.000 EA	3001.03000	3001.03	2700.00000	2700.00	1392.93000	1392.93
1385 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	3.000 EA	1091.28000	3273.84	975.00000	2925.00	675.98000	2027.94
1390 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	27.000 EA	3546.66000	95759.82	3500.00000	94500.00	3025.53000	81689.31
1395 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	2.000 EA	3328.41000	6656.82	2800.00000	5600.00	3742.47000	7484.94
1400 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	24.000 EA	1064.00000	25536.00	1200.00000	28800.00	948.43000	22762.32
1405 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	2.000 EA	4910.76000	9821.52	4200.00000	8400.00	4096.86000	8193.72
1410 1080 11401 UTILITY FIXTURES, F&I, 8.0 - 19.9", VALVE METER BOX	2.000 EA	19915.85000	39831.70	22000.00000	44000.00	318.53000	637.06
1415 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	2.000 EA	8184.60000	16369.20	7000.00000	14000.00	5212.22000	10424.44
1420 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	94.000 EA	2046.15000	192338.10	2300.00000	216200.00	1665.37000	156544.78
1425 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	1.000 EA	2455.39000	2455.39	1800.00000	1800.00	1578.31000	1578.31
1430 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	4.000 EA	4092.30000	16369.20	7000.00000	28000.00	6145.28000	24581.12

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1435 1080 13101 UTILITY FIXTURES, INSTALL, 0 - 1.9", VALVE/METER BOX	40.000 EA	381.95000	15278.00	400.00000	16000.00	303.57000	12142.80
1440 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	8.000 EA	774.81000	6198.48	700.00000	5600.00	512.10000	4096.80
1445 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	7.000 EA	1124.02000	7868.14	1000.00000	7000.00	168.99000	1182.93
1450 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	55.000 EA	4255.99000	234079.45	4200.00000	231000.00	4079.44000	224369.20
1455 1644400 FIRE HYDRANT, SALVAGE & STORE	3.000 EA	381.95000	1145.85	375.00000	1125.00	512.10000	1536.30
1460 1644800 FIRE HYDRANT, RELOCATE	2.000 EA	1746.05000	3492.10	1700.00000	3400.00	1586.51000	3173.02
SECTION 0005 TOTALS			$ 4,935,035.57		$ 4,599,777.25		$ 5,048,456.23
STANDARD BID TOTALS(A)			$ 30,690,000.00		$ 32,306,000.00		$ 31,910,946.99
TIME BID TOTALS (B)			$ 4,560,000.00		$ 4,080,000.00		$ 4,920,000.00
CONTRACT TOTALS			$ 35,250,000.00		$ 36,386,000.00		$ 36,830,946.99

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	213.800 CY	781.27000	167035.53	750.00000	160350.00	1000.00000	213800.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	96.800 CY	654.37000	63343.02	440.00000	42592.00	600.00000	58080.00
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	131.400 CY	868.44000	114113.02	830.00000	109062.00	1200.00000	157680.00
0020 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	777.000 SY	15.45000	12004.65	8.85000	6876.45	22.00000	17094.00
0025 0400147 COMPOSITE NEOPRENE PADS	7.000 CF	1342.94000	9400.58	1100.00000	7700.00	1100.00000	7700.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	63167.000 LB	0.85000	53691.95	1.00000	63167.00	0.70000	44216.90
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	15876.000 LB	0.85000	13494.60	1.00000	15876.00	0.70000	11113.20
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	18308.000 LB	0.85000	15561.80	1.00000	18308.00	0.70000	12815.60
0045 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	738.000 LF	228.97000	168979.86	330.00000	243540.00	185.00000	136530.00
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1435.000 LF	108.14000	155180.90	86.00000	123410.00	80.00000	114800.00
0055 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	1500.000 SF	21.74000	32610.00	9.95000	14925.00	10.00000	15000.00
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	125.000 LF	225.11000	28138.75	260.00000	32500.00	180.00000	22500.00
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	86.000 LF	69.52000	5978.72	35.00000	3010.00	42.00000	3612.00
0070 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	247.000 LF	48.55000	11991.85	46.00000	11362.00	25.00000	6175.00
0075 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	511.000 LF	84.97000	43419.67	99.00000	50589.00	60.00000	30660.00
0080 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	247.000 LF	87.18000	21533.46	50.00000	12350.00	85.00000	20995.00

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0085 0530 1 RIPRAP, SAND-CEMENT	19.600 CY	507.60000	9948.96	500.00000	9800.00	400.00000	7840.00
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1291.700 TN	78.35000	101204.70	94.00000	121419.80	110.00000	142087.00
0095 0530 74 BEDDING STONE	460.000 TN	76.14000	35024.40	94.00000	43240.00	95.00000	43700.00
SECTION 0001 TOTALS		$	1,062,656.42	$	1,090,077.25	$	1,066,398.70
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 19389825201	LUMP	2350000.00000	2350000.00	3100000.00000	3100000.00	3500000.00000	3500000.00
0105 0101 1 MOBILIZATION 42910915201	LUMP	16550.00000	16550.00	50000.00000	50000.00	300000.00000	300000.00
0110 0101 1 MOBILIZATION 42911015201	LUMP	16550.00000	16550.00	50000.00000	50000.00	300000.00000	300000.00
0115 0102 1 MAINTENANCE OF TRAFFIC 19389825201	850.000 LS	166500.00000	166500.00	1027713.43000	1027713.43	700000.00000	700000.00
0120 0102 1 MAINTENANCE OF TRAFFIC 42911015201	850.000 LS	20250.00000	20250.00	15000.00000	15000.00	38000.00000	38000.00
0125 0102 1 MAINTENANCE OF TRAFFIC 42910915201	850.000 LS	20250.00000	20250.00	15000.00000	15000.00	38000.00000	38000.00
0130 0102 2 1 SPECIAL DETOUR 1 19389825201	LUMP	171600.00000	171600.00	160000.00000	160000.00	200000.00000	200000.00
0135 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	2184.000 CY	17.37000	37936.08	7.95000	17362.80	32.00000	69888.00
0140 0102 14 TRAFFIC CONTROL OFFICER	360.000 MH	49.66000	17877.60	62.00000	22320.00	55.00000	19800.00
0145 0102 60 WORK ZONE SIGN	201084.000 ED	0.28000	56303.52	0.30000	60325.20	0.25000	50271.00
0150 0102 61 BUSINESS SIGN	174.000 EA	38.62000	6719.88	42.00000	7308.00	85.00000	14790.00
0155 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	330.000 LF	22.07000	7283.10	49.00000	16170.00	45.00000	14850.00
0160 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	267.000 LF	11.04000	2947.68	7.20000	1922.40	5.50000	1468.50

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0165 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	944184.000 ED	0.11000	103860.24	0.12000	113302.08	0.16000	151069.44
0170 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	86266.000 ED	0.28000	24154.48	0.30000	25879.80	0.25000	21566.50
0175 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1170.000 ED	5.52000	6458.40	6.00000	7020.00	7.00000	8190.00
0180 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	51169.000 ED	0.31000	15862.39	0.35000	17909.15	0.25000	12792.25
0185 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4119.000 EA	3.03000	12480.57	3.35000	13798.65	3.45000	14210.55
0190 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1574.000 ED	12.14000	19108.36	13.20000	20776.80	15.00000	23610.00
0191 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3650.000 ED	1.10000	4015.00	3.60000	13140.00	3.50000	12775.00
0193 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3650.000 ED	1.10000	4015.00	3.60000	13140.00	3.50000	12775.00
0195 0104 10 3 SEDIMENT BARRIER	51461.000 LF	0.61000	31391.21	0.65000	33449.65	0.65000	33449.65
0200 0104 11 FLOATING TURBIDITY BARRIER	374.000 LF	8.22000	3074.28	11.50000	4301.00	9.00000	3366.00
0205 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	90.000 LF	3.81000	342.90	6.45000	580.50	4.00000	360.00
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	3310.45000	33104.50	2800.00000	28000.00	2000.00000	20000.00
0215 0104 18 INLET PROTECTION SYSTEM	328.000 EA	60.69000	19906.32	39.00000	12792.00	60.00000	19680.00
0220 0107 1 LITTER REMOVAL	1048.930 AC	33.10000	34719.58	1.05000	1101.38	25.00000	26223.25
0225 0107 2 MOWING	1417.860 AC	33.10000	46931.17	7.90000	11201.09	30.00000	42535.80

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0230 0110 1 1 89.450 LS CLEARING & GRUBBING 19389825201	900000.00000	900000.00	480000.00000	480000.00	200000.00000	200000.00
0235 0110 1 1 0.070 LS CLEARING & GRUBBING 42910915201	150000.00000	150000.00	40000.00000	40000.00	11000.00000	11000.00
0240 0110 1 1 0.380 LS CLEARING & GRUBBING 42911015201	150000.00000	150000.00	40000.00000	40000.00	11000.00000	11000.00
0245 0110 4 3286.800 SY REMOVAL OF EXISTING CONCRETE PAVEMENT	19.62000	64487.02	8.35000	27444.78	11.00000	36154.80
0250 0120 1 143514.000 CY REGULAR EXCAVATION	6.75000	968719.50	4.00000	574056.00	4.60000	660164.40
0255 0120 4 805.000 CY SUBSOIL EXCAVATION	25.59000	20599.95	12.00000	9660.00	13.00000	10465.00
0260 0120 6 93418.000 CY EMBANKMENT	8.75000	817407.50	2.00000	186836.00	11.00000	1027598.00
0265 0160 4 212908.000 SY TYPE B STABILIZATION	6.27000	1334933.16	2.00000	425816.00	8.00000	1703264.00
0270 0285702 1095.000 SY OPTIONAL BASE, BASE GROUP 02	27.94000	30594.30	9.65000	10566.75	11.00000	12045.00
0275 0285709 2603.000 SY OPTIONAL BASE, BASE GROUP 09	39.47000	102740.41	16.80000	43730.40	14.00000	36442.00
0280 0285711 182102.000 SY OPTIONAL BASE, BASE GROUP 11	15.94000	2902705.88	11.25000	2048647.50	16.00000	2913632.00
0285 0286 1 637.000 SY TURNOUT CONSTRUCTION	14.66000	9338.42	23.85000	15192.45	10.50000	6688.50
0290 0327 70 1 3937.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1.97000	7755.89	2.95000	11614.15	3.00000	11811.00
0295 0327 70 4 12310.100 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	2.74000	33729.67	4.35000	53548.94	4.40000	54164.44
0300 0327 70 5 50772.600 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	2.37000	120331.06	3.65000	185319.99	3.50000	177704.10
0305 0327 70 6 11385.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.16000	24591.60	3.30000	37570.50	3.30000	37570.50
0310 0327 70 8 8787.100 SY MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	2.55000	22407.11	4.00000	35148.40	4.00000	35148.40
0315 0327 70 15 1453.800 SY MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	2.64000	3838.03	4.20000	6105.96	4.25000	6178.65

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0320 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	10480.000 SY	1.87000	19597.60	2.75000	28820.00	3.00000	31440.00
0325 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	45329.200 TN	102.35000	4639443.62	100.00000	4532920.00	104.00000	4714236.80
0330 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	683.300 TN	122.10000	83430.93	120.00000	81996.00	120.00000	81996.00
0335 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	4906.200 TN	168.23000	825370.03	180.00000	883116.00	180.00000	883116.00
0340 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	4226.300 TN	129.74000	548320.16	150.00000	633945.00	150.00000	633945.00
0345 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	7161.300 TN	125.32000	897454.12	140.00000	1002582.00	140.00000	1002582.00
0350 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	10.800 TN	384.99000	4157.89	340.00000	3672.00	340.00000	3672.00
0355 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	370.700 CY	595.88000	220892.72	730.00000	270611.00	800.00000	296560.00
0360 0400 1 2 CONCRETE CLASS I, ENDWALLS	84.800 CY	882.79000	74860.59	1080.00000	91584.00	1300.00000	110240.00
0365 0400 4 1 CONCRETE CLASS IV, CULVERTS	225.400 CY	962.24000	216888.90	1530.00000	344862.00	870.00000	196098.00
0370 0415 1 1 REINF STEEL- ROADWAY	60912.000 LB	0.83000	50556.96	0.10000	6091.20	0.70000	42638.40
0375 0425 1311 INLETS, CURB, TYPE P-1, <10'	60.000 EA	2305.18000	138310.80	6570.00000	394200.00	6700.00000	402000.00
0380 0425 1321 INLETS, CURB, TYPE P-2, <10'	9.000 EA	2317.82000	20860.38	6850.00000	61650.00	7090.68000	63816.12
0385 0425 1351 INLETS, CURB, TYPE P-5, <10'	50.000 EA	3320.38000	166019.00	3990.00000	199500.00	4000.00000	200000.00
0390 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	3363.42000	3363.42	5620.00000	5620.00	5700.00000	5700.00
0395 0425 1361 INLETS, CURB, TYPE P-6, <10'	19.000 EA	3421.25000	65003.75	4380.00000	83220.00	4500.00000	85500.00
0400 0425 1411 INLETS, CURB TYPE J-1, <10'	14.000 EA	3096.80000	43355.20	8540.00000	119560.00	17000.00000	238000.00
0405 0425 1412 INLETS, CURB, TYPE J-1, >10'	3.000 EA	3847.98000	11543.94	11900.00000	35700.00	12000.00000	36000.00

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0410 0425 1421 INLETS, CURB, TYPE J-2, <10'	3.000 EA	3302.86000	9908.58	8760.00000	26280.00	9000.00000	27000.00
0415 0425 1422 INLETS, CURB, TYPE J-2, >10'	1.000 EA	4413.94000	4413.94	14000.00000	14000.00	14000.00000	14000.00
0420 0425 1451 INLETS, CURB, TYPE J-5, <10'	7.000 EA	3969.23000	27784.61	6850.00000	47950.00	7090.68000	49634.76
0425 0425 1452 INLETS, CURB, TYPE J-5, >10'	3.000 EA	4572.84000	13718.52	8090.00000	24270.00	13000.00000	39000.00
0430 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	1.000 EA	3798.19000	3798.19	3370.00000	3370.00	3400.00000	3400.00
0435 0425 1461 INLETS, CURB, TYPE J-6, <10'	5.000 EA	4336.69000	21683.45	6520.00000	32600.00	6700.00000	33500.00
0440 0425 1521 INLETS, DT BOT, TYPE C,<10'	14.000 EA	1379.36000	19311.04	2130.00000	29820.00	2200.00000	30800.00
0445 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	37.000 EA	1544.88000	57160.56	2360.00000	87320.00	2400.00000	88800.00
0450 0425 1551 INLETS, DT BOT, TYPE E, <10'	10.000 EA	2330.56000	23305.60	2700.00000	27000.00	2750.00000	27500.00
0455 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	6.000 EA	5168.72000	31012.32	3370.00000	20220.00	3450.00000	20700.00
0460 0425 1910 INLETS, CLOSED FLUME	2.000 EA	2216.90000	4433.80	4100.00000	8200.00	5100.00000	10200.00
0465 0425 2 41 MANHOLES, P-7, <10'	9.000 EA	2203.79000	19834.11	3370.00000	30330.00	3400.00000	30600.00
0470 0425 2 43 MANHOLES, P-7, PARTIAL	5.000 EA	1214.94000	6074.70	1850.00000	9250.00	1900.00000	9500.00
0475 0425 2 61 MANHOLES, P-8, <10'	15.000 EA	2315.33000	34729.95	3480.00000	52200.00	3600.00000	54000.00
0480 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	1303.21000	2606.42	1910.00000	3820.00	1950.00000	3900.00
0485 0425 2 71 MANHOLES, J-7, <10'	5.000 EA	2994.86000	14974.30	4270.00000	21350.00	4400.00000	22000.00
0490 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	3930.76000	3930.76	8430.00000	8430.00	8600.00000	8600.00
0495 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	3888.68000	31109.44	5620.00000	44960.00	5700.00000	45600.00
0500 0425 2 93 MANHOLES, J-8, PARTIAL	1.000 EA	3598.57000	3598.57	2250.00000	2250.00	2300.00000	2300.00

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0505 0425 5 MANHOLE, ADJUST	7.000 EA	342.52000	2397.64	670.00000	4690.00	700.00000	4900.00
0510 0425 5 1 MANHOLE, ADJUST, UTILITIES	9.000 EA	386.22000	3475.98	790.00000	7110.00	800.00000	7200.00
0515 0425 6 VALVE BOXES, ADJUST	3.000 EA	275.96000	827.88	560.00000	1680.00	570.00000	1710.00
0520 0430 94 1 DESILTING PIPE, 0 - 24"	5601.000 LF	3.86000	21619.86	3.95000	22123.95	4.00000	22404.00
0525 0430 94 2 DESILTING PIPE, 25 - 36"	1841.000 LF	4.97000	9149.77	5.60000	10309.60	29.00000	53389.00
0530 0430 94 3 DESILTING PIPE, 37 - 48"	342.000 LF	6.62000	2264.04	6.75000	2308.50	7.00000	2394.00
0535 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1041.000 LF	40.28000	41931.48	48.00000	49968.00	49.00000	51009.00
0540 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	477.000 LF	71.17000	33948.09	56.00000	26712.00	57.00000	27189.00
0545 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	13293.000 LF	40.83000	542753.19	49.00000	651357.00	49.00000	651357.00
0550 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4554.000 LF	71.17000	324108.18	57.00000	259578.00	57.00000	259578.00
0555 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	7757.000 LF	78.13000	606054.41	70.00000	542990.00	70.00000	542990.00
0560 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	3703.000 LF	92.69000	343231.07	90.00000	333270.00	90.00000	333270.00
0565 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	2159.000 LF	121.38000	262059.42	110.00000	237490.00	110.00000	237490.00
0570 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1836.000 LF	169.94000	312009.84	130.00000	238680.00	130.00000	238680.00
0575 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	843.000 LF	209.00000	176187.00	170.00000	143310.00	170.00000	143310.00

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0580 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	236.000 LF	40.83000	9635.88	51.00000	12036.00	52.00000	12272.00
0585 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	474.000 LF	71.17000	33734.58	85.00000	40290.00	80.00000	37920.00
0590 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	169.000 LF	78.13000	13203.97	94.00000	15886.00	96.00000	16224.00
0595 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	268.000 LF	176.56000	47318.08	160.00000	42880.00	160.00000	42880.00
0600 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	7.000 CY	551.74000	3862.18	390.00000	2730.00	400.00000	2800.00
0605 0430950 DESILTING CONCRETE BOX CULVERT	47.000 CY	104.83000	4927.01	110.00000	5170.00	110.00000	5170.00
0610 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	827.61000	827.61	1120.00000	1120.00	1150.00000	1150.00
0615 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	3.000 EA	926.93000	2780.79	1240.00000	3720.00	1250.00000	3750.00
0620 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1600.05000	1600.05	1800.00000	1800.00	1830.00000	1830.00
0625 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	2189.31000	6567.93	2470.00000	7410.00	2500.00000	7500.00
0630 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	8276.13000	8276.13	3030.00000	3030.00	5100.00000	5100.00
0635 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	2.000 EA	8330.20000	16660.40	4830.00000	9660.00	4900.00000	9800.00
0640 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	4.000 EA	772.44000	3089.76	1180.00000	4720.00	1200.00000	4800.00

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0645 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	1.000 EA	1600.05000	1600.05	1910.00000	1910.00	1950.00000	1950.00
0650 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	29.000 EA	937.96000	27200.84	1120.00000	32480.00	1150.00000	33350.00
0655 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	9.000 EA	1081.41000	9732.69	1240.00000	11160.00	1260.00000	11340.00
0660 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	1.000 EA	7519.14000	7519.14	3930.00000	3930.00	4000.00000	4000.00
0665 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	63.200 LF	30.80000	1946.56	65.00000	4108.00	50.00000	3160.00
0670 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	2329.000 LF	24.25000	56478.25	34.00000	79186.00	26.00000	60554.00
0675 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	64243.000 LF	11.48000	737509.64	13.55000	870492.65	12.00000	770916.00
0680 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	21227.000 LF	12.08000	256422.16	14.60000	309914.20	12.77000	271068.79
0685 0520 2 4 CONCRETE CURB, TYPE D	43.200 LF	11.59000	500.69	12.00000	518.40	10.00000	432.00
0690 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	329.000 LF	27.19000	8945.51	28.00000	9212.00	16.00000	5264.00
0695 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	452.000 LF	209.66000	94766.32	150.00000	67800.00	138.00000	62376.00
0700 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	23863.000 SY	27.01000	644539.63	29.00000	692027.00	25.00000	596575.00
0705 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	7263.000 SY	35.65000	258925.95	40.00000	290520.00	40.00000	290520.00
0710 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	207.000 SY	52.93000	10956.51	65.00000	13455.00	170.00000	35190.00
0715 0527 2 DETECTABLE WARNINGS	2209.000 SF	22.07000	48752.63	22.85000	50475.65	17.00000	37553.00
0720 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	234.800 TN	96.00000	22540.80	140.00000	32872.00	123.00000	28880.40

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0725 0534 72101 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	16192.000 SF	37.68000	610114.56	38.00000	615296.00	40.00000	647680.00
0730 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	2.000 EA	1579.59000	3159.18	1180.00000	2360.00	283.00000	566.00
0735 0536 73 GUARDRAIL REMOVAL	2031.000 LF	4.39000	8916.09	8.85000	17974.35	1.72000	3493.32
0740 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	7528.000 LF	10.91000	82130.48	16.20000	121953.60	11.00000	82808.00
0745 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	6.000 EA	1307.63000	7845.78	2060.00000	12360.00	1260.00000	7560.00
0750 0563 4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL	16832.000 SF	0.97000	16327.04	1.55000	26089.60	1.00000	16832.00
0755 0570 1 1 PERFORMANCE TURF	9468.000 SY	1.93000	18273.24	2.30000	21776.40	0.40000	3787.20
0760 0570 1 2 PERFORMANCE TURF, SOD	151522.000 SY	1.93000	292437.46	2.50000	378805.00	2.00000	303044.00
0765 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	17.910 NM	1048.31000	18775.23	1150.00000	20596.50	790.00000	14148.90
0770 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1568.000 LF	0.33000	517.44	0.35000	548.80	0.30000	470.40
0775 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	8394.000 LF	1.10000	9233.40	1.20000	10072.80	0.70000	5875.80
0780 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	534.000 LF	1.21000	646.14	1.35000	720.90	0.86000	459.24
0785 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	4108.000 LF	1.32000	5422.56	1.45000	5956.60	1.10000	4518.80
0790 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	8.426 GM	303.46000	2556.95	330.00000	2780.58	370.00000	3117.62
0795 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.050 GM	617.95000	30.90	680.00000	34.00	690.00000	34.50

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0800 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2628.000 LF	0.22000	578.16	0.25000	657.00	0.70000	1839.60
0805 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	130.000 EA	26.48000	3442.40	29.00000	3770.00	34.00000	4420.00
0810 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	124.000 EA	13.24000	1641.76	14.55000	1804.20	23.00000	2852.00
0815 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	20.359 NM	1048.31000	21342.54	1150.00000	23412.85	790.00000	16083.61
0820 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1898.000 LF	0.33000	626.34	0.35000	664.30	0.30000	569.40
0825 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1714.000 LF	1.21000	2073.94	1.35000	2313.90	0.86000	1474.04
0830 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	406.000 LF	0.22000	89.32	0.25000	101.50	0.70000	284.20
0835 0999 16 PARTNERING, DO NOT BID 19389825201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0840 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	29.000 DA	3300.00000	95700.00	3300.00000	95700.00	3300.00000	95700.00
0845 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0850 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42911015201	LUMP	12500.00000	12500.00	12500.00000	12500.00	12500.00000	12500.00
0855 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19389825201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
0860 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42910915201	LUMP	12500.00000	12500.00	12500.00000	12500.00	12500.00000	12500.00
SECTION 0002 TOTALS			$ 25,639,911.13		$ 25,019,879.78		$ 28,446,090.63

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
SECTION 0003 SIGNING							
0865 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	23316.62000	23316.62	25500.00000	25500.00	22500.00000	22500.00
0870 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	224.000 AS	358.63000	80333.12	400.00000	89600.00	290.00000	64960.00
0875 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	121.000 AS	937.96000	113493.16	1080.00000	130680.00	770.00000	93170.00
0880 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	1931.10000	1931.10	2130.00000	2130.00	2225.00000	2225.00
0885 0700 1 50 SINGLE POST SIGN, RELOCATE	3.000 AS	281.39000	844.17	310.00000	930.00	120.00000	360.00
0890 0700 1 60 SINGLE POST SIGN, REMOVE	348.000 AS	8.28000	2881.44	9.05000	3149.40	10.00000	3480.00
0895 0700 1 74 SINGLE POST SIGN, F&I CUSTOM, 31+ SF	1.000 AS	5020.85000	5020.85	5480.00000	5480.00	4300.00000	4300.00
0900 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	1.000 AS	3255.28000	3255.28	3550.00000	3550.00	2600.00000	2600.00
0905 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	3.000 AS	3475.97000	10427.91	3790.00000	11370.00	2800.00000	8400.00
0910 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	3586.32000	3586.32	3910.00000	3910.00	3000.00000	3000.00
0915 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	2.000 AS	5351.90000	10703.80	5840.00000	11680.00	5000.00000	10000.00
0920 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	9.000 AS	744.85000	6703.65	810.00000	7290.00	280.00000	2520.00
0925 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	2.000 EA	1379.36000	2758.72	1500.00000	3000.00	1700.00000	3400.00
0930 0700 4112 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT	2.000 EA	39449.55000	78899.10	43000.00000	86000.00	33000.00000	66000.00

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0935 0700 12 31 SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON	2.000 AS	4689.81000	9379.62	5120.00000	10240.00	5450.00000	10900.00
0940 0705 10 1 OBJECT MARKER, TYPE 1	16.000 EA	193.11000	3089.76	210.00000	3360.00	120.00000	1920.00
0945 0705 10 3 OBJECT MARKER, TYPE 3	6.000 EA	215.18000	1291.08	230.00000	1380.00	125.00000	750.00
0950 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	13.000 EA	55.17000	717.21	60.00000	780.00	74.00000	962.00
0955 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2826.000 EA	3.31000	9354.06	3.65000	10314.90	3.50000	9891.00
0960 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	168.000 SF	1.66000	278.88	1.80000	302.40	2.13000	357.84
0965 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1068.500 SF	1.66000	1773.71	1.80000	1923.30	2.00000	2137.00
0970 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	784.000 LF	1.10000	862.40	1.20000	940.80	1.35000	1058.40
0975 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	7930.000 LF	2.54000	20142.20	2.80000	22204.00	2.13000	16890.90
0980 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1118.000 LF	2.76000	3085.68	4.25000	4751.50	2.70000	3018.60
0985 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1921.000 LF	5.08000	9758.68	5.60000	10757.60	4.00000	7684.00
0990 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	4377.000 LF	0.83000	3632.91	0.90000	3939.30	1.20000	5252.40
0995 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	22.000 EA	56.28000	1238.16	62.00000	1364.00	120.00000	2640.00
1000 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	134.000 EA	34.87000	4672.58	38.00000	5092.00	58.00000	7772.00
1005 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	949.000 LF	1.10000	1043.90	1.20000	1138.80	1.35000	1281.15

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1010 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	699.000 LF	3.86000	2698.14	4.25000	2970.75	2.70000	1887.30
1015 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	5873.000 LF	0.83000	4874.59	0.90000	5285.70	1.20000	7047.60
1020 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	156.000 LF	7.45000	1162.20	8.20000	1279.20	9.70000	1513.20
1025 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	976.000 LF	14.90000	14542.40	16.35000	15957.60	15.00000	14640.00
1030 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	106.000 EA	209.66000	22223.96	230.00000	24380.00	275.00000	29150.00
1035 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	106.000 EA	99.31000	10526.86	110.00000	11660.00	160.00000	16960.00
1040 0711 15111 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	5.508 NM	4413.94000	24311.98	4850.00000	26713.80	4500.00000	24786.00
1045 0711 15112 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.477 NM	5820.88000	2776.56	6430.00000	3067.11	6100.00000	2909.70
1050 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	4.851 GM	1092.45000	5299.47	1200.00000	5821.20	1120.00000	5433.12
1055 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4.563 NM	4413.94000	20140.81	4850.00000	22130.55	4500.00000	20533.50
1060 0711 15212 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"	0.042 NM	5820.88000	244.48	6090.00000	255.78	5800.00000	243.60
1065 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.970 NM	3310.45000	26384.29	3640.00000	29010.80	4300.00000	34271.00
1070 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.079 NM	4413.94000	348.70	4910.00000	387.89	5700.00000	450.30

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1075 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	8.267 GM	827.61000	6841.85	910.00000	7522.97	1100.00000	9093.70
1080 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.025 GM	1655.23000	41.38	2180.00000	54.50	3400.00000	85.00
1085 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	8.591 NM	3310.45000	28440.08	3640.00000	31271.24	4300.00000	36941.30
SECTION 0003 TOTALS		$	585,333.82	$	650,527.09	$	565,375.61
SECTION 0004 SIGNALIZATION							
1090 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1482.000 LF	6.62000	9810.84	7.20000	10670.40	7.00000	10374.00
1095 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	501.000 LF	22.62000	11332.62	24.70000	12374.70	23.00000	11523.00
1100 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	10.000 PI	7503.69000	75036.90	8190.00000	81900.00	7700.00000	77000.00
1105 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	239.000 EA	468.98000	112086.22	510.00000	121890.00	480.00000	114720.00
1110 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	68.000 EA	1269.01000	86292.68	1380.00000	93840.00	1300.00000	88400.00
1115 0649 38000 MAST ARM, REPAIR	1.000 EA	2195.93000	2195.93	2400.00000	2400.00	8340.00000	8340.00
1120 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	50.000 AS	993.14000	49657.00	1080.00000	54000.00	1000.00000	50000.00
1125 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	67.000 AS	579.33000	38815.11	630.00000	42210.00	600.00000	40200.00
1130 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	44.000 AS	1379.36000	60691.84	1500.00000	66000.00	1400.00000	61600.00
1135 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	68.000 EA	137.94000	9379.92	150.00000	10200.00	140.00000	9520.00

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1140 0670 5400 9.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2179.38000	19614.42	2380.00000	21420.00	2240.00000	20160.00
1145 0690 10 53.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	46.90000	2485.70	51.00000	2703.00	50.00000	2650.00
1150 0690 20 66.000 EA SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.55000	1092.30	18.05000	1191.30	17.00000	1122.00
1155 0690 31 15.000 EA SIGNAL PEDESTAL REMOVAL	182.08000	2731.20	200.00000	3000.00	190.00000	2850.00
1160 0690 70 15.000 EA DETECTOR PEDESTRIAN ASSEMBLY REMOVE	13.24000	198.60	14.45000	216.75	14.00000	210.00
1165 0690 90 10.000 PI CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	524.16000	5241.60	570.00000	5700.00	540.00000	5400.00
1170 0690100 10.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	496.57000	4965.70	540.00000	5400.00	510.00000	5100.00
1175 0700 3501 8.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	413.81000	3310.48	450.00000	3600.00	425.00000	3400.00
1180 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	27.59000	27.59	54.00000	54.00	50.00000	50.00
SECTION 0004 TOTALS	$	494,966.65	$	538,770.15	$	512,619.00
SECTION 0005 UTILITIES						
1185 0000700 1 1.000 ZZ UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 (Pumping Station - Water Booster	463672.60000	463672.60	476000.00000	476000.00	480000.00000	480000.00
1190 0000700 2 3.000 ZZ UTILITIES DESIGN GROUP- GENERIC PAY ITEM 2 (Pumping Station-Sanitary Sewer-	169897.36000	509692.08	275000.00000	825000.00	277000.00000	831000.00
1195 0425 5 1 1.000 EA MANHOLE, ADJUST, UTILITIES	882.79000	882.79	790.00000	790.00	800.00000	800.00
1200 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 19389825601	6250.00000	6250.00	6250.00000	6250.00	6250.00000	6250.00
1205 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 19389825602	6250.00000	6250.00	6250.00000	6250.00	6250.00000	6250.00
1210 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 19389825603	6250.00000	6250.00	6250.00000	6250.00	6250.00000	6250.00

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1215 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19389825604	LUMP	6250.00000	6250.00	6250.00000	6250.00	6250.00000	6250.00
1220 1050 11212 UTILITY PIPE, F&I, PVC, CASING / CONDUIT, 2-4.9"	100.000 LF	11.04000	1104.00	24.95000	2495.00	25.00000	2500.00
1225 1050 11221 UTILITY PIPE, F&I, PVC, WATER / SEWER, 0 - 1.9"	66.000 LF	17.66000	1165.56	23.85000	1574.10	24.00000	1584.00
1230 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	901.000 LF	18.21000	16407.21	28.00000	25228.00	29.00000	26129.00
1235 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	2680.000 LF	19.86000	53224.80	39.00000	104520.00	39.00000	104520.00
1240 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	45907.000 LF	35.31000	1620976.17	38.00000	1744466.00	38.00000	1744466.00
1245 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	1000.000 LF	17.66000	17660.00	7.95000	7950.00	8.00000	8000.00
1250 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	4967.000 LF	35.31000	175384.77	110.00000	546370.00	107.00000	531469.00
1255 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	16.000 LF	22.07000	353.12	67.00000	1072.00	68.00000	1088.00
1260 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	20.000 LF	44.14000	882.80	68.00000	1360.00	68.00000	1360.00
1265 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	672.000 LF	67.31000	45232.32	83.00000	55776.00	83.00000	55776.00
1270 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	194.000 LF	248.28000	48166.32	140.00000	27160.00	138.00000	26772.00
1275 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	94.000 LF	551.74000	51863.56	490.00000	46060.00	500.00000	47000.00

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1280 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	1000.000 LF	7.72000	7720.00	4.80000	4800.00	5.00000	5000.00
1285 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	979.000 LF	10.48000	10259.92	6.80000	6657.20	7.00000	6853.00
1290 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	4147.000 LF	12.14000	50344.58	9.10000	37737.70	9.00000	37323.00
1295 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	2131.000 LF	14.35000	30579.85	9.10000	19392.10	9.00000	19179.00
1300 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	55.000 LF	16.55000	910.25	40.00000	2200.00	40.00000	2200.00
1305 1055 11244 UTILITY FITTING, F&I, PVC, UNION, 8. 0-19.9"	1.000 EA	434.99000	434.99	1140.00000	1140.00	1150.00000	1150.00
1310 1055 11273 UTILITY FITTING, F&I, PVC, CLEANOUT	20.000 EA	286.91000	5738.20	370.00000	7400.00	370.00000	7400.00
1315 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	399.000 EA	483.92000	193084.08	730.00000	291270.00	730.00000	291270.00
1320 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	47.000 EA	1662.95000	78158.65	810.00000	38070.00	800.00000	37600.00
1325 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	6.000 EA	887.20000	5323.20	700.00000	4200.00	710.00000	4260.00
1330 1055 11452 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG	11.000 EA	286.73000	3154.03	480.00000	5280.00	480.00000	5280.00
1335 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	39.000 EA	770.40000	30045.60	850.00000	33150.00	860.00000	33540.00
1340 1055 11464 UTILITY FITTINGS, F&I, DI/CI, Y, 8 -19 9"	12.000 EA	960.03000	11520.36	1110.00000	13320.00	1120.00000	13440.00
1345 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	2.000 EA	4128.13000	8256.26	1840.00000	3680.00	1850.00000	3700.00
1350 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	2.000 EA	4576.15000	9152.30	5110.00000	10220.00	5200.00000	10400.00

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1355 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	4.000 EA	8827.87000	35311.48	11100.00000	44400.00	11200.00000	44800.00
1360 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	6.000 EA	882.79000	5296.74	1040.00000	6240.00	1050.00000	6300.00
1365 1060 21 10 UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITHOUT COVER	1.000 EA	717.26000	717.26	6240.00000	6240.00	6300.00000	6300.00
1370 1080 11103 UTILITY FIXTURES, F&I, 0 - 1.9", TAPPING SADDLE / SLEEVE	22.000 EA	953.41000	20975.02	440.00000	9680.00	450.00000	9900.00
1375 1080 11112 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT	20.000 EA	275.87000	5517.40	750.00000	15000.00	750.00000	15000.00
1380 1080 11202 UTILITY FIXTURES, F&I, 2 - 4.9", BACKFLOW ASSEMBLY	1.000 EA	342.08000	342.08	3120.00000	3120.00	3200.00000	3200.00
1385 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	3.000 EA	865.13000	2595.39	1140.00000	3420.00	1150.00000	3450.00
1390 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	27.000 EA	4530.56000	122325.12	3690.00000	99630.00	3700.00000	99900.00
1395 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	2.000 EA	1380.46000	2760.92	3460.00000	6920.00	3500.00000	7000.00
1400 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	24.000 EA	982.10000	23570.40	1140.00000	27360.00	1120.00000	26880.00
1405 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	2.000 EA	2317.32000	4634.64	5110.00000	10220.00	5150.00000	10300.00
1410 1080 11401 UTILITY FIXTURES, F&I, 8.0 - 19.9", VALVE METER BOX	2.000 EA	275.87000	551.74	20700.00000	41400.00	21000.00000	42000.00
1415 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	2.000 EA	4824.66000	9649.32	8510.00000	17020.00	8600.00000	17200.00

CALL ORDER: 003 PROPOSAL ID: T1A07 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1420 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	94.000 EA	4246.36000	399157.84	2130.00000	200220.00	2150.00000	202100.00
1425 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	1.000 EA	375.18000	375.18	2550.00000	2550.00	2600.00000	2600.00
1430 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	4.000 EA	5398.46000	21593.84	7660.00000	30640.00	7700.00000	30800.00
1435 1080 13101 UTILITY FIXTURES, INSTALL, 0 - 1.9", VALVE/METER BOX	40.000 EA	275.87000	11034.80	400.00000	16000.00	460.00000	18400.00
1440 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	8.000 EA	1103.48000	8827.84	810.00000	6480.00	810.00000	6480.00
1445 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	7.000 EA	750.37000	5252.59	1170.00000	8190.00	1180.00000	8260.00
1450 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	55.000 EA	3310.45000	182074.75	4430.00000	243650.00	4470.00000	245850.00
1455 1644400 FIRE HYDRANT, SALVAGE & STORE	3.000 EA	1469.84000	4409.52	400.00000	1200.00	400.00000	1200.00
1460 1644800 FIRE HYDRANT, RELOCATE	2.000 EA	1600.05000	3200.10	1820.00000	3640.00	1830.00000	3660.00
SECTION 0005 TOTALS		$ 4,346,524.34		$ 5,172,558.10		$ 5,177,639.00
STANDARD BID TOTALS(A)		$ 32,129,392.36		$ 32,471,812.37		$ 35,768,122.94
TIME BID TOTALS (B)		$ 5,100,000.00		$ 5,094,000.00		$ 5,100,000.00
CONTRACT TOTALS		$ 37,229,392.36		$ 37,565,812.37		$ 40,868,122.94

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.