VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : T2541 PROPOSAL DESC :
LETTING DATE : 09/24/14 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 380 WORKING DAYS (AVAILABLE DAYS) improvements, highway signing, guardrail, bridges, temporary bridge structure and other incidental construction on SR 55 (US 221) Econfina River Br.

FINPROJ(S) : 42607315201 (*) F.A. NO. : N/A COUNTIES : TAYLOR

LOCAL NAME : SR 55 (US 221) ECONFINA RIVER BR. 380015 SHADY GRO ROAD NAME : SR 55
PROJ LIMITS : ECONFINA RIVER BR. 380015 SHADY GROVE BRIDGE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$ 3,641,891.33	0.00%
2	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$ 4,301,364.49	18.10%
3	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 4,377,000.00	20.18%
4	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 5,080,652.55	39.50%

CALL ORDER : 005 PROPOSAL ID : T2541 PROPOSAL DESC :
LETTING DATE : 09/24/14 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 380 WORKING DAYS (AVAILABLE DAYS) improvements, highway signing, guardrail, bridges, temporary bridge structure and other incidental construction on SR 55 (US 221) Econfina River Br.

FINPROJ(S) : 42607315201 (*) F.A. NO. : N/A COUNTIES : TAYLOR

LOCAL NAME : SR 55 (US 221) ECONFINA RIVER BR. 380015 SHADY GRO ROAD NAME : SR 55
PROJ LIMITS : ECONFINA RIVER BR. 380015 SHADY GROVE BRIDGE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42607315201	11463.000 LS	82000.00000	82000.00	171512.21000	171512.21	177000.00000	177000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	569.600 CY	565.00000	321824.00	516.03000	293930.69	650.00000	370240.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.000 CY	350.00000	37100.00	403.71000	42793.26	350.00000	37100.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	163.600 CY	825.00000	134970.00	793.60000	129832.96	750.00000	122700.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1975.000 SY	11.00000	21725.00	11.33000	22376.75	8.50000	16787.50
0030 0400147 COMPOSITE NEOPRENE PADS	16.900 CF	1000.00000	16900.00	1103.50000	18649.15	1200.00000	20280.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	146318.000 LB	1.00000	146318.00	1.00000	146318.00	0.90000	131686.20
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	28661.000 LB	1.00000	28661.00	1.84000	52736.24	0.90000	25794.90
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20757.000 LB	1.00000	20757.00	1.00000	20757.00	0.90000	18681.30
0050 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	2390.000 LF	190.00000	454100.00	210.25000	502497.50	285.00000	681150.00
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	3620.000 LF	105.00000	380100.00	144.50000	523090.00	100.00000	362000.00
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	900.000 LF	205.00000	184500.00	201.77000	181593.00	300.00000	270000.00

CALL ORDER: 005 PROPOSAL ID: T2541 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	91.000 LF	45.00000	4095.00	62.27000	5666.57	30.00000	2730.00
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	920.000 LF	89.00000	81880.00	85.19000	78374.80	88.00000	80960.00
0075 0530 1 RIPRAP, SAND-CEMENT	37.100 CY	475.00000	17622.50	589.70000	21877.87	450.00000	16695.00
0080 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1124.900 TN	82.00000	92241.80	111.41000	125325.11	85.00000	95616.50
0085 0530 74 BEDDING STONE	400.600 TN	85.00000	34051.00	67.81000	27164.69	85.00000	34051.00
SECTION 0001 TOTALS		$ 2,058,845.30		$ 2,364,495.80		$ 2,463,472.40	
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 42607315201	LUMP	290000.00000	290000.00	396320.00000	396320.00	327000.00000	327000.00
0095 0102 1 MAINTENANCE OF TRAFFIC 42607315201	380.000 LS	48500.00000	48500.00	43696.19000	43696.19	87000.00000	87000.00
0100 0102 2 1 SPECIAL DETOUR 1 42607315201	LUMP	625000.00000	625000.00	749520.66000	749520.66	777000.00000	777000.00
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	25.00000	6250.00	67.81000	16952.50	16.00000	4000.00
0110 0102 60 WORK ZONE SIGN	12650.000 ED	0.28000	3542.00	0.34000	4301.00	0.30000	3795.00
0115 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	172.000 LF	45.00000	7740.00	55.05000	9468.60	45.00000	7740.00
0120 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1496.000 LF	28.00000	41888.00	34.13000	51058.48	25.00000	37400.00
0125 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	21415.000 ED	0.13000	2783.95	0.21000	4497.15	0.15000	3212.25
0130 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	3310.000 ED	0.28000	926.80	0.37000	1224.70	0.30000	993.00

CALL ORDER: 005 PROPOSAL ID: T2541 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3040.000 ED	0.28000	851.20	0.35000	1064.00	0.30000	912.00
0140 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1364.000 EA	3.87000	5278.68	6.23000	8497.72	4.00000	5456.00
0145 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1000.00000	4000.00	3487.35000	13949.40	1000.00000	4000.00
0150 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	168.000 ED	18.00000	3024.00	16.19000	2719.92	20.00000	3360.00
0155 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	122.000 SY	4.25000	518.50	1.25000	152.50	5.00000	610.00
0160 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	150.000 LF	35.00000	5250.00	22.93000	3439.50	21.00000	3150.00
0165 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	4.000 EA	2500.00000	10000.00	2294.49000	9177.96	4300.00000	17200.00
0170 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	4.000 EA	500.00000	2000.00	1720.87000	6883.48	2100.00000	8400.00
0175 0104 10 3 SEDIMENT BARRIER	1480.000 LF	3.00000	4440.00	2.06000	3048.80	5.25000	7770.00
0180 0104 11 FLOATING TURBIDITY BARRIER	740.000 LF	14.00000	10360.00	8.37000	6193.80	10.00000	7400.00
0185 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	660.000 LF	9.00000	5940.00	6.50000	4290.00	10.50000	6930.00
0190 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2500.00000	5000.00	3526.71000	7053.42	1600.00000	3200.00
0195 0104 18 INLET PROTECTION SYSTEM	10.000 EA	165.00000	1650.00	69.75000	697.50	215.00000	2150.00
0200 0107 1 LITTER REMOVAL	25.400 AC	50.00000	1270.00	118.32000	3005.33	215.00000	5461.00
0205 0107 2 MOWING	25.400 AC	75.00000	1905.00	306.89000	7795.01	535.00000	13589.00

CALL ORDER: 005 PROPOSAL ID: T2541 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0210 0110 1 1 CLEARING & GRUBBING 42607315201	3.630 LS	65000.00000	65000.00	86489.38000	86489.38	117052.90000	117052.90
0215 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	105.00000	210.00	186.82000	373.64	105.00000	210.00
0220 0120 1 REGULAR EXCAVATION	355.000 CY	12.00000	4260.00	7.02000	2492.10	8.50000	3017.50
0225 0120 6 EMBANKMENT	2147.000 CY	12.00000	25764.00	13.33000	28619.51	17.00000	36499.00
0230 0160 4 TYPE B STABILIZATION	4246.000 SY	5.25000	22291.50	5.28000	22418.88	6.50000	27599.00
0235 0285701 OPTIONAL BASE, BASE GROUP 01	1670.000 SY	9.50000	15865.00	7.53000	12575.10	10.50000	17535.00
0240 0285707 OPTIONAL BASE, BASE GROUP 07	1768.000 SY	16.50000	29172.00	14.69000	25971.92	16.00000	28288.00
0245 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4661.000 SY	2.25000	10487.25	2.83000	13190.63	4.25000	19809.25
0250 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	212.300 TN	135.00000	28660.50	196.79000	41778.52	130.00000	27599.00
0255 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	637.700 TN	125.00000	79712.50	176.41000	112496.66	140.00000	89278.00
0260 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	31.000 TN	225.00000	6975.00	260.77000	8083.87	200.00000	6200.00
0265 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2700.00000	2700.00	2753.57000	2753.57	2500.00000	2500.00
0270 0425 1701 INLETS, GUTTER, TYPE S, <10'	4.000 EA	2980.00000	11920.00	3583.06000	14332.24	3000.00000	12000.00
0275 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	139.000 LF	65.00000	9035.00	70.56000	9807.84	43.00000	5977.00
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	77.000 LF	95.00000	7315.00	70.56000	5433.12	53.00000	4081.00
0285 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	2.000 EA	2950.00000	5900.00	2726.30000	5452.60	2300.00000	4600.00

CALL ORDER: 005 PROPOSAL ID: T2541 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0290 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	1.000 EA	3600.00000	3600.00	3037.67000	3037.67	2200.00000	2200.00
0295 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1500.00000	1500.00	1230.82000	1230.82	1000.00000	1000.00
0300 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	4.000 EA	1500.00000	6000.00	1230.82000	4923.28	1000.00000	4000.00
0305 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	1500.00000	1500.00	1468.98000	1468.98	1300.00000	1300.00
0310 0520 6 SHOULDER GUTTER- CONCRETE	513.000 LF	21.00000	10773.00	26.79000	13743.27	21.00000	10773.00
0315 0536 1 1 GUARDRAIL -ROADWAY	731.000 LF	17.95000	13121.45	23.37000	17083.47	17.50000	12792.50
0320 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	20.00000	500.00	24.91000	622.75	19.50000	487.50
0325 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	2650.00000	10600.00	4483.74000	17934.96	2500.00000	10000.00
0330 0536 73 GUARDRAIL REMOVAL	763.000 LF	4.50000	3433.50	4.98000	3799.74	4.00000	3052.00
0335 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2425.00000	4850.00	4203.50000	8407.00	2300.00000	4600.00
0340 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	2.000 EA	2320.00000	4640.00	2428.69000	4857.38	2200.00000	4400.00
0345 0570 1 2 PERFORMANCE TURF, SOD	12061.000 SY	2.00000	24122.00	2.56000	30876.16	2.70000	32564.70
0350 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.497 NM	1950.00000	2919.15	1257.94000	1883.14	2100.00000	3143.70
0355 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	46.000 LF	3.25000	149.50	1.74000	80.04	3.70000	170.20
0360 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	345.000 LF	0.60000	207.00	0.44000	151.80	0.65000	224.25

CALL ORDER: 005 PROPOSAL ID: T2541 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0365 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	7.000 EA	90.00000	630.00	34.36000	240.52	95.00000	665.00
0370 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.537 NM	1950.00000	2997.15	1257.94000	1933.45	2100.00000	3227.70
0375 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	88.000 LF	2.25000	198.00	1.49000	131.12	2.60000	228.80
0380 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	99.000 LF	0.60000	59.40	0.44000	43.56	0.65000	64.35
0385 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42607315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 1,555,186.03		$ 1,909,726.31		$ 1,884,867.60
SECTION 0003 SIGNING							
0390 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	6.000 AS	300.00000	1800.00	274.01000	1644.06	300.00000	1800.00
0395 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	6.000 AS	1000.00000	6000.00	1546.89000	9281.34	1000.00000	6000.00
0400 0700 1 60 SINGLE POST SIGN, REMOVE	12.000 AS	25.00000	300.00	1.25000	15.00	10.00000	120.00
0405 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	3500.00000	3500.00	3407.64000	3407.64	3300.00000	3300.00
0410 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	1.000 AS	3900.00000	3900.00	4390.32000	4390.32	3700.00000	3700.00
0415 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	2200.00000	2200.00	809.56000	809.56	2100.00000	2100.00
0420 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	2.000 AS	300.00000	600.00	467.06000	934.12	270.00000	540.00

CALL ORDER: 005 PROPOSAL ID: T2541 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0425 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	1.000 EA	60.00000	60.00	137.00000	137.00	100.00000	100.00
0430 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42607315201	LUMP	9500.00000	9500.00	6523.34000	6523.34	11000.00000	11000.00
SECTION 0003 TOTALS			$ 27,860.00		$ 27,142.38		$ 28,660.00
CONTRACT TOTALS			$ 3,641,891.33		$ 4,301,364.49		$ 4,377,000.00

CALL ORDER: 005 PROPOSAL ID: T2541 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42607315201	11463.000 LS	500000.00000	500000.00				
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	569.600 CY	460.00000	262016.00				
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.000 CY	310.00000	32860.00				
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	163.600 CY	840.00000	137424.00				
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1975.000 SY	6.00000	11850.00				
0030 0400147 COMPOSITE NEOPRENE PADS	16.900 CF	900.00000	15210.00				
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	146318.000 LB	0.66000	96569.88				
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	28661.000 LB	0.82000	23502.02				
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20757.000 LB	0.68000	14114.76				
0050 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	2390.000 LF	150.00000	358500.00				
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	3620.000 LF	39.00000	141180.00				
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	900.000 LF	140.00000	126000.00				
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	91.000 LF	40.00000	3640.00				
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	920.000 LF	80.00000	73600.00				
0075 0530 1 RIPRAP, SAND-CEMENT	37.100 CY	500.00000	18550.00				
0080 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1124.900 TN	81.00000	91116.90				

CALL ORDER: 005 PROPOSAL ID: T2541 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0530 74 BEDDING STONE	400.600 TN	75.00000	30045.00				
SECTION 0001 TOTALS		$	1,936,178.56	$		$	
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 42607315201	LUMP	449272.00000	449272.00				
0095 0102 1 MAINTENANCE OF TRAFFIC 42607315201	380.000 LS	171380.00000	171380.00				
0100 0102 2 1 SPECIAL DETOUR 1 42607315201	LUMP	1475500.00000	1475500.00				
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	40.00000	10000.00				
0110 0102 60 WORK ZONE SIGN	12650.000 ED	0.24000	3036.00				
0115 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	172.000 LF	45.00000	7740.00				
0120 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1496.000 LF	28.00000	41888.00				
0125 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	21415.000 ED	0.15000	3212.25				
0130 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	3310.000 ED	0.26000	860.60				
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3040.000 ED	0.27000	820.80				
0140 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1364.000 EA	3.20000	4364.80				
0145 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	825.00000	3300.00				
0150 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	168.000 ED	25.00000	4200.00				

CALL ORDER: 005 PROPOSAL ID: T2541 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	122.000 SY	5.00000	610.00				
0160 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	150.000 LF	46.00000	6900.00				
0165 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	4.000 EA	5220.00000	20880.00				
0170 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT	4.000 EA	165.00000	660.00				
0175 0104 10 3 SEDIMENT BARRIER	1480.000 LF	2.00000	2960.00				
0180 0104 11 FLOATING TURBIDITY BARRIER	740.000 LF	9.00000	6660.00				
0185 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	660.000 LF	6.00000	3960.00				
0190 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3800.00000	7600.00				
0195 0104 18 INLET PROTECTION SYSTEM	10.000 EA	85.00000	850.00				
0200 0107 1 LITTER REMOVAL	25.400 AC	180.00000	4572.00				
0205 0107 2 MOWING	25.400 AC	850.00000	21590.00				
0210 0110 1 1 CLEARING & GRUBBING 42607315201	3.630 LS	400000.00000	400000.00				
0215 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	250.00000	500.00				
0220 0120 1 REGULAR EXCAVATION	355.000 CY	9.00000	3195.00				
0225 0120 6 EMBANKMENT	2147.000 CY	15.00000	32205.00				
0230 0160 4 TYPE B STABILIZATION	4246.000 SY	10.00000	42460.00				
0235 0285701 OPTIONAL BASE, BASE GROUP 01	1670.000 SY	13.00000	21710.00				

CALL ORDER: 005 PROPOSAL ID: T2541 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0285707 OPTIONAL BASE, BASE GROUP 07	1768.000 SY	20.00000	35360.00				
0245 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4661.000 SY	4.20000	19576.20				
0250 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	212.300 TN	126.00000	26749.80				
0255 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	637.700 TN	136.50000	87046.05				
0260 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	31.000 TN	189.00000	5859.00				
0265 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	3025.00000	3025.00				
0270 0425 1701 INLETS, GUTTER, TYPE S, <10'	4.000 EA	2650.00000	10600.00				
0275 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	139.000 LF	59.00000	8201.00				
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	77.000 LF	69.00000	5313.00				
0285 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	2.000 EA	1900.00000	3800.00				
0290 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	1.000 EA	1800.00000	1800.00				
0295 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1250.00000	1250.00				
0300 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	4.000 EA	1250.00000	5000.00				
0305 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	1300.00000	1300.00				

CALL ORDER: 005 PROPOSAL ID: T2541 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0520 6 SHOULDER GUTTER- CONCRETE	513.000 LF	25.00000	12825.00				
0315 0536 1 1 GUARDRAIL -ROADWAY	731.000 LF	25.00000	18275.00				
0320 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	31.00000	775.00				
0325 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	2250.00000	9000.00				
0330 0536 73 GUARDRAIL REMOVAL	763.000 LF	1.75000	1335.25				
0335 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2100.00000	4200.00				
0340 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	2.000 EA	1600.00000	3200.00				
0345 0570 1 2 PERFORMANCE TURF, SOD	12061.000 SY	4.00000	48244.00				
0350 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.497 NM	710.00000	1062.87				
0355 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	46.000 LF	1.75000	80.50				
0360 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	345.000 LF	1.00000	345.00				
0365 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	7.000 EA	25.00000	175.00				
0370 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.537 NM	710.00000	1091.27				
0375 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	88.000 LF	1.45000	127.60				
0380 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	99.000 LF	1.00000	99.00				

CALL ORDER: 005 PROPOSAL ID: T2541 LETTING DATE: 09/24/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0385 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42607315201	LUMP	50000.00000	50000.00				
SECTION 0002 TOTALS			$ 3,118,601.99		$		$
SECTION 0003 SIGNING							
0390 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	6.000 AS	568.00000	3408.00				
0395 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	6.000 AS	999.00000	5994.00				
0400 0700 1 60 SINGLE POST SIGN, REMOVE	12.000 AS	65.00000	780.00				
0405 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	4155.00000	4155.00				
0410 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	1.000 AS	4360.00000	4360.00				
0415 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	2300.00000	2300.00				
0420 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	2.000 AS	235.00000	470.00				
0425 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	1.000 EA	405.00000	405.00				
0430 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42607315201	LUMP	4000.00000	4000.00				
SECTION 0003 TOTALS			$ 25,872.00		$		$
CONTRACT TOTALS			$ 5,080,652.55		$ 0.00		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.