VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T2563 PROPOSAL DESC :
LETTING DATE : 04/29/15 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, drainage improvements, traffic
CONTRACT TIME : 850 WORKING DAYS (AVAILABLE DAYS) signals, lighting, highway signing, guardrail, bridges, MSE
walls and other incidental construction on SR 8 (I-10).

FINPROJ(S) : 20965935201 (*) F.A. NO. : N/A COUNTIES : DUVAL

LOCAL NAME : I-10 (SR 8) INTERCHANGE AT SR 10 (US 90) AND SR 23 ROAD NAME : SR 8
PROJ LIMITS :

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COXWELL, J.B. CONTRACTING, INC.	Responsive	Winning bid	$ 45,821,967.34	0.00%
2	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 46,133,333.00	0.67%
3	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 46,696,710.14	1.90%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 48,871,600.23	6.65%
5	BALFOUR BEATTY INFRASTRUCTURE, INC.	Responsive	Non-Winning Bid	$ 49,597,547.36	8.23%
6	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 53,411,800.00	16.56%

CALL ORDER : 002
LETTING DATE : 04/29/15 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 850 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2563
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, traffic signals, lighting, highway signing, guardrail, bridges, MSE walls and other incidental construction on SR 8 (I-10).

FINPROJ(S) : 20965935201 (*)
F.A. NO. : N/A
COUNTIES : DUVAL

LOCAL NAME : I-10 (SR 8) INTERCHANGE AT SR 10 (US 90) AND SR 23 ROAD NAME : SR 8
PROJ LIMITS :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1774.400 CY	584.00000	1036249.60	510.00000	904944.00	600.00000	1064640.00
0010 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	307.200 CY	779.00000	239308.80	410.00000	125952.00	700.00000	215040.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	353.000 CY	369.00000	130257.00	280.00000	98840.00	450.00000	158850.00
0020 0400 2 25 CONCRETE CLASS II, MASS, SUBSTRUCTURE	224.700 CY	667.00000	149874.90	780.00000	175266.00	1050.00000	235935.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	106.200 CY	779.00000	82729.80	660.00000	70092.00	950.00000	100890.00
0030 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	333.100 CY	667.00000	222177.70	600.00000	199860.00	800.00000	266480.00
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	6092.700 SY	7.69000	46852.86	9.50000	57880.65	7.00000	42648.90
0040 0400147 COMPOSITE NEOPRENE PADS	45.100 CF	1025.00000	46227.50	1200.00000	54120.00	1200.00000	54120.00
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	365299.000 LB	0.98000	357993.02	0.64000	233791.36	0.64000	233791.36
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	202042.000 LB	0.98000	198001.16	0.66000	133347.72	0.66000	133347.72
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	65120.000 LB	0.98000	63817.60	0.65000	42328.00	0.64000	41676.80
0060 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	2199.000 LF	322.00000	708078.00	270.00000	593730.00	275.00000	604725.00
0065 0450 2 72 PREST BEAMS: FLORIDA-I BEAM 72"	1948.000 LF	333.00000	648684.00	310.00000	603880.00	280.00000	545440.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0070 0450 2 78 PREST BEAMS: FLORIDA-I BEAM 78"	1595.000 LF	384.00000	612480.00	380.00000	606100.00	290.00000	462550.00
0075 0455 18 PROTECTION OF EXISTING STRUCTURES 20965935201	LUMP	925.00000	925.00	5000.00000	5000.00	15000.00000	15000.00
0080 0455 18 PROTECTION OF EXISTING STRUCTURES 20965935201	LUMP	1000.00000	1000.00	5000.00000	5000.00	15000.00000	15000.00
0085 0455 18 PROTECTION OF EXISTING STRUCTURES 20965935201	LUMP	925.00000	925.00	5000.00000	5000.00	15000.00000	15000.00
0090 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	6155.000 LF	94.00000	578570.00	120.00000	738600.00	99.00000	609345.00
0095 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1360.000 LF	188.00000	255680.00	190.00000	258400.00	250.00000	340000.00
0100 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	296.000 LF	35.88000	10620.48	58.00000	17168.00	50.00000	14800.00
0105 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	60.000 LF	333.00000	19980.00	410.00000	24600.00	315.00000	18900.00
0110 0459 71 PILES, POLYETHYLENE SHEETING	669.000 SY	4.20000	2809.80	4.00000	2676.00	1.65000	1103.85
0115 0460 2 20 STRUCT STEEL - NEW/WIDENING, WEATHERING 20965935201	720233.000 LS	1537500.00000	1537500.00	1500000.00000	1500000.00	1160000.00000	1160000.00
0120 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	3770.300 LF	73.50000	277117.05	69.00000	260150.70	57.00000	214907.10
SECTION 0001 TOTALS			$ 7,227,859.27		$ 6,716,726.43		$ 6,564,190.73
SECTION 0002 ROADWAY							
0125 0101 1 MOBILIZATION 20965935201	LUMP	2912460.00000	2912460.00	4600000.00000	4600000.00	4600000.00000	4600000.00
0130 0102 1 MAINTENANCE OF TRAFFIC 20965935201	850.000 LS	654300.00000	654300.00	400000.00000	400000.00	705000.00000	705000.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0135 0102 2 1 SPECIAL DETOUR 1 20965935201	LUMP	16880.00000	16880.00	25000.00000	25000.00	75500.00000	75500.00
0140 0102 2 2 SPECIAL DETOUR 2 20965935201	LUMP	14500.00000	14500.00	20000.00000	20000.00	76000.00000	76000.00
0145 0102 2 3 SPECIAL DETOUR 3 20965935201	LUMP	4050.00000	4050.00	1000.00000	1000.00	58300.00000	58300.00
0150 0102 2 4 SPECIAL DETOUR 4 20965935201	LUMP	3100.00000	3100.00	1000.00000	1000.00	60000.00000	60000.00
0155 0102 2 5 SPECIAL DETOUR 5 20965935201	LUMP	13065.00000	13065.00	10000.00000	10000.00	66650.00000	66650.00
0160 0102 2 6 SPECIAL DETOUR 6 20965935201	LUMP	5300.00000	5300.00	2000.00000	2000.00	59250.00000	59250.00
0165 0102 2 7 SPECIAL DETOUR 7 20965935201	LUMP	2690.00000	2690.00	1000.00000	1000.00	59250.00000	59250.00
0170 0102 2 8 SPECIAL DETOUR 8 20965935201	LUMP	2625.00000	2625.00	1000.00000	1000.00	57300.00000	57300.00
0175 0102 2 9 SPECIAL DETOUR 9 20965935201	LUMP	54300.00000	54300.00	10000.00000	10000.00	107000.00000	107000.00
0180 0102 2 10 SPECIAL DETOUR 10 20965935201	LUMP	3950.00000	3950.00	1000.00000	1000.00	61000.00000	61000.00
0185 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	175.000 CY	45.36000	7938.00	60.00000	10500.00	1.00000	175.00
0190 0102 60 WORK ZONE SIGN	45902.000 ED	0.23000	10557.46	0.25000	11475.50	0.33000	15147.66
0195 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	16236.000 LF	16.59000	269355.24	17.00000	276012.00	18.00000	292248.00
0200 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	6575.000 LF	29.19000	191924.25	29.00000	190675.00	25.00000	164375.00
0205 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	6816.000 LF	5.04000	34352.64	5.00000	34080.00	7.00000	47712.00
0210 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2475.000 LF	14.54000	35986.50	14.00000	34650.00	13.00000	32175.00
0215 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	164608.000 ED	0.15000	24691.20	0.14000	23045.12	0.16000	26337.28

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0220 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	3826.000 ED	0.26000	994.76	0.25000	956.50	0.55000	2104.30
0225 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1034.000 ED	5.25000	5428.50	5.00000	5170.00	5.50000	5687.00
0230 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9120.000 ED	0.26000	2371.20	0.25000	2280.00	0.35000	3192.00
0235 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6923.000 EA	3.10000	21461.30	3.60000	24922.80	2.95000	20422.85
0240 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	30.000 LO	1008.00000	30240.00	1000.00000	30000.00	1700.00000	51000.00
0245 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2008.000 ED	12.60000	25300.80	12.00000	24096.00	50.00000	100400.00
0250 0102150 1 PORTABLE REGULATORY, SIGN	3140.000 ED	5.25000	16485.00	5.00000	15700.00	5.50000	17270.00
0255 0102150 2 RADAR SPEED DISPLAY UNIT	3140.000 ED	5.25000	16485.00	5.00000	15700.00	5.50000	17270.00
0260 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	492.000 LF	1.84000	905.28	2.20000	1082.40	1.75000	861.00
0265 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	492.000 LF	1.84000	905.28	2.20000	1082.40	1.75000	861.00
0270 0104 10 3 SEDIMENT BARRIER	65993.000 LF	2.94000	194019.42	0.55000	36296.15	4.00000	263972.00
0275 0104 11 FLOATING TURBIDITY BARRIER	2699.000 LF	19.30000	52090.70	6.50000	17543.50	9.00000	24291.00
0280 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	4006.000 LF	4.67000	18708.02	2.80000	11216.80	10.00000	40060.00
0285 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	3125.00000	12500.00	2900.00000	11600.00	4000.00000	16000.00
0290 0104 18 INLET PROTECTION SYSTEM	163.000 EA	110.25000	17970.75	41.00000	6683.00	125.00000	20375.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0295 0107 1 LITTER REMOVAL	520.820 AC	126.00000	65623.32	10.00000	5208.20	35.00000	18228.70
0300 0107 2 MOWING	622.350 AC	126.00000	78416.10	10.00000	6223.50	55.00000	34229.25
0305 0110 1 1 CLEARING & GRUBBING 20965935201	136.120 LS	774800.00000	774800.00	1249416.45000	1249416.45	2000000.00000	2000000.00
0310 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2516.000 SY	7.34000	18467.44	14.00000	35224.00	10.00000	25160.00
0315 0120 1 REGULAR EXCAVATION	165894.000 CY	3.76000	623761.44	1.50000	248841.00	4.00000	663576.00
0320 0120 4 SUBSOIL EXCAVATION	29369.000 CY	7.11000	208813.59	4.50000	132160.50	10.00000	293690.00
0325 0120 6 EMBANKMENT	1095303.000 CY	9.47000	10372519.41	9.69000	10613486.07	7.00000	7667121.00
0330 0160 4 TYPE B STABILIZATION	152841.400 SY	4.65000	710712.51	3.67000	560927.94	4.50000	687786.30
0335 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	431762.000 SY	1.23000	531067.26	0.10000	43176.20	0.01000	4317.62
0340 0285701 OPTIONAL BASE, BASE GROUP 01	4639.100 SY	11.76000	54555.82	15.00000	69586.50	11.00000	51030.10
0345 0285703 OPTIONAL BASE, BASE GROUP 03	4151.300 SY	22.05000	91536.17	31.00000	128690.30	22.00000	91328.60
0350 0285704 OPTIONAL BASE, BASE GROUP 04	17876.600 SY	12.37000	221133.54	10.00000	178766.00	10.00000	178766.00
0355 0285705 OPTIONAL BASE, BASE GROUP 05	2056.100 SY	22.00000	45234.20	16.00000	32897.60	19.50000	40093.95
0360 0285706 OPTIONAL BASE, BASE GROUP 06	17567.500 SY	24.82000	436025.35	22.00000	386485.00	21.00000	368917.50
0365 0285709 OPTIONAL BASE, BASE GROUP 09	80219.700 SY	19.00000	1524174.30	19.00000	1524174.30	20.00000	1604394.00
0370 0285712 OPTIONAL BASE, BASE GROUP 12	8936.000 SY	35.60000	318121.60	35.00000	312760.00	36.00000	321696.00
0375 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	14491.100 SY	3.37000	48835.01	3.30000	47820.63	3.25000	47096.08
0380 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3434.000 SY	3.65000	12534.10	3.60000	12362.40	3.50000	12019.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0385 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	103979.400 SY	2.84000	295301.50	2.79000	290102.53	2.75000	285943.35
0390 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	12573.000 SY	1.97000	24768.81	1.90000	23888.70	1.90000	23888.70
0395 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8973.500 TN	83.63000	750453.81	82.00000	735827.00	81.25000	729096.88
0400 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	7771.400 TN	78.59000	610754.33	77.00000	598397.80	76.35000	593346.39
0405 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E	1443.100 TN	82.22000	118651.68	81.00000	116891.10	80.00000	115448.00
0410 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	6922.400 TN	97.65000	675972.36	96.00000	664550.40	95.00000	657628.00
0415 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	4898.100 TN	105.00000	514300.50	100.00000	489810.00	102.00000	499606.20
0420 0334 1 25 SUPERPAVE ASPH CONC, TRAFFIC E, PG76-22 PMA	10405.500 TN	96.60000	1005171.30	95.00000	988522.50	93.00000	967711.50
0425 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	7386.200 TN	152.25000	1124548.95	150.00000	1107930.00	146.00000	1078385.20
0430 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	3896.700 TN	103.69000	404048.82	100.00000	389670.00	100.00000	389670.00
0435 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1367.300 TN	168.00000	229706.40	170.00000	232441.00	225.00000	307642.50
0440 0400 1 2 CONCRETE CLASS I, ENDWALLS	117.400 CY	900.00000	105660.00	870.00000	102138.00	900.00000	105660.00
0445 0425 1501 INLETS, DT BOT, TYPE A, <10'	10.000 EA	2845.00000	28450.00	2400.00000	24000.00	3685.00000	36850.00
0450 0425 1503 INLETS, DT BOT, TYPE A, J BOT, <10'	8.000 EA	6950.00000	55600.00	4800.00000	38400.00	5775.00000	46200.00
0455 0425 1504 INLETS, DT BOT, TYPE A, J BOT, >10'	1.000 EA	9050.00000	9050.00	7300.00000	7300.00	8450.00000	8450.00
0460 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL	1.000 EA	770.00000	770.00	3700.00000	3700.00	1875.00000	1875.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0465 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	7870.00000	15740.00	3900.00000	7800.00	6310.00000	12620.00
0470 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	3100.00000	3100.00	2800.00000	2800.00	4055.00000	4055.00
0475 0425 1585 INLETS, DT BOT, TYPE H, PARTIAL	2.000 EA	875.00000	1750.00	3200.00000	6400.00	1300.00000	2600.00
0480 0425 1701 INLETS, GUTTER, TYPE S, <10'	76.000 EA	3320.00000	252320.00	3000.00000	228000.00	3775.00000	286900.00
0485 0425 1702 INLETS, GUTTER, TYPE S, >10'	3.000 EA	6140.00000	18420.00	4300.00000	12900.00	5100.00000	15300.00
0490 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	6.000 EA	6395.00000	38370.00	5200.00000	31200.00	4975.00000	29850.00
0495 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	1.000 EA	9490.00000	9490.00	5100.00000	5100.00	6230.00000	6230.00
0500 0425 1711 INLETS, GUTTER, TYPE V, <10'	2.000 EA	2775.00000	5550.00	2700.00000	5400.00	2915.00000	5830.00
0505 0425 1891 INLETS, BARRIER WALL, <10'	9.000 EA	5095.00000	45855.00	6100.00000	54900.00	4210.00000	37890.00
0510 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	2.000 EA	9450.00000	18900.00	8000.00000	16000.00	5690.00000	11380.00
0515 0425 1894 INLETS, BARRIER WALL, J BOT, >10'	8.000 EA	10665.00000	85320.00	8300.00000	66400.00	7025.00000	56200.00
0520 0425 2 41 MANHOLES, P-7, <10'	4.000 EA	3285.00000	13140.00	2600.00000	10400.00	3510.00000	14040.00
0525 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	1710.00000	3420.00	4200.00000	8400.00	1710.00000	3420.00
0530 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	38.000 LF	53.92000	2048.96	71.00000	2698.00	49.00000	1862.00
0535 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	32.000 LF	78.57000	2514.24	88.00000	2816.00	68.00000	2176.00
0540 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	11145.000 LF	32.40000	361098.00	43.00000	479235.00	41.00000	456945.00
0545 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3399.000 LF	49.12000	166958.88	65.00000	220935.00	59.00000	200541.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0550 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1293.000 LF	61.91000	80049.63	75.00000	96975.00	71.00000	91803.00
0555 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2234.000 LF	76.04000	169873.36	91.00000	203294.00	87.00000	194358.00
0560 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	2398.000 LF	110.29000	264475.42	110.00000	263780.00	148.00000	354904.00
0565 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	973.000 LF	110.84000	107847.32	120.00000	116760.00	145.00000	141085.00
0570 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	36.000 LF	106.03000	3817.08	80.00000	2880.00	225.00000	8100.00
0575 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	17.000 EA	1055.00000	17935.00	2100.00000	35700.00	1230.00000	20910.00
0580 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	1200.00000	9600.00	2200.00000	17600.00	1300.00000	10400.00
0585 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1765.00000	1765.00	2700.00000	2700.00	2295.00000	2295.00
0590 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	7.000 EA	2325.00000	16275.00	3300.00000	23100.00	4050.00000	28350.00
0595 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	4.000 EA	3100.00000	12400.00	3600.00000	14400.00	4275.00000	17100.00
0600 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	780.00000	1560.00	2300.00000	4600.00	1230.00000	2460.00
0605 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	940.00000	1880.00	2700.00000	5400.00	1300.00000	2600.00
0610 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	36829.000 SF	5.46000	201086.34	7.50000	276217.50	6.00000	220974.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0615 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	71.000 LF	36.84000	2615.64	26.00000	1846.00	45.00000	3195.00
0620 0520 6 SHOULDER GUTTER- CONCRETE	24103.000 LF	13.89000	334790.67	15.00000	361545.00	16.00000	385648.00
0625 0521 1 MEDIAN CONCRETE BARRIER WALL	2392.000 LF	85.58000	204707.36	73.00000	174616.00	68.00000	162656.00
0630 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	596.000 LF	410.37000	244580.52	350.00000	208600.00	245.00000	146020.00
0635 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	2109.000 LF	187.95000	396386.55	160.00000	337440.00	205.00000	432345.00
0640 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	694.000 LF	299.25000	207679.50	210.00000	145740.00	258.00000	179052.00
0645 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	15221.000 SY	48.05000	731369.05	37.00000	563177.00	50.00000	761050.00
0650 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	78.000 SY	57.75000	4504.50	99.00000	7722.00	219.00000	17082.00
0655 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	468.600 TN	100.02000	46869.37	170.00000	79662.00	125.00000	58575.00
0660 0530 74 BEDDING STONE	29.000 TN	349.71000	10141.59	150.00000	4350.00	500.00000	14500.00
0665 0536 1 1 GUARDRAIL -ROADWAY	15402.000 LF	15.23000	234572.46	23.00000	354246.00	14.50000	223329.00
0670 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	100.000 LF	22.58000	2258.00	55.00000	5500.00	21.50000	2150.00
0675 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	38.000 LF	23.10000	877.80	120.00000	4560.00	22.00000	836.00
0680 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	4725.00000	9450.00	1000.00000	2000.00	4500.00000	9000.00
0685 0536 8 3 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, RELOCATE	1.000 EA	2100.00000	2100.00	3500.00000	3500.00	2000.00000	2000.00
0690 0536 73 GUARDRAIL REMOVAL	2309.000 LF	0.53000	1223.77	3.80000	8774.20	0.50000	1154.50

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0695 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	18.000 EA	1674.75000	30145.50	1000.00000	18000.00	1595.00000	28710.00
0700 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	11.000 EA	2349.38000	25843.18	2100.00000	23100.00	2237.50000	24612.50
0705 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	5.000 EA	2585.10000	12925.50	2300.00000	11500.00	2462.00000	12310.00
0710 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	14.000 EA	845.25000	11833.50	900.00000	12600.00	805.00000	11270.00
0715 0544 75 1 CRASH CUSHION	4.000 EA	23112.18000	92448.72	20000.00000	80000.00	20950.00000	83800.00
0720 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	4.089 PM	1606.89000	6570.57	950.00000	3884.55	350.00000	1431.15
0725 0548 12 RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	45582.000 SF	26.54000	1209746.28	26.00000	1185132.00	26.00000	1185132.00
0730 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	4298.000 LF	4.73000	20329.54	5.50000	23639.00	4.50000	19341.00
0735 0550 60112 FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING	2.000 EA	1050.00000	2100.00	1000.00000	2000.00	1000.00000	2000.00
0740 0570 1 1 PERFORMANCE TURF	321782.000 SY	0.25000	80445.50	0.68000	218811.76	3.00000	965346.00
0745 0570 1 2 PERFORMANCE TURF, SOD	112501.000 SY	2.05000	230627.05	3.40000	382503.40	6.00000	675006.00
0750 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	30.690 NM	892.50000	27390.83	910.00000	27927.90	850.00000	26086.50
0755 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	5089.000 LF	0.63000	3206.07	0.35000	1781.15	0.60000	3053.40
0760 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1.421 GM	367.24000	521.85	390.00000	554.19	350.00000	497.35
0765 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.642 NM	892.36000	11281.22	910.00000	11504.22	850.00000	10745.70

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0770 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	29.000 DA	3300.00000	95700.00	3300.00000	95700.00	3300.00000	95700.00
0775 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0780 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20965935201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 33,153,232.24		$ 34,003,249.66		$ 35,048,850.01
SECTION 0003 SIGNING							
0785 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	79.000 AS	355.95000	28120.05	350.00000	27650.00	339.00000	26781.00
0790 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	33.000 AS	1351.35000	44594.55	1300.00000	42900.00	1287.00000	42471.00
0795 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	6.000 AS	1444.80000	8668.80	1400.00000	8400.00	1376.00000	8256.00
0800 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	14.000 AS	2159.85000	30237.90	2100.00000	29400.00	2057.00000	28798.00
0805 0700 1 22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 12-20 SF	1.000 AS	2278.50000	2278.50	2200.00000	2200.00	2170.00000	2170.00
0810 0700 1 50 SINGLE POST SIGN, RELOCATE	4.000 AS	210.00000	840.00	200.00000	800.00	200.00000	800.00
0815 0700 1 60 SINGLE POST SIGN, REMOVE	21.000 AS	10.50000	220.50	10.00000	210.00	10.00000	210.00
0820 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	4068.75000	4068.75	4000.00000	4000.00	3875.00000	3875.00
0825 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	2.000 AS	4607.40000	9214.80	4500.00000	9000.00	4338.00000	8676.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0830 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	6.000 AS	5034.75000	30208.50	4900.00000	29400.00	4795.00000	28770.00
0835 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	2.000 AS	7366.80000	14733.60	7200.00000	14400.00	7016.00000	14032.00
0840 0700 2 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	2.000 AS	9781.80000	19563.60	9500.00000	19000.00	9316.00000	18632.00
0845 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	5302.50000	5302.50	5200.00000	5200.00	5050.00000	5050.00
0850 0700 2 60 MULTI- POST SIGN, REMOVE	6.000 AS	719.25000	4315.50	700.00000	4200.00	685.00000	4110.00
0855 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1.000 EA	163.80000	163.80	160.00000	160.00	156.00000	156.00
0860 0700 3105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	1.000 EA	1689.45000	1689.45	1600.00000	1600.00	1609.00000	1609.00
0865 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	12.000 EA	598.50000	7182.00	580.00000	6960.00	570.00000	6840.00
0870 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	6.000 EA	747.60000	4485.60	730.00000	4380.00	712.00000	4272.00
0875 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	2.000 EA	1048.95000	2097.90	1000.00000	2000.00	999.00000	1998.00
0880 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	11.000 EA	2538.90000	27927.90	2500.00000	27500.00	2418.00000	26598.00
0885 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	3.000 EA	4520.25000	13560.75	4400.00000	13200.00	4305.00000	12915.00
0890 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	4.000 EA	5855.85000	23423.40	5700.00000	22800.00	5577.00000	22308.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0895 0700 3211 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER	7.000 EA	17373.30000	121613.10	16900.00000	118300.00	16546.00000	115822.00
0900 0700 3224 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 50 SF WITH LIGHTING	2.000 EA	603.75000	1207.50	590.00000	1180.00	575.00000	1150.00
0905 0700 3226 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING	2.000 EA	7607.25000	15214.50	7400.00000	14800.00	7245.00000	14490.00
0910 0700 3603 SIGN PANEL, REMOVE, 21-30 SF	8.000 EA	143.85000	1150.80	140.00000	1120.00	137.00000	1096.00
0915 0700 3605 SIGN PANEL, REMOVE, 51-100 SF	1.000 EA	204.75000	204.75	200.00000	200.00	195.00000	195.00
0920 0700 3608 SIGN PANEL, REMOVE, 301-400 SF	2.000 EA	307.65000	615.30	300.00000	600.00	293.00000	586.00
0925 0700 3610 SIGN PANEL, REMOVE, 501-600 SF	1.000 EA	409.50000	409.50	400.00000	400.00	390.00000	390.00
0930 0700 3611 SIGN PANEL, REMOVE, 601 SF AND GREATER	3.000 EA	512.40000	1537.20	500.00000	1500.00	488.00000	1464.00
0935 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING	2.000 EA	819.00000	1638.00	800.00000	1600.00	780.00000	1560.00
0940 0700 3631 SIGN PANEL, REMOVE PANEL, 601 SF AND GREATER WITH LIGHTING	1.000 EA	2252.25000	2252.25	2200.00000	2200.00	2145.00000	2145.00
0945 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT	2.000 EA	52225.95000	104451.90	50900.00000	101800.00	49739.00000	99478.00
0950 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	2.000 EA	90396.60000	180793.20	88200.00000	176400.00	86092.00000	172184.00
0955 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	9.000 EA	130583.25000	1175249.25	127400.00000	1146600.00	124365.00000	1119285.00
0960 0700 4126 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT	3.000 EA	147511.35000	442534.05	143900.00000	431700.00	140487.00000	421461.00
0965 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	1.000 EA	2457.00000	2457.00	2400.00000	2400.00	2340.00000	2340.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0970 0700 4620 OVERHEAD STATIC SIGN STRUCTURE, REMOVE SPAN	5.000 EA	6193.95000	30969.75	6000.00000	30000.00	5899.00000	29495.00
0975 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	237.000 EA	59.85000	14184.45	58.00000	13746.00	57.00000	13509.00
0980 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20965935201	LUMP	84905.10000	84905.10	90200.00000	90200.00	85000.00000	85000.00
0985 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.270 NM	23079.00000	6231.33	29237.30000	7894.07	21980.00000	5934.60
0990 0713102131 PREFORMED TAPE, WHITE, SKIP, 6"	0.068 GM	7512.21000	510.83	7219.71000	490.94	6950.00000	472.60
0995 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.270 NM	23079.00000	6231.33	29237.30000	7894.07	21980.00000	5934.60
1000 0713102331 PREFORMED TAPE, BLACK, SKIP, 6"	0.068 GM	7241.91000	492.45	6963.68000	473.53	6700.00000	455.60
SECTION 0003 TOTALS			$ 2,477,751.89		$ 2,426,858.61		$ 2,363,774.40
SECTION 0004 LIGHTING							
1005 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	41796.000 LF	5.78000	241580.88	6.00000	250776.00	5.50000	229878.00
1010 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1010.000 LF	15.23000	15382.30	14.00000	14140.00	14.50000	14645.00
1015 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	175.000 EA	615.63000	107735.25	740.00000	129500.00	350.00000	61250.00
1020 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	44027.000 LF	1.05000	46228.35	1.80000	79248.60	1.00000	44027.00
1025 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	87337.000 LF	1.42000	124018.54	2.30000	200875.10	1.35000	117904.95
1030 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	42.000 LF	4.20000	176.40	24.00000	1008.00	4.00000	168.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
1035 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	10272.000 LF	0.16000	1643.52	1.00000	10272.00	0.15000	1540.80
1040 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	17.000 EA	5249.60000	89243.20	5100.00000	86700.00	4600.00000	78200.00
1045 0715 4400 LIGHT POLE COMPLETE, RELOCATE	3.000 EA	4619.62000	13858.86	1300.00000	3900.00	4000.00000	12000.00
1050 0715 4600 LIGHT POLE COMPLETE, REMOVE	7.000 EA	525.00000	3675.00	800.00000	5600.00	500.00000	3500.00
1055 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	7875.00000	7875.00	5100.00000	5100.00	7500.00000	7500.00
1060 0715 19122 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 100'	7.000 EA	46200.00000	323400.00	44600.00000	312200.00	44000.00000	308000.00
1065 0715 19600 HIGH MAST LIGHT POLE, REMOVE	6.000 EA	9450.00000	56700.00	4000.00000	24000.00	9000.00000	54000.00
1070 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	103.000 EA	446.25000	45963.75	480.00000	49440.00	425.00000	43775.00
1075 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	6.000 EA	420.00000	2520.00	390.00000	2340.00	400.00000	2400.00
1080 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	86.000 EA	6299.62000	541767.32	5800.00000	498800.00	5600.00000	481600.00
SECTION 0004 TOTALS			$ 1,621,768.37		$ 1,673,899.70		$ 1,460,388.75
SECTION 0005 SIGNALIZATION							
1085 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	928.000 LF	5.78000	5363.84	6.00000	5568.00	5.50000	5104.00
1090 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	85.000 LF	25.20000	2142.00	22.00000	1870.00	24.00000	2040.00
1095 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	1680.00000	1680.00	5000.00000	5000.00	1600.00000	1600.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
1100 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1.000 EA	2625.00000	2625.00	2500.00000	2500.00	2500.00000	2500.00
1105 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	14.000 EA	589.35000	8250.90	620.00000	8680.00	325.00000	4550.00
1110 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1.000 EA	2268.83000	2268.83	1100.00000	1100.00	1900.00000	1900.00
1115 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	1.000 AS	2205.00000	2205.00	2200.00000	2200.00	2100.00000	2100.00
1120 0639 2 1 ELECTRICAL SERVICE WIRE	205.000 LF	2.10000	430.50	1.80000	369.00	2.00000	410.00
1125 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	682.50000	682.50	940.00000	940.00	650.00000	650.00
1130 0649 31299 MAST ARM,F&I, WIND SPEED-130, CUSTOM	1.000 EA	53550.00000	53550.00	46600.00000	46600.00	51000.00000	51000.00
1135 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	6.000 AS	840.00000	5040.00	950.00000	5700.00	800.00000	4800.00
1140 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	1.000 AS	1050.00000	1050.00	1200.00000	1200.00	1000.00000	1000.00
1145 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	4.000 EA	241.50000	966.00	140.00000	560.00	230.00000	920.00
1150 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	1050.00000	4200.00	590.00000	2360.00	1000.00000	4000.00
1155 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	735.00000	1470.00	880.00000	1760.00	700.00000	1400.00
1160 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	29400.00000	29400.00	21700.00000	21700.00	28000.00000	28000.00
1165 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6300.00000	6300.00	6200.00000	6200.00	6000.00000	6000.00
1170 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1.000 EA	577.50000	577.50	430.00000	430.00	550.00000	550.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
1175 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1.000 EA	3675.00000	3675.00	1700.00000	1700.00	3500.00000	3500.00
1180 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2.000 EA	4200.00000	8400.00	3800.00000	7600.00	4000.00000	8000.00
SECTION 0005 TOTALS		$	140,277.07	$	124,037.00	$	130,024.00
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
1185 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	19152.000 LF	6.79000	130042.08	9.00000	172368.00	6.50000	124488.00
1190 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3710.000 LF	14.04000	52088.40	18.00000	66780.00	13.50000	50085.00
1195 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	375.000 LF	19.24000	7215.00	21.00000	7875.00	18.50000	6937.50
1200 0633 1111 FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS	100.000 LF	1.84000	184.00	1.70000	170.00	1.75000	175.00
1205 0633 1113 FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS	200.000 LF	2.63000	526.00	2.50000	500.00	2.50000	500.00
1210 0633 1114 FIBER OPTIC CABLE, F&I, OVERHEAD,97-144 FIBERS	1125.000 LF	3.15000	3543.75	3.10000	3487.50	3.00000	3375.00
1215 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	1655.000 LF	1.84000	3045.20	1.70000	2813.50	1.75000	2896.25
1220 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	1070.000 LF	2.10000	2247.00	2.00000	2140.00	2.00000	2140.00
1225 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	21137.000 LF	2.63000	55590.31	2.50000	52842.50	2.50000	52842.50
1230 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	4325.000 LF	3.15000	13623.75	3.10000	13407.50	3.00000	12975.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
1235 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUN	335.000 LF	2.10000	703.50	2.00000	670.00	2.00000	670.00
1240 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	290.000 EA	47.25000	13702.50	41.00000	11890.00	45.00000	13050.00
1245 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	288.000 EA	89.25000	25704.00	77.00000	22176.00	85.00000	24480.00
1250 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	7.000 EA	813.75000	5696.25	700.00000	4900.00	775.00000	5425.00
1255 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	27.000 EA	63.00000	1701.00	53.00000	1431.00	60.00000	1620.00
1260 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	32.000 EA	63.00000	2016.00	53.00000	1696.00	60.00000	1920.00
1265 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	9.000 EA	2467.50000	22207.50	2500.00000	22500.00	2350.00000	21150.00
1270 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	4450.000 LF	4.73000	21048.50	4.30000	19135.00	4.50000	20025.00
1275 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	42.000 EA	589.38000	24753.96	740.00000	31080.00	325.00000	13650.00
1280 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	11.000 EA	2268.34000	24951.74	1100.00000	12100.00	1900.00000	20900.00
1285 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	9.000 EA	3456.10000	31104.90	1900.00000	17100.00	3000.00000	27000.00
1290 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTE	2.000 EA	472.50000	945.00	520.00000	1040.00	450.00000	900.00
1295 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4.000 AS	2310.00000	9240.00	2800.00000	11200.00	2200.00000	8800.00
1300 0639 2 1 ELECTRICAL SERVICE WIRE	9252.000 LF	1.58000	14618.16	2.30000	21279.60	1.50000	13878.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
1305 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	5.000 EA	630.00000	3150.00	900.00000	4500.00	600.00000	3000.00
1310 0639 6 1 ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL	4.000 EA	735.00000	2940.00	1200.00000	4800.00	700.00000	2800.00
1315 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	682.50000	2730.00	970.00000	3880.00	650.00000	2600.00
1320 0641 2 13 PRESTRESSED CONCRETE POLE, F&I, TYPE P-III	4.000 EA	13125.00000	52500.00	3700.00000	14800.00	12500.00000	50000.00
1325 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'	2.000 EA	29400.00000	58800.00	16700.00000	33400.00	28000.00000	56000.00
1330 0641 3186 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'	1.000 EA	35700.00000	35700.00	19600.00000	19600.00	34000.00000	34000.00
1335 0660 3 11 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	4.000 EA	525.00000	2100.00	1700.00000	6800.00	500.00000	2000.00
1340 0660 3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	4.000 EA	9450.00000	37800.00	13400.00000	53600.00	9000.00000	36000.00
1345 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT	5.000 EA	1575.00000	7875.00	3700.00000	18500.00	1500.00000	7500.00
1350 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	5.000 EA	6300.00000	31500.00	13900.00000	69500.00	6000.00000	30000.00
1355 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D	4.000 EA	10500.00000	42000.00	4400.00000	17600.00	10000.00000	40000.00
1360 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D	5.000 EA	1260.00000	6300.00	1700.00000	8500.00	1200.00000	6000.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
1365 0682 1112 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION	5.000 EA	9450.00000	47250.00	8800.00000	44000.00	9000.00000	45000.00
1370 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	4.000 EA	2835.00000	11340.00	3000.00000	12000.00	2700.00000	10800.00
1375 0684 2 1 DEVICE SERVER, FURNISH & INSTALL	4.000 EA	1470.00000	5880.00	1600.00000	6400.00	1400.00000	5600.00
1380 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL	6.000 EA	1365.00000	8190.00	1600.00000	9600.00	1300.00000	7800.00
1385 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF	2.000 EA	113400.00000	226800.00	115800.00000	231600.00	108000.00000	216000.00
1390 0700 10123 DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT	1.000 EA	63000.00000	63000.00	54600.00000	54600.00	60000.00000	60000.00
1395 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT	1.000 EA	88725.00000	88725.00	74300.00000	74300.00	84500.00000	84500.00
SECTION 0006 TOTALS			$ 1,201,078.50		$ 1,188,561.60		$ 1,129,482.25
CONTRACT TOTALS			$ 45,821,967.34		$ 46,133,333.00		$ 46,696,710.14

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1774.400 CY	617.38000	1095479.07	680.00000	1206592.00	680.00000	1206592.00
0010 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	307.200 CY	534.79000	164287.49	600.00000	184320.00	860.00000	264192.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	353.000 CY	258.79000	91352.87	400.00000	141200.00	320.00000	112960.00
0020 0400 2 25 CONCRETE CLASS II, MASS, SUBSTRUCTURE	224.700 CY	856.22000	192392.63	1140.00000	256158.00	1150.00000	258405.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	106.200 CY	855.36000	90839.23	900.00000	95580.00	900.00000	95580.00
0030 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	333.100 CY	650.68000	216741.51	730.00000	243163.00	860.00000	286466.00
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	6092.700 SY	9.38000	57149.53	7.72000	47035.64	7.50000	45695.25
0040 0400147 COMPOSITE NEOPRENE PADS	45.100 CF	890.81000	40175.53	775.00000	34952.50	525.00000	23677.50
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	365299.000 LB	0.61000	222832.39	0.78000	284933.22	0.70000	255709.30
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	202042.000 LB	0.63000	127286.46	0.80000	161633.60	0.70000	141429.40
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	65120.000 LB	0.61000	39723.20	0.80000	52096.00	0.70000	45584.00
0060 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	2199.000 LF	215.79000	474522.21	240.00000	527760.00	265.00000	582735.00
0065 0450 2 72 PREST BEAMS: FLORIDA-I BEAM 72"	1948.000 LF	231.83000	451604.84	240.00000	467520.00	280.00000	545440.00
0070 0450 2 78 PREST BEAMS: FLORIDA-I BEAM 78"	1595.000 LF	257.19000	410218.05	270.00000	430650.00	320.00000	510400.00
0075 0455 18 PROTECTION OF EXISTING STRUCTURES 20965935201	LUMP	25000.00000	25000.00	20000.00000	20000.00	9000.00000	9000.00
0080 0455 18 PROTECTION OF EXISTING STRUCTURES 20965935201	LUMP	25000.00000	25000.00	20000.00000	20000.00	9000.00000	9000.00
0085 0455 18 PROTECTION OF EXISTING STRUCTURES 20965935201	LUMP	25000.00000	25000.00	20000.00000	20000.00	9000.00000	9000.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0090 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	6155.000 LF	124.78000	768020.90	94.00000	578570.00	126.00000	775530.00
0095 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1360.000 LF	206.55000	280908.00	117.00000	159120.00	250.00000	340000.00
0100 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	296.000 LF	71.25000	21090.00	39.00000	11544.00	35.00000	10360.00
0105 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	60.000 LF	328.94000	19736.40	290.00000	17400.00	300.00000	18000.00
0110 0459 71 PILES, POLYETHYLENE SHEETING	669.000 SY	3.52000	2354.88	2.20000	1471.80	12.00000	8028.00
0115 0460 2 20 STRUCT STEEL - NEW/WIDENING, WEATHERING 20965935201	720233.000 LS	1334312.34000	1334312.34	1200000.00000	1200000.00	1455000.00000	1455000.00
0120 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	3770.300 LF	59.18000	223126.35	47.75000	180031.83	87.00000	328016.10
SECTION 0001 TOTALS			$ 6,399,153.88		$ 6,341,731.59		$ 7,336,799.55
SECTION 0002 ROADWAY							
0125 0101 1 MOBILIZATION 20965935201	LUMP	4800000.00000	4800000.00	4950000.00000	4950000.00	5250000.00000	5250000.00
0130 0102 1 MAINTENANCE OF TRAFFIC 20965935201	850.000 LS	800000.00000	800000.00	280000.00000	280000.00	635956.27000	635956.27
0135 0102 2 1 SPECIAL DETOUR 1 20965935201	LUMP	25054.89000	25054.89	17000.00000	17000.00	30000.00000	30000.00
0140 0102 2 2 SPECIAL DETOUR 2 20965935201	LUMP	71400.20000	71400.20	14000.00000	14000.00	15000.00000	15000.00
0145 0102 2 3 SPECIAL DETOUR 3 20965935201	LUMP	11254.04000	11254.04	4000.00000	4000.00	3500.00000	3500.00
0150 0102 2 4 SPECIAL DETOUR 4 20965935201	LUMP	9180.02000	9180.02	3000.00000	3000.00	2800.00000	2800.00
0155 0102 2 5 SPECIAL DETOUR 5 20965935201	LUMP	23795.78000	23795.78	14000.00000	14000.00	20000.00000	20000.00
0160 0102 2 6 SPECIAL DETOUR 6 20965935201	LUMP	19040.06000	19040.06	5000.00000	5000.00	5000.00000	5000.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0165 0102 2 7 SPECIAL DETOUR 7 20965935201	LUMP	7480.02000	7480.02	3000.00000	3000.00	2500.00000	2500.00
0170 0102 2 8 SPECIAL DETOUR 8 20965935201	LUMP	5780.02000	5780.02	4000.00000	4000.00	2500.00000	2500.00
0175 0102 2 9 SPECIAL DETOUR 9 20965935201	LUMP	102491.92000	102491.92	48000.00000	48000.00	50000.00000	50000.00
0180 0102 2 10 SPECIAL DETOUR 10 20965935201	LUMP	13940.04000	13940.04	4000.00000	4000.00	3000.00000	3000.00
0185 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	175.000 CY	26.74000	4679.50	77.00000	13475.00	35.00000	6125.00
0190 0102 60 WORK ZONE SIGN	45902.000 ED	0.41000	18819.82	0.22000	10098.44	0.20000	9180.40
0195 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	16236.000 LF	16.26000	263997.36	20.00000	324720.00	21.00000	340956.00
0200 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	6575.000 LF	15.77000	103687.75	30.00000	197250.00	21.00000	138075.00
0205 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	6816.000 LF	1.43000	9746.88	6.00000	40896.00	4.50000	30672.00
0210 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2475.000 LF	2.79000	6905.25	6.00000	14850.00	7.00000	17325.00
0215 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	164608.000 ED	0.15000	24691.20	0.14000	23045.12	0.14000	23045.12
0220 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	3826.000 ED	0.28000	1071.28	0.26000	994.76	0.25000	956.50
0225 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1034.000 ED	5.00000	5170.00	7.50000	7755.00	5.00000	5170.00
0230 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9120.000 ED	1.25000	11400.00	0.26000	2371.20	0.25000	2280.00
0235 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6923.000 EA	3.00000	20769.00	3.00000	20769.00	3.00000	20769.00
0240 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	30.000 LO	960.00000	28800.00	1010.20000	30306.00	1350.00000	40500.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0245 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2008.000 ED	13.00000	26104.00	12.24000	24577.92	12.00000	24096.00
0250 0102150 1 PORTABLE REGULATORY, SIGN	3140.000 ED	0.25000	785.00	5.10000	16014.00	5.00000	15700.00
0255 0102150 2 RADAR SPEED DISPLAY UNIT	3140.000 ED	0.25000	785.00	5.10000	16014.00	5.00000	15700.00
0260 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	492.000 LF	2.00000	984.00	2.00000	984.00	1.70000	836.40
0265 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	492.000 LF	2.00000	984.00	2.00000	984.00	1.70000	836.40
0270 0104 10 3 SEDIMENT BARRIER	65993.000 LF	0.67000	44215.31	0.65000	42895.45	1.00000	65993.00
0275 0104 11 FLOATING TURBIDITY BARRIER	2699.000 LF	9.00000	24291.00	7.55000	20377.45	14.00000	37786.00
0280 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	4006.000 LF	4.25000	17025.50	3.15000	12618.90	10.00000	40060.00
0285 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	3500.00000	14000.00	2200.00000	8800.00	2500.00000	10000.00
0290 0104 18 INLET PROTECTION SYSTEM	163.000 EA	61.00000	9943.00	105.00000	17115.00	103.64000	16893.32
0295 0107 1 LITTER REMOVAL	520.820 AC	85.00000	44269.70	50.00000	26041.00	120.00000	62498.40
0300 0107 2 MOWING	622.350 AC	85.00000	52899.75	500.00000	311175.00	120.00000	74682.00
0305 0110 1 1 CLEARING & GRUBBING 20965935201	136.120 LS	2280000.00000	2280000.00	2789000.00000	2789000.00	545000.00000	545000.00
0310 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2516.000 SY	9.70000	24405.20	12.00000	30192.00	16.00000	40256.00
0315 0120 1 REGULAR EXCAVATION	165894.000 CY	4.16000	690119.04	5.50000	912417.00	6.00000	995364.00
0320 0120 4 SUBSOIL EXCAVATION	29369.000 CY	2.00000	58738.00	13.50000	396481.50	20.00000	587380.00
0325 0120 6 EMBANKMENT	1095303.000 CY	10.99000	12037379.97	9.25000	10131552.75	12.25000	13417461.75

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0330 0160 4 TYPE B STABILIZATION	152841.400 SY	1.97000	301097.56	4.35000	664860.09	6.50000	993469.10
0335 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	431762.000 SY	0.54000	233151.48	1.30000	561290.60	1.60000	690819.20
0340 0285701 OPTIONAL BASE, BASE GROUP 01	4639.100 SY	9.47000	43932.28	12.50000	57988.75	17.00000	78864.70
0345 0285703 OPTIONAL BASE, BASE GROUP 03	4151.300 SY	28.48000	118229.02	22.50000	93404.25	18.00000	74723.40
0350 0285704 OPTIONAL BASE, BASE GROUP 04	17876.600 SY	10.88000	194497.41	12.00000	214519.20	12.50000	223457.50
0355 0285705 OPTIONAL BASE, BASE GROUP 05	2056.100 SY	28.09000	57755.85	24.00000	49346.40	25.00000	51402.50
0360 0285706 OPTIONAL BASE, BASE GROUP 06	17567.500 SY	26.86000	471863.05	27.50000	483106.25	30.00000	527025.00
0365 0285709 OPTIONAL BASE, BASE GROUP 09	80219.700 SY	18.68000	1498504.00	20.00000	1604394.00	20.00000	1604394.00
0370 0285712 OPTIONAL BASE, BASE GROUP 12	8936.000 SY	36.10000	322589.60	36.25000	323930.00	40.00000	357440.00
0375 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	14491.100 SY	3.45000	49994.30	3.21000	46516.43	3.20000	46371.52
0380 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3434.000 SY	7.72000	26510.48	3.48000	11950.32	3.50000	12019.00
0385 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	103979.400 SY	1.69000	175725.19	2.70000	280744.38	2.70000	280744.38
0390 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	12573.000 SY	3.54000	44508.42	1.88000	23637.24	1.85000	23260.05
0395 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8973.500 TN	103.94000	932705.59	79.65000	714739.28	80.00000	717880.00
0400 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	7771.400 TN	100.30000	779471.42	74.85000	581689.29	75.00000	582855.00
0405 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E	1443.100 TN	98.72000	142462.83	78.30000	112994.73	78.00000	112561.80
0410 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	6922.400 TN	123.41000	854293.38	93.00000	643783.20	93.00000	643783.20

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0415 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	4898.100 TN	120.59000	590661.88	100.00000	489810.00	100.00000	489810.00
0420 0334 1 25 SUPERPAVE ASPH CONC, TRAFFIC E, PG76-22 PMA	10405.500 TN	103.45000	1076448.98	92.00000	957306.00	92.00000	957306.00
0425 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	7386.200 TN	141.38000	1044260.96	145.00000	1070999.00	145.00000	1070999.00
0430 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	3896.700 TN	117.96000	459654.73	98.75000	384799.13	95.00000	370186.50
0435 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1367.300 TN	146.07000	199721.51	160.00000	218768.00	150.00000	205095.00
0440 0400 1 2 CONCRETE CLASS I, ENDWALLS	117.400 CY	723.35000	84921.29	800.00000	93920.00	1000.00000	117400.00
0445 0425 1501 INLETS, DT BOT, TYPE A, <10'	10.000 EA	2813.94000	28139.40	3000.00000	30000.00	3000.00000	30000.00
0450 0425 1503 INLETS, DT BOT, TYPE A, J BOT, <10'	8.000 EA	4523.20000	36185.60	5000.00000	40000.00	5800.00000	46400.00
0455 0425 1504 INLETS, DT BOT, TYPE A, J BOT, >10'	1.000 EA	7381.32000	7381.32	5800.00000	5800.00	9200.00000	9200.00
0460 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL	1.000 EA	2410.37000	2410.37	7600.00000	7600.00	2400.00000	2400.00
0465 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	4263.31000	8526.62	9200.00000	18400.00	8000.00000	16000.00
0470 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	4241.99000	4241.99	3700.00000	3700.00	5000.00000	5000.00
0475 0425 1585 INLETS, DT BOT, TYPE H, PARTIAL	2.000 EA	3051.98000	6103.96	3700.00000	7400.00	1500.00000	3000.00
0480 0425 1701 INLETS, GUTTER, TYPE S, <10'	76.000 EA	3240.80000	246300.80	2900.00000	220400.00	3600.00000	273600.00
0485 0425 1702 INLETS, GUTTER, TYPE S, >10'	3.000 EA	4649.50000	13948.50	6800.00000	20400.00	5000.00000	15000.00
0490 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	6.000 EA	5693.16000	34158.96	9600.00000	57600.00	4200.00000	25200.00
0495 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	1.000 EA	5444.54000	5444.54	6000.00000	6000.00	6200.00000	6200.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0500 0425 1711 INLETS, GUTTER, TYPE V, <10'	2.000 EA	2715.12000	5430.24	3800.00000	7600.00	3500.00000	7000.00
0505 0425 1891 INLETS, BARRIER WALL, <10'	9.000 EA	3609.12000	32482.08	3800.00000	34200.00	9400.00000	84600.00
0510 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	2.000 EA	5559.98000	11119.96	7000.00000	14000.00	8200.00000	16400.00
0515 0425 1894 INLETS, BARRIER WALL, J BOT, >10'	8.000 EA	6354.59000	50836.72	7500.00000	60000.00	8800.00000	70400.00
0520 0425 2 41 MANHOLES, P-7, <10'	4.000 EA	2802.51000	11210.04	2800.00000	11200.00	3500.00000	14000.00
0525 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	2174.07000	4348.14	1800.00000	3600.00	2500.00000	5000.00
0530 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	38.000 LF	52.90000	2010.20	49.00000	1862.00	60.00000	2280.00
0535 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	32.000 LF	60.25000	1928.00	55.50000	1776.00	70.00000	2240.00
0540 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	11145.000 LF	42.37000	472213.65	41.00000	456945.00	60.00000	668700.00
0545 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3399.000 LF	50.03000	170051.97	60.00000	203940.00	70.00000	237930.00
0550 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1293.000 LF	77.10000	99690.30	62.00000	80166.00	80.00000	103440.00
0555 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2234.000 LF	92.22000	206019.48	90.00000	201060.00	100.00000	223400.00
0560 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	2398.000 LF	122.34000	293371.32	135.00000	323730.00	120.00000	287760.00
0565 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	973.000 LF	134.61000	130975.53	111.00000	108003.00	125.00000	121625.00
0570 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	36.000 LF	142.73000	5138.28	98.00000	3528.00	130.00000	4680.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0575 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	17.000 EA	1054.59000	17928.03	700.00000	11900.00	2100.00000	35700.00
0580 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	1421.83000	11374.64	750.00000	6000.00	2500.00000	20000.00
0585 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	3038.25000	3038.25	1550.00000	1550.00	3500.00000	3500.00
0590 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	7.000 EA	5390.66000	37734.62	2300.00000	16100.00	3000.00000	21000.00
0595 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	4.000 EA	6369.49000	25477.96	2350.00000	9400.00	3400.00000	13600.00
0600 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1054.60000	2109.20	700.00000	1400.00	1200.00000	2400.00
0605 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	1421.82000	2843.64	750.00000	1500.00	2000.00000	4000.00
0610 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	36829.000 SF	5.00000	184145.00	13.00000	478777.00	7.50000	276217.50
0615 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	71.000 LF	18.91000	1342.61	25.00000	1775.00	36.00000	2556.00
0620 0520 6 SHOULDER GUTTER- CONCRETE	24103.000 LF	12.64000	304661.92	13.66000	329246.98	20.00000	482060.00
0625 0521 1 MEDIAN CONCRETE BARRIER WALL	2392.000 LF	82.50000	197340.00	79.50000	190164.00	95.00000	227240.00
0630 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	596.000 LF	238.57000	142187.72	241.00000	143636.00	250.00000	149000.00
0635 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	2109.000 LF	179.00000	377511.00	179.00000	377511.00	185.00000	390165.00
0640 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	694.000 LF	285.00000	197790.00	285.00000	197790.00	340.00000	235960.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0645 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	15221.000 SY	23.74000	361346.54	33.58000	511121.18	42.00000	639282.00
0650 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	78.000 SY	38.88000	3032.64	67.00000	5226.00	65.00000	5070.00
0655 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	468.600 TN	123.97000	58092.34	125.00000	58575.00	123.00000	57637.80
0660 0530 74 BEDDING STONE	29.000 TN	358.91000	10408.39	93.00000	2697.00	240.00000	6960.00
0665 0536 1 1 GUARDRAIL -ROADWAY	15402.000 LF	14.50000	223329.00	14.50000	223329.00	14.85000	228719.70
0670 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	100.000 LF	21.50000	2150.00	21.50000	2150.00	21.50000	2150.00
0675 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	38.000 LF	22.00000	836.00	22.00000	836.00	22.50000	855.00
0680 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	4500.00000	9000.00	4500.00000	9000.00	4600.00000	9200.00
0685 0536 8 3 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, RELOCATE	1.000 EA	2000.00000	2000.00	2000.00000	2000.00	2000.00000	2000.00
0690 0536 73 GUARDRAIL REMOVAL	2309.000 LF	0.50000	1154.50	0.50000	1154.50	0.50000	1154.50
0695 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	18.000 EA	1595.00000	28710.00	1595.00000	28710.00	1600.00000	28800.00
0700 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	11.000 EA	2237.50000	24612.50	2237.50000	24612.50	2300.00000	25300.00
0705 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	5.000 EA	2462.00000	12310.00	2462.00000	12310.00	2500.00000	12500.00
0710 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	14.000 EA	805.00000	11270.00	805.00000	11270.00	825.00000	11550.00
0715 0544 75 1 CRASH CUSHION	4.000 EA	20950.00000	83800.00	20950.00000	83800.00	21500.00000	86000.00
0720 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	4.089 PM	1431.50000	5853.40	1529.14000	6252.65	1550.00000	6337.95
0725 0548 12 RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	45582.000 SF	26.34000	1200629.88	50.00000	2279100.00	27.00000	1230714.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0730 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	4298.000 LF	4.50000	19341.00	5.45000	23424.10	4.50000	19341.00
0735 0550 60112 FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING	2.000 EA	1000.00000	2000.00	600.00000	1200.00	1000.00000	2000.00
0740 0570 1 1 PERFORMANCE TURF	321782.000 SY	0.30000	96534.60	0.24000	77227.68	1.00000	321782.00
0745 0570 1 2 PERFORMANCE TURF, SOD	112501.000 SY	1.80000	202501.80	1.95000	219376.95	3.50000	393753.50
0750 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	30.690 NM	1000.00000	30690.00	1000.00000	30690.00	850.00000	26086.50
0755 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	5089.000 LF	0.75000	3816.75	0.75000	3816.75	0.50000	2544.50
0760 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1.421 GM	499.65000	710.00	500.00000	710.50	350.00000	497.35
0765 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.642 NM	999.84000	12639.98	1000.00000	12642.00	850.00000	10745.70
0770 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	29.000 DA	3300.00000	95700.00	3300.00000	95700.00	3300.00000	95700.00
0775 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0780 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20965935201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 37,474,666.59		$ 38,054,858.82		$ 40,367,255.41
SECTION 0003 SIGNING							
0785 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	79.000 AS	339.00000	26781.00	339.00000	26781.00	200.00000	15800.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0790 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	33.000 AS	1287.00000	42471.00	1287.00000	42471.00	1220.00000	40260.00
0795 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	6.000 AS	1376.00000	8256.00	1376.00000	8256.00	1400.00000	8400.00
0800 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	14.000 AS	2057.00000	28798.00	2057.00000	28798.00	1100.00000	15400.00
0805 0700 1 22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 12-20 SF	1.000 AS	2170.00000	2170.00	2170.00000	2170.00	1200.00000	1200.00
0810 0700 1 50 SINGLE POST SIGN, RELOCATE	4.000 AS	200.00000	800.00	200.00000	800.00	750.00000	3000.00
0815 0700 1 60 SINGLE POST SIGN, REMOVE	21.000 AS	10.00000	210.00	10.00000	210.00	1.00000	21.00
0820 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	3875.00000	3875.00	3875.00000	3875.00	3400.00000	3400.00
0825 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	2.000 AS	4388.00000	8776.00	4388.00000	8776.00	3700.00000	7400.00
0830 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	6.000 AS	4795.00000	28770.00	4795.00000	28770.00	4400.00000	26400.00
0835 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	2.000 AS	7016.00000	14032.00	7016.00000	14032.00	8100.00000	16200.00
0840 0700 2 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	2.000 AS	9316.00000	18632.00	9316.00000	18632.00	10500.00000	21000.00
0845 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	5050.00000	5050.00	5050.00000	5050.00	3300.00000	3300.00
0850 0700 2 60 MULTI- POST SIGN, REMOVE	6.000 AS	685.00000	4110.00	685.00000	4110.00	1.00000	6.00
0855 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1.000 EA	156.00000	156.00	156.00000	156.00	200.00000	200.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0860 0700 3105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	1.000 EA	1609.00000	1609.00	1609.00000	1609.00	1700.00000	1700.00
0865 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	12.000 EA	570.00000	6840.00	570.00000	6840.00	1200.00000	14400.00
0870 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	6.000 EA	712.00000	4272.00	712.00000	4272.00	1800.00000	10800.00
0875 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	2.000 EA	999.00000	1998.00	999.00000	1998.00	2000.00000	4000.00
0880 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	11.000 EA	2418.00000	26598.00	2418.00000	26598.00	3800.00000	41800.00
0885 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	3.000 EA	4305.00000	12915.00	4305.00000	12915.00	6400.00000	19200.00
0890 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	4.000 EA	5577.00000	22308.00	5577.00000	22308.00	7800.00000	31200.00
0895 0700 3211 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 601 SF AND GREATER	7.000 EA	16546.00000	115822.00	16546.00000	115822.00	22000.00000	154000.00
0900 0700 3224 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 50 SF WITH LIGHTING	2.000 EA	575.00000	1150.00	575.00000	1150.00	1500.00000	3000.00
0905 0700 3226 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING	2.000 EA	7245.00000	14490.00	7245.00000	14490.00	7300.00000	14600.00
0910 0700 3603 SIGN PANEL, REMOVE, 21-30 SF	8.000 EA	137.00000	1096.00	137.00000	1096.00	700.00000	5600.00
0915 0700 3605 SIGN PANEL, REMOVE, 51-100 SF	1.000 EA	195.00000	195.00	195.00000	195.00	750.00000	750.00
0920 0700 3608 SIGN PANEL, REMOVE, 301-400 SF	2.000 EA	293.00000	586.00	293.00000	586.00	2500.00000	5000.00
0925 0700 3610 SIGN PANEL, REMOVE, 501-600 SF	1.000 EA	390.00000	390.00	390.00000	390.00	2800.00000	2800.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0930 0700 3611 SIGN PANEL, REMOVE, 601 SF AND GREATER	3.000 EA	488.00000	1464.00	488.00000	1464.00	2800.00000	8400.00
0935 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING	2.000 EA	780.00000	1560.00	780.00000	1560.00	2400.00000	4800.00
0940 0700 3631 SIGN PANEL, REMOVE PANEL, 601 SF AND GREATER WITH LIGHTING	1.000 EA	2145.00000	2145.00	2145.00000	2145.00	3900.00000	3900.00
0945 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT	2.000 EA	49739.90000	99479.80	49739.00000	99478.00	50000.00000	100000.00
0950 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	2.000 EA	86092.00000	172184.00	86092.00000	172184.00	89000.00000	178000.00
0955 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	9.000 EA	100000.00000	900000.00	124365.00000	1119285.00	145000.00000	1305000.00
0960 0700 4126 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT	3.000 EA	120000.00000	360000.00	140487.00000	421461.00	164000.00000	492000.00
0965 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	1.000 EA	2340.00000	2340.00	2340.00000	2340.00	4100.00000	4100.00
0970 0700 4620 OVERHEAD STATIC SIGN STRUCTURE, REMOVE SPAN	5.000 EA	5899.00000	29495.00	5899.00000	29495.00	6500.00000	32500.00
0975 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	237.000 EA	57.00000	13509.00	57.00000	13509.00	53.00000	12561.00
0980 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20965935201	LUMP	88811.80000	88811.80	88811.80000	88811.80	81500.00000	81500.00
0985 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.270 NM	20500.00000	5535.00	20500.00000	5535.00	22200.00000	5994.00
0990 0713102131 PREFORMED TAPE, WHITE, SKIP, 6"	0.068 GM	6897.06000	469.00	6700.00000	455.60	6180.00000	420.24
0995 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.270 NM	20500.00000	5535.00	20500.00000	5535.00	22200.00000	5994.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1000 0713102331 PREFORMED TAPE, BLACK, SKIP, 6"	0.068 GM	6897.06000	469.00	6700.00000	455.60	6900.00000	469.20
SECTION 0003 TOTALS			$ 2,086,152.60		$ 2,366,870.00		$ 2,706,475.44
SECTION 0004 LIGHTING							
1005 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	41796.000 LF	5.85000	244506.60	4.85000	202710.60	6.00000	250776.00
1010 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1010.000 LF	14.02000	14160.20	12.50000	12625.00	14.50000	14645.00
1015 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	175.000 EA	726.25000	127093.75	495.00000	86625.00	750.00000	131250.00
1020 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	44027.000 LF	1.73000	76166.71	1.12000	49310.24	1.75000	77047.25
1025 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	87337.000 LF	2.23000	194761.51	1.96000	171180.52	2.30000	200875.10
1030 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	42.000 LF	23.16000	972.72	10.00000	420.00	24.00000	1008.00
1035 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	10272.000 LF	0.98000	10066.56	0.35000	3595.20	1.00000	10272.00
1040 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	17.000 EA	4992.63000	84874.71	4196.00000	71332.00	5200.00000	88400.00
1045 0715 4400 LIGHT POLE COMPLETE, RELOCATE	3.000 EA	1297.21000	3891.63	2450.00000	7350.00	1350.00000	4050.00
1050 0715 4600 LIGHT POLE COMPLETE, REMOVE	7.000 EA	782.77000	5479.39	350.00000	2450.00	815.00000	5705.00
1055 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	4994.99000	4994.99	17640.00000	17640.00	5200.00000	5200.00
1060 0715 19122 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 100'	7.000 EA	43553.27000	304872.89	51230.00000	358610.00	45385.00000	317695.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1065 0715 19600 HIGH MAST LIGHT POLE, REMOVE	6.000 EA	3913.86000	23483.16	6800.00000	40800.00	4000.00000	24000.00
1070 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	103.000 EA	467.00000	48101.00	395.00000	40685.00	485.00000	49955.00
1075 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	6.000 EA	380.46000	2282.76	320.00000	1920.00	390.00000	2340.00
1080 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	86.000 EA	5638.02000	484869.72	4296.00000	369456.00	5875.00000	505250.00
SECTION 0004 TOTALS			$ 1,630,578.30		$ 1,436,709.56		$ 1,688,468.35
SECTION 0005 SIGNALIZATION							
1085 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	928.000 LF	6.03000	5595.84	6.50000	6032.00	6.25000	5800.00
1090 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	85.000 LF	21.55000	1831.75	17.30000	1470.50	22.25000	1891.25
1095 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	4913.10000	4913.10	2350.00000	2350.00	5100.00000	5100.00
1100 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1.000 EA	2443.75000	2443.75	2443.00000	2443.00	2500.00000	2500.00
1105 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	14.000 EA	605.62000	8478.68	495.00000	6930.00	630.00000	8820.00
1110 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1.000 EA	1107.88000	1107.88	985.00000	985.00	1150.00000	1150.00
1115 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	1.000 AS	2121.92000	2121.92	1050.00000	1050.00	2200.00000	2200.00
1120 0639 2 1 ELECTRICAL SERVICE WIRE	205.000 LF	1.79000	366.95	1.32000	270.60	1.80000	369.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1125 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	914.35000	914.35	950.00000	950.00	950.00000	950.00
1130 0649 31299 MAST ARM,F&I, WIND SPEED-130, CUSTOM	1.000 EA	45476.94000	45476.94	52430.00000	52430.00	47000.00000	47000.00
1135 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	6.000 AS	926.95000	5561.70	950.00000	5700.00	950.00000	5700.00
1140 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	1.000 AS	1178.61000	1178.61	1650.00000	1650.00	1225.00000	1225.00
1145 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	4.000 EA	135.21000	540.84	228.00000	912.00	140.00000	560.00
1150 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	575.00000	2300.00	500.00000	2000.00	580.00000	2320.00
1155 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	862.50000	1725.00	500.00000	1000.00	890.00000	1780.00
1160 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	21189.78000	21189.78	18796.00000	18796.00	22000.00000	22000.00
1165 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6026.48000	6026.48	5950.00000	5950.00	6200.00000	6200.00
1170 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1.000 EA	423.63000	423.63	595.00000	595.00	440.00000	440.00
1175 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1.000 EA	1909.06000	1909.06	2850.00000	2850.00	2000.00000	2000.00
1180 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2.000 EA	3694.09000	7388.18	3250.00000	6500.00	3800.00000	7600.00
SECTION 0005 TOTALS		$	121,494.44	$	120,864.10	$	125,605.25
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
1185 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	19152.000 LF	8.80000	168537.60	6.50000	124488.00	9.00000	172368.00
1190 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3710.000 LF	17.35000	64368.50	17.30000	64183.00	18.00000	66780.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1195 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	375.000 LF	20.39000	7646.25	12.95000	4856.25	21.00000	7875.00
1200 0633 1111 FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS	100.000 LF	1.67000	167.00	1.67000	167.00	1.70000	170.00
1205 0633 1113 FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS	200.000 LF	2.42000	484.00	2.41000	482.00	2.50000	500.00
1210 0633 1114 FIBER OPTIC CABLE, F&I, OVERHEAD,97-144 FIBERS	1125.000 LF	2.99000	3363.75	2.99000	3363.75	3.00000	3375.00
1215 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	1655.000 LF	1.67000	2763.85	1.67000	2763.85	1.70000	2813.50
1220 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	1070.000 LF	1.90000	2033.00	1.89000	2022.30	1.85000	1979.50
1225 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	21137.000 LF	2.42000	51151.54	2.41000	50940.17	2.50000	52842.50
1230 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	4325.000 LF	2.99000	12931.75	2.99000	12931.75	3.00000	12975.00
1235 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUN	335.000 LF	1.96000	656.60	8.00000	2680.00	2.00000	670.00
1240 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	290.000 EA	40.25000	11672.50	40.00000	11600.00	40.00000	11600.00
1245 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	288.000 EA	74.75000	21528.00	75.00000	21600.00	77.00000	22176.00
1250 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	7.000 EA	684.25000	4789.75	684.00000	4788.00	700.00000	4900.00
1255 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	27.000 EA	51.75000	1397.25	52.00000	1404.00	53.00000	1431.00
1260 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	32.000 EA	51.75000	1656.00	52.00000	1664.00	53.00000	1696.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1265 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	9.000 EA	2443.75000	21993.75	2443.00000	21987.00	2500.00000	22500.00
1270 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	4450.000 LF	4.20000	18690.00	3.95000	17577.50	4.25000	18912.50
1275 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	42.000 EA	720.75000	30271.50	495.00000	20790.00	750.00000	31500.00
1280 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	11.000 EA	1099.16000	12090.76	896.00000	9856.00	1145.00000	12595.00
1285 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	9.000 EA	1841.50000	16573.50	1968.00000	17712.00	1900.00000	17100.00
1290 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTE	2.000 EA	508.88000	1017.76	985.00000	1970.00	500.00000	1000.00
1295 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4.000 AS	2770.67000	11082.68	1850.00000	7400.00	2800.00000	11200.00
1300 0639 2 1 ELECTRICAL SERVICE WIRE	9252.000 LF	2.28000	21094.56	3.36000	31086.72	2.25000	20817.00
1305 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	5.000 EA	883.59000	4417.95	856.00000	4280.00	920.00000	4600.00
1310 0639 6 1 ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL	4.000 EA	1160.45000	4641.80	1680.00000	6720.00	1200.00000	4800.00
1315 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	945.11000	3780.44	950.00000	3800.00	980.00000	3920.00
1320 0641 2 13 PRESTRESSED CONCRETE POLE, F&I, TYPE P-III	4.000 EA	3656.78000	14627.12	2350.00000	9400.00	3800.00000	15200.00
1325 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'	2.000 EA	16338.85000	32677.70	23542.00000	47084.00	17000.00000	34000.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1330 0641 3186 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'	1.000 EA	19102.77000	19102.77	24986.00000	24986.00	19000.00000	19000.00
1335 0660 3 11 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	4.000 EA	1621.89000	6487.56	5200.00000	20800.00	1600.00000	6400.00
1340 0660 3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	4.000 EA	13130.84000	52523.36	11500.00000	46000.00	13500.00000	54000.00
1345 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT	5.000 EA	3565.48000	17827.40	6850.00000	34250.00	3700.00000	18500.00
1350 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	5.000 EA	13619.19000	68095.95	8950.00000	44750.00	14000.00000	70000.00
1355 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D	4.000 EA	4254.96000	17019.84	9285.00000	37140.00	4400.00000	17600.00
1360 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D	5.000 EA	1621.89000	8109.45	3250.00000	16250.00	1600.00000	8000.00
1365 0682 1112 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION	5.000 EA	8607.95000	43039.75	7800.00000	39000.00	8900.00000	44500.00
1370 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	4.000 EA	2947.05000	11788.20	2755.00000	11020.00	3000.00000	12000.00
1375 0684 2 1 DEVICE SERVER, FURNISH & INSTALL	4.000 EA	1592.61000	6370.44	1351.00000	5404.00	1600.00000	6400.00
1380 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL	6.000 EA	1518.48000	9110.88	1236.00000	7416.00	1500.00000	9000.00
1385 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF	2.000 EA	113053.28000	226106.56	149320.00000	298640.00	115000.00000	230000.00

CALL ORDER: 002 PROPOSAL ID: T2563 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) BALFOUR BEATTY INFRASTRUCTU UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1390 0700 10123 DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT	1.000 EA	53331.05000	53331.05	82500.00000	82500.00	55000.00000	55000.00
1395 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT	1.000 EA	72534.35000	72534.35	98760.00000	98760.00	74500.00000	74500.00
SECTION 0006 TOTALS			$ 1,159,554.42		$ 1,276,513.29		$ 1,187,196.00
CONTRACT TOTALS			$ 48,871,600.23		$ 49,597,547.36		$ 53,411,800.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.