VENDOR RANKING

CALL ORDER : 007 PROPOSAL ID : T2568 PROPOSAL DESC :
LETTING DATE : 04/29/15 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, drainage improvements, curb and
CONTRACT TIME : 730 WORKING DAYS (AVAILABLE DAYS) gutter, traffic signals, lighting, highway signing, shared use path, cast-in-place cantilever retaining wall and other incidental construction on SR 15.

FINPROJ(S) : 21002845201 (*) F.A. NO. : 4012051P COUNTIES : PUTNAM

LOCAL NAME : SR 15 (US 17) FROM HORSE LANDING ROAD TO N BOUNDAR ROAD NAME : SR 15
PROJ LIMITS : FR HORSE LANDING ROAD TO N BOUNDARY RD SAN MATEO

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Winning bid	$ 13,869,803.94	0.00%
2	R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES	Responsive	Non-Winning Bid	$ 13,925,215.52	0.39%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 14,576,343.62	5.09%
4	MORRISON - COBALT JV	Responsive	Non-Winning Bid	$ 16,659,818.81	20.11%

CALL ORDER : 007
LETTING DATE : 04/29/15 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 730 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2568
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutter, traffic signals, lighting, highway signing, shared use path, cast-in-place cantilever retaining wall and other incidental construction on SR 15.

FINPROJ(S) : 21002845201 (*)
F.A. NO. : 4012051P
COUNTIES : PUTNAM

LOCAL NAME : SR 15 (US 17) FROM HORSE LANDING ROAD TO N BOUNDAR ROAD NAME : SR 15
PROJ LIMITS : FR HORSE LANDING ROAD TO N BOUNDARY RD SAN MATEO

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21002845201	LUMP	1370000.00000	1370000.00	989126.97000	989126.97	986300.00000	986300.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21002845201	730.000 LS	103000.00000	103000.00	72315.49000	72315.49	229093.00000	229093.00
0015 0102 2 1 SPECIAL DETOUR 1 21002845201	LUMP	660000.00000	660000.00	683032.80000	683032.80	430085.00000	430085.00
0020 0102 2 2 SPECIAL DETOUR 2 21002845201	LUMP	100000.00000	100000.00	141755.02000	141755.02	108892.00000	108892.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	360.000 CY	25.00000	9000.00	32.91000	11847.60	59.20000	21312.00
0030 0102 60 WORK ZONE SIGN	64900.000 ED	0.30000	19470.00	0.37000	24013.00	0.25000	16225.00
0035 0102 61 BUSINESS SIGN	28.000 EA	85.00000	2380.00	56.02000	1568.56	75.60000	2116.80
0040 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	11024.000 LF	40.00000	440960.00	37.42000	412518.08	35.10000	386942.40
0045 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	7743.000 LF	9.00000	69687.00	9.64000	74642.52	9.05000	70074.15
0050 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	217170.000 ED	0.20000	43434.00	0.18000	39090.60	0.15000	32575.50
0055 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	5840.000 ED	0.31000	1810.40	0.62000	3620.80	0.30000	1752.00

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	730.000 ED	7.50000	5475.00	6.16000	4496.80	5.25000	3832.50
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	21170.000 ED	0.33000	6986.10	0.50000	10585.00	0.30000	6351.00
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2362.000 EA	3.50000	8267.00	3.36000	7936.32	3.15000	7440.30
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2190.000 ED	15.00000	32850.00	17.93000	39266.70	13.65000	29893.50
0080 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	730.000 ED	12.00000	8760.00	5.77000	4212.10	10.65000	7774.50
0085 0102909 TEMPORARY RAISED RUMBLE STRIPS- PER DAY INCLUDES ALL SETS AND RELOCATIONS	730.000 DA	1.00000	730.00	20.17000	14724.10	115.50000	84315.00
0090 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2199.000 SY	4.00000	8796.00	1.76000	3870.24	2.55000	5607.45
0095 0104 10 3 SEDIMENT BARRIER	29242.000 LF	4.00000	116968.00	1.36000	39769.12	1.00000	29242.00
0100 0104 11 FLOATING TURBIDITY BARRIER	182.000 LF	10.50000	1911.00	12.09000	2200.38	11.00000	2002.00
0105 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	5341.000 LF	4.00000	21364.00	4.80000	25636.80	4.10000	21898.10
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	2250.00000	9000.00	2411.32000	9645.28	1800.00000	7200.00
0115 0104 18 INLET PROTECTION SYSTEM	47.000 EA	80.00000	3760.00	72.10000	3388.70	71.00000	3337.00
0120 0107 1 LITTER REMOVAL	1152.900 AC	25.00000	28822.50	27.03000	31162.89	25.20000	29053.08
0125 0107 2 MOWING	1020.600 AC	50.00000	51030.00	50.67000	51713.80	47.25000	48223.35
0130 0110 1 1 CLEARING & GRUBBING 21002845201	78.400 LS	634000.00000	634000.00	406934.50000	406934.50	289936.00000	289936.00

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2393.000 SY	16.50000	39484.50	7.68000	18378.24	15.95000	38168.35
0140 0110 7 1 MAILBOX, F&I SINGLE	11.000 EA	150.00000	1650.00	122.12000	1343.32	192.90000	2121.90
0145 0120 1 REGULAR EXCAVATION	130440.000 CY	3.75000	489150.00	2.35000	306534.00	5.95000	776118.00
0150 0120 4 SUBSOIL EXCAVATION	15777.000 CY	5.00000	78885.00	4.66000	73520.82	8.95000	141204.15
0155 0120 6 EMBANKMENT	161733.000 CY	4.25000	687365.25	5.44000	879827.52	7.75000	1253430.75
0160 0160 4 TYPE B STABILIZATION	130971.000 SY	4.50000	589369.50	4.05000	530432.55	5.75000	753083.25
0165 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	148198.000 SY	1.20000	177837.60	0.60000	88918.80	1.05000	155607.90
0170 0285701 OPTIONAL BASE, BASE GROUP 01	2758.000 SY	14.50000	39991.00	7.47000	20602.26	10.75000	29648.50
0175 0285702 OPTIONAL BASE, BASE GROUP 02	15812.000 SY	9.25000	146261.00	8.49000	134243.88	8.95000	141517.40
0180 0285706 OPTIONAL BASE, BASE GROUP 06	10975.000 SY	11.60000	127310.00	11.07000	121493.25	14.45000	158588.75
0185 0285709 OPTIONAL BASE, BASE GROUP 09	83275.000 SY	13.00000	1082575.00	12.82000	1067585.50	16.55000	1378201.25
0190 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	13257.000 SY	1.55000	20548.35	2.09000	27707.13	2.00000	26514.00
0195 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	1665.000 SY	3.25000	5411.25	6.67000	11105.55	6.35000	10572.75
0200 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	572.600 TN	205.00000	117383.00	131.96000	75560.30	124.85000	71489.11
0205 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	23335.500 TN	96.00000	2240208.00	115.50000	2695250.25	109.30000	2550570.15
0210 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	4032.400 TN	135.00000	544374.00	172.67000	696274.51	163.35000	658692.54
0215 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	1.100 CY	700.00000	770.00	8845.95000	9730.55	1422.15000	1564.37

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0220 0400 1 2 CONCRETE CLASS I, ENDWALLS	27.000 CY	900.00000	24300.00	1120.93000	30265.11	883.55000	23855.85
0225 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	436.600 CY	500.00000	218300.00	975.97000	426108.50	595.00000	259777.00
0230 0400 91 DEWATERING FOR SPREAD FOOTINGS	1.000 EA	20000.00000	20000.00	14268.86000	14268.86	40605.00000	40605.00
0235 0415 1 3 REINFORCING STEEL- RETAINING WALL	38892.000 LB	0.60000	23335.20	1.37000	53282.04	1.75000	68061.00
0240 0425 1311 INLETS, CURB, TYPE P-1, <10'	2.000 EA	4700.00000	9400.00	3837.43000	7674.86	5715.00000	11430.00
0245 0425 1325 INLETS, CURB, TYPE P-2, PARTIAL	1.000 EA	4500.00000	4500.00	3431.51000	3431.51	7870.25000	7870.25
0250 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	3900.00000	3900.00	3237.30000	3237.30	6930.00000	6930.00
0255 0425 1411 INLETS, CURB TYPE J-1, <10'	1.000 EA	5900.00000	5900.00	5276.09000	5276.09	6867.25000	6867.25
0260 0425 1511 INLETS, DT BOT, TYPE B, <10'	5.000 EA	3500.00000	17500.00	3093.52000	15467.60	5329.50000	26647.50
0265 0425 1521 INLETS, DT BOT, TYPE C,<10'	6.000 EA	2400.00000	14400.00	2061.21000	12367.26	3623.00000	21738.00
0270 0425 1541 INLETS, DT BOT, TYPE D, <10'	8.000 EA	2900.00000	23200.00	2706.51000	21652.08	4163.75000	33310.00
0275 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	5000.00000	5000.00	4409.91000	4409.91	6351.30000	6351.30
0280 0425 1551 INLETS, DT BOT, TYPE E, <10'	14.000 EA	2900.00000	40600.00	3032.87000	42460.18	3894.35000	54520.90
0285 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	3.000 EA	6700.00000	20100.00	4930.57000	14791.71	21523.05000	64569.15
0290 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	4100.00000	12300.00	2995.08000	8985.24	3858.55000	11575.65
0295 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	5200.00000	5200.00	4776.83000	4776.83	5387.40000	5387.40
0300 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	6200.00000	49600.00	3981.69000	31853.52	5022.75000	40182.00
0305 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	8500.00000	25500.00	7291.31000	21873.93	7259.80000	21779.40
0310 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1092.000 LF	49.00000	53508.00	46.13000	50373.96	44.50000	48594.00

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0315 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	588.000 LF	58.00000	34104.00	48.71000	28641.48	58.15000	34192.20
0320 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	660.000 LF	71.00000	46860.00	73.43000	48463.80	74.25000	49005.00
0325 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	249.000 LF	65.00000	16185.00	54.43000	13553.07	75.40000	18774.60
0330 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	189.000 LF	80.00000	15120.00	66.41000	12551.49	96.60000	18257.40
0335 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	43.000 LF	120.00000	5160.00	84.75000	3644.25	116.95000	5028.85
0340 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	135.000 LF	133.00000	17955.00	103.68000	13996.80	131.00000	17685.00
0345 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2656.000 LF	50.00000	132800.00	40.83000	108444.48	47.25000	125496.00
0350 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3380.000 LF	66.00000	223080.00	57.12000	193065.60	58.00000	196040.00
0355 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	656.000 LF	80.00000	52480.00	65.07000	42685.92	74.50000	48872.00
0360 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1547.000 LF	100.00000	154700.00	89.31000	138162.57	96.85000	149826.95
0365 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	396.000 LF	125.00000	49500.00	174.84000	69236.64	150.75000	59697.00
0370 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	240.000 LF	85.00000	20400.00	48.78000	11707.20	60.50000	14520.00
0375 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	409.000 LF	120.00000	49080.00	78.52000	32114.68	78.75000	32208.75

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0380 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	1800.00000	7200.00	1681.46000	6725.84	1024.50000	4098.00
0385 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	2000.00000	8000.00	2645.40000	10581.60	1190.00000	4760.00
0390 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	2200.00000	6600.00	3413.64000	10240.92	1971.00000	5913.00
0395 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	3100.00000	9300.00	4823.56000	14470.68	2422.50000	7267.50
0400 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	1275.00000	1275.00	1680.25000	1680.25	1115.55000	1115.55
0405 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	2.000 EA	2250.00000	4500.00	2583.56000	5167.12	1254.00000	2508.00
0410 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	40.000 EA	1150.00000	46000.00	1681.45000	67258.00	1018.30000	40732.00
0415 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	30.000 EA	1300.00000	39000.00	2645.42000	79362.60	1207.90000	36237.00
0420 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	34.000 EA	3200.00000	108800.00	3408.31000	115882.54	2726.25000	92692.50
0425 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	14.000 EA	1300.00000	18200.00	1679.55000	23513.70	1148.85000	16083.90
0430 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	8.000 EA	2500.00000	20000.00	2583.21000	20665.68	2142.20000	17137.60
0435 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	3900.00000	7800.00	3240.92000	6481.84	2448.30000	4896.60
0440 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	4.000 EA	4900.00000	19600.00	4798.64000	19194.56	3866.80000	15467.20

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0445 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	18353.000 LF	11.75000	215647.75	13.25000	243177.25	10.30000	189035.90
0450 0520 2 2 CONCRETE CURB, TYPE B	348.000 LF	17.00000	5916.00	18.42000	6410.16	12.30000	4280.40
0455 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	3273.000 SY	40.00000	130920.00	33.96000	111151.08	30.05000	98353.65
0460 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	6207.000 SY	40.00000	248280.00	37.56000	233134.92	31.40000	194899.80
0465 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	186.000 SY	50.00000	9300.00	41.81000	7776.66	35.25000	6556.50
0470 0527 2 DETECTABLE WARNINGS	168.000 SF	27.25000	4578.00	29.28000	4919.04	41.50000	6972.00
0475 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	34.000 TN	160.00000	5440.00	107.25000	3646.50	147.70000	5021.80
0480 0530 74 BEDDING STONE	24.100 TN	270.00000	6507.00	54.19000	1305.98	191.50000	4615.15
0485 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	6365.000 LF	10.00000	63650.00	12.95000	82426.75	12.10000	77016.50
0490 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	3.000 EA	1950.00000	5850.00	2252.18000	6756.54	2100.00000	6300.00
0495 0550 60236 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING	1.000 EA	2100.00000	2100.00	3659.79000	3659.79	3412.50000	3412.50
0500 0570 1 1 PERFORMANCE TURF	148198.000 SY	0.35000	51869.30	0.78000	115594.44	0.27000	40013.46
0505 0570 1 2 PERFORMANCE TURF, SOD	71661.000 SY	2.60000	186318.60	2.84000	203517.24	2.15000	154071.15
0510 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	20.127 NM	1025.00000	20630.18	1120.57000	22553.71	882.13000	17754.63
0515 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2289.000 LF	0.32000	732.48	0.34000	778.26	0.32000	732.48
0520 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	255.000 LF	1.03000	262.65	1.12000	285.60	0.63000	160.65

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0525 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	430.000 LF	1.27000	546.10	1.40000	602.00	1.00000	430.00
0530 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	929.000 LF	2.05000	1904.45	2.24000	2080.96	1.37000	1272.73
0535 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	3.848 GM	505.00000	1943.24	560.49000	2156.77	357.19000	1374.47
0540 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	4.000 EA	42.00000	168.00	44.82000	179.28	31.50000	126.00
0545 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	57.000 EA	20.20000	1151.40	22.41000	1277.37	22.05000	1256.85
0550 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	19.510 NM	1035.00000	20192.85	1120.40000	21859.00	882.00000	17207.82
0555 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	92.000 LF	0.31000	28.52	0.34000	31.28	0.32000	29.44
0560 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	546.000 LF	1.27000	693.42	1.40000	764.40	1.00000	546.00
0570 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21002845201	LUMP	142439.45000	142439.45	142439.45000	142439.45	142439.45000	142439.45
SECTION 0001 TOTALS			$ 12,964,346.04		$ 12,956,116.83		$ 13,761,010.33
SECTION 0002 SIGNING							
0575 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	58.000 AS	270.00000	15660.00	294.67000	17090.86	276.15000	16016.70
0580 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	17.000 AS	475.00000	8075.00	498.58000	8475.86	467.25000	7943.25

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0585 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	13.000 AS	1600.00000	20800.00	1663.80000	21629.40	1559.25000	20270.25
0590 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	9.000 AS	1750.00000	15750.00	1903.56000	17132.04	1783.95000	16055.55
0595 0700 1 50 SINGLE POST SIGN, RELOCATE	3.000 AS	143.00000	429.00	156.85000	470.55	147.00000	441.00
0600 0700 1 60 SINGLE POST SIGN, REMOVE	48.000 AS	1.05000	50.40	1.12000	53.76	1.05000	50.40
0605 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	2900.00000	2900.00	3114.71000	3114.71	2919.00000	2919.00
0610 0700 2 60 MULTI- POST SIGN, REMOVE	1.000 AS	525.00000	525.00	577.00000	577.00	540.75000	540.75
0615 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	36.000 EA	142.00000	5112.00	154.62000	5566.32	144.90000	5216.40
0620 0705 10 1 OBJECT MARKER, TYPE 1	13.000 EA	133.00000	1729.00	145.65000	1893.45	136.50000	1774.50
0625 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	44.000 EA	62.00000	2728.00	67.22000	2957.68	63.00000	2772.00
0630 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	651.000 SF	1.10000	716.10	1.12000	729.12	1.58000	1028.58
0635 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21002845201	LUMP	35000.00000	35000.00	38261.50000	38261.50	35943.60000	35943.60
SECTION 0002 TOTALS			$ 109,474.50		$ 117,952.25		$ 110,971.98
SECTION 0003 LIGHTING							
0640 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	18280.000 LF	6.00000	109680.00	5.77000	105475.60	5.32000	97249.60
0645 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1780.000 LF	19.00000	33820.00	16.16000	28764.80	17.02000	30295.60
0650 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	44.000 EA	540.00000	23760.00	571.44000	25143.36	478.56000	21056.64

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0655 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	60540.000 LF	1.20000	72648.00	1.29000	78096.60	1.06000	64172.40
0660 0715 4131 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 40'	82.000 EA	4600.00000	377200.00	4959.37000	406668.34	4041.14000	331373.48
0665 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	6.000 EA	11000.00000	66000.00	17258.52000	103551.12	9571.13000	57426.78
0670 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	82.000 EA	500.00000	41000.00	455.99000	37391.18	446.65000	36625.30
SECTION 0003 TOTALS			$ 724,108.00		$ 785,091.00		$ 638,199.80
SECTION 0004 SIGNALIZATION							
0675 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	58.000 LF	11.70000	678.60	5.77000	334.66	10.63000	616.54
0680 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	3500.00000	3500.00	2135.67000	2135.67	3190.37000	3190.37
0685 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	1.000 PI	350.00000	350.00	519.48000	519.48	3190.37000	3190.37
0690 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	1.000 PI	3600.00000	3600.00	2481.99000	2481.99	3190.37000	3190.37
0695 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI	1.000 PI	360.00000	360.00	404.05000	404.05	319.04000	319.04
0700 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2.000 EA	360.00000	720.00	571.44000	1142.88	319.04000	638.08
0705 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	1.000 AS	2400.00000	2400.00	1904.78000	1904.78	2126.91000	2126.91
0710 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	1.000 AS	240.00000	240.00	173.17000	173.17	212.69000	212.69
0715 0639 2 1 ELECTRICAL SERVICE WIRE	58.000 LF	4.60000	266.80	5.77000	334.66	4.25000	246.50

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0720 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-	2.000 EA	11000.00000	22000.00	10332.02000	20664.04	9571.13000	19142.26
0725 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	2.000 EA	3500.00000	7000.00	3001.48000	6002.96	3190.38000	6380.76
0730 0650 1 11 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	2.000 AS	2000.00000	4000.00	1673.90000	3347.80	1701.54000	3403.08
0735 0650 1 12 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY	2.000 AS	2400.00000	4800.00	2135.68000	4271.36	2126.92000	4253.84
0740 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	4.000 AS	120.00000	480.00	86.58000	346.32	106.35000	425.40
0745 0670 4 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	1.000 AS	1800.00000	1800.00	3290.08000	3290.08	1595.19000	1595.19
0750 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1.000 AS	240.00000	240.00	288.60000	288.60	212.69000	212.69
0755 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	120.00000	240.00	86.59000	173.18	1.05000	2.10
0760 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4.000 EA	4800.00000	19200.00	4559.94000	18239.76	4253.83000	17015.32
SECTION 0004 TOTALS			$ 71,875.40		$ 66,055.44		$ 66,161.51
CONTRACT TOTALS			$ 13,869,803.94		$ 13,925,215.52		$ 14,576,343.62

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21002845201	LUMP	1397257.21000	1397257.21				
0010 0102 1 MAINTENANCE OF TRAFFIC 21002845201	730.000 LS	600000.00000	600000.00				
0015 0102 2 1 SPECIAL DETOUR 1 21002845201	LUMP	251851.08000	251851.08				
0020 0102 2 2 SPECIAL DETOUR 2 21002845201	LUMP	52038.00000	52038.00				
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	360.000 CY	26.01000	9363.60				
0030 0102 60 WORK ZONE SIGN	64900.000 ED	0.24000	15576.00				
0035 0102 61 BUSINESS SIGN	28.000 EA	71.66000	2006.48				
0040 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	11024.000 LF	36.82000	405903.68				
0045 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	7743.000 LF	9.48000	73403.64				
0050 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	217170.000 ED	0.15000	32575.50				
0055 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	5840.000 ED	0.28000	1635.20				
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	730.000 ED	6.62000	4832.60				
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	21170.000 ED	0.28000	5927.60				
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2362.000 EA	3.31000	7818.22				
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2190.000 ED	13.23000	28973.70				

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	730.000 ED	7.72000	5635.60				
0085 0102909 TEMPORARY RAISED RUMBLE STRIPS- PER DAY INCLUDES ALL SETS AND RELOCATIONS	730.000 DA	15.44000	11271.20				
0090 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2199.000 SY	2.37000	5211.63				
0095 0104 10 3 SEDIMENT BARRIER	29242.000 LF	0.72000	21054.24				
0100 0104 11 FLOATING TURBIDITY BARRIER	182.000 LF	8.54000	1554.28				
0105 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	5341.000 LF	3.47000	18533.27				
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	1929.38000	7717.52				
0115 0104 18 INLET PROTECTION SYSTEM	47.000 EA	137.81000	6477.07				
0120 0107 1 LITTER REMOVAL	1152.900 AC	121.33000	139881.36				
0125 0107 2 MOWING	1020.600 AC	110.29000	112561.97				
0130 0110 1 1 CLEARING & GRUBBING 21002845201	78.400 LS	252979.14000	252979.14				
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2393.000 SY	27.56000	65951.08				
0140 0110 7 1 MAILBOX, F&I SINGLE	11.000 EA	168.09000	1848.99				
0145 0120 1 REGULAR EXCAVATION	130440.000 CY	8.07000	1052650.80				
0150 0120 4 SUBSOIL EXCAVATION	15777.000 CY	4.54000	71627.58				
0155 0120 6 EMBANKMENT	161733.000 CY	11.88000	1921388.04				
0160 0160 4 TYPE B STABILIZATION	130971.000 SY	2.18000	285516.78				

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0165 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	148198.000 SY	1.33000	197103.34				
0170 0285701 OPTIONAL BASE, BASE GROUP 01	2758.000 SY	20.96000	57807.68				
0175 0285702 OPTIONAL BASE, BASE GROUP 02	15812.000 SY	11.97000	189269.64				
0180 0285706 OPTIONAL BASE, BASE GROUP 06	10975.000 SY	16.33000	179221.75				
0185 0285709 OPTIONAL BASE, BASE GROUP 09	83275.000 SY	17.92000	1492288.00				
0190 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	13257.000 SY	1.65000	21874.05				
0195 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	1665.000 SY	3.31000	5511.15				
0200 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	572.600 TN	220.50000	126258.30				
0205 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	23335.500 TN	104.74000	2444160.27				
0210 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	4032.400 TN	143.32000	577923.57				
0215 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	1.100 CY	3587.98000	3946.78				
0220 0400 1 2 CONCRETE CLASS I, ENDWALLS	27.000 CY	1102.50000	29767.50				
0225 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	436.600 CY	664.69000	290203.65				
0230 0400 91 DEWATERING FOR SPREAD FOOTINGS	1.000 EA	6501.22000	6501.22				
0235 0415 1 3 REINFORCING STEEL- RETAINING WALL	38892.000 LB	0.95000	36947.40				
0240 0425 1311 INLETS, CURB, TYPE P-1, <10'	2.000 EA	5512.50000	11025.00				
0245 0425 1325 INLETS, CURB, TYPE P-2, PARTIAL	1.000 EA	2205.00000	2205.00				

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0250 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	4520.25000	4520.25				
0255 0425 1411 INLETS, CURB TYPE J-1, <10'	1.000 EA	7717.50000	7717.50				
0260 0425 1511 INLETS, DT BOT, TYPE B, <10'	5.000 EA	3638.25000	18191.25				
0265 0425 1521 INLETS, DT BOT, TYPE C,<10'	6.000 EA	2866.50000	17199.00				
0270 0425 1541 INLETS, DT BOT, TYPE D, <10'	8.000 EA	3638.25000	29106.00				
0275 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3417.75000	3417.75				
0280 0425 1551 INLETS, DT BOT, TYPE E, <10'	14.000 EA	3638.25000	50935.50				
0285 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	3.000 EA	5512.50000	16537.50				
0290 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	3638.25000	10914.75				
0295 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	4299.75000	4299.75				
0300 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	6394.50000	51156.00				
0305 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	11025.00000	33075.00				
0310 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1092.000 LF	68.36000	74649.12				
0315 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	588.000 LF	77.17000	45375.96				
0320 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	660.000 LF	98.12000	64759.20				
0325 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	249.000 LF	58.43000	14549.07				
0330 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	189.000 LF	80.48000	15210.72				

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0335 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	43.000 LF	93.71000	4029.53				
0340 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	135.000 LF	126.79000	17116.65				
0345 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2656.000 LF	60.64000	161059.84				
0350 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3380.000 LF	67.25000	227305.00				
0355 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	656.000 LF	83.79000	54966.24				
0360 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1547.000 LF	110.25000	170556.75				
0365 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	396.000 LF	154.35000	61122.60				
0370 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	240.000 LF	69.46000	16670.40				
0375 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	409.000 LF	89.30000	36523.70				
0380 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	1102.50000	4410.00				
0385 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	1267.88000	5071.52				
0390 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	1984.50000	5953.50				
0395 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	2646.00000	7938.00				

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0400 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	1102.50000	1102.50				
0405 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	2.000 EA	1543.50000	3087.00				
0410 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	40.000 EA	1102.50000	44100.00				
0415 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	30.000 EA	1267.88000	38036.40				
0420 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	34.000 EA	3638.25000	123700.50				
0425 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	14.000 EA	1102.50000	15435.00				
0430 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	8.000 EA	2315.25000	18522.00				
0435 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	2646.00000	5292.00				
0440 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	4.000 EA	6504.75000	26019.00				
0445 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	18353.000 LF	11.52000	211426.56				
0450 0520 2 2 CONCRETE CURB, TYPE B	348.000 LF	11.52000	4008.96				
0455 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	3273.000 SY	32.74000	107158.02				
0460 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	6207.000 SY	38.20000	237107.40				
0465 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	186.000 SY	21.83000	4060.38				

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0470 0527 2 DETECTABLE WARNINGS	168.000 SF	33.08000	5557.44				
0475 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	34.000 TN	90.41000	3073.94				
0480 0530 74 BEDDING STONE	24.100 TN	82.69000	1992.83				
0485 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	6365.000 LF	10.48000	66705.20				
0490 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	3.000 EA	2068.29000	6204.87				
0495 0550 60236 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING	1.000 EA	2187.36000	2187.36				
0500 0570 1 1 PERFORMANCE TURF	148198.000 SY	3.86000	572044.28				
0505 0570 1 2 PERFORMANCE TURF, SOD	71661.000 SY	3.86000	276611.46				
0510 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	20.127 NM	926.10000	18639.61				
0515 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2289.000 LF	0.33000	755.37				
0520 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	255.000 LF	0.66000	168.30				
0525 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	430.000 LF	1.05000	451.50				
0530 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	929.000 LF	1.43000	1328.47				
0535 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	3.848 GM	374.85000	1442.42				

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0540 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	4.000 EA	33.08000	132.32				
0545 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	57.000 EA	23.15000	1319.55				
0550 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	19.510 NM	926.10000	18068.21				
0555 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	92.000 LF	0.33000	30.36				
0560 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	546.000 LF	1.05000	573.30				
0570 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21002845201	LUMP	142439.45000	142439.45				
SECTION 0001 TOTALS			$ 15,736,157.37		$		$
SECTION 0002 SIGNING							
0575 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	58.000 AS	289.96000	16817.68				
0580 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	17.000 AS	490.61000	8340.37				
0585 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	13.000 AS	1637.21000	21283.73				
0590 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	9.000 AS	1873.15000	16858.35				
0595 0700 1 50 SINGLE POST SIGN, RELOCATE	3.000 AS	154.35000	463.05				
0600 0700 1 60 SINGLE POST SIGN, REMOVE	48.000 AS	1.10000	52.80				

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0605 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	3064.95000	3064.95				
0610 0700 2 60 MULTI- POST SIGN, REMOVE	1.000 AS	567.79000	567.79				
0615 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	36.000 EA	152.15000	5477.40				
0620 0705 10 1 OBJECT MARKER, TYPE 1	13.000 EA	143.32000	1863.16				
0625 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	44.000 EA	66.15000	2910.60				
0630 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	651.000 SF	1.65000	1074.15				
0635 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21002845201	LUMP	37740.78000	37740.78				
SECTION 0002 TOTALS		$	116,514.81	$		$	
SECTION 0003 LIGHTING							
0640 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	18280.000 LF	4.69000	85733.20				
0645 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1780.000 LF	14.88000	26486.40				
0650 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	44.000 EA	783.88000	34490.72				
0655 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	60540.000 LF	1.38000	83545.20				
0660 0715 4131 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 40'	82.000 EA	4611.76000	378164.32				
0665 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	6.000 EA	12110.96000	72665.76				
0670 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	82.000 EA	674.73000	55327.86				
SECTION 0003 TOTALS		$	736,413.46	$		$	

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0004 SIGNALIZATION							
0675 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	58.000 LF	5.51000	319.58				
0680 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	1856.61000	1856.61				
0685 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	1.000 PI	190.73000	190.73				
0690 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	1.000 PI	2206.10000	2206.10				
0695 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI	1.000 PI	525.89000	525.89				
0700 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2.000 EA	783.88000	1567.76				
0705 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	1.000 AS	3161.97000	3161.97				
0710 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	1.000 AS	292.16000	292.16				
0715 0639 2 1 ELECTRICAL SERVICE WIRE	58.000 LF	7.17000	415.86				
0720 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-	2.000 EA	11437.33000	22874.66				
0725 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	2.000 EA	4156.43000	8312.86				
0730 0650 1 11 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	2.000 AS	1750.77000	3501.54				
0735 0650 1 12 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY	2.000 AS	2156.49000	4312.98				
0740 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	4.000 AS	73.87000	295.48				
0745 0670 4 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	1.000 AS	2509.29000	2509.29				

CALL ORDER: 007 PROPOSAL ID: T2568 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0750 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1.000 AS	350.60000	350.60				
0755 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	58.43000	116.86				
0760 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4.000 EA	4480.56000	17922.24				
SECTION 0004 TOTALS		$	70,733.17	$		$	
CONTRACT TOTALS		$	16,659,818.81	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.