VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T4408 PROPOSAL DESC :
LETTING DATE : 04/29/15 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of improvements
SET-ASIDE : U/R CODE : and widening of SR 70 and CR 611.
CONTRACT TIME : 590 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42898415201 (*) F.A. NO. : N/A COUNTIES : ST LUCIE
42898415202 N/A
LOCAL NAME : SR-70 FROM 900' WEST OF JENKINS ROAD TO 2000' EAST ROAD NAME : JENKINS RD
PROJ LIMITS :

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	$ 5,457,913.80	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 5,980,681.60	9.57%
3	J.W. CHEATHAM, LLC	Responsive	Non-Winning Bid	$ 5,981,930.70	9.60%
4	MORRISON - COBALT JV	Responsive	Non-Winning Bid	$ 6,084,893.32	11.48%
5	DICKERSON FLORIDA, INC.	Responsive	Non-Winning Bid	$ 6,118,206.35	12.09%
6	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$ 6,674,007.79	22.28%
7	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 7,074,197.67	29.61%

CALL ORDER : 010 PROPOSAL ID : T4408 PROPOSAL DESC :
LETTING DATE : 04/29/15 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of improvements
SET-ASIDE : U/R CODE : and widening of SR 70 and CR 611.
CONTRACT TIME : 590 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42898415201 (*) F.A. NO. : N/A COUNTIES : ST LUCIE
42898415202 N/A
LOCAL NAME : SR-70 FROM 900' WEST OF JENKINS ROAD TO 2000' EAST ROAD NAME : JENKINS RD
PROJ LIMITS :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42898415201	LUMP	576200.00000	576200.00	858409.84000	858409.84	553275.00000	553275.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42898415201	590.000 LS	371329.34000	371329.34	267852.75000	267852.75	304700.00000	304700.00
0025 0102 2 1 SPECIAL DETOUR 1 42898415201	LUMP	11940.22000	11940.22	30165.55000	30165.55	41120.00000	41120.00
0030 0102 2 2 SPECIAL DETOUR 2 42898415201	LUMP	1808.92000	1808.92	8806.07000	8806.07	8000.00000	8000.00
0035 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	16.44000	8220.00	41.39000	20695.00	20.00000	10000.00
0040 0102 14 TRAFFIC CONTROL OFFICER	656.000 MH	54.66000	35856.96	49.53000	32491.68	50.00000	32800.00
0045 0102 60 WORK ZONE SIGN	40798.000 ED	0.26000	10607.48	0.25000	10199.50	0.25000	10199.50
0050 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2407.000 LF	19.89000	47875.23	29.88000	71921.16	33.00000	79431.00
0055 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2285.000 LF	11.70000	26734.50	5.30000	12110.50	13.00000	29705.00
0060 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	87806.000 ED	0.15000	13170.90	0.15000	13170.90	0.13000	11414.78
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1277.000 ED	5.47000	6985.19	5.30000	6768.10	6.50000	8300.50
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7252.000 ED	0.28000	2030.56	0.28000	2030.56	0.27000	1958.04

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1252.000 EA	3.33000	4169.16	3.23000	4043.96	3.30000	4131.60
0080 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	22.000 LO	1016.75000	22368.50	985.66000	21684.52	1500.00000	33000.00
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3624.000 ED	13.99000	50699.76	13.57000	49177.68	13.00000	47112.00
0090 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	590.000 ED	5.72000	3374.80	4.24000	2501.60	4.30000	2537.00
0095 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	590.000 ED	5.72000	3374.80	1.59000	938.10	1.65000	973.50
0100 0104 10 3 SEDIMENT BARRIER	13292.000 LF	0.66000	8772.72	0.64000	8506.88	1.00000	13292.00
0105 0104 11 FLOATING TURBIDITY BARRIER	123.000 LF	8.20000	1008.60	7.42000	912.66	10.00000	1230.00
0110 0104 18 INLET PROTECTION SYSTEM	35.000 EA	82.00000	2870.00	42.39000	1483.65	100.00000	3500.00
0115 0107 1 LITTER REMOVAL	259.000 AC	43.73000	11326.07	62.90000	16291.10	27.00000	6993.00
0120 0107 2 MOWING	259.150 AC	54.66000	14165.14	44.90000	11635.84	270.00000	69970.50
0125 0110 1 1 CLEARING & GRUBBING 42898415202	1.340 LS	745.62000	745.62	19530.77000	19530.77	166475.00000	166475.00
0130 0110 1 1 CLEARING & GRUBBING 42898415201	8.690 LS	82302.02000	82302.02	186766.26000	186766.26	166475.00000	166475.00
0135 0120 1 REGULAR EXCAVATION	41797.000 CY	4.95000	206895.15	7.93000	331450.21	2.40000	100312.80
0140 0120 4 SUBSOIL EXCAVATION	429.000 CY	5.25000	2252.25	10.35000	4440.15	10.00000	4290.00
0145 0120 6 EMBANKMENT	4981.000 CY	2.03000	10111.43	17.56000	87466.36	20.00000	99620.00
0150 0160 4 TYPE B STABILIZATION	18174.000 SY	3.08000	55975.92	4.25000	77239.50	6.25000	113587.50
0155 0285706 OPTIONAL BASE, BASE GROUP 06	1702.000 SY	13.54000	23045.08	16.24000	27640.48	19.40000	33018.80

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT
0160 0285711 OPTIONAL BASE, BASE GROUP 11	5183.000 SY	16.04000	83135.32	15.80000	81891.40	16.05000	83187.15
0165 0285712 OPTIONAL BASE, BASE GROUP 12	8790.000 SY	13.80000	121302.00	15.54000	136596.60	16.45000	144595.50
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	30380.000 SY	2.54000	77165.20	1.59000	48304.20	3.00000	91140.00
0175 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	11746.000 SY	3.63000	42637.98	2.29000	26898.34	5.00000	58730.00
0180 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	3450.300 TN	96.51000	332988.45	110.65000	381775.70	107.00000	369182.10
0185 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	4209.600 TN	103.94000	437545.82	120.67000	507972.43	134.50000	566191.20
0190 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA	2847.600 TN	108.46000	308850.70	131.44000	374288.54	134.00000	381578.40
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1.600 TN	623.81000	998.10	275.19000	440.30	500.00000	800.00
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	18.300 CY	601.30000	11003.79	1023.82000	18735.91	600.00000	10980.00
0205 0400 4 1 CONCRETE CLASS IV, CULVERTS	12.400 CY	2552.83000	31655.09	2437.66000	30226.98	2484.00000	30801.60
0210 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	2721.000 LB	2.22000	6040.62	2.12000	5768.52	2.15000	5850.15
0215 0425 1351 INLETS, CURB, TYPE P-5, <10'	8.000 EA	4772.69000	38181.52	4557.37000	36458.96	4644.00000	37152.00
0220 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	6548.58000	13097.16	6253.14000	12506.28	6372.00000	12744.00
0225 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	7547.51000	15095.02	7207.01000	14414.02	7344.00000	14688.00
0230 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	8546.44000	8546.44	8160.88000	8160.88	8316.00000	8316.00
0235 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	8879.42000	26638.26	8478.83000	25436.49	8640.00000	25920.00
0240 0425 1481 INLETS, CURB, TYPE 8, <10'	5.000 EA	5993.61000	29968.05	5723.21000	28616.05	5832.00000	29160.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT
0245 0425 1521 INLETS, DT BOT, TYPE C,<10'	7.000 EA	1775.88000	12431.16	1695.77000	11870.39	1728.00000	12096.00
0250 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	2.000 EA	1886.88000	3773.76	1801.75000	3603.50	1836.00000	3672.00
0255 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2552.84000	2552.84	2437.66000	2437.66	2484.00000	2484.00
0260 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	11321.26000	11321.26	10810.51000	10810.51	11016.00000	11016.00
0265 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	2.000 EA	6992.55000	13985.10	6677.08000	13354.16	6804.00000	13608.00
0270 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	10322.33000	20644.66	9856.65000	19713.30	10044.00000	20088.00
0275 0425 1910 INLETS, CLOSED FLUME	2.000 EA	6548.58000	13097.16	6253.14000	12506.28	6372.00000	12744.00
0280 0425 2 61 MANHOLES, P-8, <10'	8.000 EA	4439.71000	35517.68	4239.42000	33915.36	4320.00000	34560.00
0285 0425 2 63 MANHOLES, P-8, PARTIAL	4.000 EA	3551.77000	14207.08	3391.53000	13566.12	3456.00000	13824.00
0290 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	6215.60000	12431.20	5935.18000	11870.36	6048.00000	12096.00
0295 0425 2 92 MANHOLES, J-8, >10'	6.000 EA	7214.53000	43287.18	6889.05000	41334.30	7020.00000	42120.00
0300 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	29968.04000	59936.08	28616.07000	57232.14	29160.00000	58320.00
0305 0425 5 MANHOLE, ADJUST	8.000 EA	344.08000	2752.64	328.55000	2628.40	335.00000	2680.00
0310 0430 94 1 DESILTING PIPE, 0 - 24"	413.000 LF	3.28000	1354.64	3.18000	1313.34	4.00000	1652.00
0315 0430 94 2 DESILTING PIPE, 25 - 36"	639.000 LF	4.10000	2619.90	3.97000	2536.83	5.00000	3195.00
0320 0430 94 4 DESILTING PIPE, 49 - 60"	132.000 LF	12.03000	1587.96	11.66000	1539.12	11.00000	1452.00
0325 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	37.000 LF	66.60000	2464.20	63.59000	2352.83	65.00000	2405.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT
0330 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	82.000 LF	77.69000	6370.58	74.19000	6083.58	76.00000	6232.00
0335 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1686.000 LF	66.60000	112287.60	63.59000	107212.74	65.00000	109590.00
0340 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1318.000 LF	77.69000	102395.42	74.19000	97782.42	76.00000	100168.00
0345 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	240.000 LF	94.34000	22641.60	90.09000	21621.60	92.00000	22080.00
0350 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1304.000 LF	105.44000	137493.76	100.69000	131299.76	103.00000	134312.00
0355 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	495.000 LF	188.69000	93401.55	180.18000	89189.10	184.00000	91080.00
0360 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	120.000 LF	715.90000	85908.00	683.61000	82033.20	696.00000	83520.00
0365 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	4328.72000	4328.72	4133.43000	4133.43	4212.00000	4212.00
0370 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1442.91000	2885.82	1377.81000	2755.62	1404.00000	2808.00
0375 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	1553.90000	3107.80	1483.80000	2967.60	1512.00000	3024.00
0380 0455133 3 SHEET PILING STEEL, F&I PERMANENT	9220.000 SF	27.75000	255855.00	26.50000	244330.00	27.00000	248940.00
0385 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	280.000 LF	29.52000	8265.60	28.62000	8013.60	29.00000	8120.00
0390 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	254.000 LF	40.45000	10274.30	39.21000	9959.34	40.00000	10160.00
0395 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4801.000 LF	10.93000	52474.93	15.36000	73743.36	11.00000	52811.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT
0400 0520 2 4 CONCRETE CURB, TYPE D	46.000 LF	14.21000	653.66	20.20000	929.20	14.00000	644.00
0405 0520 3 VALLEY GUTTER- CONCRETE	133.000 LF	15.85000	2108.05	30.95000	4116.35	16.00000	2128.00
0410 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	1434.000 LF	36.08000	51738.72	28.80000	41299.20	36.00000	51624.00
0415 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	280.000 LF	548.83000	153672.40	76.31000	21366.80	300.00000	84000.00
0420 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	50.000 LF	349.85000	17492.50	209.85000	10492.50	300.00000	15000.00
0425 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	3374.000 SY	44.00000	148456.00	31.57000	106517.18	43.50000	146769.00
0430 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	87.000 SY	37.17000	3233.79	47.97000	4173.39	37.00000	3219.00
0435 0527 2 DETECTABLE WARNINGS	388.000 SF	36.08000	13999.04	23.32000	9048.16	36.00000	13968.00
0440 0536 1 1 GUARDRAIL -ROADWAY	25.000 LF	29.52000	738.00	28.62000	715.50	29.00000	725.00
0445 0536 73 GUARDRAIL REMOVAL	607.000 LF	4.37000	2652.59	4.24000	2573.68	4.50000	2731.50
0450 0550 10240 FENCING, TYPE B, 7.1-8.0', STANDARD	166.000 LF	21.21000	3520.86	20.56000	3412.96	24.00000	3984.00
0455 0570 1 2 PERFORMANCE TURF, SOD	25747.000 SY	1.68000	43254.96	2.84000	73121.48	1.65000	42482.55
0460 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.184 NM	928.12000	2955.13	900.88000	2868.40	918.00000	2922.91
0465 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	545.000 LF	0.98000	534.10	0.95000	517.75	1.00000	545.00
0470 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	252.000 LF	1.53000	385.56	1.48000	372.96	1.50000	378.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT
0475 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1.264 GM	381.44000	482.14	370.95000	468.88	378.00000	477.79
0480 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1913.000 LF	0.35000	669.55	0.34000	650.42	0.35000	669.55
0485 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	1.000 EA	43.73000	43.73	42.39000	42.39	44.00000	44.00
0490 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	67.000 EA	24.05000	1611.35	23.32000	1562.44	24.00000	1608.00
0495 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.624 NM	927.00000	1505.45	900.88000	1463.03	918.00000	1490.83
0500 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	591.000 LF	0.98000	579.18	0.96000	567.36	1.00000	591.00
0505 0999 16 PARTNERING, DO NOT BID 42898415201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0510 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42898415202	LUMP	653.00000	653.00	653.00000	653.00	653.00000	653.00
0515 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42898415201	LUMP	58748.00000	58748.00	58748.00000	58748.00	58748.00000	58748.00
SECTION 0001 TOTALS			$ 4,868,408.78		$ 5,400,213.91		$ 5,394,910.75
SECTION 0002 SIGNING							
0520 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	29.000 AS	287.53000	8338.37	278.74000	8083.46	284.00000	8236.00
0525 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	12.000 AS	1301.00000	15612.00	1261.23000	15134.76	1285.00000	15420.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT
0530 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	3.000 AS	1634.45000	4903.35	1584.48000	4753.44	1614.00000	4842.00
0535 0700 1 50 SINGLE POST SIGN, RELOCATE	10.000 AS	196.79000	1967.90	190.77000	1907.70	195.00000	1950.00
0540 0700 1 60 SINGLE POST SIGN, REMOVE	17.000 AS	1.09000	18.53	1.06000	18.02	10.00000	170.00
0545 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	4.000 AS	2787.86000	11151.44	2702.63000	10810.52	2754.00000	11016.00
0550 0705 10 1 OBJECT MARKER, TYPE 1	5.000 EA	153.07000	765.35	148.38000	741.90	150.00000	750.00
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	11.000 EA	76.54000	841.94	74.19000	816.09	75.00000	825.00
0560 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42898415201	LUMP	19453.80000	19453.80	18859.05000	18859.05	20000.00000	20000.00
0565 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1779.000 LF	1.59000	2828.61	1.54000	2739.66	1.60000	2846.40
0570 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	44.000 LF	2.90000	127.60	2.81000	123.64	3.00000	132.00
0575 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	434.000 LF	4.10000	1779.40	3.97000	1722.98	4.05000	1757.70
0580 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1572.000 LF	1.15000	1807.80	1.11000	1744.92	1.15000	1807.80
0585 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	470.000 LF	2.90000	1363.00	2.81000	1320.70	2.90000	1363.00
0590 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	126.000 LF	1.15000	144.90	1.11000	139.86	1.15000	144.90
0595 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	38.000 EA	136.66000	5193.08	132.48000	5034.24	135.00000	5130.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT
0600 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	120.000 EA	57.12000	6854.40	55.38000	6645.60	57.00000	6840.00
0605 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.623 NM	4129.17000	14959.98	4006.25000	14514.64	4100.00000	14854.30
0610 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.318 NM	6190.03000	1968.43	6155.63000	1957.49	6300.00000	2003.40
0615 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2.585 GM	1243.93000	3215.56	1208.23000	3123.27	1250.00000	3231.25
0620 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.322 NM	4129.04000	9587.63	4006.25000	9302.51	4100.00000	9520.20
SECTION 0002 TOTALS		$	112,883.07	$	109,494.45	$	112,839.95
SECTION 0003 LIGHTING							
0625 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1525.000 LF	3.43000	5230.75	4.88000	7442.00	5.00000	7625.00
0630 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1820.000 LF	17.17000	31249.40	11.13000	20256.60	11.35000	20657.00
0635 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	20.000 EA	372.06000	7441.20	540.53000	10810.60	551.00000	11020.00
0640 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	7745.000 LF	1.09000	8442.05	1.38000	10688.10	1.40000	10843.00
0645 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2290.000 LF	1.59000	3641.10	1.80000	4122.00	1.85000	4236.50
0650 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7140.000 LF	0.23000	1642.20	0.53000	3784.20	0.55000	3927.00
0655 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	6.000 EA	4567.73000	27406.38	4186.42000	25118.52	4266.00000	25596.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	(1) AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	(2) AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	(3) AMOUNT
0660 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	9.000 EA	4762.34000	42861.06	4991.91000	44927.19	5087.00000	45783.00
0665 0715 4400 LIGHT POLE COMPLETE, RELOCATE	2.000 EA	1545.48000	3090.96	1377.81000	2755.62	1404.00000	2808.00
0670 0715 4600 LIGHT POLE COMPLETE, REMOVE	11.000 EA	429.30000	4722.30	95.39000	1049.29	98.00000	1078.00
0675 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	8299.76000	8299.76	9305.52000	9305.52	9483.00000	9483.00
0680 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	286.20000	286.20	370.95000	370.95	378.00000	378.00
0685 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	15.000 EA	509.43000	7641.45	593.52000	8902.80	605.00000	9075.00
0690 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	1.000 EA	314.82000	314.82	476.93000	476.93	486.00000	486.00
0695 0715513145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 45'	1.000 EA	4469.28000	4469.28	3465.72000	3465.72	3532.00000	3532.00
SECTION 0003 TOTALS			$ 156,738.91		$ 153,476.04		$ 156,527.50
SECTION 0004 SIGNALIZATION							
0700 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	170.000 LF	7.16000	1217.20	14.84000	2522.80	15.15000	2575.50
0705 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3500.000 LF	18.32000	64120.00	15.90000	55650.00	16.20000	56700.00
0710 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	5380.54000	5380.54	4970.72000	4970.72	5065.00000	5065.00
0715 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	3235.000 LF	3.15000	10190.25	3.50000	11322.50	3.60000	11646.00
0720 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1.000 EA	1717.19000	1717.19	593.52000	593.52	605.00000	605.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT
0725 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	15.000 EA	372.06000	5580.90	540.53000	8107.95	551.00000	8265.00
0730 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	5.000 EA	852.87000	4264.35	1112.85000	5564.25	1134.00000	5670.00
0735 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1.000 AS	1316.52000	1316.52	847.88000	847.88	864.00000	864.00
0740 0639 2 1 ELECTRICAL SERVICE WIRE	25.000 LF	1.89000	47.25	5.30000	132.50	5.40000	135.00
0745 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	1.000 EA	3148.18000	3148.18	2628.44000	2628.44	2680.00000	2680.00
0750 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	3.000 EA	829.98000	2489.94	816.09000	2448.27	832.00000	2496.00
0755 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	6.000 EA	85.86000	515.16	46.63000	279.78	48.00000	288.00
0760 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	1.000 EA	25858.62000	25858.62	26072.42000	26072.42	26570.00000	26570.00
0765 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	28348.54000	28348.54	28170.93000	28170.93	28710.00000	28710.00
0770 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	48397.32000	48397.32	43220.86000	43220.86	44042.00000	44042.00
0775 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	1.000 EA	2575.79000	2575.79	1748.76000	1748.76	1782.00000	1782.00
0780 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	19.000 AS	738.39000	14029.41	1038.66000	19734.54	1060.00000	20140.00
0785 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	8.000 AS	28.62000	228.96	30.74000	245.92	32.00000	256.00
0790 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	6.000 AS	520.88000	3125.28	667.71000	4006.26	680.00000	4080.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT
0795 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	6.000 AS	28.62000	171.72	30.74000	184.44	32.00000	192.00
0800 0660 4 41 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT	1.000 EA	200.34000	200.34	498.13000	498.13	510.00000	510.00
0805 0660 4 42 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT	3.000 EA	314.82000	944.46	890.28000	2670.84	907.00000	2721.00
0810 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	6.000 EA	143.10000	858.60	127.18000	763.08	130.00000	780.00
0815 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	8.000 EA	17.17000	137.36	15.37000	122.96	16.00000	128.00
0820 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	25151.13000	25151.13	24535.63000	24535.63	25000.00000	25000.00
0825 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1.000 AS	429.30000	429.30	254.37000	254.37	260.00000	260.00
0830 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	5666.74000	5666.74	3868.47000	3868.47	3942.00000	3942.00
0835 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	1.000 EA	1827.09000	1827.09	1473.20000	1473.20	1500.00000	1500.00
0840 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	7154.96000	7154.96	6380.32000	6380.32	6500.00000	6500.00
0845 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3.000 EA	2135.04000	6405.12	2745.02000	8235.06	2800.00000	8400.00
SECTION 0004 TOTALS			$ 271,498.22		$ 267,254.80		$ 272,502.50
SECTION 0005 LANDSCAPE / PERIPHERAL							
0850 0590 70 IRRIGATION SYSTEM 42898415201	LUMP	40085.06000	40085.06	45186.89000	45186.89	40000.00000	40000.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT
0855 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	8299.76000	8299.76	5055.51000	5055.51	5150.00000	5150.00
SECTION 0005 TOTALS			$ 48,384.82		$ 50,242.40		$ 45,150.00
CONTRACT TOTALS			$ 5,457,913.80		$ 5,980,681.60		$ 5,981,930.70

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(5) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42898415201	LUMP	919195.00000	919195.00	1100000.00000	1100000.00	650000.00000	650000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42898415201	590.000 LS	250000.00000	250000.00	250000.00000	250000.00	310000.00000	310000.00
0025 0102 2 1 SPECIAL DETOUR 1 42898415201	LUMP	32087.52000	32087.52	15000.00000	15000.00	10.00000	10.00
0030 0102 2 2 SPECIAL DETOUR 2 42898415201	LUMP	6917.82000	6917.82	1000.00000	1000.00	10150.00000	10150.00
0035 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	41.37000	20685.00	10.00000	5000.00	30.00000	15000.00
0040 0102 14 TRAFFIC CONTROL OFFICER	656.000 MH	49.14000	32235.84	50.00000	32800.00	49.00000	32144.00
0045 0102 60 WORK ZONE SIGN	40798.000 ED	0.25000	10199.50	0.25000	10199.50	0.25000	10199.50
0050 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2407.000 LF	25.66000	61763.62	17.00000	40919.00	30.00000	72210.00
0055 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2285.000 LF	5.46000	12476.10	11.00000	25135.00	16.00000	36560.00
0060 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	87806.000 ED	0.13000	11414.78	0.15000	13170.90	0.15000	13170.90
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1277.000 ED	6.55000	8364.35	8.00000	10216.00	5.00000	6385.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7252.000 ED	0.27000	1958.04	0.30000	2175.60	0.27000	1958.04
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1252.000 EA	3.33000	4169.16	3.25000	4069.00	3.25000	4069.00
0080 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	22.000 LO	1856.40000	40840.80	1100.00000	24200.00	900.00000	19800.00
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3624.000 ED	13.10000	47474.40	15.00000	54360.00	13.00000	47112.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(5) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0090 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	590.000 ED	5.46000	3221.40	9.00000	5310.00	5.00000	2950.00
0095 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	590.000 ED	5.46000	3221.40	9.00000	5310.00	2.00000	1180.00
0100 0104 10 3 SEDIMENT BARRIER	13292.000 LF	0.64000	8506.88	1.00000	13292.00	1.00000	13292.00
0105 0104 11 FLOATING TURBIDITY BARRIER	123.000 LF	9.83000	1209.09	10.00000	1230.00	11.00000	1353.00
0110 0104 18 INLET PROTECTION SYSTEM	35.000 EA	64.43000	2255.05	100.00000	3500.00	75.00000	2625.00
0115 0107 1 LITTER REMOVAL	259.000 AC	46.95000	12160.05	40.00000	10360.00	45.00000	11655.00
0120 0107 2 MOWING	259.150 AC	109.56000	28392.47	60.00000	15549.00	60.00000	15549.00
0125 0110 1 1 CLEARING & GRUBBING 42898415202	1.340 LS	70342.79000	70342.79	1000.00000	1000.00	210000.00000	210000.00
0130 0110 1 1 CLEARING & GRUBBING 42898415201	8.690 LS	18147.02000	18147.02	150000.00000	150000.00	160000.00000	160000.00
0135 0120 1 REGULAR EXCAVATION	41797.000 CY	7.30000	305118.10	5.00000	208985.00	7.00000	292579.00
0140 0120 4 SUBSOIL EXCAVATION	429.000 CY	7.06000	3028.74	15.00000	6435.00	15.00000	6435.00
0145 0120 6 EMBANKMENT	4981.000 CY	7.29000	36311.49	5.00000	24905.00	8.50000	42338.50
0150 0160 4 TYPE B STABILIZATION	18174.000 SY	2.56000	46525.44	8.50000	154479.00	14.50000	263523.00
0155 0285706 OPTIONAL BASE, BASE GROUP 06	1702.000 SY	23.04000	39214.08	16.00000	27232.00	21.00000	35742.00
0160 0285711 OPTIONAL BASE, BASE GROUP 11	5183.000 SY	21.80000	112989.40	16.00000	82928.00	46.00000	238418.00
0165 0285712 OPTIONAL BASE, BASE GROUP 12	8790.000 SY	19.91000	175008.90	16.50000	145035.00	25.00000	219750.00
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	30380.000 SY	3.11000	94481.80	3.00000	91140.00	3.00000	91140.00
0175 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	11746.000 SY	4.48000	52622.08	4.00000	46984.00	4.50000	52857.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(5) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0180 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	3450.300 TN	118.32000	408239.50	115.00000	396784.50	117.00000	403685.10
0185 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	4209.600 TN	127.44000	536471.42	125.00000	526200.00	126.00000	530409.60
0190 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA	2847.600 TN	133.01000	378759.28	125.00000	355950.00	133.00000	378730.80
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1.600 TN	1539.72000	2463.55	350.00000	560.00	1500.00000	2400.00
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	18.300 CY	1054.87000	19304.12	600.00000	10980.00	1350.00000	24705.00
0205 0400 4 1 CONCRETE CLASS IV, CULVERTS	12.400 CY	2511.60000	31143.84	2500.00000	31000.00	2650.00000	32860.00
0210 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	2721.000 LB	2.18000	5931.78	2.00000	5442.00	2.50000	6802.50
0215 0425 1351 INLETS, CURB, TYPE P-5, <10'	8.000 EA	4695.60000	37564.80	4600.00000	36800.00	5000.00000	40000.00
0220 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	6442.80000	12885.60	6400.00000	12800.00	6800.00000	13600.00
0225 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	7425.60000	14851.20	7400.00000	14800.00	7800.00000	15600.00
0230 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	8408.40000	8408.40	8400.00000	8400.00	8900.00000	8900.00
0235 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	8736.00000	26208.00	8700.00000	26100.00	9200.00000	27600.00
0240 0425 1481 INLETS, CURB, TYPE 8, <10'	5.000 EA	5896.80000	29484.00	5800.00000	29000.00	6200.00000	31000.00
0245 0425 1521 INLETS, DT BOT, TYPE C,<10'	7.000 EA	1747.20000	12230.40	1700.00000	11900.00	1850.00000	12950.00
0250 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	2.000 EA	1856.40000	3712.80	1800.00000	3600.00	1950.00000	3900.00
0255 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2511.60000	2511.60	2500.00000	2500.00	2650.00000	2650.00
0260 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	11138.40000	11138.40	11000.00000	11000.00	11750.00000	11750.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(5) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0265 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	2.000 EA	6879.60000	13759.20	6800.00000	13600.00	7250.00000	14500.00
0270 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	10155.60000	20311.20	10000.00000	20000.00	10700.00000	21400.00
0275 0425 1910 INLETS, CLOSED FLUME	2.000 EA	6442.80000	12885.60	6400.00000	12800.00	6800.00000	13600.00
0280 0425 2 61 MANHOLES, P-8, <10'	8.000 EA	4368.00000	34944.00	4400.00000	35200.00	4600.00000	36800.00
0285 0425 2 63 MANHOLES, P-8, PARTIAL	4.000 EA	3494.40000	13977.60	3500.00000	14000.00	3700.00000	14800.00
0290 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	6115.20000	12230.40	6000.00000	12000.00	6450.00000	12900.00
0295 0425 2 92 MANHOLES, J-8, >10'	6.000 EA	7098.00000	42588.00	7000.00000	42000.00	7500.00000	45000.00
0300 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	29484.00000	58968.00	30000.00000	60000.00	32000.00000	64000.00
0305 0425 5 MANHOLE, ADJUST	8.000 EA	338.52000	2708.16	335.00000	2680.00	350.00000	2800.00
0310 0430 94 1 DESILTING PIPE, 0 - 24"	413.000 LF	4.91000	2027.83	5.00000	2065.00	6.00000	2478.00
0315 0430 94 2 DESILTING PIPE, 25 - 36"	639.000 LF	9.83000	6281.37	9.00000	5751.00	8.00000	5112.00
0320 0430 94 4 DESILTING PIPE, 49 - 60"	132.000 LF	18.56000	2449.92	17.00000	2244.00	20.00000	2640.00
0325 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	37.000 LF	65.52000	2424.24	65.00000	2405.00	69.00000	2553.00
0330 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	82.000 LF	76.44000	6268.08	75.00000	6150.00	80.00000	6560.00
0335 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1686.000 LF	65.52000	110466.72	65.00000	109590.00	76.00000	128136.00
0340 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1318.000 LF	76.44000	100747.92	75.00000	98850.00	87.00000	114666.00
0345 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	240.000 LF	92.82000	22276.80	90.00000	21600.00	112.00000	26880.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(5) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0350 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1304.000 LF	104.86000	136737.44	100.00000	130400.00	112.00000	146048.00
0355 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	495.000 LF	185.64000	91891.80	185.00000	91575.00	195.00000	96525.00
0360 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	120.000 LF	704.34000	84520.80	700.00000	84000.00	742.00000	89040.00
0365 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	4258.80000	4258.80	4200.00000	4200.00	4500.00000	4500.00
0370 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1419.60000	2839.20	1400.00000	2800.00	1500.00000	3000.00
0375 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	1528.80000	3057.60	1500.00000	3000.00	1600.00000	3200.00
0380 0455133 3 SHEET PILING STEEL, F&I PERMANENT	9220.000 SF	26.92000	248202.40	25.00000	230500.00	29.00000	267380.00
0385 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	280.000 LF	29.48000	8254.40	27.00000	7560.00	25.00000	7000.00
0390 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	254.000 LF	42.59000	10817.86	60.00000	15240.00	37.00000	9398.00
0395 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4801.000 LF	12.78000	61356.78	15.00000	72015.00	12.50000	60012.50
0400 0520 2 4 CONCRETE CURB, TYPE D	46.000 LF	15.51000	713.46	17.00000	782.00	16.00000	736.00
0405 0520 3 VALLEY GUTTER- CONCRETE	133.000 LF	22.71000	3020.43	19.00000	2527.00	23.00000	3059.00
0410 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	1434.000 LF	24.57000	35233.38	28.00000	40152.00	25.00000	35850.00
0415 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	280.000 LF	187.82000	52589.60	185.00000	51800.00	235.00000	65800.00
0420 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	50.000 LF	216.22000	10811.00	215.00000	10750.00	275.00000	13750.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(5) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0425 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	3374.000 SY	27.41000	92481.34	30.00000	101220.00	30.00000	101220.00
0430 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	87.000 SY	37.02000	3220.74	40.00000	3480.00	40.00000	3480.00
0435 0527 2 DETECTABLE WARNINGS	388.000 SF	24.02000	9319.76	24.00000	9312.00	25.00000	9700.00
0440 0536 1 1 GUARDRAIL -ROADWAY	25.000 LF	29.48000	737.00	165.00000	4125.00	29.00000	725.00
0445 0536 73 GUARDRAIL REMOVAL	607.000 LF	4.37000	2652.59	8.00000	4856.00	5.00000	3035.00
0450 0550 10240 FENCING, TYPE B, 7.1-8.0', STANDARD	166.000 LF	54.60000	9063.60	54.00000	8964.00	50.00000	8300.00
0455 0570 1 2 PERFORMANCE TURF, SOD	25747.000 SY	1.68000	43254.96	1.65000	42482.55	3.00000	77241.00
0460 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.184 NM	928.20000	2955.39	1000.00000	3184.00	900.00000	2865.60
0465 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	545.000 LF	0.98000	534.10	1.00000	545.00	1.00000	545.00
0470 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	252.000 LF	1.53000	385.56	1.30000	327.60	1.50000	378.00
0475 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1.264 GM	382.20000	483.10	275.00000	347.60	350.00000	442.40
0480 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1913.000 LF	0.35000	669.55	0.20000	382.60	0.40000	765.20
0485 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	1.000 EA	43.68000	43.68	54.00000	54.00	40.00000	40.00
0490 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	67.000 EA	24.02000	1609.34	27.00000	1809.00	25.00000	1675.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(5) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0495 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.624 NM	928.20000	1507.40	1025.00000	1664.60	900.00000	1461.60
0500 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	591.000 LF	0.98000	579.18	1.00000	591.00	1.00000	591.00
0505 0999 16 PARTNERING, DO NOT BID 42898415201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0510 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42898415202	LUMP	653.00000	653.00	653.00000	653.00	653.00000	653.00
0515 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42898415201	LUMP	58748.00000	58748.00	58748.00000	58748.00	58748.00000	58748.00
SECTION 0001 TOTALS			$ 5,468,365.08		$ 5,522,717.45		$ 6,035,687.24
SECTION 0002 SIGNING							
0520 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	29.000 AS	287.20000	8328.80	535.00000	15515.00	275.00000	7975.00
0525 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	12.000 AS	1299.48000	15593.76	1050.00000	12600.00	1250.00000	15000.00
0530 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	3.000 AS	1632.54000	4897.62	585.00000	1755.00	1600.00000	4800.00
0535 0700 1 50 SINGLE POST SIGN, RELOCATE	10.000 AS	196.56000	1965.60	200.00000	2000.00	200.00000	2000.00
0540 0700 1 60 SINGLE POST SIGN, REMOVE	17.000 AS	1.09000	18.53	5.00000	85.00	1.00000	17.00
0545 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	4.000 AS	2784.60000	11138.40	3600.00000	14400.00	2600.00000	10400.00
0550 0705 10 1 OBJECT MARKER, TYPE 1	5.000 EA	152.88000	764.40	160.00000	800.00	145.00000	725.00
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	11.000 EA	76.44000	840.84	50.00000	550.00	75.00000	825.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(5) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0560 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42898415201	LUMP	19431.05000	19431.05	15000.00000	15000.00	35000.00000	35000.00
0565 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1779.000 LF	1.58000	2810.82	1.40000	2490.60	1.50000	2668.50
0570 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	44.000 LF	2.89000	127.16	2.15000	94.60	2.75000	121.00
0575 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	434.000 LF	4.09000	1775.06	3.25000	1410.50	4.00000	1736.00
0580 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1572.000 LF	1.15000	1807.80	1.00000	1572.00	1.10000	1729.20
0585 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	470.000 LF	2.89000	1358.30	2.15000	1010.50	2.75000	1292.50
0590 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	126.000 LF	1.15000	144.90	1.00000	126.00	1.10000	138.60
0595 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	38.000 EA	136.50000	5187.00	120.00000	4560.00	130.00000	4940.00
0600 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	120.000 EA	57.06000	6847.20	100.00000	12000.00	55.00000	6600.00
0605 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.623 NM	4127.76000	14954.87	5400.00000	19564.20	4100.00000	14854.30
0610 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.318 NM	6342.34000	2016.86	5400.00000	1717.20	6000.00000	1908.00
0615 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2.585 GM	1244.88000	3218.01	1400.00000	3619.00	1200.00000	3102.00
0620 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.322 NM	4127.76000	9584.66	5400.00000	12538.80	4100.00000	9520.20
SECTION 0002 TOTALS			$ 112,811.64		$ 123,408.40		$ 125,352.30
SECTION 0003 LIGHTING							

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(5) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0625 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1525.000 LF	3.28000	5002.00	5.00000	7625.00	5.00000	7625.00
0630 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1820.000 LF	16.38000	29811.60	12.00000	21840.00	12.00000	21840.00
0635 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	20.000 EA	354.90000	7098.00	550.00000	11000.00	550.00000	11000.00
0640 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	7745.000 LF	1.04000	8054.80	1.40000	10843.00	1.50000	11617.50
0645 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2290.000 LF	1.52000	3480.80	1.80000	4122.00	2.00000	4580.00
0650 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7140.000 LF	0.22000	1570.80	0.50000	3570.00	0.60000	4284.00
0655 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	6.000 EA	4357.08000	26142.48	4300.00000	25800.00	4500.00000	27000.00
0660 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	9.000 EA	4542.72000	40884.48	5100.00000	45900.00	5300.00000	47700.00
0665 0715 4400 LIGHT POLE COMPLETE, RELOCATE	2.000 EA	1474.20000	2948.40	1500.00000	3000.00	1500.00000	3000.00
0670 0715 4600 LIGHT POLE COMPLETE, REMOVE	11.000 EA	409.50000	4504.50	100.00000	1100.00	100.00000	1100.00
0675 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	7917.00000	7917.00	10000.00000	10000.00	9500.00000	9500.00
0680 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	273.00000	273.00	400.00000	400.00	400.00000	400.00
0685 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	15.000 EA	485.94000	7289.10	600.00000	9000.00	600.00000	9000.00
0690 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	1.000 EA	300.30000	300.30	500.00000	500.00	500.00000	500.00
0695 0715513145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 45'	1.000 EA	4263.17000	4263.17	3500.00000	3500.00	3600.00000	3600.00
SECTION 0003 TOTALS		$	149,540.43	$	158,200.00	$	162,746.50

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(5) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
SECTION 0004 SIGNALIZATION							
0700 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	170.000 LF	6.83000	1161.10	15.00000	2550.00	15.00000	2550.00
0705 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3500.000 LF	17.47000	61145.00	16.00000	56000.00	17.00000	59500.00
0710 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	5132.40000	5132.40	5100.00000	5100.00	5300.00000	5300.00
0715 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	3235.000 LF	3.00000	9705.00	3.50000	11322.50	3.75000	12131.25
0720 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1.000 EA	1638.00000	1638.00	600.00000	600.00	600.00000	600.00
0725 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	15.000 EA	354.90000	5323.50	600.00000	9000.00	550.00000	8250.00
0730 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	5.000 EA	813.54000	4067.70	1200.00000	6000.00	1200.00000	6000.00
0735 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1.000 AS	1255.80000	1255.80	900.00000	900.00	850.00000	850.00
0740 0639 2 1 ELECTRICAL SERVICE WIRE	25.000 LF	1.80000	45.00	6.00000	150.00	5.50000	137.50
0745 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	1.000 EA	3003.00000	3003.00	2700.00000	2700.00	2700.00000	2700.00
0750 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	3.000 EA	791.70000	2375.10	850.00000	2550.00	850.00000	2550.00
0755 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	6.000 EA	81.90000	491.40	50.00000	300.00	50.00000	300.00
0760 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	1.000 EA	24666.10000	24666.10	27000.00000	27000.00	30000.00000	30000.00
0765 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	27041.20000	27041.20	30000.00000	30000.00	34000.00000	34000.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(5) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0770 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	46165.39000	46165.39	44000.00000	44000.00	50000.00000	50000.00
0775 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	1.000 EA	2457.00000	2457.00	2000.00000	2000.00	1800.00000	1800.00
0780 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	19.000 AS	704.34000	13382.46	1000.00000	19000.00	1100.00000	20900.00
0785 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	8.000 AS	27.30000	218.40	50.00000	400.00	35.00000	280.00
0790 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	6.000 AS	496.86000	2981.16	700.00000	4200.00	700.00000	4200.00
0795 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	6.000 AS	27.30000	163.80	50.00000	300.00	35.00000	210.00
0800 0660 4 41 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT	1.000 EA	191.10000	191.10	500.00000	500.00	550.00000	550.00
0805 0660 4 42 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT	3.000 EA	300.30000	900.90	900.00000	2700.00	900.00000	2700.00
0810 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	6.000 EA	136.50000	819.00	130.00000	780.00	135.00000	810.00
0815 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	8.000 EA	16.38000	131.04	16.00000	128.00	16.00000	128.00
0820 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	23991.24000	23991.24	25000.00000	25000.00	27000.00000	27000.00
0825 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1.000 AS	409.50000	409.50	300.00000	300.00	275.00000	275.00
0830 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	5405.40000	5405.40	4000.00000	4000.00	4100.00000	4100.00
0835 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	1.000 EA	1742.83000	1742.83	1500.00000	1500.00	1600.00000	1600.00

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(5) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0840 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6825.00000	6825.00	6500.00000	6500.00	6900.00000	6900.00
0845 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3.000 EA	2036.58000	6109.74	2800.00000	8400.00	2800.00000	8400.00
SECTION 0004 TOTALS		$	258,944.26	$	273,880.50	$	294,721.75
SECTION 0005 LANDSCAPE / PERIPHERAL							
0850 0590 70 IRRIGATION SYSTEM 42898415201	LUMP	84311.91000	84311.91	35000.00000	35000.00	50000.00000	50000.00
0855 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	10920.00000	10920.00	5000.00000	5000.00	5500.00000	5500.00
SECTION 0005 TOTALS		$	95,231.91	$	40,000.00	$	55,500.00
CONTRACT TOTALS		$	6,084,893.32	$	6,118,206.35	$	6,674,007.79

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42898415201	LUMP	675000.00000	675000.00				
0020 0102 1 MAINTENANCE OF TRAFFIC 42898415201	590.000 LS	1000000.00000	1000000.00				
0025 0102 2 1 SPECIAL DETOUR 1 42898415201	LUMP	15404.53000	15404.53				
0030 0102 2 2 SPECIAL DETOUR 2 42898415201	LUMP	9149.74000	9149.74				
0035 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	8.63000	4315.00				
0040 0102 14 TRAFFIC CONTROL OFFICER	656.000 MH	63.45000	41623.20				
0045 0102 60 WORK ZONE SIGN	40798.000 ED	0.32000	13055.36				
0050 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2407.000 LF	28.92000	69610.44				
0055 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2285.000 LF	6.15000	14052.75				
0060 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	87806.000 ED	0.16000	14048.96				
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1277.000 ED	10.83000	13829.91				
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7252.000 ED	0.54000	3916.08				
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1252.000 EA	3.47000	4344.44				
0080 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	22.000 LO	3249.45000	71487.90				
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3624.000 ED	27.08000	98137.92				

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	590.000 ED	5.67000	3345.30				
0095 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	590.000 ED	5.67000	3345.30				
0100 0104 10 3 SEDIMENT BARRIER	13292.000 LF	3.69000	49047.48				
0105 0104 11 FLOATING TURBIDITY BARRIER	123.000 LF	10.83000	1332.09				
0110 0104 18 INLET PROTECTION SYSTEM	35.000 EA	143.08000	5007.80				
0115 0107 1 LITTER REMOVAL	259.000 AC	43.33000	11222.47				
0120 0107 2 MOWING	259.150 AC	54.16000	14035.56				
0125 0110 1 1 CLEARING & GRUBBING 42898415202	1.340 LS	466416.15000	466416.15				
0130 0110 1 1 CLEARING & GRUBBING 42898415201	8.690 LS	217526.08000	217526.08				
0135 0120 1 REGULAR EXCAVATION	41797.000 CY	4.90000	204805.30				
0140 0120 4 SUBSOIL EXCAVATION	429.000 CY	15.08000	6469.32				
0145 0120 6 EMBANKMENT	4981.000 CY	15.65000	77952.65				
0150 0160 4 TYPE B STABILIZATION	18174.000 SY	2.70000	49069.80				
0155 0285706 OPTIONAL BASE, BASE GROUP 06	1702.000 SY	11.76000	20015.52				
0160 0285711 OPTIONAL BASE, BASE GROUP 11	5183.000 SY	11.63000	60278.29				
0165 0285712 OPTIONAL BASE, BASE GROUP 12	8790.000 SY	11.61000	102051.90				
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	30380.000 SY	0.60000	18228.00				
0175 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	11746.000 SY	0.81000	9514.26				

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	3450.300 TN	119.15000	411103.25				
0185 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	4209.600 TN	119.15000	501573.84				
0190 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA	2847.600 TN	119.15000	339291.54				
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1.600 TN	649.89000	1039.82				
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	18.300 CY	1046.32000	19147.66				
0205 0400 4 1 CONCRETE CLASS IV, CULVERTS	12.400 CY	3032.82000	37606.97				
0210 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	2721.000 LB	1.41000	3836.61				
0215 0425 1351 INLETS, CURB, TYPE P-5, <10'	8.000 EA	4657.55000	37260.40				
0220 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	6390.59000	12781.18				
0225 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	7365.42000	14730.84				
0230 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	8340.25000	8340.25				
0235 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	8665.20000	25995.60				
0240 0425 1481 INLETS, CURB, TYPE 8, <10'	5.000 EA	5849.01000	29245.05				
0245 0425 1521 INLETS, DT BOT, TYPE C,<10'	7.000 EA	1733.04000	12131.28				
0250 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	2.000 EA	1841.36000	3682.72				
0255 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2491.25000	2491.25				
0260 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	11048.13000	11048.13				

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0265 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	2.000 EA	6823.85000	13647.70				
0270 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	10073.30000	20146.60				
0275 0425 1910 INLETS, CLOSED FLUME	2.000 EA	6390.59000	12781.18				
0280 0425 2 61 MANHOLES, P-8, <10'	8.000 EA	4332.60000	34660.80				
0285 0425 2 63 MANHOLES, P-8, PARTIAL	4.000 EA	3466.08000	13864.32				
0290 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	6065.64000	12131.28				
0295 0425 2 92 MANHOLES, J-8, >10'	6.000 EA	7040.48000	42242.88				
0300 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	29245.05000	58490.10				
0305 0425 5 MANHOLE, ADJUST	8.000 EA	335.78000	2686.24				
0310 0430 94 1 DESILTING PIPE, 0 - 24"	413.000 LF	10.83000	4472.79				
0315 0430 94 2 DESILTING PIPE, 25 - 36"	639.000 LF	7.58000	4843.62				
0320 0430 94 4 DESILTING PIPE, 49 - 60"	132.000 LF	9.75000	1287.00				
0325 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	37.000 LF	69.86000	2584.82				
0330 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	82.000 LF	80.69000	6616.58				
0335 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1686.000 LF	82.62000	139297.32				
0340 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1318.000 LF	102.69000	135345.42				
0345 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	240.000 LF	129.93000	31183.20				

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0350 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1304.000 LF	153.03000	199551.12				
0355 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	495.000 LF	196.59000	97312.05				
0360 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	120.000 LF	698.63000	83835.60				
0365 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	4224.29000	4224.29				
0370 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1408.10000	2816.20				
0375 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	1516.41000	3032.82				
0380 0455133 3 SHEET PILING STEEL, F&I PERMANENT	9220.000 SF	27.08000	249677.60				
0385 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	280.000 LF	29.25000	8190.00				
0390 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	254.000 LF	40.08000	10180.32				
0395 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4801.000 LF	17.27000	82913.27				
0400 0520 2 4 CONCRETE CURB, TYPE D	46.000 LF	19.98000	919.08				
0405 0520 3 VALLEY GUTTER- CONCRETE	133.000 LF	27.12000	3606.96				
0410 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	1434.000 LF	28.97000	41542.98				
0415 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	280.000 LF	186.30000	52164.00				
0420 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	50.000 LF	214.46000	10723.00				

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0425 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	3374.000 SY	31.78000	107225.72				
0430 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	87.000 SY	41.31000	3593.97				
0435 0527 2 DETECTABLE WARNINGS	388.000 SF	23.83000	9246.04				
0440 0536 1 1 GUARDRAIL -ROADWAY	25.000 LF	29.24000	731.00				
0445 0536 73 GUARDRAIL REMOVAL	607.000 LF	4.33000	2628.31				
0450 0550 10240 FENCING, TYPE B, 7.1-8.0', STANDARD	166.000 LF	21.01000	3487.66				
0455 0570 1 2 PERFORMANCE TURF, SOD	25747.000 SY	1.80000	46344.60				
0460 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.184 NM	974.84000	3103.89				
0465 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	545.000 LF	0.70000	381.50				
0470 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	252.000 LF	1.08000	272.16				
0475 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1.264 GM	270.78000	342.27				
0480 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1913.000 LF	0.27000	516.51				
0485 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	1.000 EA	54.15000	54.15				
0490 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	67.000 EA	27.08000	1814.36				

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0495 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.624 NM	974.83000	1583.12				
0500 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	591.000 LF	0.70000	413.70				
0505 0999 16 PARTNERING, DO NOT BID 42898415201	LUMP	6000.00000	6000.00				
0510 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42898415202	LUMP	653.00000	653.00				
0515 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42898415201	LUMP	58748.00000	58748.00				
SECTION 0001 TOTALS			$ 6,473,056.99		$		$
SECTION 0002 SIGNING							
0520 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	29.000 AS	486.95000	14121.55				
0525 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	12.000 AS	1313.30000	15759.60				
0530 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	3.000 AS	968.13000	2904.39				
0535 0700 1 50 SINGLE POST SIGN, RELOCATE	10.000 AS	531.48000	5314.80				
0540 0700 1 60 SINGLE POST SIGN, REMOVE	17.000 AS	36.19000	615.23				
0545 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	4.000 AS	2136.84000	8547.36				
0550 0705 10 1 OBJECT MARKER, TYPE 1	5.000 EA	162.47000	812.35				
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	11.000 EA	70.40000	774.40				

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0560 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42898415201	LUMP	9903.79000	9903.79				
0565 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1779.000 LF	2.17000	3860.43				
0570 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	44.000 LF	3.25000	143.00				
0575 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	434.000 LF	4.22000	1831.48				
0580 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1572.000 LF	0.97000	1524.84				
0585 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	470.000 LF	3.25000	1527.50				
0590 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	126.000 LF	1.19000	149.94				
0595 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	38.000 EA	213.38000	8108.44				
0600 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	120.000 EA	171.14000	20536.80				
0605 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.623 NM	3466.08000	12557.61				
0610 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.318 NM	4159.31000	1322.66				
0615 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2.585 GM	974.84000	2519.96				
0620 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.322 NM	3466.08000	8048.24				
SECTION 0002 TOTALS		$	120,884.37	$		$	

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0003 LIGHTING							
0625 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1525.000 LF	3.40000	5185.00				
0630 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1820.000 LF	17.01000	30958.20				
0635 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	20.000 EA	368.61000	7372.20				
0640 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	7745.000 LF	1.08000	8364.60				
0645 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2290.000 LF	1.58000	3618.20				
0650 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7140.000 LF	0.23000	1642.20				
0655 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	6.000 EA	4525.41000	27152.46				
0660 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	9.000 EA	4718.22000	42463.98				
0665 0715 4400 LIGHT POLE COMPLETE, RELOCATE	2.000 EA	1531.16000	3062.32				
0670 0715 4600 LIGHT POLE COMPLETE, REMOVE	11.000 EA	425.32000	4678.52				
0675 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	8222.86000	8222.86				
0680 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	283.55000	283.55				
0685 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	15.000 EA	504.71000	7570.65				
0690 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	1.000 EA	85.07000	85.07				

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0695 0715513145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 45'	1.000 EA	4427.88000	4427.88				
SECTION 0003 TOTALS			$ 155,087.69		$		$
SECTION 0004 SIGNALIZATION							
0700 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	170.000 LF	7.09000	1205.30				
0705 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3500.000 LF	18.15000	63525.00				
0710 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	5330.68000	5330.68				
0715 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	3235.000 LF	3.12000	10093.20				
0720 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1.000 EA	1701.29000	1701.29				
0725 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	15.000 EA	368.61000	5529.15				
0730 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	5.000 EA	844.97000	4224.85				
0735 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1.000 AS	1304.31000	1304.31				
0740 0639 2 1 ELECTRICAL SERVICE WIRE	25.000 LF	1.87000	46.75				
0745 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	1.000 EA	3119.02000	3119.02				
0750 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	3.000 EA	822.29000	2466.87				
0755 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	6.000 EA	85.06000	510.36				

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0760 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	1.000 EA	25619.06000	25619.06				
0765 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	28085.90000	28085.90				
0770 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	47948.95000	47948.95				
0775 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	1.000 EA	2551.93000	2551.93				
0780 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	19.000 AS	731.55000	13899.45				
0785 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	8.000 AS	28.35000	226.80				
0790 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	6.000 AS	516.06000	3096.36				
0795 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	6.000 AS	28.36000	170.16				
0800 0660 4 41 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT	1.000 EA	198.49000	198.49				
0805 0660 4 42 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT	3.000 EA	311.90000	935.70				
0810 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	6.000 EA	141.77000	850.62				
0815 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	8.000 EA	17.01000	136.08				
0820 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	24918.13000	24918.13				
0825 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1.000 AS	425.32000	425.32				

CALL ORDER: 010 PROPOSAL ID: T4408 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0830 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	5614.24000	5614.24				
0835 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	1.000 EA	1810.15000	1810.15				
0840 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	7088.68000	7088.68				
0845 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3.000 EA	2115.26000	6345.78				
SECTION 0004 TOTALS		$	268,978.58	$		$	
SECTION 0005 LANDSCAPE / PERIPHERAL							
0850 0590 70 IRRIGATION SYSTEM 42898415201	LUMP	47967.18000	47967.18				
0855 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	8222.86000	8222.86				
SECTION 0005 TOTALS		$	56,190.04	$		$	
CONTRACT TOTALS		$	7,074,197.67	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.