VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T4416 PROPOSAL DESC :
LETTING DATE : 04/29/15 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of pedestrian
SET-ASIDE : U/R CODE : enhancements. The NW Neighborhood Phase III improvements
CONTRACT TIME : 238 WORKING DAYS (AVAILABLE DAYS) include adding sidewalk, pedestrian lighting, milling and resurfacing, drainage and landscaping.

FINPROJ(S) : 43171715201 (*) F.A. NO. : 8886238A COUNTIES : BROWARD
43171715202 N/A
LOCAL NAME : NW NEIGHBORHOOD PHASE III FROM NW 6 ST TO NW 7 STR ROAD NAME : NW 15 WAY
PROJ LIMITS :

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RUSSELL ENGINEERING, INC.	Responsive	Winning bid	$ 1,444,863.10	0.00%
2	MAYTIN ENGINEERING CORP.	Responsive	Non-Winning Bid	$ 1,446,772.33	0.13%
3	WILLIAMS PAVING COMPANY, INC.	Responsive	Non-Winning Bid	$ 1,518,466.80	5.09%
4	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 1,526,223.02	5.63%
5	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 1,560,774.26	8.02%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 1,587,785.00	9.89%
7	MORRISON - COBALT JV	Responsive	Non-Winning Bid	$ 1,732,698.88	19.92%
8	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 1,834,256.87	26.95%

CALL ORDER : 011 PROPOSAL ID : T4416 PROPOSAL DESC :
LETTING DATE : 04/29/15 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of pedestrian
SET-ASIDE : U/R CODE : enhancements. The NW Neighborhood Phase III improvements
CONTRACT TIME : 238 WORKING DAYS (AVAILABLE DAYS) include adding sidewalk, pedestrian lighting, milling and
resurfacing, drainage and landscaping.

FINPROJ(S) : 43171715201 (*) F.A. NO. : 8886238A COUNTIES : BROWARD
43171715202 N/A
LOCAL NAME : NW NEIGHBORHOOD PHASE III FROM NW 6 ST TO NW 7 STR ROAD NAME : NW 15 WAY
PROJ LIMITS :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) MAYTIN ENGINEERING CORP. UNIT PRICE	 AMOUNT	(3) WILLIAMS PAVING COMPANY, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43171715201	LUMP	140000.00000	140000.00	299476.00000	299476.00	79340.00000	79340.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43171715201	238.000 LS	155013.00000	155013.00	5576.00000	5576.00	44143.00000	44143.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	216.000 CY	5.00000	1080.00	38.00000	8208.00	15.77000	3406.32
0020 0102 60 WORK ZONE SIGN	8568.000 ED	0.25000	2142.00	0.35000	2998.80	0.28000	2399.04
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	10710.000 ED	0.50000	5355.00	0.20000	2142.00	0.16000	1713.60
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2856.000 ED	0.30000	856.80	0.45000	1285.20	0.35000	999.60
0035 0104 18 INLET PROTECTION SYSTEM	35.000 EA	80.00000	2800.00	215.00000	7525.00	237.20000	8302.00
0040 0107 1 LITTER REMOVAL	8.160 AC	100.00000	816.00	581.25000	4743.00	144.78000	1181.40
0045 0107 2 MOWING	2.770 AC	250.00000	692.50	1299.64000	3600.00	144.78000	401.04
0050 0110 1 1 CLEARING & GRUBBING 43171715201	1.041 LS	37255.00000	37255.00	20230.00000	20230.00	100000.00000	100000.00
0055 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	300.00000	2400.00	390.00000	3120.00	267.59000	2140.72
0060 0120 1 REGULAR EXCAVATION	940.000 CY	25.00000	23500.00	21.44000	20153.60	55.74000	52395.60

CALL ORDER: 011 PROPOSAL ID: T4416 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) MAYTIN ENGINEERING CORP. UNIT PRICE	 AMOUNT	(3) WILLIAMS PAVING COMPANY, INC. UNIT PRICE	 AMOUNT
0065 0120 6 EMBANKMENT	407.000 CY	10.00000	4070.00	6.95000	2828.65	13.70000	5575.90
0070 0160 4 TYPE B STABILIZATION	948.000 SY	10.00000	9480.00	6.64000	6294.72	18.56000	17594.88
0075 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1239.000 SY	3.25000	4026.75	2.60000	3221.40	9.66000	11968.74
0080 0285704 OPTIONAL BASE, BASE GROUP 04	161.000 SY	25.55000	4113.55	44.07000	7095.27	57.56000	9267.16
0085 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3608.000 SY	4.50000	16236.00	2.93000	10571.44	2.61000	9416.88
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	563.700 TN	150.00000	84555.00	154.65000	87176.21	125.09000	70513.23
0095 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	1.000 EA	3050.00000	3050.00	2813.00000	2813.00	4120.92000	4120.92
0100 0425 1521 INLETS, DT BOT, TYPE C,<10'	16.000 EA	2950.00000	47200.00	2833.30000	45332.80	4145.71000	66331.36
0105 0425 1541 INLETS, DT BOT, TYPE D, <10'	7.000 EA	4100.00000	28700.00	3893.00000	27251.00	5459.37000	38215.59
0110 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	8750.00000	17500.00	4283.00000	8566.00	5942.70000	11885.40
0115 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	3600.00000	7200.00	3154.00000	6308.00	4588.14000	9176.28
0120 0425 2 43 MANHOLES, P-7, PARTIAL	4.000 EA	2300.00000	9200.00	2633.00000	10532.00	3897.84000	15591.36
0125 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	5550.00000	16650.00	4463.00000	13389.00	6165.77000	18497.31
0130 0425 5 1 MANHOLE, ADJUST, UTILITIES	5.000 EA	700.00000	3500.00	517.00000	2585.00	381.56000	1907.80
0135 0425 6 VALVE BOXES, ADJUST	9.000 EA	325.00000	2925.00	1066.00000	9594.00	264.28000	2378.52
0140 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	64.000 LF	115.00000	7360.00	45.51000	2912.64	125.35000	8022.40
0145 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	280.000 LF	60.00000	16800.00	43.80000	12264.00	124.12000	34753.60
0150 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8.000 LF	230.00000	1840.00	60.43000	483.44	226.87000	1814.96

CALL ORDER: 011 PROPOSAL ID: T4416 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) MAYTIN ENGINEERING CORP. UNIT PRICE	 AMOUNT	(3) WILLIAMS PAVING COMPANY, INC. UNIT PRICE	 AMOUNT
0155 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	69.000 LF	75.00000	5175.00	59.20000	4084.80	72.36000	4992.84
0160 0443 70 3 FRENCH DRAIN, 18"	576.000 LF	85.00000	48960.00	112.63000	64874.88	122.69000	70669.44
0165 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	70.000 LF	75.00000	5250.00	23.29000	1630.30	30.59000	2141.30
0170 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3033.000 LF	15.50000	47011.50	12.50000	37912.50	14.48000	43917.84
0175 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1156.000 SY	30.00000	34680.00	23.01000	26599.56	42.65000	49303.40
0180 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	1323.000 SY	40.00000	52920.00	29.25000	38697.75	48.54000	64218.42
0185 0527 2 DETECTABLE WARNINGS	33.000 SF	25.00000	825.00	21.75000	717.75	22.93000	756.69
0190 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	77.000 LF	50.00000	3850.00	19.49000	1500.73	7.52000	579.04
0195 0570 1 2 PERFORMANCE TURF, SOD	1537.000 SY	5.55000	8530.35	5.75000	8837.75	5.92000	9099.04
0200 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	210.000 LF	1.10000	231.00	1.20000	252.00	1.45000	304.50
0205 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.342 NM	725.00000	247.95	2100.00000	718.20	1834.65000	627.45
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43171715201	LUMP	38500.00000	38500.00	38500.00000	38500.00	38500.00000	38500.00
0215 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	11500.00000	11500.00	11500.00000	11500.00	11500.00000	11500.00
SECTION 0001 TOTALS			$ 913,997.40		$ 874,102.39		$ 930,064.57
SECTION 0002 SIGNING							

CALL ORDER: 011 PROPOSAL ID: T4416 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) MAYTIN ENGINEERING CORP. UNIT PRICE	 AMOUNT	(3) WILLIAMS PAVING COMPANY, INC. UNIT PRICE	 AMOUNT
0220 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	5.000 AS	450.00000	2250.00	210.00000	1050.00	810.76000	4053.80
0225 0700 1 60 SINGLE POST SIGN, REMOVE	4.000 AS	55.00000	220.00	45.00000	180.00	23.16000	92.64
0230 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43171715202	LUMP	3490.00000	3490.00	1960.00000	1960.00	931.48000	931.48
0235 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	70.000 LF	3.15000	220.50	4.00000	280.00	3.71000	259.70
0240 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.114 NM	4300.00000	490.20	9210.00000	1049.94	5503.92000	627.45
SECTION 0002 TOTALS		$	6,670.70	$	4,519.94	$	5,965.07
SECTION 0003 LIGHTING							
0245 0715516115 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I POLE TOP MOUNT, ALUMINUM, 15'	69.000 EA	7155.00000	493695.00	7800.00000	538200.00	7938.38000	547748.22
SECTION 0003 TOTALS		$	493,695.00	$	538,200.00	$	547,748.22
SECTION 0004 LANDSCAPE / PERIPHERAL							
0250 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 43171715201	LUMP	30500.00000	30500.00	29950.00000	29950.00	34688.94000	34688.94
SECTION 0004 TOTALS		$	30,500.00	$	29,950.00	$	34,688.94
CONTRACT TOTALS		$	1,444,863.10	$	1,446,772.33	$	1,518,466.80

CALL ORDER: 011 PROPOSAL ID: T4416 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43171715201	LUMP	225000.00000	225000.00	142916.00000	142916.00	168400.00000	168400.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43171715201	238.000 LS	100000.00000	100000.00	241724.00000	241724.00	33079.00000	33079.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	216.000 CY	25.00000	5400.00	18.00000	3888.00	24.70000	5335.20
0020 0102 60 WORK ZONE SIGN	8568.000 ED	0.30000	2570.40	0.24000	2056.32	0.30000	2570.40
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	10710.000 ED	0.25000	2677.50	0.14000	1499.40	0.15000	1606.50
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2856.000 ED	0.50000	1428.00	0.30000	856.80	0.35000	999.60
0035 0104 18 INLET PROTECTION SYSTEM	35.000 EA	100.00000	3500.00	95.00000	3325.00	76.00000	2660.00
0040 0107 1 LITTER REMOVAL	8.160 AC	0.01000	0.08	35.00000	285.60	29.05000	237.05
0045 0107 2 MOWING	2.770 AC	0.01000	0.03	100.00000	277.00	760.00000	2105.20
0050 0110 1 1 CLEARING & GRUBBING 43171715201	1.041 LS	82000.00000	82000.00	82612.00000	82612.00	42500.00000	42500.00
0055 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	150.00000	1200.00	90.00000	720.00	180.00000	1440.00
0060 0120 1 REGULAR EXCAVATION	940.000 CY	75.00000	70500.00	22.49000	21140.60	10.20000	9588.00
0065 0120 6 EMBANKMENT	407.000 CY	35.00000	14245.00	8.25000	3357.75	30.00000	12210.00
0070 0160 4 TYPE B STABILIZATION	948.000 SY	0.01000	9.48	4.73000	4484.04	12.00000	11376.00
0075 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1239.000 SY	5.94000	7359.66	3.90000	4832.10	11.20000	13876.80
0080 0285704 OPTIONAL BASE, BASE GROUP 04	161.000 SY	64.80000	10432.80	21.00000	3381.00	52.00000	8372.00

CALL ORDER: 011 PROPOSAL ID: T4416 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0085 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3608.000 SY	2.54000	9164.32	3.00000	10824.00	5.30000	19122.40
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	563.700 TN	120.00000	67644.00	120.00000	67644.00	130.00000	73281.00
0095 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	1.000 EA	2184.00000	2184.00	2400.00000	2400.00	2610.00000	2610.00
0100 0425 1521 INLETS, DT BOT, TYPE C,<10'	16.000 EA	2699.00000	43184.00	2360.00000	37760.00	3220.00000	51520.00
0105 0425 1541 INLETS, DT BOT, TYPE D, <10'	7.000 EA	4432.00000	31024.00	4800.00000	33600.00	5290.00000	37030.00
0110 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	5520.00000	11040.00	6600.00000	13200.00	6590.80000	13181.60
0115 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	3864.00000	7728.00	4000.00000	8000.00	4610.00000	9220.00
0120 0425 2 43 MANHOLES, P-7, PARTIAL	4.000 EA	1926.00000	7704.00	2200.00000	8800.00	2300.00000	9200.00
0125 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	5321.00000	15963.00	6480.00000	19440.00	6350.00000	19050.00
0130 0425 5 1 MANHOLE, ADJUST, UTILITIES	5.000 EA	600.00000	3000.00	500.00000	2500.00	430.00000	2150.00
0135 0425 6 VALVE BOXES, ADJUST	9.000 EA	500.00000	4500.00	195.00000	1755.00	240.00000	2160.00
0140 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	64.000 LF	145.00000	9280.00	83.00000	5312.00	170.00000	10880.00
0145 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	280.000 LF	65.00000	18200.00	88.00000	24640.00	78.00000	21840.00
0150 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8.000 LF	77.80000	622.40	100.00000	800.00	93.00000	744.00
0155 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	69.000 LF	73.80000	5092.20	110.00000	7590.00	88.00000	6072.00
0160 0443 70 3 FRENCH DRAIN, 18"	576.000 LF	90.00000	51840.00	89.00000	51264.00	83.00000	47808.00
0165 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	70.000 LF	25.00000	1750.00	35.00000	2450.00	41.00000	2870.00

CALL ORDER: 011 PROPOSAL ID: T4416 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0170 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3033.000 LF	12.75000	38670.75	15.50000	47011.50	30.00000	90990.00
0175 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1156.000 SY	27.90000	32252.40	38.00000	43928.00	33.00000	38148.00
0180 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	1323.000 SY	35.10000	46437.30	50.00000	66150.00	43.00000	56889.00
0185 0527 2 DETECTABLE WARNINGS	33.000 SF	42.00000	1386.00	60.00000	1980.00	85.00000	2805.00
0190 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	77.000 LF	25.00000	1925.00	28.00000	2156.00	29.00000	2233.00
0195 0570 1 2 PERFORMANCE TURF, SOD	1537.000 SY	4.00000	6148.00	2.95000	4534.15	8.35000	12833.95
0200 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	210.000 LF	1.10000	231.00	2.00000	420.00	4.80000	1008.00
0205 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.342 NM	7000.00000	2394.00	2000.00000	684.00	5700.00000	1949.40
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43171715201	LUMP	38500.00000	38500.00	38500.00000	38500.00	38500.00000	38500.00
0215 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	11500.00000	11500.00	11500.00000	11500.00	11500.00000	11500.00
SECTION 0001 TOTALS			$ 995,687.32		$ 1,032,198.26		$ 901,951.10
SECTION 0002 SIGNING							
0220 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	5.000 AS	295.00000	1475.00	400.00000	2000.00	350.00000	1750.00
0225 0700 1 60 SINGLE POST SIGN, REMOVE	4.000 AS	25.00000	100.00	50.00000	200.00	29.00000	116.00
0230 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43171715202	LUMP	1500.00000	1500.00	500.00000	500.00	2030.00000	2030.00

CALL ORDER: 011 PROPOSAL ID: T4416 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0235 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	70.000 LF	3.15000	220.50	10.00000	700.00	9.55000	668.50
0240 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.114 NM	4300.00000	490.20	8000.00000	912.00	12100.00000	1379.40
SECTION 0002 TOTALS			$ 3,785.70		$ 4,312.00		$ 5,943.90
SECTION 0003 LIGHTING							
0245 0715516115 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I POLE TOP MOUNT, ALUMINUM, 15'	69.000 EA	7200.00000	496800.00	7059.00000	487071.00	8510.00000	587190.00
SECTION 0003 TOTALS			$ 496,800.00		$ 487,071.00		$ 587,190.00
SECTION 0004 LANDSCAPE / PERIPHERAL							
0250 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 43171715201	LUMP	29950.00000	29950.00	37193.00000	37193.00	92700.00000	92700.00
SECTION 0004 TOTALS			$ 29,950.00		$ 37,193.00		$ 92,700.00
CONTRACT TOTALS			$ 1,526,223.02		$ 1,560,774.26		$ 1,587,785.00

CALL ORDER: 011 PROPOSAL ID: T4416 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43171715201	LUMP	296918.71000	296918.71	167102.86000	167102.86		
0010 0102 1 MAINTENANCE OF TRAFFIC 43171715201	238.000 LS	174196.20000	174196.20	108061.21000	108061.21		
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	216.000 CY	75.87000	16387.92	28.41000	6136.56		
0020 0102 60 WORK ZONE SIGN	8568.000 ED	0.30000	2570.40	0.32000	2741.76		
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	10710.000 ED	0.16000	1713.60	0.20000	2142.00		
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2856.000 ED	0.34000	971.04	0.45000	1285.20		
0035 0104 18 INLET PROTECTION SYSTEM	35.000 EA	61.79000	2162.65	96.58000	3380.30		
0040 0107 1 LITTER REMOVAL	8.160 AC	191.21000	1560.27	113.63000	927.22		
0045 0107 2 MOWING	2.770 AC	121.68000	337.05	170.44000	472.12		
0050 0110 1 1 CLEARING & GRUBBING 43171715201	1.041 LS	28087.51000	28087.51	301060.12000	301060.12		
0055 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	137.19000	1097.52	170.44000	1363.52		
0060 0120 1 REGULAR EXCAVATION	940.000 CY	6.74000	6335.60	33.00000	31020.00		
0065 0120 6 EMBANKMENT	407.000 CY	11.23000	4570.61	45.45000	18498.15		
0070 0160 4 TYPE B STABILIZATION	948.000 SY	4.49000	4256.52	3.41000	3232.68		
0075 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1239.000 SY	2.25000	2787.75	5.68000	7037.52		
0080 0285704 OPTIONAL BASE, BASE GROUP 04	161.000 SY	22.47000	3617.67	28.41000	4574.01		

CALL ORDER: 011 PROPOSAL ID: T4416 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3608.000 SY	3.37000	12158.96	5.90000	21287.20		
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	563.700 TN	134.82000	75998.03	113.31000	63872.85		
0095 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	1.000 EA	2134.65000	2134.65	2727.10000	2727.10		
0100 0425 1521 INLETS, DT BOT, TYPE C,<10'	16.000 EA	2808.75000	44940.00	3067.99000	49087.84		
0105 0425 1541 INLETS, DT BOT, TYPE D, <10'	7.000 EA	5055.75000	35390.25	3636.13000	25452.91		
0110 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	8426.25000	16852.50	7385.89000	14771.78		
0115 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	3932.25000	7864.50	3067.99000	6135.98		
0120 0425 2 43 MANHOLES, P-7, PARTIAL	4.000 EA	2808.75000	11235.00	2443.02000	9772.08		
0125 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	7302.75000	21908.25	5681.45000	17044.35		
0130 0425 5 1 MANHOLE, ADJUST, UTILITIES	5.000 EA	393.23000	1966.15	511.33000	2556.65		
0135 0425 6 VALVE BOXES, ADJUST	9.000 EA	252.79000	2275.11	454.52000	4090.68		
0140 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	64.000 LF	112.35000	7190.40	64.77000	4145.28		
0145 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	280.000 LF	78.64000	22019.20	70.45000	19726.00		
0150 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8.000 LF	78.64000	629.12	73.86000	590.88		
0155 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	69.000 LF	89.88000	6201.72	87.49000	6036.81		
0160 0443 70 3 FRENCH DRAIN, 18"	576.000 LF	112.35000	64713.60	128.40000	73958.40		
0165 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	70.000 LF	39.32000	2752.40	113.63000	7954.10		

CALL ORDER: 011 PROPOSAL ID: T4416 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3033.000 LF	18.54000	56231.82	22.61000	68576.13		
0175 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1156.000 SY	39.72000	45916.32	40.76000	47118.56		
0180 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	1323.000 SY	51.18000	67711.14	47.61000	62988.03		
0185 0527 2 DETECTABLE WARNINGS	33.000 SF	39.32000	1297.56	25.00000	825.00		
0190 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	77.000 LF	22.47000	1730.19	28.41000	2187.57		
0195 0570 1 2 PERFORMANCE TURF, SOD	1537.000 SY	1.92000	2951.04	6.53000	10036.61		
0200 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	210.000 LF	2.25000	472.50	1.25000	262.50		
0205 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.342 NM	2808.75000	960.59	823.81000	281.74		
0210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43171715201	LUMP	38500.00000	38500.00	38500.00000	38500.00		
0215 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	11500.00000	11500.00	11500.00000	11500.00		
SECTION 0001 TOTALS			$ 1,111,072.02		$ 1,230,522.26		$
SECTION 0002 SIGNING							
0220 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	5.000 AS	589.84000	2949.20	499.97000	2499.85		
0225 0700 1 60 SINGLE POST SIGN, REMOVE	4.000 AS	16.85000	67.40	45.45000	181.80		
0230 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43171715202	LUMP	2527.87000	2527.87	1704.44000	1704.44		

CALL ORDER: 011 PROPOSAL ID: T4416 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	70.000 LF	6.74000	471.80	3.58000	250.60		
0240 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.114 NM	11235.00000	1280.79	4886.04000	557.01		
SECTION 0002 TOTALS		$	7,297.06	$	5,193.70	$	
SECTION 0003 LIGHTING							
0245 0715516115 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I POLE TOP MOUNT, ALUMINUM, 15'	69.000 EA	8089.20000	558154.80	8181.29000	564509.01		
SECTION 0003 TOTALS		$	558,154.80	$	564,509.01	$	
SECTION 0004 LANDSCAPE / PERIPHERAL							
0250 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 43171715201	LUMP	56175.00000	56175.00	34031.90000	34031.90		
SECTION 0004 TOTALS		$	56,175.00	$	34,031.90	$	
CONTRACT TOTALS		$	1,732,698.88	$	1,834,256.87	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.