VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T6371 PROPOSAL DESC :
LETTING DATE : 04/29/15 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing along SR 826 (GGI Interchange).
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42913415201 (*) F.A. NO. : 6268022U COUNTIES : MIAMI-DADE
42913415202 6268022U
LOCAL NAME : SR 826/GGI INTERCHG FROM SR 91/SE END OF BRDG TO E ROAD NAME : SR 826
PROJ LIMITS : FROM SR 91/SE END OF BRDG TO E OF NW 1ST AVENUE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 1,483,369.19	0.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 1,552,299.79	4.64%
3	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 1,567,982.14	5.70%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 1,674,993.29	12.91%

CALL ORDER : 014 PROPOSAL ID : T6371 PROPOSAL DESC :
LETTING DATE : 04/29/15 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing along SR 826 (GGI Interchange).
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42913415201 (*) F.A. NO. : 6268022U COUNTIES : MIAMI-DADE
42913415202 6268022U
LOCAL NAME : SR 826/GGI INTERCHG FROM SR 91/SE END OF BRDG TO E ROAD NAME : SR 826
PROJ LIMITS : FROM SR 91/SE END OF BRDG TO E OF NW 1ST AVENUE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42913415202	LUMP	109171.30000	109171.30	93227.00000	93227.00	52000.00000	52000.00
0010 0101 1 MOBILIZATION 42913415201	LUMP	122962.25000	122962.25	12000.00000	12000.00	103500.00000	103500.00
0015 0102 1 MAINTENANCE OF TRAFFIC 42913415202	85.000 LS	22234.49000	22234.49	187402.00000	187402.00	75000.00000	75000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42913415201	140.000 LS	76208.69000	76208.69	21000.00000	21000.00	75000.00000	75000.00
0025 0102 14 TRAFFIC CONTROL OFFICER	1440.000 MH	0.01000	14.40	30.00000	43200.00	0.01000	14.40
0030 0102 60 WORK ZONE SIGN	5235.000 ED	0.27000	1413.45	0.24000	1256.40	0.50000	2617.50
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	9728.000 ED	0.14000	1361.92	0.13000	1264.64	0.25000	2432.00
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	2330.000 ED	0.28000	652.40	0.25000	582.50	0.01000	23.30
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	285.000 ED	6.11000	1741.35	5.50000	1567.50	10.00000	2850.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1210.000 ED	0.33000	399.30	0.30000	363.00	0.50000	605.00
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	375.000 EA	3.34000	1252.50	3.00000	1125.00	3.00000	1125.00
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	340.000 ED	13.34000	4535.60	12.00000	4080.00	20.00000	6800.00

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	195.000 ED	13.90000	2710.50	12.50000	2437.50	3.50000	682.50
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	195.000 ED	13.90000	2710.50	12.50000	2437.50	3.50000	682.50
0075 0107 1 LITTER REMOVAL	58.000 AC	0.01000	0.58	12.00000	696.00	1.00000	58.00
0080 0107 2 MOWING	11.000 AC	0.01000	0.11	30.00000	330.00	1.00000	11.00
0085 0109 71 2 FIELD OFFICE, 600 SQ FT	240.000 DA	0.01000	2.40	35.00000	8400.00	0.01000	2.40
0090 0110 1 1 CLEARING & GRUBBING 42913415202	0.066 LS	22078.84000	22078.84	34678.00000	34678.00	50000.00000	50000.00
0095 0110 1 1 CLEARING & GRUBBING 42913415201	0.097 LS	7481.90000	7481.90	4000.00000	4000.00	75000.00000	75000.00
0100 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42913415202	LUMP	555.87000	555.87	500.00000	500.00	5000.00000	5000.00
0105 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42913415201	LUMP	739.30000	739.30	3000.00000	3000.00	15000.00000	15000.00
0110 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42913415202	LUMP	1311.84000	1311.84	16056.00000	16056.00	25000.00000	25000.00
0115 0160 4 TYPE B STABILIZATION	167.000 SY	4.45000	743.15	8.84000	1476.28	0.01000	1.67
0120 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	95.000 SY	20.01000	1900.95	10.25000	973.75	1.00000	95.00
0125 0285709 OPTIONAL BASE, BASE GROUP 09	160.000 SY	56.39000	9022.40	27.40000	4384.00	50.00000	8000.00
0130 0327 70 3 MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH	4251.000 SY	6.33000	26908.83	3.50000	14878.50	7.00000	29757.00
0135 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	11798.000 SY	4.14000	48843.72	2.50000	29495.00	3.00000	35394.00
0140 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1781.000 SY	5.95000	10596.95	2.50000	4452.50	3.00000	5343.00

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0145 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	17.600 TN	222.35000	3913.36	250.00000	4400.00	250.00000	4400.00
0150 0334 1 25 SUPERPAVE ASPH CONC, TRAFFIC E, PG76-22 PMA	701.400 TN	117.05000	82098.87	145.00000	101703.00	135.00000	94689.00
0155 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA	1443.600 TN	131.24000	189458.06	140.00000	202104.00	150.00000	216540.00
0160 0337 7 48 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22, PMA	369.500 TN	136.76000	50532.82	150.00000	55425.00	150.00000	55425.00
0165 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	4335.72000	4335.72	5090.00000	5090.00	3900.00000	3900.00
0170 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	5892.14000	11784.28	6650.00000	13300.00	5300.00000	10600.00
0175 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	3.000 EA	5225.10000	15675.30	5980.00000	17940.00	4700.00000	14100.00
0180 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	5002.76000	5002.76	6650.00000	6650.00	4500.00000	4500.00
0185 0425 3 63 JUNCTION BOXES, DRAINAGE, J-7, PARTIAL	1.000 EA	3035.01000	3035.01	3530.00000	3530.00	2730.00000	2730.00
0190 0425 5 MANHOLE, ADJUST	6.000 EA	500.27000	3001.62	510.00000	3060.00	450.00000	2700.00
0195 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	36.000 LF	100.05000	3601.80	158.00000	5688.00	90.00000	3240.00
0200 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	653.000 LF	40.02000	26133.06	44.87000	29300.11	38.00000	24814.00
0205 0520 2 1 CONCRETE CURB, TYPE A	65.000 LF	44.47000	2890.55	45.00000	2925.00	38.00000	2470.00
0210 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	480.000 SY	63.92000	30681.60	105.71000	50740.80	68.00000	32640.00
0215 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	25.000 SY	63.37000	1584.25	155.00000	3875.00	115.00000	2875.00
0220 0527 2 DETECTABLE WARNINGS	129.700 SF	26.85000	3482.45	38.90000	5045.33	24.15000	3132.26

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0225 0536 1 1 GUARDRAIL -ROADWAY	687.000 LF	18.68000	12833.16	55.05000	37819.35	16.80000	11541.60
0230 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	118.000 LF	30.02000	3542.36	53.44000	6305.92	27.00000	3186.00
0235 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	21.12000	528.00	28.36000	709.00	19.00000	475.00
0240 0536 7 SPECIAL GUARDRAIL POST	50.000 EA	166.75000	8337.50	149.53000	7476.50	150.00000	7500.00
0245 0536 73 GUARDRAIL REMOVAL	646.000 LF	2.50000	1615.00	3.20000	2067.20	2.25000	1453.50
0250 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	105.000 LF	25.57000	2684.85	25.00000	2625.00	23.00000	2415.00
0255 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	86.000 LF	27.79000	2389.94	25.00000	2150.00	25.00000	2150.00
0260 0570 1 2 PERFORMANCE TURF, SOD	380.000 SY	4.45000	1691.00	7.00000	2660.00	4.00000	1520.00
0265 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.709 NM	806.00000	1377.45	725.00000	1239.03	725.00000	1239.03
0270 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2639.000 LF	0.39000	1029.21	0.35000	923.65	0.35000	923.65
0275 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1487.000 LF	0.67000	996.29	0.60000	892.20	0.60000	892.20
0280 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	220.000 LF	1.00000	220.00	0.90000	198.00	0.90000	198.00
0285 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	316.000 LF	1.22000	385.52	1.10000	347.60	1.10000	347.60
0290 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1.130 GM	389.10000	439.68	350.00000	395.50	350.00000	395.50
0295 0710 11133 PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	0.020 GM	0.67000	0.01	0.60000	0.01	0.60000	0.01

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0300 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	557.000 LF	0.28000	155.96	0.25000	139.25	0.25000	139.25
0305 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	33.000 EA	27.79000	917.07	25.00000	825.00	25.00000	825.00
0310 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.969 NM	806.00000	781.01	725.00000	702.53	725.00000	702.53
0315 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	68.000 LF	1.00000	68.00	0.90000	61.20	0.90000	61.20
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913415202	LUMP	22165.00000	22165.00	22165.00000	22165.00	22165.00000	22165.00
0325 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913415201	LUMP	27835.00000	27835.00	27835.00000	27835.00	27835.00000	27835.00
SECTION 0001 TOTALS			$ 1,004,759.01		$ 1,123,576.25		$ 1,136,714.60
SECTION 0002 SIGNING							
0330 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	9.000 AS	327.96000	2951.64	295.00000	2655.00	325.00000	2925.00
0335 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	1167.31000	1167.31	1050.00000	1050.00	785.00000	785.00
0340 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	1167.31000	2334.62	1050.00000	2100.00	1250.00000	2500.00
0345 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	316.84000	316.84	285.00000	285.00	660.00000	660.00
0350 0700 1 60 SINGLE POST SIGN, REMOVE	4.000 AS	27.79000	111.16	25.00000	100.00	29.00000	116.00
0355 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1.000 EA	283.49000	283.49	255.00000	255.00	205.00000	205.00

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0360 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	1.000 EA	3112.83000	3112.83	2800.00000	2800.00	2990.00000	2990.00
0365 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	1.000 EA	5503.04000	5503.04	3900.00000	3900.00	4510.00000	4510.00
0370 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	555.87000	1111.74	140.00000	280.00	33.00000	66.00
0375 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	1.000 EA	68926.89000	68926.89	62000.00000	62000.00	63300.00000	63300.00
0380 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	481.000 EA	3.34000	1606.54	3.00000	1443.00	3.00000	1443.00
0385 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	31.000 SF	2.50000	77.50	2.25000	69.75	2.25000	69.75
0390 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1015.000 LF	2.22000	2253.30	2.00000	2030.00	2.00000	2030.00
0395 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	153.000 LF	2.78000	425.34	2.50000	382.50	2.50000	382.50
0400 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	269.000 LF	3.50000	941.50	3.15000	847.35	3.15000	847.35
0405 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	362.000 LF	0.89000	322.18	0.80000	289.60	0.80000	289.60
0410 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	26.000 EA	55.58000	1445.08	50.00000	1300.00	50.00000	1300.00
0415 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	68.000 LF	2.78000	189.04	2.50000	170.00	2.50000	170.00
0420 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	18.000 LF	0.89000	16.02	0.80000	14.40	0.80000	14.40
0425 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.985 NM	4780.42000	4708.71	4300.00000	4235.50	4300.00000	4235.50

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0430 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.318 NM	6448.00000	2050.46	5800.00000	1844.40	5800.00000	1844.40
0435 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.810 GM	1500.82000	1215.66	1350.00000	1093.50	1350.00000	1093.50
0440 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.020 GM	2.22000	0.04	2.00000	0.04	2.00000	0.04
0445 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.695 NM	4780.42000	3322.39	4300.00000	2988.50	4300.00000	2988.50
SECTION 0002 TOTALS		$	104,393.32	$	92,133.54	$	94,765.54
SECTION 0003 LIGHTING							
0450 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	200.000 LF	13.34000	2668.00	12.00000	2400.00	24.00000	4800.00
0455 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	6.000 EA	611.45000	3668.70	550.00000	3300.00	680.00000	4080.00
0460 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	600.000 LF	2.22000	1332.00	2.00000	1200.00	1.50000	900.00
0465 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	600.000 LF	0.28000	168.00	0.25000	150.00	0.60000	360.00
0470 0715 4400 LIGHT POLE COMPLETE, RELOCATE	1.000 EA	1667.59000	1667.59	1500.00000	1500.00	2070.00000	2070.00
0475 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	2.000 EA	2167.86000	4335.72	1950.00000	3900.00	1720.00000	3440.00
SECTION 0003 TOTALS		$	13,840.01	$	12,450.00	$	15,650.00
SECTION 0004 SIGNALIZATION							

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0480 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1310.000 LF	17.79000	23304.90	16.00000	20960.00	21.00000	27510.00
0485 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	5558.62000	5558.62	5000.00000	5000.00	7900.00000	7900.00
0490 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	1.000 PI	277.93000	277.93	250.00000	250.00	390.00000	390.00
0495 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	31.000 EA	550.31000	17059.61	495.00000	15345.00	680.00000	21080.00
0500 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1.000 AS	3112.83000	3112.83	2800.00000	2800.00	3660.00000	3660.00
0505 0639 2 1 ELECTRICAL SERVICE WIRE	500.000 LF	2.22000	1110.00	2.00000	1000.00	4.50000	2250.00
0510 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	2445.79000	2445.79	2200.00000	2200.00	1190.00000	1190.00
0515 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	2.000 EA	1667.59000	3335.18	1500.00000	3000.00	1810.00000	3620.00
0520 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	8.000 EA	1000.55000	8004.40	900.00000	7200.00	1260.00000	10080.00
0525 0649 31103 MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60	2.000 EA	38910.34000	77820.68	35000.00000	70000.00	30300.00000	60600.00
0530 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	2.000 EA	44468.96000	88937.92	40000.00000	80000.00	36000.00000	72000.00
0535 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	22.000 AS	1056.14000	23235.08	950.00000	20900.00	970.00000	21340.00
0540 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	4.000 AS	1056.14000	4224.56	950.00000	3800.00	635.00000	2540.00
0545 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	194.56000	972.80	175.00000	875.00	145.00000	725.00

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0550 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	8.000 AS	1334.07000	10672.56	1200.00000	9600.00	1030.00000	8240.00
0555 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	4.000 EA	222.35000	889.40	200.00000	800.00	185.00000	740.00
0560 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	27793.10000	27793.10	25000.00000	25000.00	23200.00000	23200.00
0565 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1.000 AS	555.87000	555.87	500.00000	500.00	535.00000	535.00
0570 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	5.000 EA	389.10000	1945.50	350.00000	1750.00	345.00000	1725.00
0575 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	5.000 EA	2668.14000	13340.70	2400.00000	12000.00	2350.00000	11750.00
SECTION 0004 TOTALS			$ 314,597.43		$ 282,980.00		$ 281,075.00
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							
0580 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1050.000 LF	16.68000	17514.00	15.00000	15750.00	18.50000	19425.00
0585 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	8.000 EA	1667.59000	13340.72	1500.00000	12000.00	1140.00000	9120.00
0590 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	3150.000 LF	4.45000	14017.50	4.00000	12600.00	3.00000	9450.00
0595 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	3240.000 LF	0.28000	907.20	0.25000	810.00	0.55000	1782.00
SECTION 0005 TOTALS			$ 45,779.42		$ 41,160.00		$ 39,777.00
CONTRACT TOTALS			$ 1,483,369.19		$ 1,552,299.79		$ 1,567,982.14

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42913415202	LUMP	36000.00000	36000.00				
0010 0101 1 MOBILIZATION 42913415201	LUMP	190000.00000	190000.00				
0015 0102 1 MAINTENANCE OF TRAFFIC 42913415202	85.000 LS	17000.00000	17000.00				
0020 0102 1 MAINTENANCE OF TRAFFIC 42913415201	140.000 LS	96000.00000	96000.00				
0025 0102 14 TRAFFIC CONTROL OFFICER	1440.000 MH	58.00000	83520.00				
0030 0102 60 WORK ZONE SIGN	5235.000 ED	0.40000	2094.00				
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	9728.000 ED	0.15000	1459.20				
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	2330.000 ED	0.40000	932.00				
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	285.000 ED	8.15000	2322.75				
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1210.000 ED	0.35000	423.50				
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	375.000 EA	4.05000	1518.75				
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	340.000 ED	16.30000	5542.00				
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	195.000 ED	4.05000	789.75				
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	195.000 ED	4.05000	789.75				
0075 0107 1 LITTER REMOVAL	58.000 AC	35.00000	2030.00				

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0107 2 MOWING	11.000 AC	47.00000	517.00				
0085 0109 71 2 FIELD OFFICE, 600 SQ FT	240.000 DA	71.00000	17040.00				
0090 0110 1 1 CLEARING & GRUBBING 42913415202	0.066 LS	3500.00000	3500.00				
0095 0110 1 1 CLEARING & GRUBBING 42913415201	0.097 LS	18000.00000	18000.00				
0100 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42913415202	LUMP	1970.00000	1970.00				
0105 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42913415201	LUMP	3730.00000	3730.00				
0110 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42913415202	LUMP	680.00000	680.00				
0115 0160 4 TYPE B STABILIZATION	167.000 SY	22.55000	3765.85				
0120 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	95.000 SY	10.45000	992.75				
0125 0285709 OPTIONAL BASE, BASE GROUP 09	160.000 SY	26.00000	4160.00				
0130 0327 70 3 MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH	4251.000 SY	2.20000	9352.20				
0135 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	11798.000 SY	2.35000	27725.30				
0140 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1781.000 SY	5.15000	9172.15				
0145 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	17.600 TN	240.00000	4224.00				
0150 0334 1 25 SUPERPAVE ASPH CONC, TRAFFIC E, PG76-22 PMA	701.400 TN	150.00000	105210.00				

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA	1443.600 TN	115.00000	166014.00				
0160 0337 7 48 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22, PMA	369.500 TN	120.00000	44340.00				
0165 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	5230.00000	5230.00				
0170 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	6630.00000	13260.00				
0175 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	3.000 EA	5930.00000	17790.00				
0180 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	8200.00000	8200.00				
0185 0425 3 63 JUNCTION BOXES, DRAINAGE, J-7, PARTIAL	1.000 EA	11400.00000	11400.00				
0190 0425 5 MANHOLE, ADJUST	6.000 EA	580.00000	3480.00				
0195 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	36.000 LF	160.00000	5760.00				
0200 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	653.000 LF	27.00000	17631.00				
0205 0520 2 1 CONCRETE CURB, TYPE A	65.000 LF	39.00000	2535.00				
0210 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	480.000 SY	104.00000	49920.00				
0215 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	25.000 SY	150.00000	3750.00				
0220 0527 2 DETECTABLE WARNINGS	129.700 SF	41.00000	5317.70				
0225 0536 1 1 GUARDRAIL -ROADWAY	687.000 LF	66.00000	45342.00				
0230 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	118.000 LF	64.00000	7552.00				
0235 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	33.00000	825.00				

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0536 7 SPECIAL GUARDRAIL POST	50.000 EA	170.00000	8500.00				
0245 0536 73 GUARDRAIL REMOVAL	646.000 LF	6.30000	4069.80				
0250 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	105.000 LF	17.45000	1832.25				
0255 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	86.000 LF	38.00000	3268.00				
0260 0570 1 2 PERFORMANCE TURF, SOD	380.000 SY	32.00000	12160.00				
0265 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.709 NM	1100.00000	1879.90				
0270 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2639.000 LF	0.40000	1055.60				
0275 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1487.000 LF	0.60000	892.20				
0280 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	220.000 LF	0.75000	165.00				
0285 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	316.000 LF	1.20000	379.20				
0290 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1.130 GM	490.00000	553.70				
0295 0710 11133 PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	0.020 GM	840.00000	16.80				
0300 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	557.000 LF	0.30000	167.10				

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0305 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	33.000 EA	29.00000	957.00				
0310 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.969 NM	1090.00000	1056.21				
0315 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	68.000 LF	0.75000	51.00				
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913415202	LUMP	22165.00000	22165.00				
0325 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913415201	LUMP	27835.00000	27835.00				
SECTION 0001 TOTALS		$	1,145,811.41	$		$	
SECTION 0002 SIGNING							
0330 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	9.000 AS	380.00000	3420.00				
0335 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	910.00000	910.00				
0340 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	1450.00000	2900.00				
0345 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	770.00000	770.00				
0350 0700 1 60 SINGLE POST SIGN, REMOVE	4.000 AS	34.00000	136.00				
0355 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1.000 EA	240.00000	240.00				
0360 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	1.000 EA	3480.00000	3480.00				

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0365 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	1.000 EA	5240.00000	5240.00				
0370 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	38.00000	76.00				
0375 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	1.000 EA	73600.00000	73600.00				
0380 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	481.000 EA	4.65000	2236.65				
0385 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	31.000 SF	2.55000	79.05				
0390 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1015.000 LF	2.90000	2943.50				
0395 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	153.000 LF	3.80000	581.40				
0400 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	269.000 LF	5.80000	1560.20				
0405 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	362.000 LF	2.45000	886.90				
0410 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	26.000 EA	81.00000	2106.00				
0415 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	68.000 LF	3.80000	258.40				
0420 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	18.000 LF	2.45000	44.10				
0425 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.985 NM	6540.00000	6441.90				
0430 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.318 NM	8560.00000	2722.08				

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0435 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.810 GM	1690.00000	1368.90				
0440 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.020 GM	3720.00000	74.40				
0445 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.695 NM	6520.00000	4531.40				
SECTION 0002 TOTALS		$	116,606.88	$		$	
SECTION 0003 LIGHTING							
0450 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	200.000 LF	28.00000	5600.00				
0455 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	6.000 EA	1260.00000	7560.00				
0460 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	600.000 LF	1.75000	1050.00				
0465 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	600.000 LF	0.70000	420.00				
0470 0715 4400 LIGHT POLE COMPLETE, RELOCATE	1.000 EA	2410.00000	2410.00				
0475 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	2.000 EA	2000.00000	4000.00				
SECTION 0003 TOTALS		$	21,040.00	$		$	
SECTION 0004 SIGNALIZATION							
0480 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1310.000 LF	24.40000	31964.00				

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0485 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	9190.00000	9190.00				
0490 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	1.000 PI	450.00000	450.00				
0495 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	31.000 EA	1260.00000	39060.00				
0500 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1.000 AS	4260.00000	4260.00				
0505 0639 2 1 ELECTRICAL SERVICE WIRE	500.000 LF	5.25000	2625.00				
0510 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1380.00000	1380.00				
0515 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	2.000 EA	2100.00000	4200.00				
0520 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	8.000 EA	1470.00000	11760.00				
0525 0649 31103 MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60	2.000 EA	35200.00000	70400.00				
0530 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	2.000 EA	41900.00000	83800.00				
0535 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	22.000 AS	1130.00000	24860.00				
0540 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	4.000 AS	740.00000	2960.00				
0545 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	170.00000	850.00				
0550 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	8.000 AS	1200.00000	9600.00				
0555 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	4.000 EA	220.00000	880.00				

CALL ORDER: 014 PROPOSAL ID: T6371 LETTING DATE: 04/29/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0560 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	27000.00000	27000.00				
0565 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1.000 AS	620.00000	620.00				
0570 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	5.000 EA	400.00000	2000.00				
0575 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	5.000 EA	2730.00000	13650.00				
SECTION 0004 TOTALS		$	341,509.00	$		$	
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							
0580 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1050.000 LF	21.50000	22575.00				
0585 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	8.000 EA	1790.00000	14320.00				
0590 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	3150.000 LF	3.50000	11025.00				
0595 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	3240.000 LF	0.65000	2106.00				
SECTION 0005 TOTALS		$	50,026.00	$		$	
CONTRACT TOTALS		$	1,674,993.29	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.