Call Order: 001 Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 10:30 AM District(s): District 2

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST Project(s): 00B2073B

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F593476170	HAL JONES CONTRACTOR, INC	$1,503,905.27	100.00%
2	F352517594	BROTHERS' CONSTRUCTION, INC.	$1,787,905.25	118.88%
3	F263552913	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	$1,835,719.00	122.06%

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	(1) HAL JONES CONTRACTOR, INC Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	(2) BROTHERS' CONSTRUCTION, INC. Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0000100 1	1.000	413,100.00000	413,100.00	395,000.00000	395,000.00	300,000.00000	300,000.00
STRUCTURES DESIGN GROUP-GENERIC PAY ITEM 1 Rehabilitate Historic Bridge Elements - LS	ZZ						
0010 0110 3	(1470.000)	92,720.00000	92,720.00	206,000.00000	206,000.00	400,000.00000	400,000.00
REMOVAL OF EXISTING STRUCTURE 41525415201	SF						
0015 0400 2 10	55.700	500.00000	27,850.00	925.00000	51,522.50	450.00000	25,065.00
CONCRETE CLASS II, APPROACH SLABS	CY						
0020 0400 4 5	44.200	500.00000	22,100.00	2,750.00000	121,550.00	1,300.00000	57,460.00
CONCRETE CLASS IV, SUBSTRUCTURE	CY						

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0025 0400 4 41	54.600	500.00000	27,300.00	1,925.00000	105,105.00	1,200.00000	65,520.00
CONCRETE CLASS IV, PRECAST DECK OVERLAY	CY						
0030 0400 7	136.000	15.00000	2,040.00	50.00000	6,800.00	12.50000	1,700.00
BRIDGE DECK GROOVING, LESS THAN 8.5"	SY						
0035 0400128	313.000	50.00000	15,650.00	65.00000	20,345.00	50.00000	15,650.00
GROUTING PRECAST DECK PANELS, NON-SHRINK GROUT	LF						
0040 0415 1 4	11,288.000	2.00000	22,576.00	1.50000	16,932.00	1.00000	11,288.00
REINFORCING STEEL - SUPERSTRUCTURE	LB						
0045 0415 1 5	6,158.000	2.00000	12,316.00	1.50000	9,237.00	1.00000	6,158.00
REINFORCING STEEL- SUBSTRUCTURE	LB						

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC		(2) BROTHERS' CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0050 0415 1 9	10,989.000	2.00000	21,978.00	1.50000	16,483.50	1.00000	10,989.00
REINFORCING STEEL- APPROACH SLABS	LB						
0055 0450 3 11	125.000	350.00000	43,750.00	250.00000	31,250.00	325.00000	40,625.00
PRESTRESSED SLAB UNITS, WIDTH 48", THICKNESS 12"	LF						
0060 0450 3 21	219.000	350.00000	76,650.00	300.00000	65,700.00	330.00000	72,270.00
PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 12"	LF						
0065 0455 34 3	750.000	200.00000	150,000.00	195.00000	146,250.00	230.00000	172,500.00
PRESTRESSED CONCRETE PILING, 18" SQ	LF						

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	(1) HAL JONES CONTRACTOR, INC Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	(2) BROTHERS' CONSTRUCTION, INC. Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0070 0458 1 11	143.000	15.00000	2,145.00	30.00000	4,290.00	100.00000	14,300.00
BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	LF						
0075 0524 2 4	16.000	150.00000	2,400.00	400.00000	6,400.00	300.00000	4,800.00
CONCRETE SLOPE PAVEMENT,NON REINFORCED, 6"	SY						
Section Totals:			$932,575.00		$1,202,865.00		$1,198,325.00
Life Cycle Costs:							
Section Total with LCC:			$932,575.00		$1,202,865.00		$1,198,325.00

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0080 0101 1	(1.000)	150,000.00000	150,000.00	185,000.00000	185,000.00	180,000.00000	180,000.00
MOBILIZATION 41525415201	LS						
0085 0102 1	(250.000)	3,000.00000	3,000.00	25,000.00000	25,000.00	64,200.32000	64,200.32
MAINTENANCE OF TRAFFIC 41525415201	DA						
0090 0102 60	9,500.000	0.33000	3,135.00	0.25000	2,375.00	0.25000	2,375.00
WORK ZONE SIGN	ED						
0095 0102 74 1	2,500.000	0.25000	625.00	0.16000	400.00	0.15000	375.00
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0100 0102 74 2	1,000.000	0.75000	750.00	0.27000	270.00	0.25000	250.00
CHANNELIZING DEVICE, TYPE III, 6'	ED						

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	(1) HAL JONES CONTRACTOR, INC Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	(2) BROTHERS' CONSTRUCTION, INC. Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0105 0102 74 5	247.000	9.50000	2,346.50	13.00000	3,211.00	12.00000	2,964.00
CHANNELIZING DEVICE-PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	LF						
0110 0102 77	2,500.000	0.45000	1,125.00	0.27000	675.00	0.25000	625.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						
0115 0104 10 3	617.000	1.50000	925.50	3.00000	1,851.00	1.00000	617.00
SEDIMENT BARRIER	LF						
0120 0104 11	54.000	20.00000	1,080.00	20.00000	1,080.00	7.50000	405.00
FLOATING TURBIDITY BARRIER	LF						
0125 0104 18	2.000	150.00000	300.00	150.00000	300.00	100.00000	200.00
INLET PROTECTION SYSTEM	EA						

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0130 0108 1	(1.000)	8,000.00000	8,000.00	25,000.00000	25,000.00	5,000.00000	5,000.00
MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 41525415201	LS						
0135 0108 2	(1.000)	8,000.00000	8,000.00	40,000.00000	40,000.00	5,000.00000	5,000.00
MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 41525415201	LS						
0140 0110 1 1	(0.100)	15,000.00000	15,000.00	30,000.00000	30,000.00	100,000.00000	100,000.00
CLEARING & GRUBBING 41525415201	AC						
0150 0120 6	53.000	40.00000	2,120.00	45.00000	2,385.00	150.00000	7,950.00
EMBANKMENT	CY						

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	(1) HAL JONES CONTRACTOR, INC Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	(2) BROTHERS' CONSTRUCTION, INC. Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0155 0285702	1,143.000	16.00000	18,288.00	13.00000	14,859.00	30.00000	34,290.00
OPTIONAL BASE, BASE GROUP 02	SY						
0160 0285704	1,058.000	42.00000	44,436.00	33.00000	34,914.00	25.00000	26,450.00
OPTIONAL BASE, BASE GROUP 04	SY						
0165 0327 70 4	571.000	20.00000	11,420.00	17.00000	9,707.00	9.00000	5,139.00
MILLING EXIST ASPH PAVT, 3" AVG DEPTH	SY						
0170 0334 1 12	267.400	150.00000	40,110.00	125.00000	33,425.00	115.00000	30,751.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC B	TN						
0175 0400 0 11	5.400	1,300.00000	7,020.00	900.00000	4,860.00	850.00000	4,590.00
CONCRETE CLASS NS, GRAVITY WALL	CY						

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	(1) HAL JONES CONTRACTOR, INC Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	(2) BROTHERS' CONSTRUCTION, INC. Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0180 0425 5	1.000	1,500.00000	1,500.00	925.00000	925.00	1,080.00000	1,080.00
MANHOLE, ADJUST	EA						
0185 0515 1 1	47.000	79.00000	3,713.00	110.00000	5,170.00	80.00000	3,760.00
PIPE HANDRAIL - GUIDERAIL, STEEL	LF						
0190 0520 1 10	318.000	48.00000	15,264.00	22.00000	6,996.00	20.00000	6,360.00
CONCRETE CURB & GUTTER, TYPE F	LF						
0195 0522 2	300.000	65.00000	19,500.00	25.00000	7,500.00	42.25000	12,675.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						
0200 0527 2	138.000	35.00000	4,830.00	25.00000	3,450.00	18.50000	2,553.00
DETECTABLE WARNINGS	SF						

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	(1) HAL JONES CONTRACTOR, INC Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	(2) BROTHERS' CONSTRUCTION, INC. Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0205 0550 10212	55.000	25.00000	1,375.00	25.00000	1,375.00	14.00000	770.00
FENCING, TYPE B, 0.5-5.0', W/ VINYL COATING	LF						
0210 0570 1 2	194.000	12.00000	2,328.00	4.00000	776.00	13.50000	2,619.00
PERFORMANCE TURF, SOD	SY						
0215 0630 2 11	254.000	35.00000	8,890.00	15.00000	3,810.00	12.00000	3,048.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
0220 0635 2 11	10.000	65.00000	650.00	750.00000	7,500.00	550.00000	5,500.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	(1) HAL JONES CONTRACTOR, INC Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	(2) BROTHERS' CONSTRUCTION, INC. Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0225 0710 11123	87.000	5.00000	435.00	1.75000	152.25	3.00000	261.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
Section Totals:			$376,166.00		$452,966.25		$509,807.32
Life Cycle Costs:							
Section Total with LCC:			$376,166.00		$452,966.25		$509,807.32

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	(1) HAL JONES CONTRACTOR, INC Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	(2) BROTHERS' CONSTRUCTION, INC. Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0230 0700 1 11	6.000	588.00000	3,528.00	600.00000	3,600.00	590.00000	3,540.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0235 0700 1 18	2.000	400.00000	800.00	400.00000	800.00	375.00000	750.00
SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN	AS						
0240 0700 1 50	2.000	250.00000	500.00	225.00000	450.00	215.00000	430.00
SINGLE POST SIGN, RELOCATE	AS						
0245 0700 1 60	6.000	20.00000	120.00	15.00000	90.00	10.00000	60.00
SINGLE POST SIGN, REMOVE	AS						
0250 0710 90	(1.000)	2,500.00000	2,500.00	2,000.00000	2,000.00	2,500.00000	2,500.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41525415201	LS						

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC		(2) BROTHERS' CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0255 0711 11123	380.000	3.00000	1,140.00	2.25000	855.00	2.50000	950.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF						
0260 0711 11125	106.000	7.00000	742.00	4.50000	477.00	5.00000	530.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF						
0265 0711 15101	0.652	5,800.00000	3,781.60	6,000.00000	3,912.00	4,225.00000	2,754.70
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	GM						
0270 0711 15201	0.671	5,800.00000	3,891.80	6,000.00000	4,026.00	4,225.00000	2,834.98
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	GM						

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	(1) HAL JONES CONTRACTOR, INC Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	(2) BROTHERS' CONSTRUCTION, INC. Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0275 0713103101	0.012 GM	35,500.00000	426.00	36,000.00000	432.00	30,000.00000	360.00
PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES							
0280 0713103201	0.012 GM	35,500.00000	426.00	36,000.00000	432.00	30,000.00000	360.00
PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES							
Section Totals:			$17,855.40		$17,074.00		$15,069.68
Life Cycle Costs:							
Section Total with LCC:			$17,855.40		$17,074.00		$15,069.68

Contract ID: T2589 Counties: DUVAL

Letting Date: December 03, 2015 District(s): District 2

Call Order: 001 Project(s): 00B2073B

Contract Time: 250 WORKING DAYS Min: Max:

Contract Description: NEWNAN ST/HUBBARD ST

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HAL JONES CONTRACTOR, INC Unit Price	(1) HAL JONES CONTRACTOR, INC Ext Amount	(2) BROTHERS' CONSTRUCTION, INC. Unit Price	(2) BROTHERS' CONSTRUCTION, INC. Ext Amount	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Ext Amount
SECTION: 0004 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
0285 1000 6	(1.000)	177,308.87000	177,308.87	115,000.00000	115,000.00	112,517.00000	112,517.00
UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 41525415601	LS						
Section Totals:			$177,308.87		$115,000.00		$112,517.00
Life Cycle Costs:							
Section Total with LCC:			$177,308.87		$115,000.00		$112,517.00
Contract Item Totals			$1,503,905.27		$1,787,905.25		$1,835,719.00
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$1,503,905.27		$1,787,905.25		1,835,719.00

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2015.12.16 08:33:24 -05'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.