Call Order: 001 **Contract ID:** T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 10:30 AM **District(s):** District 2

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD **Project(s):** 00B2086B

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F592903287	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	$1,544,000.00	100.00%
2	F593476170	HAL JONES CONTRACTOR, INC	$1,837,522.00	119.01%
3	F263552913	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	$1,924,000.00	124.61%

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0110 3	(2051.000)	63,000.00000	63,000.00	110,000.00000	110,000.00	30,000.00000	30,000.00
REMOVAL OF EXISTING STRUCTURE 41525115201	SF						
0010 0400 2 4	226.300	780.00000	176,514.00	900.00000	203,670.00	700.00000	158,410.00
CONC CLASS II, SUPERSTRUCTURE	CY						
0015 0400 2 5	54.900	950.00000	52,155.00	900.00000	49,410.00	950.00000	52,155.00
CONCRETE CLASS II, SUBSTRUCTURE	CY						
0020 0400 2 10	44.600	380.00000	16,948.00	700.00000	31,220.00	450.00000	20,070.00
CONCRETE CLASS II, APPROACH SLABS	CY						
0025 0400 9	405.000	7.00000	2,835.00	30.00000	12,150.00	8.00000	3,240.00
BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	SY						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0030 0415 1 4	60,299.000	0.85000	51,254.15	1.50000	90,448.50	0.65000	39,194.35
REINFORCING STEEL - SUPERSTRUCTURE	LB						
0035 0415 1 5	7,118.000	0.85000	6,050.30	1.50000	10,677.00	0.65000	4,626.70
REINFORCING STEEL- SUBSTRUCTURE	LB						
0040 0415 1 9	8,426.000	0.85000	7,162.10	1.50000	12,639.00	0.65000	5,476.90
REINFORCING STEEL- APPROACH SLABS	LB						
0045 0455133 2	888.000	13.50000	11,988.00	20.00000	17,760.00	13.00000	11,544.00
SHEET PILING STEEL, TEMPORARY-CRITICAL	SF						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0050 0458 1 11	72.000	30.00000	2,160.00	50.00000	3,600.00	50.00000	3,600.00
BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	LF						
0055 0521 5 1	284.000	110.00000	31,240.00	65.00000	18,460.00	61.00000	17,324.00
CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	LF						
0060 0530 1	23.800	350.00000	8,330.00	450.00000	10,710.00	625.00000	14,875.00
RIPRAP, SAND-CEMENT	CY						
0065 0530 3 3	929.400	90.00000	83,646.00	75.00000	69,705.00	25.00000	23,235.00
RIPRAP- RUBBLE, BANK AND SHORE	TN						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0070 0530 74	331.000	90.00000	29,790.00	75.00000	24,825.00	90.00000	29,790.00
BEDDING STONE	TN						
0075 0455 34103	990.000						
PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING- INTERNAL GAUGES, 18" SQ	LF						
AA 1							
0080 0455 34203	990.000	92.00000	91,080.00	150.00000	148,500.00	151.00000	149,490.00
PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING- EXTERNAL GAUGES, 18" SQ	LF						
AA 2							

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID Item Description		(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
Alt Set / Alt Member	**Quantity and Units**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
Section Totals:			$634,152.55		$813,774.50		$563,030.95
Life Cycle Costs:							
Section Total with LCC:			$634,152.55		$813,774.50		$563,030.95

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0085 0101 1	(1.000)	154,000.00000	154,000.00	220,596.10000	220,596.10	190,000.00000	190,000.00
MOBILIZATION 41525115201	LS						
0090 0102 1	(270.000)	5,205.13000	5,205.13	81,100.00000	81,100.00	84,500.00000	84,500.00
MAINTENANCE OF TRAFFIC 41525115201	DA						
0095 0102 2 1	(1.000)	8,000.00000	8,000.00	8,500.00000	8,500.00	61,000.00000	61,000.00
SPECIAL DETOUR 1 41525115201	LS						
0100 0102 60	4,440.000	0.34000	1,509.60	0.35000	1,554.00	0.23000	1,021.20
WORK ZONE SIGN	ED						
0105 0102 71 14	368.000	28.00000	10,304.00	20.00000	7,360.00	33.00000	12,144.00
BARRIER WALL, TEMPORARY, F&I, TYPE K	LF						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0110 0102 74 1	13,640.000	0.23000	3,137.20	0.23000	3,137.20	0.14000	1,909.60
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0115 0102 74 2	1,070.000	0.77000	823.90	0.78000	834.60	0.25000	267.50
CHANNELIZING DEVICE, TYPE III, 6'	ED						
0120 0102 78	186.000	5.10000	948.60	3.15000	585.90	3.00000	558.00
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						
0125 0102 89 1	2.000	1,000.00000	2,000.00	1,000.00000	2,000.00	990.00000	1,980.00
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	LO						
0130 0102 99	235.000	17.40000	4,089.00	18.00000	4,230.00	12.00000	2,820.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0135 0102104	210.000	145.00000	30,450.00	150.00000	31,500.00	150.00000	31,500.00
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						
0140 0102107 1	210.000	5.00000	1,050.00	5.00000	1,050.00	0.01000	2.10
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						
0145 0102909	115.000	150.00000	17,250.00	158.00000	18,170.00	75.00000	8,625.00
TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	DA						
0150 0102911 2	301.000	3.10000	933.10	2.10000	632.10	2.00000	602.00
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	LF						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0155 0102911 3	51.000	5.10000	260.10	10.00000	510.00	7.50000	382.50
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER	SF						
0160 0102912 1	142.000	3.10000	440.20	2.10000	298.20	2.00000	284.00
PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	LF						
0165 0104 10 3	2,856.000	3.50000	9,996.00	3.35000	9,567.60	3.00000	8,568.00
SEDIMENT BARRIER	LF						
0170 0104 11	328.000	10.00000	3,280.00	10.00000	3,280.00	12.00000	3,936.00
FLOATING TURBIDITY BARRIER	LF						
0175 0104 12	1,252.000	7.50000	9,390.00	6.75000	8,451.00	6.00000	7,512.00
STAKED TURBIDITY BARRIER-NYLON REINFORCED PVC	LF						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0180 0104 18	4.000	90.00000	360.00	84.00000	336.00	140.00000	560.00
INLET PROTECTION SYSTEM	EA						
0185 0110 1 1	(3.910)	82,000.00000	82,000.00	43,050.00000	43,050.00	316,767.90000	316,767.90
CLEARING & GRUBBING 41525115201	AC						
0190 0120 1	5,656.000	12.00000	67,872.00	12.50000	70,700.00	10.50000	59,388.00
REGULAR EXCAVATION	CY						
0195 0120 6	3,886.000	25.00000	97,150.00	26.00000	101,036.00	14.50000	56,347.00
EMBANKMENT	CY						
0200 0160 4	7,334.000	5.60000	41,070.40	6.00000	44,004.00	12.50000	91,675.00
TYPE B STABILIZATION	SY						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0205 0162 1 11	20,803.000	1.10000	22,883.30	1.05000	21,843.15	0.01000	208.03
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						
0210 0285701	1,077.000	10.00000	10,770.00	11.00000	11,847.00	22.00000	23,694.00
OPTIONAL BASE, BASE GROUP 01	SY						
0215 0285706	4,709.000	13.00000	61,217.00	14.00000	65,926.00	21.00000	98,889.00
OPTIONAL BASE, BASE GROUP 06	SY						
0220 0286 1	230.000	30.00000	6,900.00	30.00000	6,900.00	42.00000	9,660.00
TURNOUT CONSTRUCTION	SY						
0225 0334 1 12	621.400	160.00000	99,424.00	155.00000	96,317.00	105.00000	65,247.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC B	TN						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0230 0339 1	23.700	340.00000	8,058.00	340.00000	8,058.00	370.00000	8,769.00
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0235 0425 1701	4.000	4,100.00000	16,400.00	4,500.00000	18,000.00	5,450.00000	21,800.00
INLETS, GUTTER, TYPE S, <10'	EA						
0240 0430174124	35.000	84.00000	2,940.00	85.00000	2,975.00	140.00000	4,900.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	LF						
0245 0430174218	74.000	75.00000	5,550.00	77.00000	5,698.00	75.00000	5,550.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	LF						
0250 0430175118	80.000	76.00000	6,080.00	80.00000	6,400.00	133.00000	10,640.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	LF						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0255 0430610225	4.000	1,500.00000	6,000.00	1,700.00000	6,800.00	2,000.00000	8,000.00
U-ENDWALL, STD 261, 1:3 SLOPE, 18"PIPE	EA						
0260 0430984129	2.000	1,100.00000	2,200.00	1,200.00000	2,400.00	2,850.00000	5,700.00
MITERED END SECTION, OPTIONAL ROUND, 24" SD	EA						
0265 0430984625	4.000	900.00000	3,600.00	1,000.00000	4,000.00	1,590.00000	6,360.00
MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	EA						
0270 0520 6	270.000	28.50000	7,695.00	30.00000	8,100.00	23.00000	6,210.00
SHOULDER GUTTER- CONCRETE	LF						
0275 0536 1 1	488.000	33.00000	16,104.00	34.60000	16,884.80	33.00000	16,104.00
GUARDRAIL -ROADWAY	LF						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0280 0536 8	4.000	840.00000	3,360.00	861.00000	3,444.00	836.00000	3,344.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	EA						
0285 0536 73	106.000	5.00000	530.00	8.35000	885.10	8.00000	848.00
GUARDRAIL REMOVAL	LF						
0290 0536 85 22	4.000	2,000.00000	8,000.00	2,085.00000	8,340.00	2,025.00000	8,100.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	EA						
0295 0550 10110	1,988.000	8.00000	15,904.00	4.50000	8,946.00	5.50000	10,934.00
FENCING, TYPE A, 0.0-5.0', STANDARD	LF						
0300 0550 60125	1.000	1,000.00000	1,000.00	3,500.00000	3,500.00	615.00000	615.00
FENCE GATE, TYPE A, DOUBLE, 20.1-24.0' OPENING	EA						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0305 0570 1 2	20,803.000	2.10000	43,686.30	2.10000	43,686.30	4.50000	93,613.50
PERFORMANCE TURF, SOD	SY						
0310 0710 11101	1.268	1,800.00000	2,282.40	1,386.00000	1,757.45	1,320.00000	1,673.76
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM						
0315 0710 11201	0.025	1,800.00000	45.00	1,386.00000	34.65	1,320.00000	33.00
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM						
0320 0710 11231	0.412	460.00000	189.52	690.00000	284.28	600.00000	247.20
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	GM						
Section Totals:			$902,337.75		$1,015,509.43		$1,353,489.29
Life Cycle Costs:							
Section Total with LCC:			$902,337.75		$1,015,509.43		$1,353,489.29

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0325 0700 1 11	2.000	350.00000	700.00	400.00000	800.00	345.00000	690.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0330 0700 1 60	4.000	10.00000	40.00	50.00000	200.00	10.00000	40.00
SINGLE POST SIGN, REMOVE	AS						
0335 0710 90	(1.000)	2,000.00000	2,000.00	1,725.00000	1,725.00	1,500.00000	1,500.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41525115201	LS						
0340 0711 16101	0.795	5,250.00000	4,173.75	5,544.00000	4,407.48	5,280.00000	4,197.60
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM						

Contract ID: T2610 **Counties:** DUVAL

Letting Date: December 09, 2015 **District(s):** District 2

Call Order: 001 **Project(s):** 00B2086B

Contract Time: 270 WORKING DAYS **Min:** **Max:**

Contract Description: DILLON RD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) HAL JONES CONTRACTOR, INC		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0345 0711 16231	0.411	1,450.00000	595.95	2,690.00000	1,105.59	2,560.00000	1,052.16
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	GM						
Section Totals:			$7,509.70		$8,238.07		$7,479.76
Life Cycle Costs:							
Section Total with LCC:			$7,509.70		$8,238.07		$7,479.76
Contract Item Totals			**$1,544,000.00**		**$1,837,522.00**		**$1,924,000.00**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$1,544,000.00**		**$1,837,522.00**		**1,924,000.00**

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2015.12.16 08:51:39 -05'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.