Call Order: 012 **Contract ID:** T5544 **Counties:** SUMTER

Letting Date: December 03, 2015 10:30 AM **District(s):** District 5

Contract Time: 150 WORKING DAYS **Min:** **Max:**

Contract Description: SR 35 (US 301) **Project(s):** N/A

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F593759317	CHEYENNE ASPHALT INCORPORATED	$627,966.70	100.00%
2	F593713459	MIDWESTERN CONSTRUCTION, INC	$646,437.00	102.94%
3	F731707896	ATLANTIC CIVIL CONSTRUCTORS CORP	$730,858.00	116.38%
4	F592992809	PAVE-RITE, INC.	$763,899.00	121.65%

Contract ID: T5544 **Counties:** SUMTER

Letting Date: December 03, 2015 **District(s):** District 5

Call Order: 012 **Project(s):** N/A

Contract Time: 150 WORKING DAYS **Min:** **Max:**

Contract Description: SR 35 (US 301)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) CHEYENNE ASPHALT INCORPORATED		(2) MIDWESTERN CONSTRUCTION, INC		(3) ATLANTIC CIVIL CONSTRUCTORS CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0999 2	(1.000)	598,966.70000	598,966.70	617,437.00000	617,437.00	701,858.00000	701,858.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43018815201	LS						
0010 0999 25	(1.000)	29,000.00000	29,000.00	29,000.00000	29,000.00	29,000.00000	29,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43018815201	LS						
Section Totals:			$627,966.70		$646,437.00		$730,858.00
Life Cycle Costs:							
Section Total with LCC:			$627,966.70		$646,437.00		$730,858.00
Contract Item Totals			**$627,966.70**		**$646,437.00**		**$730,858.00**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$627,966.70**		**$646,437.00**		**730,858.00**

Contract ID: T5544 **Counties:** SUMTER

Letting Date: December 03, 2015 **District(s):** District 5

Call Order: 012 **Project(s):** N/A

Contract Time: 150 WORKING DAYS **Min:** **Max:**

Contract Description: SR 35 (US 301)

( ) indicates item is bid as Lump Sum

Contract ID: T5544 **Counties:** SUMTER

Letting Date: December 03, 2015 **District(s):** District 5

Call Order: 012 **Project(s):** N/A

Contract Time: 150 WORKING DAYS **Min:** **Max:**

Contract Description: SR 35 (US 301)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PAVE-RITE, INC. Unit Price	(4) PAVE-RITE, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0999 2	(1.000)	734,899.00000	734,899.00				
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43018815201	LS						
0010 0999 25	(1.000)	29,000.00000	29,000.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43018815201	LS						
Section Totals:			$763,899.00				
Life Cycle Costs:							
Section Total with LCC:			$763,899.00				
Contract Item Totals			**$763,899.00**				
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**				
Contract Grand Totals			**$763,899.00**				

Contract ID: T5544
Letting Date: December 03, 2015
Call Order: 012
Contract Time: 150 WORKING DAYS
Contract Description: SR 35 (US 301)

Counties: SUMTER
District(s): District 5
Project(s): N/A
Min: **Max:**

( ) indicates item is bid as Lump Sum

NOTE: Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.