Call Order: 002 Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 10:30 AM District(s): District 5

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600 Project(s): N/A

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F591104806	BERGERON LAND DEVELOPMENT, INC	$53,326,000.00	100.00%
2	F060421150	LANE CONSTRUCTION CORPORATION (THE)	$54,949,732.00	103.04%
3	F592318360	PRINCE CONTRACTING, LLC.	$55,096,999.15	103.32%
4	F841163868	SEMA CONSTRUCTION, INC.	$55,688,888.88	104.43%
5	F591742990	SOUTHLAND CONSTRUCTION, INC.	$56,228,667.40	105.44%
6	F590594298	HUBBARD CONSTRUCTION COMPANY	$56,597,695.04	106.14%
7	F650394050	GLF CONSTRUCTION CORPORATION	$57,536,153.90	107.90%
8	F592571763	JR. DAVIS CONSTRUCTION CO., INC.	$57,899,935.36	108.58%
9	F592629362	DE MOYA GROUP INC. (THE)	$58,682,521.83	110.04%

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) LANE CONSTRUCTION CORPORATION (THE)		(3) PRINCE CONTRACTING, LLC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0110 3	(3530.000)	31,833.11000	31,833.11	97,494.46000	97,494.46	250,000.00000	250,000.00
REMOVAL OF EXISTING STRUCTURE 24019615201	SF						
0010 0400 2 4	415.600	768.00000	319,180.80	950.00000	394,820.00	1,000.00000	415,600.00
CONC CLASS II, SUPERSTRUCTURE	CY						
0015 0400 2 5	334.200	768.00000	256,665.60	900.00000	300,780.00	900.00000	300,780.00
CONCRETE CLASS II, SUBSTRUCTURE	CY						
0020 0400 2 10	291.400	358.00000	104,321.20	275.00000	80,135.00	300.00000	87,420.00
CONCRETE CLASS II, APPROACH SLABS	CY						
0025 0400 9	742.000	10.30000	7,642.60	10.65000	7,902.30	25.00000	18,550.00
BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	SY						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0415 1 4	102,093.000	1.00000	102,093.00	0.85000	86,779.05	0.75000	76,569.75
REINFORCING STEEL - SUPERSTRUCTURE	LB						
0035 0415 1 5	42,418.000	1.00000	42,418.00	0.85000	36,055.30	0.75000	31,813.50
REINFORCING STEEL- SUBSTRUCTURE	LB						
0040 0415 1 9	53,072.000	1.00000	53,072.00	0.85000	45,111.20	0.75000	39,804.00
REINFORCING STEEL- APPROACH SLABS	LB						
0045 0455133 2	70,549.000	20.50000	1,446,254.50	0.01000	705.49	0.01000	705.49
SHEET PILING STEEL, TEMPORARY-CRITICAL	SF						
0050 0455133 3	201,717.000	32.90000	6,636,489.30	27.70000	5,587,560.90	27.00000	5,446,359.00
SHEET PILING STEEL, F&I PERMANENT	SF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0458 1 11	243.000	46.10000	11,202.30	30.00000	7,290.00	28.00000	6,804.00
BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	LF						
0060 0460 70 2	639.000	27.60000	17,636.40	26.00000	16,614.00	36.00000	23,004.00
ALUMINUM BULLET RAILINGS, DOUBLE RAIL	LF						
0065 0460 70 3	260.000	31.90000	8,294.00	31.00000	8,060.00	49.00000	12,740.00
ALUMINUM BULLET RAILINGS, TRIPLE RAIL	LF						
0070 0515 2311	6,842.000	47.80000	327,047.60	46.00000	314,732.00	51.00000	348,942.00
PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0075 0521 5 1	260.000	60.00000	15,600.00	74.00000	19,240.00	98.00000	25,480.00
CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	LF						
0080 0521 6 12	260.000	81.30000	21,138.00	47.00000	12,220.00	81.00000	21,060.00
CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 42" HEIGHT	LF						
0085 0521 8 1	820.000	485.00000	397,700.00	300.00000	246,000.00	245.00000	200,900.00
CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	LF						
0090 0530 1	84.400	456.00000	38,486.40	600.00000	50,640.00	360.00000	30,384.00
RIPRAP, SAND-CEMENT	CY						
0095 0530 3 3	1,929.500	113.00000	218,033.50	100.00000	192,950.00	106.00000	204,527.00
RIPRAP- RUBBLE, BANK AND SHORE	TN						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0100 0530 74	524.000	115.00000	60,260.00	90.00000	47,160.00	146.00000	76,504.00
BEDDING STONE	TN						
0105 0548 13	12,281.000	12.00000	147,372.00	11.75000	144,301.75	12.00000	147,372.00
RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	SF						
0110 0455 34103	4,280.000						
PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING- INTERNAL GAUGES, 18" SQ	LF						
AA 1							

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	(1) BERGERON LAND DEVELOPMENT, INC Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	(2) LANE CONSTRUCTION CORPORATION (THE) Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	(3) PRINCE CONTRACTING, LLC. Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0115 0455 34203	4,280.000 LF	81.90000	350,532.00	105.00000	449,400.00	150.00000	642,000.00
PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING- EXTERNAL GAUGES, 18" SQ							
AA 2							
Section Totals:			$10,613,272.31		$8,145,951.45		$8,407,318.74
Life Cycle Costs:							
Section Total with LCC:			$10,613,272.31		$8,145,951.45		$8,407,318.74

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0120 0101 1	(1.000)	5,300,000.00000	5,300,000.00	5,400,000.00000	5,400,000.00	5,400,000.00000	5,400,000.00
MOBILIZATION 24019615201	LS						
0125 0102 1	(930.000)	1,050,000.00000	1,050,000.00	1,382,500.00000	1,382,500.00	1,650,000.00000	1,650,000.00
MAINTENANCE OF TRAFFIC 24019615201	DA						
0130 0102 2 1	(1.000)	250,000.00000	250,000.00	400,000.00000	400,000.00	425,000.00000	425,000.00
SPECIAL DETOUR 1 24019615201	LS						
0135 0102 2 2	(1.000)	100,000.00000	100,000.00	115,000.00000	115,000.00	150,000.00000	150,000.00
SPECIAL DETOUR 2 24019615201	LS						
0140 0102 14	576.000	90.00000	51,840.00	35.00000	20,160.00	50.00000	28,800.00
TRAFFIC CONTROL OFFICER	MH						
0145 0102 60	117,121.000	0.30000	35,136.30	0.20000	23,424.20	0.20000	23,424.20
WORK ZONE SIGN	ED						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0150 0102 61	85.000	77.20000	6,562.00	65.00000	5,525.00	65.00000	5,525.00
BUSINESS SIGN	EA						
0155 0102 71 13	30,259.000	37.40000	1,131,686.60	62.00000	1,876,058.00	80.00000	2,420,720.00
BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	LF						
0160 0102 71 14	3,244.000	21.40000	69,421.60	30.00000	97,320.00	75.00000	243,300.00
BARRIER WALL, TEMPORARY, F&I, TYPE K	LF						
0165 0102 71 23	29,918.000	2.90000	86,762.20	7.00000	209,426.00	5.00000	149,590.00
BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	LF						
0170 0102 71 24	3,055.000	7.25000	22,148.75	20.00000	61,100.00	9.50000	29,022.50
BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) LANE CONSTRUCTION CORPORATION (THE)		(3) PRINCE CONTRACTING, LLC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0175 0102 74 1	663,136.000	0.20000	132,627.20	0.13000	86,207.68	0.14000	92,839.04
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0180 0102 74 2	127,904.000	0.35000	44,766.40	0.25000	31,976.00	0.25000	31,976.00
CHANNELIZING DEVICE, TYPE III, 6'	ED						
0185 0102 75 1	5,749.500	28.00000	160,986.00	15.00000	86,242.50	19.00000	109,240.50
TEMPORARY SEPARATOR, F&I REMOVE	LF						
0190 0102 76	622.000	6.45000	4,011.90	7.00000	4,354.00	7.00000	4,354.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0195 0102 77	55,440.000	0.30000	16,632.00	0.25000	13,860.00	0.25000	13,860.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0200 0102 78	8,768.000	2.95000	25,865.60	3.00000	26,304.00	3.00000	26,304.00
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						
0205 0102 89 1	26.000	1,430.00000	37,180.00	990.00000	25,740.00	1,350.00000	35,100.00
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	LO						
0210 0102 99	2,866.000	16.10000	46,142.60	12.00000	34,392.00	12.00000	34,392.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0215 0102104	10,890.000	3.10000	33,759.00	8.00000	87,120.00	3.00000	32,670.00
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						
0220 0102107 1	10,890.000	5.15000	56,083.50	18.00000	196,020.00	5.00000	54,450.00
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) LANE CONSTRUCTION CORPORATION (THE)		(3) PRINCE CONTRACTING, LLC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0225 0102911 1	21,660.000	0.80000	17,328.00	1.15000	24,909.00	1.00000	21,660.00
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP	LF						
0230 0102911 2	55,440.000	0.80000	44,352.00	1.15000	63,756.00	1.00000	55,440.00
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	LF						
0235 0102912 2	20,160.000	0.80000	16,128.00	1.15000	23,184.00	1.00000	20,160.00
PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	LF						
0240 0104 10 3	31,572.000	3.05000	96,294.60	0.55000	17,364.60	5.00000	157,860.00
SEDIMENT BARRIER	LF						
0245 0104 11	353.000	8.80000	3,106.40	6.60000	2,329.80	14.00000	4,942.00
FLOATING TURBIDITY BARRIER	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0250 0104 12	9,121.000	3.65000	33,291.65	2.80000	25,538.80	6.00000	54,726.00
STAKED TURBIDITY BARRIER-NYLON REINFORCED PVC	LF						
0255 0104 15	6.000	1,810.00000	10,860.00	3,000.00000	18,000.00	2,500.00000	15,000.00
SOIL TRACKING PREVENTION DEVICE	EA						
0260 0104 18	289.000	169.00000	48,841.00	40.00000	11,560.00	115.00000	33,235.00
INLET PROTECTION SYSTEM	EA						
0265 0107 1	1,079.490	122.00000	131,697.78	8.00000	8,635.92	30.00000	32,384.70
LITTER REMOVAL	AC						
0270 0107 2	1,079.070	62.20000	67,118.15	30.00000	32,372.10	90.00000	97,116.30
MOWING	AC						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0275 0109 71 10	990.000	130.00000	128,700.00	150.00000	148,500.00	150.00000	148,500.00
FIELD OFFICE, 1500 SQUARE FEET, PROJECT 240196-1-52-01	DA						
0280 0110 1 1	(60.320)	700,000.00000	700,000.00	1,400,000.00000	1,400,000.00	1,769,451.27000	1,769,451.27
CLEARING & GRUBBING 24019615201	AC						
0285 0110 7 1	22.000	155.00000	3,410.00	375.00000	8,250.00	125.00000	2,750.00
MAILBOX, F&I SINGLE	EA						
0290 0120 1	49,698.000	1.25000	62,122.50	7.50000	372,735.00	6.00000	298,188.00
REGULAR EXCAVATION	CY						
0295 0120 4	7,270.000	14.40000	104,688.00	16.00000	116,320.00	12.00000	87,240.00
SUBSOIL EXCAVATION	CY						
0300 0120 6	102,615.000	22.00000	2,257,530.00	15.00000	1,539,225.00	13.00000	1,333,995.00
EMBANKMENT	CY						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) LANE CONSTRUCTION CORPORATION (THE)		(3) PRINCE CONTRACTING, LLC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0305 0160 4	116,999.000	1.90000	222,298.10	6.50000	760,493.50	6.00000	701,994.00
TYPE B STABILIZATION	SY						
0310 0162 1 12	10,209.000	5.85000	59,722.65	3.95000	40,325.55	3.00000	30,627.00
PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	SY						
0315 0285709	95,178.000	14.50000	1,380,081.00	15.00000	1,427,670.00	13.75000	1,308,697.50
OPTIONAL BASE, BASE GROUP 09	SY						
0320 0285710	19,592.000	27.40000	536,820.80	33.00000	646,536.00	36.50000	715,108.00
OPTIONAL BASE, BASE GROUP 10	SY						
0325 0285711	18,499.000	33.10000	612,316.90	37.00000	684,463.00	40.00000	739,960.00
OPTIONAL BASE, BASE GROUP 11	SY						
0330 0286 1	6,542.000	40.00000	261,680.00	33.00000	215,886.00	35.00000	228,970.00
TURNOUT CONSTRUCTION	SY						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0335 0327 70 4	116,841.000	5.30000	619,257.30	5.00000	584,205.00	2.75000	321,312.75
MILLING EXIST ASPH PAVT, 3" AVG DEPTH	SY						
0340 0327 70 6	14,315.000	4.10000	58,691.50	4.00000	57,260.00	4.15000	59,407.25
MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY						
0345 0334 1 13	50,554.000	86.70000	4,383,031.80	83.00000	4,195,982.00	78.00000	3,943,212.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN						
0350 0337 7 74	17,160.000	109.00000	1,870,440.00	104.00000	1,784,640.00	115.00000	1,973,400.00
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22, ARB	TN						
0355 0339 1	1,187.000	204.00000	242,148.00	225.00000	267,075.00	180.00000	213,660.00
MISCELLANEOUS ASPHALT PAVEMENT	TN						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0360 0350 3 9	18,239.000	76.30000	1,391,635.70	90.00000	1,641,510.00	95.00000	1,732,705.00
PLAIN CEMENT CONCRETE PAVEMENT, 10"	SY						
0365 0350 5	30,468.000	6.05000	184,331.40	2.75000	83,787.00	6.00000	182,808.00
CLEANING & SEALING JOINTS-CONCRETE PAVEMENT:	LF						
0370 0352 70	18,234.000	6.20000	113,050.80	7.00000	127,638.00	4.00000	72,936.00
GRINDING CONCRETE PAVEMENT	SY						
0375 0400 1 2	128.600	1,090.00000	140,174.00	1,000.00000	128,600.00	1,300.00000	167,180.00
CONCRETE CLASS I, ENDWALLS	CY						
0380 0400 4 1	100.200	909.00000	91,081.80	1,250.00000	125,250.00	1,900.00000	190,380.00
CONCRETE CLASS IV, CULVERTS	CY						
0385 0415 1 1	14,950.000	1.55000	23,172.50	0.85000	12,707.50	1.00000	14,950.00
REINFORCING STEEL- ROADWAY	LB						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0390 0425 1203	2.000	5,460.00000	10,920.00	6,000.00000	12,000.00	4,700.00000	9,400.00
INLETS, CURB, TYPE 9, J BOT, <10'	EA						
0395 0425 1311	76.000	4,060.00000	308,560.00	3,500.00000	266,000.00	4,700.00000	357,200.00
INLETS, CURB, TYPE P-1, <10'	EA						
0400 0425 1312	5.000	10,300.00000	51,500.00	4,800.00000	24,000.00	6,200.00000	31,000.00
INLETS, CURB TYPE P-1, >10'	EA						
0405 0425 1321	50.000	4,240.00000	212,000.00	3,500.00000	175,000.00	4,800.00000	240,000.00
INLETS, CURB, TYPE P-2, <10'	EA						
0410 0425 1322	2.000	12,200.00000	24,400.00	4,400.00000	8,800.00	6,100.00000	12,200.00
INLETS, CURB, TYPE P-2, >10'	EA						
0412 0425 1325	1.000	6,080.00000	6,080.00	2,200.00000	2,200.00	4,200.00000	4,200.00
INLETS, CURB, TYPE P-2, PARTIAL	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0413 0425 1345	1.000	5,280.00000	5,280.00	3,100.00000	3,100.00	4,200.00000	4,200.00
INLETS, CURB, TYPE P-4, PARTIAL	EA						
0415 0425 1351	2.000	4,270.00000	8,540.00	5,100.00000	10,200.00	4,300.00000	8,600.00
INLETS, CURB, TYPE P-5, <10'	EA						
0417 0425 1355	2.000	4,090.00000	8,180.00	2,300.00000	4,600.00	2,900.00000	5,800.00
INLETS, CURB, TYPE P-5, PARTIAL	EA						
0420 0425 1361	1.000	4,640.00000	4,640.00	5,100.00000	5,100.00	5,300.00000	5,300.00
INLETS, CURB, TYPE P-6, <10'	EA						
0422 0425 1365	1.000	3,450.00000	3,450.00	2,600.00000	2,600.00	2,300.00000	2,300.00
INLETS, CURB, TYPE P-6, PARTIAL	EA						
0425 0425 1411	11.000	5,860.00000	64,460.00	4,200.00000	46,200.00	7,000.00000	77,000.00
INLETS, CURB TYPE J-1, <10'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0430 0425 1412	9.000	6,370.00000	57,330.00	5,900.00000	53,100.00	7,600.00000	68,400.00
INLETS, CURB, TYPE J-1, >10'	EA						
0435 0425 1421	29.000	6,130.00000	177,770.00	5,000.00000	145,000.00	5,000.00000	145,000.00
INLETS, CURB, TYPE J-2, <10'	EA						
0440 0425 1422	3.000	7,150.00000	21,450.00	6,500.00000	19,500.00	8,200.00000	24,600.00
INLETS, CURB, TYPE J-2, >10'	EA						
0445 0425 1451	1.000	6,840.00000	6,840.00	6,800.00000	6,800.00	6,500.00000	6,500.00
INLETS, CURB, TYPE J-5, <10'	EA						
0450 0425 1471	5.000	3,650.00000	18,250.00	4,400.00000	22,000.00	3,700.00000	18,500.00
INLETS, CURB, TYPE 7, <10'	EA						
0455 0425 1521	34.000	2,520.00000	85,680.00	2,800.00000	95,200.00	2,900.00000	98,600.00
INLETS, DT BOT, TYPE C,<10'	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0460 0425 1541	21.000	2,840.00000	59,640.00	3,500.00000	73,500.00	3,400.00000	71,400.00
INLETS, DT BOT, TYPE D, <10'	EA						
0465 0425 1543	3.000	4,780.00000	14,340.00	4,300.00000	12,900.00	5,400.00000	16,200.00
INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	EA						
0470 0425 1711	2.000	3,980.00000	7,960.00	5,000.00000	10,000.00	4,200.00000	8,400.00
INLETS, GUTTER, TYPE V, <10'	EA						
0475 0425 1910	33.000	3,740.00000	123,420.00	4,500.00000	148,500.00	3,600.00000	118,800.00
INLETS, CLOSED FLUME	EA						
0480 0425 2 41	11.000	3,340.00000	36,740.00	3,500.00000	38,500.00	4,000.00000	44,000.00
MANHOLES, P-7, <10'	EA						
0485 0425 2 42	8.000	5,160.00000	41,280.00	4,200.00000	33,600.00	4,000.00000	32,000.00
MANHOLES, P-7, >10'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0490 0425 2 43	9.000	2,190.00000	19,710.00	2,000.00000	18,000.00	2,700.00000	24,300.00
MANHOLES, P-7, PARTIAL	EA						
0495 0425 2 61	10.000	3,260.00000	32,600.00	3,300.00000	33,000.00	3,300.00000	33,000.00
MANHOLES, P-8, <10'	EA						
0500 0425 2 62	2.000	5,080.00000	10,160.00	3,900.00000	7,800.00	3,500.00000	7,000.00
MANHOLES, P-8, >10'	EA						
0505 0425 2 71	2.000	5,470.00000	10,940.00	3,700.00000	7,400.00	5,500.00000	11,000.00
MANHOLES, J-7, <10'	EA						
0510 0425 2 72	11.000	8,930.00000	98,230.00	7,300.00000	80,300.00	6,800.00000	74,800.00
MANHOLES, J-7, >10'	EA						
0515 0425 2 91	5.000	6,340.00000	31,700.00	5,300.00000	26,500.00	6,500.00000	32,500.00
MANHOLES, J-8, <10'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0520 0425 2 92	2.000	8,780.00000	17,560.00	8,000.00000	16,000.00	6,800.00000	13,600.00
MANHOLES, J-8, >10'	EA						
0525 0425 5	8.000	541.00000	4,328.00	1,600.00000	12,800.00	1,800.00000	14,400.00
MANHOLE, ADJUST	EA						
0535 0430 94 1	1,847.000	2.80000	5,171.60	1.25000	2,308.75	3.00000	5,541.00
DESILTING PIPE, 0 - 24"	LF						
0540 0430 94 2	835.000	3.90000	3,256.50	1.50000	1,252.50	5.00000	4,175.00
DESILTING PIPE, 25 - 36"	LF						
0545 0430 94 3	390.000	5.05000	1,969.50	2.00000	780.00	7.00000	2,730.00
DESILTING PIPE, 37 - 48"	LF						
0550 0430 94 4	140.000	11.20000	1,568.00	4.75000	665.00	26.00000	3,640.00
DESILTING PIPE, 49 - 60"	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0555 0430174118	481.000	64.80000	31,168.80	105.00000	50,505.00	75.00000	36,075.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	LF						
0560 0430174124	273.000	73.30000	20,010.90	120.00000	32,760.00	90.00000	24,570.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	LF						
0565 0430174230	68.000	172.00000	11,696.00	165.00000	11,220.00	140.00000	9,520.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	LF						
0570 0430174236	131.000	120.00000	15,720.00	200.00000	26,200.00	170.00000	22,270.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0575 0430175115	64.000	161.00000	10,304.00	175.00000	11,200.00	115.00000	7,360.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	LF						
0580 0430175118	13,636.000	63.20000	861,795.20	99.00000	1,349,964.00	70.00000	954,520.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	LF						
0585 0430175124	12,094.000	64.50000	780,063.00	99.00000	1,197,306.00	80.00000	967,520.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	LF						
0590 0430175130	6,453.000	83.90000	541,406.70	130.00000	838,890.00	100.00000	645,300.00
PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	LF						
0595 0430175136	3,612.000	102.00000	368,424.00	155.00000	559,860.00	120.00000	433,440.00
PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) LANE CONSTRUCTION CORPORATION (THE)		(3) PRINCE CONTRACTING, LLC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0600 0430175142	2,823.000	117.00000	330,291.00	210.00000	592,830.00	150.00000	423,450.00
PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	LF						
0605 0430175148	797.000	141.00000	112,377.00	239.00000	190,483.00	200.00000	159,400.00
PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	LF						
0610 0430175154	22.000	256.00000	5,632.00	300.00000	6,600.00	500.00000	11,000.00
PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	LF						
0615 0430175218	732.000	67.20000	49,190.40	105.00000	76,860.00	130.00000	95,160.00
PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0620 0430175224	312.000	102.00000	31,824.00	135.00000	42,120.00	140.00000	43,680.00
PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	LF						
0625 0430175242	506.000	156.00000	78,936.00	275.00000	139,150.00	215.00000	108,790.00
PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	LF						
0630 0430175248	259.000	228.00000	59,052.00	275.00000	71,225.00	225.00000	58,275.00
PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	LF						
0635 0430830	33.600	133.00000	4,468.80	250.00000	8,400.00	600.00000	20,160.00
PIPE FILLING AND PLUGGING-PLACE OUT OF SERVICE	CY						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0640 0430982125	3.000	1,220.00000	3,660.00	2,000.00000	6,000.00	1,000.00000	3,000.00
MITERED END SECTION, OPTIONAL ROUND, 18" CD	EA						
0645 0430982129	7.000	1,400.00000	9,800.00	2,000.00000	14,000.00	1,100.00000	7,700.00
MITERED END SECTION, OPTIONAL ROUND, 24" CD	EA						
0650 0430982138	1.000	2,940.00000	2,940.00	3,800.00000	3,800.00	2,300.00000	2,300.00
MITERED END SECTION, OPTIONAL ROUND, 36" CD	EA						
0655 0430982629	4.000	1,640.00000	6,560.00	2,000.00000	8,000.00	1,100.00000	4,400.00
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0660 0430982641	1.000	5,480.00000	5,480.00	5,500.00000	5,500.00	2,600.00000	2,600.00
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	EA						
0665 0430984125	16.000	1,120.00000	17,920.00	1,900.00000	30,400.00	900.00000	14,400.00
MITERED END SECTION, OPTIONAL ROUND, 18" SD	EA						
0670 0430984129	10.000	1,270.00000	12,700.00	2,000.00000	20,000.00	1,000.00000	10,000.00
MITERED END SECTION, OPTIONAL ROUND, 24" SD	EA						
0675 0430984633	2.000	2,430.00000	4,860.00	6,000.00000	12,000.00	2,300.00000	4,600.00
MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	EA						
0680 0430984638	4.000	3,320.00000	13,280.00	5,500.00000	22,000.00	4,100.00000	16,400.00
MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0685 0434 1	2,645.400	311.00000	822,719.40	250.00000	661,350.00	190.00000	502,626.00
UNDERGROUND EXFILTRATION STORAGE	CY						
0690 0443 70 4	1,842.000	130.00000	239,460.00	275.00000	506,550.00	215.00000	396,030.00
FRENCH DRAIN, 24"	LF						
0695 0443 70 5	417.000	140.00000	58,380.00	275.00000	114,675.00	240.00000	100,080.00
FRENCH DRAIN, 30"	LF						
0700 0443 70 6	397.000	147.00000	58,359.00	275.00000	109,175.00	225.00000	89,325.00
FRENCH DRAIN, 36"	LF						
0705 0446 1 1	3,012.000	25.40000	76,504.80	35.00000	105,420.00	25.00000	75,300.00
EDGEDRAIN DRAINCRETE, STANDARD	LF						
0710 0446 71 1	87.000	42.70000	3,714.90	35.00000	3,045.00	51.00000	4,437.00
EDGEDRAIN OUTLET PIPE, 4"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0715 0515 1 2	715.000	34.00000	24,310.00	21.00000	15,015.00	30.00000	21,450.00
PIPE HANDRAIL - GUIDERAIL, ALUMINUM	LF						
0720 0520 1 7	31,901.000	13.00000	414,713.00	15.00000	478,515.00	15.00000	478,515.00
CONCRETE CURB & GUTTER, TYPE E	LF						
0725 0520 1 10	40,414.000	11.20000	452,636.80	14.00000	565,796.00	15.00000	606,210.00
CONCRETE CURB & GUTTER, TYPE F	LF						
0730 0520 3	3,101.000	13.10000	40,623.10	15.00000	46,515.00	25.00000	77,525.00
VALLEY GUTTER- CONCRETE	LF						
0735 0520 5 11	1,134.000	28.90000	32,772.60	43.00000	48,762.00	38.00000	43,092.00
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0740 0520 5 12	1,124.000	33.00000	37,092.00	55.00000	61,820.00	52.00000	58,448.00
TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	LF						
0745 0520 5 21	782.000	42.30000	33,078.60	33.00000	25,806.00	33.00000	25,806.00
TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE	LF						
0750 0520 70	266.000	40.20000	10,693.20	75.00000	19,950.00	72.50000	19,285.00
CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY						
0755 0522 1	24,321.000	25.70000	625,049.70	38.00000	924,198.00	30.00000	729,630.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0760 0522 2	7,507.000	28.80000	216,201.60	42.00000	315,294.00	44.00000	330,308.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0765 0527 2	1,320.000	22.70000	29,964.00	25.00000	33,000.00	22.50000	29,700.00
DETECTABLE WARNINGS	SF						
0770 0530 3 4	1,304.600	84.50000	110,238.70	165.00000	215,259.00	150.00000	195,690.00
RIPRAP, RUBBLE, F&I, DITCH LINING	TN						
0775 0536 73	1,801.000	5.15000	9,275.15	1.50000	2,701.50	3.00000	5,403.00
GUARDRAIL REMOVAL	LF						
0780 0544 75 1	2.000	16,500.00000	33,000.00	11,000.00000	22,000.00	18,000.00000	36,000.00
CRASH CUSHION	EA						
0785 0550 10220	1,031.000	10.30000	10,619.30	9.30000	9,588.30	10.00000	10,310.00
FENCING, TYPE B, 5.1-6.0', STANDARD	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0790 0550 60235	1.000	2,160.00000	2,160.00	1,600.00000	1,600.00	2,150.00000	2,150.00
FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	EA						
0795 0570 1 2	122,635.000	1.95000	239,138.25	1.65000	202,347.75	3.50000	429,222.50
PERFORMANCE TURF, SOD	SY						
0800 0591 1 17	2,479.000	30.10000	74,617.90	27.00000	66,933.00	20.50000	50,819.50
IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 24019615201 24019615201	LF						
0805 0710 11101	26.000	1,160.00000	30,160.00	868.00000	22,568.00	1,125.00000	29,250.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0810 0710 11102	1.304	1,660.00000	2,164.64	1,222.00000	1,593.49	1,615.00000	2,105.96
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0815 0710 11123	14,496.000	0.95000	13,771.20	0.35000	5,073.60	1.00000	14,496.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
0820 0710 11124	1,546.000	1.40000	2,164.40	0.65000	1,004.90	1.40000	2,164.40
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0825 0710 11125	3,644.000	1.90000	6,923.60	0.70000	2,550.80	1.85000	6,741.40
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	LF						
0830 0710 11131	55.200	379.00000	20,920.80	230.00000	12,696.00	365.00000	20,148.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	GM						
0835 0710 11141	1.128	685.00000	772.68	228.00000	257.18	660.00000	744.48
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	GM						
0840 0710 11160	18.000	78.90000	1,420.20	46.00000	828.00	76.50000	1,377.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0845 0710 11170	402.000	24.20000	9,728.40	20.50000	8,241.00	23.50000	9,447.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA						
0850 0710 11201	16.800	1,160.00000	19,488.00	868.00000	14,582.40	1,125.00000	18,900.00
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM						
0855 0710 11202	0.466	1,680.00000	782.88	1,210.00000	563.86	1,615.00000	752.59
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0860 0710 11224	2,291.000	1.40000	3,207.40	0.65000	1,489.15	1.40000	3,207.40
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0865 0710 11241	0.342	680.00000	232.56	254.00000	86.87	660.00000	225.72
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	GM						
0870 0711 17	3,524.000	1.25000	4,405.00	2.00000	7,048.00	1.25000	4,405.00
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	SF						
0875 0999 16	(1.000)	26,400.00000	26,400.00	26,400.00000	26,400.00	26,400.00000	26,400.00
PARTNERING, DO NOT BID 24019615201	LS						
0880 0999 20 1	14.000	3,300.00000	46,200.00	3,300.00000	46,200.00	3,300.00000	46,200.00
DISPUTES REVIEW BOARD, MEETING- DO NOT BID	DA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0885 0999 20 2	4.000	8,000.00000	32,000.00	8,000.00000	32,000.00	8,000.00000	32,000.00
DISPUTES REVIEW BOARD, HEARING- DO NOT BID	EA						
0890 0999 25	(1.000)	142,000.00000	142,000.00	142,000.00000	142,000.00	142,000.00000	142,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 24019615201	LS						
0895 0999 25	(1.000)	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 24019615601	LS						
0900 0999 25	(1.000)	1,000.00000	1,000.00	1,000.00000	1,000.00	1,000.00000	1,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 24019615602	LS						
0905 0999 25	(1.000)	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 24019615603	LS						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description		(1) BERGERON LAND DEVELOPMENT, INC		(2) LANE CONSTRUCTION CORPORATION (THE)		(3) PRINCE CONTRACTING, LLC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$33,588,541.14		$38,420,416.20		$38,098,625.96
Life Cycle Costs:							
Section Total with LCC:			$33,588,541.14		$38,420,416.20		$38,098,625.96

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0910 0649 36300	1.000	1,700.00000	1,700.00	1,400.00000	1,400.00	2,030.00000	2,030.00
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	EA						
0915 0700 1 11	126.000	266.00000	33,516.00	306.00000	38,556.00	260.00000	32,760.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0920 0700 1 12	57.000	902.00000	51,414.00	880.00000	50,160.00	885.00000	50,445.00
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0925 0700 1 13	8.000	1,640.00000	13,120.00	1,400.00000	11,200.00	1,600.00000	12,800.00
SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS						
0930 0700 1 50	26.000	175.00000	4,550.00	50.00000	1,300.00	170.00000	4,420.00
SINGLE POST SIGN, RELOCATE	AS						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0935 0700 1 60	243.000	5.15000	1,251.45	10.00000	2,430.00	5.00000	1,215.00
SINGLE POST SIGN, REMOVE	AS						
0940 0700 2 12	2.000	3,050.00000	6,100.00	3,100.00000	6,200.00	2,985.00000	5,970.00
MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0945 0700 2 13	1.000	3,280.00000	3,280.00	3,200.00000	3,200.00	3,200.00000	3,200.00
MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS						
0950 0700 2 14	5.000	3,790.00000	18,950.00	4,000.00000	20,000.00	3,700.00000	18,500.00
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS						
0955 0700 2 15	11.000	5,480.00000	60,280.00	5,000.00000	55,000.00	5,400.00000	59,400.00
MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0960 0700 2 60	8.000	541.00000	4,328.00	350.00000	2,800.00	530.00000	4,240.00
MULTI- POST SIGN, REMOVE	AS						
0965 0705 10 1	3.000	66.00000	198.00	150.00000	450.00	120.00000	360.00
OBJECT MARKER, TYPE 1	EA						
0970 0705 10 4	19.000	77.30000	1,468.70	150.00000	2,850.00	130.00000	2,470.00
OBJECT MARKER, TYPE 4	EA						
0975 0705 11 1	31.000	56.70000	1,757.70	45.00000	1,395.00	65.00000	2,015.00
DELINEATOR, FLEXIBLE TUBULAR	EA						
0980 0710 90	(1.000)	397,000.00000	397,000.00	260,000.00000	260,000.00	385,000.00000	385,000.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 24019615201	LS						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description		(1) BERGERON LAND DEVELOPMENT, INC		(2) LANE CONSTRUCTION CORPORATION (THE)		(3) PRINCE CONTRACTING, LLC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$598,913.85		$456,941.00		$584,825.00
Life Cycle Costs:							
Section Total with LCC:			$598,913.85		$456,941.00		$584,825.00

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0985 0630 2 11	27,245.000	3.60000	98,082.00	3.90000	106,255.50	3.50000	95,357.50
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
0990 0630 2 12	9,585.000	12.90000	123,646.50	13.25000	127,001.25	12.60000	120,771.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0995 0635 2 11	200.000	791.00000	158,200.00	305.00000	61,000.00	775.00000	155,000.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
1000 0715 1 12	59,006.000	1.30000	76,707.80	1.00000	59,006.00	1.25000	73,757.50
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF						
1005 0715 1 13	85,917.000	2.05000	176,129.85	1.70000	146,058.90	2.00000	171,834.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
1010 0715 1 14	180.000	4.65000	837.00	3.10000	558.00	4.50000	810.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	LF						
1015 0715 1 16	180.000	8.75000	1,575.00	7.00000	1,260.00	8.50000	1,530.00
LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	LF						
1020 0715 1 60	2,341.000	0.50000	1,170.50	0.20000	468.20	0.50000	1,170.50
LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	LF						
1025 0715 4122	2.000	3,810.00000	7,620.00	4,315.00000	8,630.00	3,720.00000	7,440.00
LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
1030 0715 7 11	4.000	18,700.00000	74,800.00	11,275.00000	45,100.00	18,250.00000	73,000.00
LOAD CENTER, F&I, SECONDARY VOLTAGE	EA						
1035 0715 7 21	1.000	861.00000	861.00	750.00000	750.00	840.00000	840.00
LOAD CENTER, REWORK, SECONDARY VOLTAGE	EA						
1040 0715500 1	192.000	577.00000	110,784.00	350.00000	67,200.00	565.00000	108,480.00
POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	EA						
1045 0715511140	182.000	6,840.00000	1,244,880.00	5,785.00000	1,052,870.00	6,500.00000	1,183,000.00
LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1050 0715512140	8.000	8,340.00000	66,720.00	7,525.00000	60,200.00	8,150.00000	65,200.00
LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'	EA						
Section Totals:			$2,142,013.65		$1,736,357.85		$2,058,190.50
Life Cycle Costs:							
Section Total with LCC:			$2,142,013.65		$1,736,357.85		$2,058,190.50

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1055 0630 2 11	11,420.000	4.10000	46,822.00	4.00000	45,680.00	3.80000	43,396.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
1060 0630 2 12	5,900.000	16.00000	94,400.00	14.25000	84,075.00	15.60000	92,040.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
1065 0632 7 1	11.000	7,920.00000	87,120.00	2,650.00000	29,150.00	7,745.00000	85,195.00
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI						
1070 0632 7 6	10.000	514.00000	5,140.00	275.00000	2,750.00	500.00000	5,000.00
SIGNAL CABLE, REMOVE-INTERSECTION	PI						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) LANE CONSTRUCTION CORPORATION (THE)		(3) PRINCE CONTRACTING, LLC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1075 0635 2 11	204.000	517.00000	105,468.00	305.00000	62,220.00	500.00000	102,000.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
1080 0635 2 40	2.000	171.00000	342.00	400.00000	800.00	165.00000	330.00
PULL & SPLICE BOX, RELOCATE	EA						
1085 0639 1123	10.000	2,940.00000	29,400.00	1,200.00000	12,000.00	2,875.00000	28,750.00
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS						
1090 0639 2 1	415.000	7.20000	2,988.00	1.30000	539.50	7.00000	2,905.00
ELECTRICAL SERVICE WIRE	LF						
1095 0641 2 11	10.000	1,020.00000	10,200.00	920.00000	9,200.00	985.00000	9,850.00
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1100 0646 1 11	65.000	1,010.00000	65,650.00	730.00000	47,450.00	985.00000	64,025.00
ALUMINUM SIGNALS POLE, PEDESTAL	EA						
1105 0646 1 40	1.000	788.00000	788.00	435.00000	435.00	770.00000	770.00
ALUMINUM SIGNALS POLE, RELOCATE	EA						
1110 0646 1 60	64.000	147.00000	9,408.00	70.00000	4,480.00	145.00000	9,280.00
ALUMINUM SIGNALS POLE, REMOVE	EA						
1115 0649 31202	1.000	22,800.00000	22,800.00	30,000.00000	30,000.00	22,265.00000	22,265.00
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-46	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1120 0649 31204	1.000	32,900.00000	32,900.00	38,700.00000	38,700.00	32,125.00000	32,125.00
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 70.5	EA						
1125 0649 31205	4.000	32,200.00000	128,800.00	38,500.00000	154,000.00	31,500.00000	126,000.00
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 78	EA						
1130 0649 31999	31.000	35,700.00000	1,106,700.00	37,500.00000	1,162,500.00	34,900.00000	1,081,900.00
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	EA						
1135 0649 36300	1.000	2,080.00000	2,080.00	1,100.00000	1,100.00	2,050.00000	2,050.00
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1140 0649 36500	33.000	3,840.00000	126,720.00	1,200.00000	39,600.00	3,760.00000	124,080.00
MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT	EA						
1145 0650 1 11	2.000	475.00000	950.00	480.00000	960.00	465.00000	930.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	AS						
1150 0650 1 14	118.000	763.00000	90,034.00	690.00000	81,420.00	745.00000	87,910.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS						
1155 0650 1 16	18.000	961.00000	17,298.00	870.00000	15,660.00	940.00000	16,920.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	AS						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1160 0650 1 19	5.000	1,320.00000	6,600.00	1,250.00000	6,250.00	1,290.00000	6,450.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	AS						
1165 0653 1 11	72.000	535.00000	38,520.00	535.00000	38,520.00	525.00000	37,800.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS						
1170 0653 1 40	1.000	441.00000	441.00	420.00000	420.00	430.00000	430.00
PEDESTRIAN SIGNAL, RELOCATE	AS						
1175 0660 1109	110.000	369.00000	40,590.00	200.00000	22,000.00	360.00000	39,600.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	EA						
1180 0660 1110	19.000	369.00000	7,011.00	210.00000	3,990.00	360.00000	6,840.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1185 0660 2102	130.000	768.00000	99,840.00	500.00000	65,000.00	750.00000	97,500.00
LOOP ASSEMBLY, F&I, TYPE B	AS						
1190 0660 2106	81.000	847.00000	68,607.00	725.00000	58,725.00	800.00000	64,800.00
LOOP ASSEMBLY, F&I, TYPE F	AS						
1195 0663 1110	10.000	8,320.00000	83,200.00	7,200.00000	72,000.00	8,100.00000	81,000.00
SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	EA						
1200 0665 1 11	72.000	271.00000	19,512.00	185.00000	13,320.00	265.00000	19,080.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA						
1205 0670 5151	10.000	29,900.00000	299,000.00	23,155.00000	231,550.00	29,200.00000	292,000.00
TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, ATC, 1 PREEMPTION	AS						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1210 0670 5600	10.000	294.00000	2,940.00	150.00000	1,500.00	285.00000	2,850.00
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS						
1215 0684 1 4	10.000	604.00000	6,040.00	450.00000	4,500.00	590.00000	5,900.00
MANAGED FIELD ETHERNET SWITCH, RELOCATE	EA						
1220 0685106	10.000	6,870.00000	68,700.00	7,200.00000	72,000.00	6,700.00000	67,000.00
SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	EA						
1225 0700 3201	4.000	493.00000	1,972.00	450.00000	1,800.00	481.00000	1,924.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1230 0700 3501	1.000	299.00000	299.00	375.00000	375.00	290.00000	290.00
SIGN PANEL, RELOCATE, UP TO 12 SF	EA						
1235 0700 5 22	39.000	2,940.00000	114,660.00	3,750.00000	146,250.00	2,890.00000	112,710.00
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA						
1240 0700 11391	2.000	3,950.00000	7,900.00	3,660.00000	7,320.00	3,865.00000	7,730.00
ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	AS						
1245 0741 1 11	12.000	1,070.00000	12,840.00	1,200.00000	14,400.00	1,050.00000	12,600.00
TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1250 0745 70 12	12.000	922.00000	11,064.00	800.00000	9,600.00	900.00000	10,800.00
TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	AS						
1255 0746 71111	2.000	3,420.00000	6,840.00	2,350.00000	4,700.00	3,350.00000	6,700.00
TMS CABINET, F&I, TYPE III, BASE MOUNT, 1 BACKPLANE	EA						
Section Totals:			$2,882,584.00		$2,596,939.50		$2,811,725.00
Life Cycle Costs:							
Section Total with LCC:			$2,882,584.00		$2,596,939.50		$2,811,725.00

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1260 1050 11222	1,630.000	78.40000	127,792.00	60.00000	97,800.00	42.00000	68,460.00
UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	LF						
1265 1050 11223	1,859.000	66.90000	124,367.10	75.00000	139,425.00	68.00000	126,412.00
UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	LF						
1270 1050 11224	6,918.000	79.00000	546,522.00	95.00000	657,210.00	64.00000	442,752.00
UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	LF						
1275 1050 11322	71.000	46.50000	3,301.50	95.00000	6,745.00	22.00000	1,562.00
UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	LF						
1280 1050 11323	509.000	57.90000	29,471.10	25.00000	12,725.00	31.00000	15,779.00
UTILITY PIPE, F&I, PE, WATER / SEWER, 5 - 7.9"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1285 1050 11324	2,671.000	115.00000	307,165.00	52.00000	138,892.00	83.50000	223,028.50
UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	LF						
1290 1050 11514	107.000	593.00000	63,451.00	295.00000	31,565.00	115.00000	12,305.00
UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	LF						
1295 1050 15003	10.000	129.00000	1,290.00	350.00000	3,500.00	400.00000	4,000.00
UTILITY PIPE, ADJUST/MODIFY, 5 - 7.9"	LF						
1300 1050 16002	1,851.000	12.10000	22,397.10	23.00000	42,573.00	21.00000	38,871.00
UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	LF						
1305 1050 16003	1,970.000	9.95000	19,601.50	17.00000	33,490.00	21.00000	41,370.00
UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1310 1050 16004	8,447.000	11.60000	97,985.20	20.00000	168,940.00	25.65000	216,665.55
UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	LF						
1315 1050 18002	90.000	10.50000	945.00	12.00000	1,080.00	9.15000	823.50
UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	LF						
1320 1050 18004	785.000	17.70000	13,894.50	8.00000	6,280.00	9.50000	7,457.50
UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	LF						
1325 1055 11414	197.000	989.00000	194,833.00	400.00000	78,800.00	1,000.00000	197,000.00
UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	EA						
1330 1055 11424	12.000	1,440.00000	17,280.00	500.00000	6,000.00	1,700.00000	20,400.00
UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1335 1055 11434	36.000	626.00000	22,536.00	350.00000	12,600.00	1,300.00000	46,800.00
UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	EA						
1340 1055 11454	49.000	712.00000	34,888.00	150.00000	7,350.00	950.00000	46,550.00
UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	EA						
1345 1055 11594	2.000	1,470.00000	2,940.00	125.00000	250.00	1,900.00000	3,800.00
UTILITY FITTINGS, F&I, STEEL, SPECIAL, 8.0-19.9"	EA						
1350 1080 11105	1.000	3,430.00000	3,430.00	2,400.00000	2,400.00	1,550.00000	1,550.00
UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	EA						
1355 1080 11201	90.000	1,210.00000	108,900.00	1,000.00000	90,000.00	185.00000	16,650.00
UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1360 1080 11203	33.000	2,800.00000	92,400.00	3,000.00000	99,000.00	2,650.00000	87,450.00
UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	EA						
1365 1080 11204	10.000	1,200.00000	12,000.00	900.00000	9,000.00	1,900.00000	19,000.00
UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	EA						
1370 1080 11207	13.000	2,740.00000	35,620.00	3,500.00000	45,500.00	7,100.00000	92,300.00
UTILITY FIXTURES, F&I, 2-4.9", LINE STOP ASSEMBLY	EA						
1375 1080 11209	13.000	1,200.00000	15,600.00	750.00000	9,750.00	1,085.00000	14,105.00
UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT	EA						
1380 1080 11303	28.000	2,550.00000	71,400.00	3,400.00000	95,200.00	2,815.00000	78,820.00
UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1385 1080 11304	27.000	1,230.00000	33,210.00	2,500.00000	67,500.00	1,765.00000	47,655.00
UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	EA						
1390 1080 11307	28.000	4,070.00000	113,960.00	3,200.00000	89,600.00	3,200.00000	89,600.00
UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	EA						
1395 1080 11309	28.000	199.00000	5,572.00	1,300.00000	36,400.00	1,450.00000	40,600.00
UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	EA						
1400 1080 11403	50.000	6,460.00000	323,000.00	7,500.00000	375,000.00	3,500.00000	175,000.00
UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	EA						
1405 1080 11404	53.000	2,900.00000	153,700.00	4,000.00000	212,000.00	2,500.00000	132,500.00
UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1410 1080 11407	47.000	5,300.00000	249,100.00	6,400.00000	300,800.00	4,000.00000	188,000.00
UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	EA						
1415 1080 11409	47.000	259.00000	12,173.00	1,100.00000	51,700.00	1,800.00000	84,600.00
UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	EA						
1420 1080 15	45.000	351.00000	15,795.00	1,500.00000	67,500.00	500.00000	22,500.00
UTILITY FIXTURES, ADJUST & MODIFY	EA						
1425 1644113 08	2.000	3,220.00000	6,440.00	5,000.00000	10,000.00	7,640.00000	15,280.00
FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	EA						
1430 1644700	5.000	1,860.00000	9,300.00	1,500.00000	7,500.00	3,675.00000	18,375.00
FIRE HYDRANT, ADJUST & MODIFY	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0007	Intelligent Transportation System	Cat Alt Set:		Cat Alt Member:		LCC:	
1435 1644800	3.000	2,630.00000	7,890.00	3,300.00000	9,900.00	5,100.00000	15,300.00
FIRE HYDRANT, RELOCATE	EA						
Section Totals:			$2,900,150.00		$3,023,975.00		$2,653,321.05
Life Cycle Costs:							
Section Total with LCC:			$2,900,150.00		$3,023,975.00		$2,653,321.05

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0007 Intelligent Transportation System		Cat Alt Set:		Cat Alt Member:		LCC:	
1440 0630 2 11	16,170.000	8.70000	140,679.00	6.00000	97,020.00	7.00000	113,190.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
1445 0630 2 12	5,614.000	17.10000	95,999.40	14.00000	78,596.00	13.85000	77,753.90
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
1450 0633 1122	4,266.000	2.20000	9,385.20	2.75000	11,731.50	1.75000	7,465.50
FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	LF						
1455 0633 1123	3,049.000	2.80000	8,537.20	3.25000	9,909.25	2.25000	6,860.25
FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	LF						
1460 0633 1124	28,870.000	3.40000	98,158.00	3.90000	112,593.00	2.75000	79,392.50
FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0007 Intelligent Transportation System		Cat Alt Set:		Cat Alt Member:		LCC:	
1465 0633 1610	7,215.000	0.95000	6,854.25	1.80000	12,987.00	0.75000	5,411.25
FIBER OPTIC CABLE, REMOVE, OVERHEAD	LF						
1470 0633 1620	12,175.000	0.60000	7,305.00	0.30000	3,652.50	0.50000	6,087.50
FIBER OPTIC CABLE, REMOVE, UNDERGROUND	LF						
1475 0633 2 31	1,052.000	37.40000	39,344.80	55.00000	57,860.00	30.00000	31,560.00
FIBER OPTIC CONNECTION, INSTALL, SPLICE	EA						
1480 0633 2 32	388.000	120.00000	46,560.00	71.00000	27,548.00	95.00000	36,860.00
FIBER OPTIC CONNECTION, INSTALL, TERMINATION	EA						
1485 0633 3 11	17.000	895.00000	15,215.00	995.00000	16,915.00	720.00000	12,240.00
FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0007 Intelligent Transportation System		Cat Alt Set:		Cat Alt Member:		LCC:	
1490 0633 3 12	75.000	59.80000	4,485.00	83.45000	6,258.75	48.00000	3,600.00
FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	EA						
1495 0633 3 13	14.000	47.30000	662.20	1,265.00000	17,710.00	38.00000	532.00
FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	EA						
1500 0633 3 15	2.000	3,010.00000	6,020.00	2,055.00000	4,110.00	2,400.00000	4,800.00
FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	EA						
1505 0635 2 12	28.000	1,460.00000	40,880.00	645.00000	18,060.00	1,180.00000	33,040.00
PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	 Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	 Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount
SECTION: 0007 Intelligent Transportation System		Cat Alt Set:		Cat Alt Member:		LCC:	
1510 0635 2 13	15.000	2,730.00000	40,950.00	2,515.00000	37,725.00	2,200.00000	33,000.00
PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	EA						
1515 0660 6422	2.000	2,110.00000	4,220.00	2,200.00000	4,400.00	1,700.00000	3,400.00
VEHICLE DETECTION SYSTEM-AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT	EA						
1520 0676 2144	1.000	11,600.00000	11,600.00	11,350.00000	11,350.00	9,000.00000	9,000.00
ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 340, 44" W X 60" H X 25" D	EA						
1525 0676 2600	1.000	990.00000	990.00	225.00000	225.00	800.00000	800.00
ITS CABINET- REMOVE	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BERGERON LAND DEVELOPMENT, INC Unit Price	(1) BERGERON LAND DEVELOPMENT, INC Ext Amount	(2) LANE CONSTRUCTION CORPORATION (THE) Unit Price	(2) LANE CONSTRUCTION CORPORATION (THE) Ext Amount	(3) PRINCE CONTRACTING, LLC. Unit Price	(3) PRINCE CONTRACTING, LLC. Ext Amount
SECTION: 0007 Intelligent Transportation System	Cat Alt Set:			Cat Alt Member:		LCC:	
1530 0682 1400	9.000	2,520.00000	22,680.00	4,500.00000	40,500.00	2,000.00000	18,000.00
ITS CCTV CAMERA, RELOCATE	EA						
Section Totals:			$600,525.05		$569,151.00		$482,992.90
Life Cycle Costs:							
Section Total with LCC:			$600,525.05		$569,151.00		$482,992.90
Contract Item Totals			$53,326,000.00		$54,949,732.00		$55,096,999.15
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$53,326,000.00		$54,949,732.00		55,096,999.15

( ) indicates item is bid as Lump Sum

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0110 3	(3530.000)	200,000.00000	200,000.00	59,740.42000	59,740.42	167,617.21000	167,617.21
REMOVAL OF EXISTING STRUCTURE 24019615201	SF						
0010 0400 2 4	415.600	970.00000	403,132.00	1,071.52000	445,323.71	1,244.63000	517,268.23
CONC CLASS II, SUPERSTRUCTURE	CY						
0015 0400 2 5	334.200	740.00000	247,308.00	1,040.28000	347,661.58	586.13000	195,884.65
CONCRETE CLASS II, SUBSTRUCTURE	CY						
0020 0400 2 10	291.400	330.00000	96,162.00	342.85000	99,906.49	193.86000	56,490.80
CONCRETE CLASS II, APPROACH SLABS	CY						
0025 0400 9	742.000	11.00000	8,162.00	24.47000	18,156.74	27.37000	20,308.54
BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	SY						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Structures	Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0415 1 4	102,093.000	0.67000	68,402.31	0.69000	70,444.17	0.62000	63,297.66
REINFORCING STEEL - SUPERSTRUCTURE	LB						
0035 0415 1 5	42,418.000	0.85000	36,055.30	0.81000	34,358.58	0.78000	33,086.04
REINFORCING STEEL- SUBSTRUCTURE	LB						
0040 0415 1 9	53,072.000	0.65000	34,496.80	0.67000	35,558.24	0.68000	36,088.96
REINFORCING STEEL- APPROACH SLABS	LB						
0045 0455133 2	70,549.000	1.00000	70,549.00	13.76000	970,754.24	8.78000	619,420.22
SHEET PILING STEEL, TEMPORARY-CRITICAL	SF						
0050 0455133 3	201,717.000	23.33000	4,706,057.61	38.16000	7,697,520.72	32.13000	6,481,167.21
SHEET PILING STEEL, F&I PERMANENT	SF						

Contract ID: T5557
Letting Date: December 09, 2015
Call Order: 002
Contract Time: 990 WORKING DAYS
Contract Description: SR 15/600

Counties: SEMINOLE
District(s): District 5
Project(s): N/A
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0458 1 11	243.000	30.00000	7,290.00	78.64000	19,109.52	41.92000	10,186.56
BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	LF						
0060 0460 70 2	639.000	32.00000	20,448.00	33.22000	21,227.58	34.60000	22,109.40
ALUMINUM BULLET RAILINGS, DOUBLE RAIL	LF						
0065 0460 70 3	260.000	40.00000	10,400.00	42.52000	11,055.20	42.67000	11,094.20
ALUMINUM BULLET RAILINGS, TRIPLE RAIL	LF						
0070 0515 2311	6,842.000	52.00000	355,784.00	54.48000	372,752.16	50.75000	347,231.50
PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0075 0521 5 1	260.000	89.00000	23,140.00	91.31000	23,740.60	132.05000	34,333.00
CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	LF						
0080 0521 6 12	260.000	90.00000	23,400.00	77.92000	20,259.20	103.21000	26,834.60
CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 42" HEIGHT	LF						
0085 0521 8 1	820.000	380.00000	311,600.00	573.47000	470,245.40	300.74000	246,606.80
CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	LF						
0090 0530 1	84.400	560.00000	47,264.00	366.96000	30,971.42	500.00000	42,200.00
RIPRAP, SAND-CEMENT	CY						
0095 0530 3 3	1,929.500	110.00000	212,245.00	79.37000	153,144.42	77.36000	149,266.12
RIPRAP- RUBBLE, BANK AND SHORE	TN						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	Structures	Cat Alt Set:		Cat Alt Member:		LCC:	
0100 0530 74	524.000	110.00000	57,640.00	181.82000	95,273.68	103.58000	54,275.92
BEDDING STONE	TN						
0105 0548 13	12,281.000	16.00000	196,496.00	8.71000	106,967.51	11.14000	136,810.34
RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	SF						
0110 0455 34103	4,280.000						
PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING- INTERNAL GAUGES, 18" SQ	LF						
AA 1							

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC. Unit Price	(4) SEMA CONSTRUCTION, INC. Ext Amount	(5) SOUTHLAND CONSTRUCTION, INC. Unit Price	(5) SOUTHLAND CONSTRUCTION, INC. Ext Amount	(6) HUBBARD CONSTRUCTION COMPANY Unit Price	(6) HUBBARD CONSTRUCTION COMPANY Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0115 0455 34203	4,280.000 LF	90.00000	385,200.00	140.66000	602,024.80	78.24000	334,867.20
PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING- EXTERNAL GAUGES, 18" SQ							
AA 2							
Section Totals:			$7,521,232.02		$11,706,196.38		$9,606,445.16
Life Cycle Costs:							
Section Total with LCC:			$7,521,232.02		$11,706,196.38		$9,606,445.16

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0120 0101 1	(1.000)	5,400,000.00000	5,400,000.00	4,651,211.68000	4,651,211.68	5,650,000.00000	5,650,000.00
MOBILIZATION 24019615201	LS						
0125 0102 1	(930.000)	2,000,000.00000	2,000,000.00	1,426,810.07000	1,426,810.07	1,420,000.00000	1,420,000.00
MAINTENANCE OF TRAFFIC 24019615201	DA						
0130 0102 2 1	(1.000)	500,000.00000	500,000.00	299,339.85000	299,339.85	1,400,000.00000	1,400,000.00
SPECIAL DETOUR 1 24019615201	LS						
0135 0102 2 2	(1.000)	50,000.00000	50,000.00	107,709.99000	107,709.99	112,441.36000	112,441.36
SPECIAL DETOUR 2 24019615201	LS						
0140 0102 14	576.000	80.00000	46,080.00	47.79000	27,527.04	45.00000	25,920.00
TRAFFIC CONTROL OFFICER	MH						
0145 0102 60	117,121.000	0.21000	24,595.41	0.22000	25,766.62	0.22000	25,766.62
WORK ZONE SIGN	ED						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0150 0102 61	85.000	68.00000	5,780.00	70.60000	6,001.00	55.00000	4,675.00
BUSINESS SIGN	EA						
0155 0102 71 13	30,259.000	76.00000	2,299,684.00	71.69000	2,169,267.71	68.16000	2,062,453.44
BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	LF						
0160 0102 71 14	3,244.000	27.00000	87,588.00	26.88000	87,198.72	37.63000	122,071.72
BARRIER WALL, TEMPORARY, F&I, TYPE K	LF						
0165 0102 71 23	29,918.000	5.50000	164,549.00	8.47000	253,405.46	5.22000	156,171.96
BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	LF						
0170 0102 71 24	3,055.000	20.00000	61,100.00	17.27000	52,759.85	4.47000	13,655.85
BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0175 0102 74 1	663,136.000	0.15000	99,470.40	0.15000	99,470.40	0.14000	92,839.04
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0180 0102 74 2	127,904.000	0.26000	33,255.04	0.27000	34,534.08	0.20000	25,580.80
CHANNELIZING DEVICE, TYPE III, 6'	ED						
0185 0102 75 1	5,749.500	21.00000	120,739.50	1.00000	5,749.50	17.57000	101,018.72
TEMPORARY SEPARATOR, F&I REMOVE	LF						
0190 0102 76	622.000	7.50000	4,665.00	7.60000	4,727.20	5.00000	3,110.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0195 0102 77	55,440.000	0.25000	13,860.00	0.27000	14,968.80	0.18000	9,979.20
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0200 0102 78	8,768.000	3.00000	26,304.00	3.15000	27,619.20	2.90000	25,427.20
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						
0205 0102 89 1	26.000	1,000.00000	26,000.00	1,075.33000	27,958.58	1,200.00000	31,200.00
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	LO						
0210 0102 99	2,866.000	13.00000	37,258.00	13.03000	37,343.98	12.00000	34,392.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0215 0102104	10,890.000	16.00000	174,240.00	3.99000	43,451.10	3.00000	32,670.00
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						
0220 0102107 1	10,890.000	4.20000	45,738.00	1.99000	21,671.10	5.00000	54,450.00
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC. Unit Price	 Ext Amount	(5) SOUTHLAND CONSTRUCTION, INC. Unit Price	 Ext Amount	(6) HUBBARD CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0225 0102911 1	21,660.000	0.80000	17,328.00	1.19000	25,775.40	1.10000	23,826.00
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP	LF						
0230 0102911 2	55,440.000	0.80000	44,352.00	1.19000	65,973.60	1.10000	60,984.00
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	LF						
0235 0102912 2	20,160.000	0.80000	16,128.00	1.19000	23,990.40	1.10000	22,176.00
PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	LF						
0240 0104 10 3	31,572.000	0.60000	18,943.20	0.60000	18,943.20	0.55000	17,364.60
SEDIMENT BARRIER	LF						
0245 0104 11	353.000	7.50000	2,647.50	7.60000	2,682.80	7.00000	2,471.00
FLOATING TURBIDITY BARRIER	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0250 0104 12	9,121.000	3.20000	29,187.20	3.26000	29,734.46	3.00000	27,363.00
STAKED TURBIDITY BARRIER-NYLON REINFORCED PVC	LF						
0255 0104 15	6.000	2,600.00000	15,600.00	2,237.67000	13,426.02	2,200.00000	13,200.00
SOIL TRACKING PREVENTION DEVICE	EA						
0260 0104 18	289.000	68.00000	19,652.00	96.47000	27,879.83	65.00000	18,785.00
INLET PROTECTION SYSTEM	EA						
0265 0107 1	1,079.490	81.00000	87,438.69	18.02000	19,452.41	65.00000	70,166.85
LITTER REMOVAL	AC						
0270 0107 2	1,079.070	90.00000	97,116.30	41.76000	45,061.96	65.00000	70,139.55
MOWING	AC						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0275 0109 71 10	990.000	190.00000	188,100.00	100.66000	99,653.40	140.94000	139,530.60
FIELD OFFICE, 1500 SQUARE FEET, PROJECT 240196-1-52-01	DA						
0280 0110 1 1	(60.320)	2,475,536.32000	2,475,536.32	627,414.74000	627,414.74	2,909,000.00000	2,909,000.00
CLEARING & GRUBBING 24019615201	AC						
0285 0110 7 1	22.000	150.00000	3,300.00	115.77000	2,546.94	150.00000	3,300.00
MAILBOX, F&I SINGLE	EA						
0290 0120 1	49,698.000	10.00000	496,980.00	5.03000	249,980.94	3.51000	174,439.98
REGULAR EXCAVATION	CY						
0295 0120 4	7,270.000	11.00000	79,970.00	4.83000	35,114.10	9.22000	67,029.40
SUBSOIL EXCAVATION	CY						
0300 0120 6	102,615.000	14.21000	1,458,159.15	14.08000	1,444,819.20	15.54000	1,594,637.10
EMBANKMENT	CY						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0305 0160 4	116,999.000	7.19000	841,222.81	4.05000	473,845.95	3.02000	353,336.98
TYPE B STABILIZATION	SY						
0310 0162 1 12	10,209.000	7.00000	71,463.00	3.13000	31,954.17	1.25000	12,761.25
PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	SY						
0315 0285709	95,178.000	18.00000	1,713,204.00	18.78000	1,787,442.84	13.89000	1,322,022.42
OPTIONAL BASE, BASE GROUP 09	SY						
0320 0285710	19,592.000	36.00000	705,312.00	30.57000	598,927.44	26.45000	518,208.40
OPTIONAL BASE, BASE GROUP 10	SY						
0325 0285711	18,499.000	42.00000	776,958.00	36.51000	675,398.49	35.59000	658,379.41
OPTIONAL BASE, BASE GROUP 11	SY						
0330 0286 1	6,542.000	42.00000	274,764.00	34.15000	223,409.30	21.05000	137,709.10
TURNOUT CONSTRUCTION	SY						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC. Unit Price	 Ext Amount	(5) SOUTHLAND CONSTRUCTION, INC. Unit Price	 Ext Amount	(6) HUBBARD CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0335 0327 70 4	116,841.000	2.95000	344,680.95	5.56000	649,635.96	5.20000	607,573.20
MILLING EXIST ASPH PAVT, 3" AVG DEPTH	SY						
0340 0327 70 6	14,315.000	4.40000	62,986.00	4.31000	61,697.65	4.03000	57,689.45
MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY						
0345 0334 1 13	50,554.000	88.00000	4,448,752.00	91.37000	4,619,118.98	85.37000	4,315,794.98
SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN						
0350 0337 7 74	17,160.000	120.00000	2,059,200.00	115.24000	1,977,518.40	107.68000	1,847,788.80
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22, ARB	TN						
0355 0339 1	1,187.000	79.00000	93,773.00	72.44000	85,986.28	393.19000	466,716.53
MISCELLANEOUS ASPHALT PAVEMENT	TN						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0360 0350 3 9	18,239.000	85.00000	1,550,315.00	130.60000	2,382,013.40	98.97000	1,805,113.83
PLAIN CEMENT CONCRETE PAVEMENT, 10"	SY						
0365 0350 5	30,468.000	7.50000	228,510.00	6.35000	193,471.80	7.00000	213,276.00
CLEANING & SEALING JOINTS-CONCRETE PAVEMENT:	LF						
0370 0352 70	18,234.000	9.50000	173,223.00	9.99000	182,157.66	6.59000	120,162.06
GRINDING CONCRETE PAVEMENT	SY						
0375 0400 1 2	128.600	530.00000	68,158.00	589.74000	75,840.56	573.86000	73,798.40
CONCRETE CLASS I, ENDWALLS	CY						
0380 0400 4 1	100.200	1,700.00000	170,340.00	1,327.62000	133,027.52	1,813.07000	181,669.61
CONCRETE CLASS IV, CULVERTS	CY						
0385 0415 1 1	14,950.000	0.95000	14,202.50	1.36000	20,332.00	0.90000	13,455.00
REINFORCING STEEL- ROADWAY	LB						

Contract ID: T5557
Letting Date: December 09, 2015
Call Order: 002
Contract Time: 990 WORKING DAYS
Contract Description: SR 15/600

Counties: SEMINOLE
District(s): District 5
Project(s): N/A
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0390 0425 1203	2.000	4,900.00000	9,800.00	9,655.03000	19,310.06	3,704.27000	7,408.54
INLETS, CURB, TYPE 9, J BOT, <10'	EA						
0395 0425 1311	76.000	3,900.00000	296,400.00	4,018.19000	305,382.44	3,990.70000	303,293.20
INLETS, CURB, TYPE P-1, <10'	EA						
0400 0425 1312	5.000	5,600.00000	28,000.00	5,351.40000	26,757.00	5,083.41000	25,417.05
INLETS, CURB TYPE P-1, >10'	EA						
0405 0425 1321	50.000	3,800.00000	190,000.00	4,046.19000	202,309.50	4,097.97000	204,898.50
INLETS, CURB, TYPE P-2, <10'	EA						
0410 0425 1322	2.000	4,800.00000	9,600.00	5,135.70000	10,271.40	4,624.23000	9,248.46
INLETS, CURB, TYPE P-2, >10'	EA						
0412 0425 1325	1.000	3,200.00000	3,200.00	3,343.08000	3,343.08	3,672.72000	3,672.72
INLETS, CURB, TYPE P-2, PARTIAL	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0413 0425 1345	1.000	1,200.00000	1,200.00	3,343.08000	3,343.08	3,954.73000	3,954.73
INLETS, CURB, TYPE P-4, PARTIAL	EA						
0415 0425 1351	2.000	2,500.00000	5,000.00	3,734.89000	7,469.78	3,913.45000	7,826.90
INLETS, CURB, TYPE P-5, <10'	EA						
0417 0425 1355	2.000	2,000.00000	4,000.00	2,648.77000	5,297.54	3,502.56000	7,005.12
INLETS, CURB, TYPE P-5, PARTIAL	EA						
0420 0425 1361	1.000	2,900.00000	2,900.00	4,006.15000	4,006.15	4,038.32000	4,038.32
INLETS, CURB, TYPE P-6, <10'	EA						
0422 0425 1365	1.000	2,500.00000	2,500.00	3,028.87000	3,028.87	3,702.54000	3,702.54
INLETS, CURB, TYPE P-6, PARTIAL	EA						
0425 0425 1411	11.000	6,000.00000	66,000.00	5,413.53000	59,548.83	5,693.68000	62,630.48
INLETS, CURB TYPE J-1, <10'	EA						

Contract ID: T5557
Letting Date: December 09, 2015
Call Order: 002
Contract Time: 990 WORKING DAYS
Contract Description: SR 15/600

Counties: SEMINOLE
District(s): District 5
Project(s): N/A
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0430 0425 1412	9.000	7,100.00000	63,900.00	6,101.81000	54,916.29	6,315.46000	56,839.14
INLETS, CURB, TYPE J-1, >10'	EA						
0435 0425 1421	29.000	4,700.00000	136,300.00	5,131.97000	148,827.13	5,274.74000	152,967.46
INLETS, CURB, TYPE J-2, <10'	EA						
0440 0425 1422	3.000	6,400.00000	19,200.00	5,994.55000	17,983.65	6,649.10000	19,947.30
INLETS, CURB, TYPE J-2, >10'	EA						
0445 0425 1451	1.000	4,000.00000	4,000.00	4,481.15000	4,481.15	5,624.29000	5,624.29
INLETS, CURB, TYPE J-5, <10'	EA						
0450 0425 1471	5.000	11,400.00000	57,000.00	3,923.15000	19,615.75	5,637.28000	28,186.40
INLETS, CURB, TYPE 7, <10'	EA						
0455 0425 1521	34.000	1,700.00000	57,800.00	2,809.92000	95,537.28	2,904.38000	98,748.92
INLETS, DT BOT, TYPE C,<10'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0460 0425 1541	21.000	2,000.00000	42,000.00	3,468.42000	72,836.82	3,378.23000	70,942.83
INLETS, DT BOT, TYPE D, <10'	EA						
0465 0425 1543	3.000	3,400.00000	10,200.00	4,527.90000	13,583.70	4,924.52000	14,773.56
INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	EA						
0470 0425 1711	2.000	2,200.00000	4,400.00	2,649.15000	5,298.30	3,522.93000	7,045.86
INLETS, GUTTER, TYPE V, <10'	EA						
0475 0425 1910	33.000	3,700.00000	122,100.00	6,009.55000	198,315.15	2,859.20000	94,353.60
INLETS, CLOSED FLUME	EA						
0480 0425 2 41	11.000	3,300.00000	36,300.00	3,485.79000	38,343.69	2,710.79000	29,818.69
MANHOLES, P-7, <10'	EA						
0485 0425 2 42	8.000	5,600.00000	44,800.00	5,504.36000	44,034.88	4,183.83000	33,470.64
MANHOLES, P-7, >10'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC. Unit Price	 Ext Amount	(5) SOUTHLAND CONSTRUCTION, INC. Unit Price	 Ext Amount	(6) HUBBARD CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0490 0425 2 43	9.000	2,100.00000	18,900.00	1,627.32000	14,645.88	1,522.01000	13,698.09
MANHOLES, P-7, PARTIAL	EA						
0495 0425 2 61	10.000	2,900.00000	29,000.00	2,591.38000	25,913.80	2,352.02000	23,520.20
MANHOLES, P-8, <10'	EA						
0500 0425 2 62	2.000	5,400.00000	10,800.00	4,612.04000	9,224.08	4,340.49000	8,680.98
MANHOLES, P-8, >10'	EA						
0505 0425 2 71	2.000	4,900.00000	9,800.00	4,749.25000	9,498.50	4,561.03000	9,122.06
MANHOLES, J-7, <10'	EA						
0510 0425 2 72	11.000	7,300.00000	80,300.00	7,309.10000	80,400.10	7,379.33000	81,172.63
MANHOLES, J-7, >10'	EA						
0515 0425 2 91	5.000	4,600.00000	23,000.00	4,286.64000	21,433.20	4,339.72000	21,698.60
MANHOLES, J-8, <10'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0520 0425 2 92	2.000	6,100.00000	12,200.00	4,764.99000	9,529.98	4,588.35000	9,176.70
MANHOLES, J-8, >10'	EA						
0525 0425 5	8.000	170.00000	1,360.00	412.43000	3,299.44	1,193.22000	9,545.76
MANHOLE, ADJUST	EA						
0535 0430 94 1	1,847.000	3.20000	5,910.40	2.17000	4,007.99	6.02000	11,118.94
DESILTING PIPE, 0 - 24"	LF						
0540 0430 94 2	835.000	3.20000	2,672.00	4.89000	4,083.15	8.32000	6,947.20
DESILTING PIPE, 25 - 36"	LF						
0545 0430 94 3	390.000	4.20000	1,638.00	9.65000	3,763.50	11.38000	4,438.20
DESILTING PIPE, 37 - 48"	LF						
0550 0430 94 4	140.000	6.50000	910.00	13.03000	1,824.20	25.08000	3,511.20
DESILTING PIPE, 49 - 60"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0555 0430174118	481.000	58.00000	27,898.00	50.74000	24,405.94	34.69000	16,685.89
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	LF						
0560 0430174124	273.000	68.00000	18,564.00	59.42000	16,221.66	45.51000	12,424.23
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	LF						
0565 0430174230	68.000	99.00000	6,732.00	92.18000	6,268.24	114.17000	7,763.56
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	LF						
0570 0430174236	131.000	130.00000	17,030.00	121.40000	15,903.40	139.37000	18,257.47
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0575 0430175115	64.000	95.00000	6,080.00	136.01000	8,704.64	109.00000	6,976.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	LF						
0580 0430175118	13,636.000	65.00000	886,340.00	70.30000	958,610.80	80.00000	1,090,880.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	LF						
0585 0430175124	12,094.000	73.00000	882,862.00	58.53000	707,861.82	90.00000	1,088,460.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	LF						
0590 0430175130	6,453.000	90.00000	580,770.00	76.31000	492,428.43	90.46000	583,738.38
PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	LF						
0595 0430175136	3,612.000	110.00000	397,320.00	83.01000	299,832.12	112.99000	408,119.88
PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0600 0430175142	2,823.000	130.00000	366,990.00	131.82000	372,127.86	144.55000	408,064.65
PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	LF						
0605 0430175148	797.000	170.00000	135,490.00	209.31000	166,820.07	194.16000	154,745.52
PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	LF						
0610 0430175154	22.000	180.00000	3,960.00	701.04000	15,422.88	453.56000	9,978.32
PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	LF						
0615 0430175218	732.000	56.00000	40,992.00	99.63000	72,929.16	68.93000	50,456.76
PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0620 0430175224	312.000	96.00000	29,952.00	102.02000	31,830.24	97.71000	30,485.52
PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	LF						
0625 0430175242	506.000	170.00000	86,020.00	162.75000	82,351.50	170.36000	86,202.16
PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	LF						
0630 0430175248	259.000	180.00000	46,620.00	225.36000	58,368.24	187.63000	48,596.17
PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	LF						
0635 0430830	33.600	250.00000	8,400.00	453.13000	15,225.17	352.39000	11,840.30
PIPE FILLING AND PLUGGING-PLACE OUT OF SERVICE	CY						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0640 0430982125	3.000	1,000.00000	3,000.00	811.48000	2,434.44	1,077.93000	3,233.79
MITERED END SECTION, OPTIONAL ROUND, 18" CD	EA						
0645 0430982129	7.000	1,300.00000	9,100.00	982.32000	6,876.24	1,474.18000	10,319.26
MITERED END SECTION, OPTIONAL ROUND, 24" CD	EA						
0650 0430982138	1.000	2,600.00000	2,600.00	2,162.19000	2,162.19	2,606.67000	2,606.67
MITERED END SECTION, OPTIONAL ROUND, 36" CD	EA						
0655 0430982629	4.000	1,700.00000	6,800.00	963.57000	3,854.28	1,841.51000	7,366.04
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC. Unit Price	 Ext Amount	(5) SOUTHLAND CONSTRUCTION, INC. Unit Price	 Ext Amount	(6) HUBBARD CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0660 0430982641	1.000	4,300.00000	4,300.00	4,256.55000	4,256.55	4,661.24000	4,661.24
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	EA						
0665 0430984125	16.000	1,000.00000	16,000.00	811.51000	12,984.16	1,077.92000	17,246.72
MITERED END SECTION, OPTIONAL ROUND, 18" SD	EA						
0670 0430984129	10.000	1,300.00000	13,000.00	922.78000	9,227.80	1,474.18000	14,741.80
MITERED END SECTION, OPTIONAL ROUND, 24" SD	EA						
0675 0430984633	2.000	2,100.00000	4,200.00	1,572.23000	3,144.46	1,823.78000	3,647.56
MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	EA						
0680 0430984638	4.000	3,100.00000	12,400.00	3,775.96000	15,103.84	4,217.37000	16,869.48
MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0685 0434 1	2,645.400	220.00000	581,988.00	178.55000	472,336.17	222.62000	588,918.95
UNDERGROUND EXFILTRATION STORAGE	CY						
0690 0443 70 4	1,842.000	330.00000	607,860.00	253.57000	467,075.94	293.28000	540,221.76
FRENCH DRAIN, 24"	LF						
0695 0443 70 5	417.000	350.00000	145,950.00	236.43000	98,591.31	215.46000	89,846.82
FRENCH DRAIN, 30"	LF						
0700 0443 70 6	397.000	280.00000	111,160.00	250.95000	99,627.15	222.37000	88,280.89
FRENCH DRAIN, 36"	LF						
0705 0446 1 1	3,012.000	39.00000	117,468.00	25.54000	76,926.48	22.44000	67,589.28
EDGEDRAIN DRAINCRETE, STANDARD	LF						
0710 0446 71 1	87.000	11.00000	957.00	26.10000	2,270.70	25.71000	2,236.77
EDGEDRAIN OUTLET PIPE, 4"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0715 0515 1 2	715.000	22.00000	15,730.00	22.97000	16,423.55	21.00000	15,015.00
PIPE HANDRAIL - GUIDERAIL, ALUMINUM	LF						
0720 0520 1 7	31,901.000	14.07000	448,847.07	15.98000	509,777.98	11.40000	363,671.40
CONCRETE CURB & GUTTER, TYPE E	LF						
0725 0520 1 10	40,414.000	14.00000	565,796.00	15.99000	646,219.86	11.74000	474,460.36
CONCRETE CURB & GUTTER, TYPE F	LF						
0730 0520 3	3,101.000	16.00000	49,616.00	15.98000	49,553.98	18.70000	57,988.70
VALLEY GUTTER- CONCRETE	LF						
0735 0520 5 11	1,134.000	33.00000	37,422.00	23.73000	26,909.82	36.78000	41,708.52
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0740 0520 5 12	1,124.000	37.00000	41,588.00	30.42000	34,192.08	48.22000	54,199.28
TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	LF						
0745 0520 5 21	782.000	47.00000	36,754.00	20.64000	16,140.48	24.80000	19,393.60
TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE	LF						
0750 0520 70	266.000	49.00000	13,034.00	58.34000	15,518.44	71.17000	18,931.22
CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY						
0755 0522 1	24,321.000	23.00000	559,383.00	28.02000	681,474.42	25.26000	614,348.46
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0760 0522 2	7,507.000	26.00000	195,182.00	35.80000	268,750.60	38.36000	287,968.52
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0765 0527 2	1,320.000	24.00000	31,680.00	26.66000	35,191.20	22.00000	29,040.00
DETECTABLE WARNINGS	SF						
0770 0530 3 4	1,304.600	120.00000	156,552.00	82.61000	107,773.01	90.04000	117,466.18
RIPRAP, RUBBLE, F&I, DITCH LINING	TN						
0775 0536 73	1,801.000	3.20000	5,763.20	3.94000	7,095.94	3.00000	5,403.00
GUARDRAIL REMOVAL	LF						
0780 0544 75 1	2.000	21,100.00000	42,200.00	14,756.64000	29,513.28	17,500.00000	35,000.00
CRASH CUSHION	EA						
0785 0550 10220	1,031.000	12.00000	12,372.00	10.30000	10,619.30	9.85000	10,155.35
FENCING, TYPE B, 5.1-6.0', STANDARD	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC. Unit Price	 Ext Amount	(5) SOUTHLAND CONSTRUCTION, INC. Unit Price	 Ext Amount	(6) HUBBARD CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0790 0550 60235	1.000	1,700.00000	1,700.00	1,771.56000	1,771.56	1,785.00000	1,785.00
FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	EA						
0795 0570 1 2	122,635.000	4.43000	543,273.05	2.15000	263,665.25	2.48000	304,134.80
PERFORMANCE TURF, SOD	SY						
0800 0591 1 17	2,479.000	18.00000	44,622.00	13.82000	34,259.78	15.78000	39,118.62
IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 24019615201 24019615201	LF						
0805 0710 11101	26.000	1,200.00000	31,200.00	923.26000	24,004.76	850.00000	22,100.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0810 0710 11102	1.304	1,700.00000	2,216.80	1,303.43000	1,699.67	1,196.32000	1,560.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0815 0710 11123	14,496.000	0.95000	13,771.20	0.38000	5,508.48	0.35000	5,073.60
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
0820 0710 11124	1,546.000	1.40000	2,164.40	0.71000	1,097.66	0.65000	1,004.90
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0825 0710 11125	3,644.000	1.90000	6,923.60	0.76000	2,769.44	0.70000	2,550.80
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	LF						
0830 0710 11131	55.200	380.00000	20,976.00	244.39000	13,490.33	225.00000	12,420.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	GM						
0835 0710 11141	1.128	680.00000	767.04	244.39000	275.67	225.40000	254.25
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	GM						
0840 0710 11160	18.000	79.00000	1,422.00	48.88000	879.84	45.00000	810.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0845 0710 11170	402.000	24.00000	9,648.00	21.72000	8,731.44	20.00000	8,040.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA						
0850 0710 11201	16.800	1,200.00000	20,160.00	923.26000	15,510.77	850.00000	14,280.00
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM						
0855 0710 11202	0.466	1,664.64000	775.72	1,303.43000	607.40	1,210.30000	564.00
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0860 0710 11224	2,291.000	1.40000	3,207.40	0.71000	1,626.61	0.65000	1,489.15
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0865 0710 11241	0.342	684.82000	234.21	271.55000	92.87	248.54000	85.00
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	GM						
0870 0711 17	3,524.000	1.30000	4,581.20	11.24000	39,609.76	2.00000	7,048.00
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	SF						
0875 0999 16	(1.000)	26,400.00000	26,400.00	26,400.00000	26,400.00	26,400.00000	26,400.00
PARTNERING, DO NOT BID 24019615201	LS						
0880 0999 20 1	14.000	3,300.00000	46,200.00	3,300.00000	46,200.00	3,300.00000	46,200.00
DISPUTES REVIEW BOARD, MEETING- DO NOT BID	DA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0885 0999 20 2	4.000	8,000.00000	32,000.00	8,000.00000	32,000.00	8,000.00000	32,000.00
DISPUTES REVIEW BOARD, HEARING- DO NOT BID	EA						
0890 0999 25	(1.000)	142,000.00000	142,000.00	142,000.00000	142,000.00	142,000.00000	142,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 24019615201	LS						
0895 0999 25	(1.000)	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 24019615601	LS						
0900 0999 25	(1.000)	1,000.00000	1,000.00	1,000.00000	1,000.00	1,000.00000	1,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 24019615602	LS						
0905 0999 25	(1.000)	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 24019615603	LS						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description		(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$39,634,464.26		$35,627,724.18		$39,095,266.77
Life Cycle Costs:							
Section Total with LCC:			$39,634,464.26		$35,627,724.18		$39,095,266.77

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0910 0649 36300	1.000	3,700.00000	3,700.00	2,773.91000	2,773.91	2,015.00000	2,015.00
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	EA						
0915 0700 1 11	126.000	420.00000	52,920.00	332.37000	41,878.62	306.00000	38,556.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0920 0700 1 12	57.000	1,400.00000	79,800.00	955.85000	54,483.45	880.00000	50,160.00
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0925 0700 1 13	8.000	2,200.00000	17,600.00	1,520.67000	12,165.36	1,400.00000	11,200.00
SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS						
0930 0700 1 50	26.000	320.00000	8,320.00	54.31000	1,412.06	50.00000	1,300.00
SINGLE POST SIGN, RELOCATE	AS						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0935 0700 1 60	243.000	140.00000	34,020.00	10.86000	2,638.98	10.00000	2,430.00
SINGLE POST SIGN, REMOVE	AS						
0940 0700 2 12	2.000	3,200.00000	6,400.00	3,367.19000	6,734.38	3,100.00000	6,200.00
MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0945 0700 2 13	1.000	2,800.00000	2,800.00	3,475.81000	3,475.81	3,200.00000	3,200.00
MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS						
0950 0700 2 14	5.000	4,200.00000	21,000.00	4,344.76000	21,723.80	4,000.00000	20,000.00
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS						
0955 0700 2 15	11.000	5,600.00000	61,600.00	5,430.95000	59,740.45	5,000.00000	55,000.00
MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0960 0700 2 60	8.000	1,200.00000	9,600.00	380.17000	3,041.36	350.00000	2,800.00
MULTI- POST SIGN, REMOVE	AS						
0965 0705 10 1	3.000	260.00000	780.00	162.93000	488.79	150.00000	450.00
OBJECT MARKER, TYPE 1	EA						
0970 0705 10 4	19.000	84.00000	1,596.00	162.93000	3,095.67	150.00000	2,850.00
OBJECT MARKER, TYPE 4	EA						
0975 0705 11 1	31.000	74.00000	2,294.00	48.88000	1,515.28	45.00000	1,395.00
DELINEATOR, FLEXIBLE TUBULAR	EA						
0980 0710 90	(1.000)	397,600.00000	397,600.00	277,539.26000	277,539.26	255,516.44000	255,516.44
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 24019615201	LS						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description		(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$700,030.00		$492,707.18		$453,072.44
Life Cycle Costs:							
Section Total with LCC:			$700,030.00		$492,707.18		$453,072.44

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0985 0630 2 11	27,245.000	5.50000	149,847.50	4.91000	133,772.95	4.75000	129,413.75
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
0990 0630 2 12	9,585.000	15.00000	143,775.00	21.17000	202,914.45	13.50000	129,397.50
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0995 0635 2 11	200.000	530.00000	106,000.00	294.57000	58,914.00	633.00000	126,600.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
1000 0715 1 12	59,006.000	0.95000	56,055.70	1.68000	99,130.08	1.25000	73,757.50
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF						
1005 0715 1 13	85,917.000	1.30000	111,692.10	3.04000	261,187.68	2.25000	193,313.25
LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
1010 0715 1 14	180.000	6.50000	1,170.00	4.24000	763.20	4.50000	810.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	LF						
1015 0715 1 16	180.000	13.00000	2,340.00	6.07000	1,092.60	8.50000	1,530.00
LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	LF						
1020 0715 1 60	2,341.000	0.20000	468.20	0.79000	1,849.39	0.50000	1,170.50
LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	LF						
1025 0715 4122	2.000	6,300.00000	12,600.00	7,873.73000	15,747.46	3,695.00000	7,390.00
LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
1030 0715 7 11	4.000	14,700.00000	58,800.00	13,102.43000	52,409.72	18,113.00000	72,452.00
LOAD CENTER, F&I, SECONDARY VOLTAGE	EA						
1035 0715 7 21	1.000	1,100.00000	1,100.00	1,466.74000	1,466.74	835.00000	835.00
LOAD CENTER, REWORK, SECONDARY VOLTAGE	EA						
1040 0715500 1	192.000	350.00000	67,200.00	466.41000	89,550.72	560.00000	107,520.00
POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	EA						
1045 0715511140	182.000	8,600.00000	1,565,200.00	8,235.81000	1,498,917.42	6,631.00000	1,206,842.00
LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1050 0715512140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'	8.000 EA	9,500.00000	76,000.00	9,401.84000	75,214.72	8,086.00000	64,688.00
Section Totals:			$2,352,248.50		$2,492,931.13		$2,115,719.50
Life Cycle Costs:							
Section Total with LCC:			$2,352,248.50		$2,492,931.13		$2,115,719.50

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1055 0630 2 11	11,420.000	6.50000	74,230.00	8.41000	96,042.20	4.75000	54,245.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
1060 0630 2 12	5,900.000	22.00000	129,800.00	23.62000	139,358.00	13.50000	79,650.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
1065 0632 7 1	11.000	5,300.00000	58,300.00	6,689.30000	73,582.30	7,681.00000	84,491.00
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI						
1070 0632 7 6	10.000	320.00000	3,200.00	478.68000	4,786.80	499.00000	4,990.00
SIGNAL CABLE, REMOVE-INTERSECTION	PI						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1075 0635 2 11	204.000	320.00000	65,280.00	724.16000	147,728.64	633.00000	129,132.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
1080 0635 2 40	2.000	320.00000	640.00	478.69000	957.38	166.00000	332.00
PULL & SPLICE BOX, RELOCATE	EA						
1085 0639 1123	10.000	2,100.00000	21,000.00	1,276.49000	12,764.90	2,851.00000	28,510.00
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS						
1090 0639 2 1	415.000	4.20000	1,743.00	6.88000	2,855.20	7.00000	2,905.00
ELECTRICAL SERVICE WIRE	LF						
1095 0641 2 11	10.000	840.00000	8,400.00	202.52000	2,025.20	987.00000	9,870.00
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1100 0646 1 11	65.000	840.00000	54,600.00	883.72000	57,441.80	977.00000	63,505.00
ALUMINUM SIGNALS POLE, PEDESTAL	EA						
1105 0646 1 40	1.000	740.00000	740.00	785.54000	785.54	764.00000	764.00
ALUMINUM SIGNALS POLE, RELOCATE	EA						
1110 0646 1 60	64.000	210.00000	13,440.00	159.56000	10,211.84	143.00000	9,152.00
ALUMINUM SIGNALS POLE, REMOVE	EA						
1115 0649 31202	1.000	29,500.00000	29,500.00	32,495.26000	32,495.26	22,088.00000	22,088.00
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-46	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1120 0649 31204	1.000	41,100.00000	41,100.00	40,933.59000	40,933.59	31,866.00000	31,866.00
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 70.5	EA						
1125 0649 31205	4.000	42,100.00000	168,400.00	38,757.42000	155,029.68	31,202.00000	124,808.00
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 78	EA						
1130 0649 31999	31.000	31,600.00000	979,600.00	40,596.06000	1,258,477.86	34,610.00000	1,072,910.00
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	EA						
1135 0649 36300	1.000	3,700.00000	3,700.00	2,773.91000	2,773.91	2,015.00000	2,015.00
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1140 0649 36500	33.000	5,300.00000	174,900.00	2,773.91000	91,539.03	3,728.00000	123,024.00
MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT	EA						
1145 0650 1 11	2.000	530.00000	1,060.00	549.27000	1,098.54	461.00000	922.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	AS						
1150 0650 1 14	118.000	900.00000	106,200.00	874.52000	103,193.36	740.00000	87,320.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS						
1155 0650 1 16	18.000	1,200.00000	21,600.00	1,037.15000	18,668.70	932.00000	16,776.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	AS						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1160 0650 1 19	5.000	1,700.00000	8,500.00	1,227.39000	6,136.95	1,277.00000	6,385.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	AS						
1165 0653 1 11	72.000	580.00000	41,760.00	555.40000	39,988.80	519.00000	37,368.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS						
1170 0653 1 40	1.000	210.00000	210.00	19.94000	19.94	428.00000	428.00
PEDESTRIAN SIGNAL, RELOCATE	AS						
1175 0660 1109	110.000	320.00000	35,200.00	331.40000	36,454.00	358.00000	39,380.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	EA						
1180 0660 1110	19.000	370.00000	7,030.00	331.40000	6,296.60	358.00000	6,802.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1185 0660 2102	130.000	630.00000	81,900.00	503.23000	65,419.90	745.00000	96,850.00
LOOP ASSEMBLY, F&I, TYPE B	AS						
1190 0660 2106	81.000	840.00000	68,040.00	748.71000	60,645.51	822.00000	66,582.00
LOOP ASSEMBLY, F&I, TYPE F	AS						
1195 0663 1110	10.000	8,400.00000	84,000.00	12,427.37000	124,273.70	8,066.00000	80,660.00
SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	EA						
1200 0665 1 11	72.000	260.00000	18,720.00	202.52000	14,581.44	263.00000	18,936.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA						
1205 0670 5151	10.000	25,300.00000	253,000.00	25,235.22000	252,352.20	28,962.00000	289,620.00
TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, ATC, 1 PREEMPTION	AS						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1210 0670 5600	10.000	320.00000	3,200.00	159.56000	1,595.60	285.00000	2,850.00
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS						
1215 0684 1 4	10.000	630.00000	6,300.00	214.79000	2,147.90	586.00000	5,860.00
MANAGED FIELD ETHERNET SWITCH, RELOCATE	EA						
1220 0685106	10.000	5,800.00000	58,000.00	6,229.03000	62,290.30	6,665.00000	66,650.00
SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	EA						
1225 0700 3201	4.000	470.00000	1,880.00	263.89000	1,055.56	478.00000	1,912.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1230 0700 3501	1.000	320.00000	320.00	122.74000	122.74	290.00000	290.00
SIGN PANEL, RELOCATE, UP TO 12 SF	EA						
1235 0700 5 22	39.000	2,600.00000	101,400.00	2,638.90000	102,917.10	2,855.00000	111,345.00
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA						
1240 0700 11391	2.000	3,700.00000	7,400.00	5,148.92000	10,297.84	3,835.00000	7,670.00
ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	AS						
1245 0741 1 11	12.000	1,200.00000	14,400.00	1,368.54000	16,422.48	1,035.00000	12,420.00
TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1250 0745 70 12	12.000	840.00000	10,080.00	871.45000	10,457.40	894.00000	10,728.00
TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	AS						
1255 0746 71111	2.000	2,600.00000	5,200.00	3,007.12000	6,014.24	3,322.00000	6,644.00
TMS CABINET, F&I, TYPE III, BASE MOUNT, 1 BACKPLANE	EA						
Section Totals:			$2,763,973.00		$3,072,239.93		$2,818,655.00
Life Cycle Costs:							
Section Total with LCC:			$2,763,973.00		$3,072,239.93		$2,818,655.00

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1260 1050 11222	1,630.000	30.00000	48,900.00	58.06000	94,637.80	37.94000	61,842.20
UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	LF						
1265 1050 11223	1,859.000	43.00000	79,937.00	74.94000	139,313.46	43.87000	81,554.33
UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	LF						
1270 1050 11224	6,918.000	41.00000	283,638.00	60.11000	415,840.98	45.48000	314,630.64
UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	LF						
1275 1050 11322	71.000	46.00000	3,266.00	23.13000	1,642.23	30.61000	2,173.31
UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	LF						
1280 1050 11323	509.000	61.00000	31,049.00	39.62000	20,166.58	39.91000	20,314.19
UTILITY PIPE, F&I, PE, WATER / SEWER, 5 - 7.9"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1285 1050 11324	2,671.000	97.00000	259,087.00	62.57000	167,124.47	67.83000	181,173.93
UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	LF						
1290 1050 11514	107.000	360.00000	38,520.00	280.17000	29,978.19	357.17000	38,217.19
UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	LF						
1295 1050 15003	10.000	34.00000	340.00	309.12000	3,091.20	62.09000	620.90
UTILITY PIPE, ADJUST/MODIFY, 5 - 7.9"	LF						
1300 1050 16002	1,851.000	10.00000	18,510.00	15.29000	28,301.79	28.55000	52,846.05
UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	LF						
1305 1050 16003	1,970.000	12.00000	23,640.00	15.73000	30,988.10	29.06000	57,248.20
UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1310 1050 16004	8,447.000	14.00000	118,258.00	20.48000	172,994.56	31.82000	268,783.54
UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	LF						
1315 1050 18002	90.000	7.00000	630.00	17.57000	1,581.30	21.98000	1,978.20
UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	LF						
1320 1050 18004	785.000	10.00000	7,850.00	3.70000	2,904.50	8.72000	6,845.20
UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	LF						
1325 1055 11414	197.000	510.00000	100,470.00	717.84000	141,414.48	427.63000	84,243.11
UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	EA						
1330 1055 11424	12.000	740.00000	8,880.00	717.57000	8,610.84	466.99000	5,603.88
UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1335 1055 11434	36.000	490.00000	17,640.00	473.77000	17,055.72	423.07000	15,230.52
UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	EA						
1340 1055 11454	49.000	300.00000	14,700.00	679.41000	33,291.09	253.17000	12,405.33
UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	EA						
1345 1055 11594	2.000	770.00000	1,540.00	509.20000	1,018.40	553.89000	1,107.78
UTILITY FITTINGS, F&I, STEEL, SPECIAL, 8.0-19.9"	EA						
1350 1080 11105	1.000	1,000.00000	1,000.00	924.16000	924.16	868.44000	868.44
UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	EA						
1355 1080 11201	90.000	160.00000	14,400.00	179.83000	16,184.70	169.68000	15,271.20
UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1360 1080 11203	33.000	1,600.00000	52,800.00	2,155.84000	71,142.72	886.06000	29,239.98
UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	EA						
1365 1080 11204	10.000	970.00000	9,700.00	1,328.19000	13,281.90	947.95000	9,479.50
UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	EA						
1370 1080 11207	13.000	6,100.00000	79,300.00	3,211.48000	41,749.24	2,917.28000	37,924.64
UTILITY FIXTURES, F&I, 2-4.9", LINE STOP ASSEMBLY	EA						
1375 1080 11209	13.000	89.00000	1,157.00	1,795.85000	23,346.05	965.49000	12,551.37
UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT	EA						
1380 1080 11303	28.000	2,200.00000	61,600.00	2,244.91000	62,857.48	1,608.95000	45,050.60
UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1385 1080 11304	27.000	1,000.00000	27,000.00	1,136.61000	30,688.47	1,335.41000	36,056.07
UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	EA						
1390 1080 11307	28.000	7,500.00000	210,000.00	3,684.71000	103,171.88	3,264.24000	91,398.72
UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	EA						
1395 1080 11309	28.000	120.00000	3,360.00	1,552.03000	43,456.84	1,232.62000	34,513.36
UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	EA						
1400 1080 11403	50.000	3,400.00000	170,000.00	3,047.05000	152,352.50	2,704.49000	135,224.50
UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	EA						
1405 1080 11404	53.000	2,300.00000	121,900.00	2,211.16000	117,191.48	2,249.30000	119,212.90
UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1410 1080 11407	47.000	5,000.00000	235,000.00	4,913.62000	230,940.14	4,129.17000	194,070.99
UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	EA						
1415 1080 11409	47.000	590.00000	27,730.00	1,677.97000	78,864.59	1,251.88000	58,838.36
UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	EA						
1420 1080 15	45.000	640.00000	28,800.00	173.18000	7,793.10	254.93000	11,471.85
UTILITY FIXTURES, ADJUST & MODIFY	EA						
1425 1644113 08	2.000	7,300.00000	14,600.00	5,341.09000	10,682.18	4,557.65000	9,115.30
FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	EA						
1430 1644700	5.000	460.00000	2,300.00	585.59000	2,927.95	2,013.29000	10,066.45
FIRE HYDRANT, ADJUST & MODIFY	EA						

Contract ID: T5557
Letting Date: December 09, 2015
Call Order: 002
Contract Time: 990 WORKING DAYS
Contract Description: SR 15/600

Counties: SEMINOLE
District(s): District 5
Project(s): N/A
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC. Unit Price	 Ext Amount	(5) SOUTHLAND CONSTRUCTION, INC. Unit Price	 Ext Amount	(6) HUBBARD CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 0007	Intelligent Transportation System	Cat Alt Set:		Cat Alt Member:		LCC:	
1435 1644800	3.000	2,300.00000	6,900.00	351.53000	1,054.59	2,020.98000	6,062.94
FIRE HYDRANT, RELOCATE	EA						
Section Totals:			$2,124,402.00		$2,318,565.66		$2,063,235.67
Life Cycle Costs:							
Section Total with LCC:			$2,124,402.00		$2,318,565.66		$2,063,235.67

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System		Cat Alt Set:		Cat Alt Member:		LCC:	
1440 0630 2 11	16,170.000	8.50000	137,445.00	8.67000	140,193.90	4.75000	76,807.50
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
1445 0630 2 12	5,614.000	20.00000	112,280.00	22.60000	126,876.40	13.50000	75,789.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
1450 0633 1122	4,266.000	1.90000	8,105.40	1.82000	7,764.12	1.75000	7,465.50
FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	LF						
1455 0633 1123	3,049.000	2.30000	7,012.70	2.34000	7,134.66	2.25000	6,860.25
FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	LF						
1460 0633 1124	28,870.000	2.70000	77,949.00	2.64000	76,216.80	2.75000	79,392.50
FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System		Cat Alt Set:		Cat Alt Member:		LCC:	
1465 0633 1610	7,215.000	0.65000	4,689.75	0.93000	6,709.95	0.75000	5,411.25
FIBER OPTIC CABLE, REMOVE, OVERHEAD	LF						
1470 0633 1620	12,175.000	0.55000	6,696.25	0.93000	11,322.75	0.50000	6,087.50
FIBER OPTIC CABLE, REMOVE, UNDERGROUND	LF						
1475 0633 2 31	1,052.000	32.00000	33,664.00	34.67000	36,472.84	30.00000	31,560.00
FIBER OPTIC CONNECTION, INSTALL, SPLICE	EA						
1480 0633 2 32	388.000	110.00000	42,680.00	36.84000	14,293.92	96.00000	37,248.00
FIBER OPTIC CONNECTION, INSTALL, TERMINATION	EA						
1485 0633 3 11	17.000	840.00000	14,280.00	817.25000	13,893.25	719.00000	12,223.00
FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System		Cat Alt Set:		Cat Alt Member:		LCC:	
1490 0633 3 12	75.000	53.00000	3,975.00	48.31000	3,623.25	48.00000	3,600.00
FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	EA						
1495 0633 3 13	14.000	53.00000	742.00	26.62000	372.68	38.00000	532.00
FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	EA						
1500 0633 3 15	2.000	2,600.00000	5,200.00	1,225.88000	2,451.76	2,421.00000	4,842.00
FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	EA						
1505 0635 2 12	28.000	1,600.00000	44,800.00	891.54000	24,963.12	1,174.00000	32,872.00
PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System		Cat Alt Set:		Cat Alt Member:		LCC:	
1510 0635 2 13	15.000	3,200.00000	48,000.00	1,845.00000	27,675.00	2,193.00000	32,895.00
PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	EA						
1515 0660 6422	2.000	3,200.00000	6,400.00	160.97000	321.94	1,697.00000	3,394.00
VEHICLE DETECTION SYSTEM-AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT	EA						
1520 0676 2144	1.000	9,500.00000	9,500.00	8,890.68000	8,890.68	9,301.00000	9,301.00
ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 340, 44" W X 60" H X 25" D	EA						
1525 0676 2600	1.000	320.00000	320.00	321.94000	321.94	795.00000	795.00
ITS CABINET- REMOVE	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SEMA CONSTRUCTION, INC.		(5) SOUTHLAND CONSTRUCTION, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007	Intelligent Transportation System	Cat Alt Set:		Cat Alt Member:		LCC:	
1530 0682 1400 ITS CCTV CAMERA, RELOCATE	9.000 EA	3,200.00000	28,800.00	978.22000	8,803.98	2,025.00000	18,225.00
Section Totals:			$592,539.10		$518,302.94		$445,300.50
Life Cycle Costs:							
Section Total with LCC:			$592,539.10		$518,302.94		$445,300.50
Contract Item Totals			$55,688,888.88		$56,228,667.40		$56,597,695.04
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$55,688,888.88		$56,228,667.40		56,597,695.04

( ) indicates item is bid as Lump Sum

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0110 3	(3530.000)	250,000.00000	250,000.00	38,487.87000	38,487.87	175,000.00000	175,000.00
REMOVAL OF EXISTING STRUCTURE 24019615201	SF						
0010 0400 2 4	415.600	800.00000	332,480.00	902.06000	374,896.14	750.00000	311,700.00
CONC CLASS II, SUPERSTRUCTURE	CY						
0015 0400 2 5	334.200	650.00000	217,230.00	902.06000	301,468.45	750.00000	250,650.00
CONCRETE CLASS II, SUBSTRUCTURE	CY						
0020 0400 2 10	291.400	250.00000	72,850.00	420.96000	122,667.74	350.00000	101,990.00
CONCRETE CLASS II, APPROACH SLABS	CY						
0025 0400 9	742.000	12.00000	8,904.00	12.03000	8,926.26	10.00000	7,420.00
BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	SY						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0001	Structures	Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0415 1 4	102,093.000	0.80000	81,674.40	1.20000	122,511.60	1.00000	102,093.00
REINFORCING STEEL - SUPERSTRUCTURE	LB						
0035 0415 1 5	42,418.000	0.90000	38,176.20	1.20000	50,901.60	1.00000	42,418.00
REINFORCING STEEL- SUBSTRUCTURE	LB						
0040 0415 1 9	53,072.000	0.80000	42,457.60	1.20000	63,686.40	1.00000	53,072.00
REINFORCING STEEL- APPROACH SLABS	LB						
0045 0455133 2	70,549.000	8.00000	564,392.00	18.44000	1,300,923.56	0.01000	705.49
SHEET PILING STEEL, TEMPORARY-CRITICAL	SF						
0050 0455133 3	201,717.000	26.00000	5,244,642.00	36.71000	7,405,031.07	29.00000	5,849,793.00
SHEET PILING STEEL, F&I PERMANENT	SF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0458 1 11	243.000	25.00000	6,075.00	54.12000	13,151.16	45.00000	10,935.00
BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	LF						
0060 0460 70 2	639.000	40.00000	25,560.00	48.11000	30,742.29	35.70000	22,812.30
ALUMINUM BULLET RAILINGS, DOUBLE RAIL	LF						
0065 0460 70 3	260.000	50.00000	13,000.00	60.14000	15,636.40	48.20000	12,532.00
ALUMINUM BULLET RAILINGS, TRIPLE RAIL	LF						
0070 0515 2311	6,842.000	55.00000	376,310.00	55.20000	377,678.40	50.10000	342,784.20
PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0075 0521 5 1	260.000	85.00000	22,100.00	132.30000	34,398.00	110.00000	28,600.00
CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	LF						
0080 0521 6 12	260.000	95.00000	24,700.00	72.16000	18,761.60	80.00000	20,800.00
CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 42" HEIGHT	LF						
0085 0521 8 1	820.000	350.00000	287,000.00	266.70000	218,694.00	220.00000	180,400.00
CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	LF						
0090 0530 1	84.400	400.00000	33,760.00	481.10000	40,604.84	400.00000	33,760.00
RIPRAP, SAND-CEMENT	CY						
0095 0530 3 3	1,929.500	140.00000	270,130.00	126.29000	243,676.56	70.00000	135,065.00
RIPRAP- RUBBLE, BANK AND SHORE	TN						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION		(8) JR. DAVIS CONSTRUCTION CO., INC.		(9) DE MOYA GROUP INC. (THE)	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0100 0530 74	524.000	140.00000	73,360.00	132.30000	69,325.20	70.00000	36,680.00
BEDDING STONE	TN						
0105 0548 13	12,281.000	15.00000	184,215.00	21.85000	268,339.85	12.00000	147,372.00
RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	SF						
0110 0455 34103	4,280.000						
PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING- INTERNAL GAUGES, 18" SQ	LF						
AA 1							

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0115 0455 34203	4,280.000	110.00000	470,800.00	96.22000	411,821.60	80.00000	342,400.00
PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING- EXTERNAL GAUGES, 18" SQ	LF						
AA 2							
Section Totals:			$8,639,816.20		$11,532,330.59		$8,208,981.99
Life Cycle Costs:							
Section Total with LCC:			$8,639,816.20		$11,532,330.59		$8,208,981.99

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0120 0101 1	(1.000)	5,000,000.00000	5,000,000.00	5,464,312.04000	5,464,312.04	5,800,000.00000	5,800,000.00
MOBILIZATION 24019615201	LS						
0125 0102 1	(930.000)	2,000,000.00000	2,000,000.00	1,865,960.00000	1,865,960.00	5,800,000.00000	5,800,000.00
MAINTENANCE OF TRAFFIC 24019615201	DA						
0130 0102 2 1	(1.000)	290,000.00000	290,000.00	318,315.00000	318,315.00	225,000.00000	225,000.00
SPECIAL DETOUR 1 24019615201	LS						
0135 0102 2 2	(1.000)	140,000.00000	140,000.00	107,520.00000	107,520.00	80,000.00000	80,000.00
SPECIAL DETOUR 2 24019615201	LS						
0140 0102 14	576.000	50.00000	28,800.00	64.00000	36,864.00	60.00000	34,560.00
TRAFFIC CONTROL OFFICER	MH						
0145 0102 60	117,121.000	0.20000	23,424.20	0.26000	30,451.46	0.22000	25,766.62
WORK ZONE SIGN	ED						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0150 0102 61	85.000	65.00000	5,525.00	63.78000	5,421.30	60.00000	5,100.00
BUSINESS SIGN	EA						
0155 0102 71 13	30,259.000	45.00000	1,361,655.00	1.00000	30,259.00	10.00000	302,590.00
BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	LF						
0160 0102 71 14	3,244.000	25.00000	81,100.00	31.31000	101,569.64	10.00000	32,440.00
BARRIER WALL, TEMPORARY, F&I, TYPE K	LF						
0165 0102 71 23	29,918.000	8.00000	239,344.00	1.00000	29,918.00	10.00000	299,180.00
BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	LF						
0170 0102 71 24	3,055.000	18.00000	54,990.00	18.55000	56,670.25	10.00000	30,550.00
BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0175 0102 74 1	663,136.000	0.20000	132,627.20	0.16000	106,101.76	0.14000	92,839.04
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0180 0102 74 2	127,904.000	0.30000	38,371.20	0.23000	29,417.92	0.22000	28,138.88
CHANNELIZING DEVICE, TYPE III, 6'	ED						
0185 0102 75 1	5,749.500	15.00000	86,242.50	22.33000	128,386.34	1.00000	5,749.50
TEMPORARY SEPARATOR, F&I REMOVE	LF						
0190 0102 76	622.000	7.00000	4,354.00	6.45000	4,011.90	6.00000	3,732.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0195 0102 77	55,440.000	0.25000	13,860.00	0.21000	11,642.40	0.20000	11,088.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0200 0102 78	8,768.000	3.00000	26,304.00	3.25000	28,496.00	2.90000	25,427.20
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						
0205 0102 89 1	26.000	1,000.00000	26,000.00	1,841.24000	47,872.24	1,000.00000	26,000.00
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	LO						
0210 0102 99	2,866.000	12.00000	34,392.00	13.91000	39,866.06	12.00000	34,392.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0215 0102104	10,890.000	5.00000	54,450.00	19.13000	208,325.70	3.00000	32,670.00
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						
0220 0102107 1	10,890.000	2.00000	21,780.00	8.00000	87,120.00	5.00000	54,450.00
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0225 0102911 1	21,660.000	2.00000	43,320.00	2.03000	43,969.80	1.10000	23,826.00
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP	LF						
0230 0102911 2	55,440.000	2.00000	110,880.00	2.20000	121,968.00	1.10000	60,984.00
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	LF						
0235 0102912 2	20,160.000	2.00000	40,320.00	2.20000	44,352.00	1.10000	22,176.00
PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	LF						
0240 0104 10 3	31,572.000	1.50000	47,358.00	1.83000	57,776.76	1.00000	31,572.00
SEDIMENT BARRIER	LF						
0245 0104 11	353.000	10.00000	3,530.00	8.12000	2,866.36	10.00000	3,530.00
FLOATING TURBIDITY BARRIER	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	(7) GLF CONSTRUCTION CORPORATION Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	(8) JR. DAVIS CONSTRUCTION CO., INC. Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	(9) DE MOYA GROUP INC. (THE) Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0250 0104 12	9,121.000	5.00000	45,605.00	3.48000	31,741.08	4.00000	36,484.00
STAKED TURBIDITY BARRIER-NYLON REINFORCED PVC	LF						
0255 0104 15	6.000	3,000.00000	18,000.00	3,959.62000	23,757.72	1,200.00000	7,200.00
SOIL TRACKING PREVENTION DEVICE	EA						
0260 0104 18	289.000	100.00000	28,900.00	75.37000	21,781.93	100.00000	28,900.00
INLET PROTECTION SYSTEM	EA						
0265 0107 1	1,079.490	50.00000	53,974.50	34.79000	37,555.46	5.00000	5,397.45
LITTER REMOVAL	AC						
0270 0107 2	1,079.070	50.00000	53,953.50	69.57000	75,070.90	30.00000	32,372.10
MOWING	AC						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0275 0109 71 10	990.000	120.00000	118,800.00	132.75000	131,422.50	100.00000	99,000.00
FIELD OFFICE, 1500 SQUARE FEET, PROJECT 240196-1-52-01	DA						
0280 0110 1 1	(60.320)	2,300,000.00000	2,300,000.00	1,194,409.87000	1,194,409.87	4,700,000.00000	4,700,000.00
CLEARING & GRUBBING 24019615201	AC						
0285 0110 7 1	22.000	200.00000	4,400.00	167.78000	3,691.16	90.00000	1,980.00
MAILBOX, F&I SINGLE	EA						
0290 0120 1	49,698.000	9.70000	482,070.60	5.49000	272,842.02	4.00000	198,792.00
REGULAR EXCAVATION	CY						
0295 0120 4	7,270.000	10.00000	72,700.00	32.26000	234,530.20	8.00000	58,160.00
SUBSOIL EXCAVATION	CY						
0300 0120 6	102,615.000	16.00000	1,641,840.00	17.98000	1,845,017.70	14.00000	1,436,610.00
EMBANKMENT	CY						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0305 0160 4	116,999.000	7.00000	818,993.00	9.03000	1,056,500.97	4.00000	467,996.00
TYPE B STABILIZATION	SY						
0310 0162 1 12	10,209.000	3.00000	30,627.00	1.16000	11,842.44	1.00000	10,209.00
PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	SY						
0315 0285709	95,178.000	20.00000	1,903,560.00	19.28000	1,835,031.84	24.00000	2,284,272.00
OPTIONAL BASE, BASE GROUP 09	SY						
0320 0285710	19,592.000	35.00000	685,720.00	49.75000	974,702.00	30.00000	587,760.00
OPTIONAL BASE, BASE GROUP 10	SY						
0325 0285711	18,499.000	40.00000	739,960.00	44.18000	817,285.82	35.00000	647,465.00
OPTIONAL BASE, BASE GROUP 11	SY						
0330 0286 1	6,542.000	25.00000	163,550.00	32.38000	211,829.96	20.00000	130,840.00
TURNOUT CONSTRUCTION	SY						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0335 0327 70 4	116,841.000	5.00000	584,205.00	3.49000	407,775.09	2.00000	233,682.00
MILLING EXIST ASPH PAVT, 3" AVG DEPTH	SY						
0340 0327 70 6	14,315.000	4.00000	57,260.00	3.47000	49,673.05	2.00000	28,630.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY						
0345 0334 1 13	50,554.000	88.00000	4,448,752.00	86.96000	4,396,175.84	80.00000	4,044,320.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN						
0350 0337 7 74	17,160.000	100.00000	1,716,000.00	111.22000	1,908,535.20	110.00000	1,887,600.00
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22, ARB	TN						
0355 0339 1	1,187.000	200.00000	237,400.00	215.00000	255,205.00	150.00000	178,050.00
MISCELLANEOUS ASPHALT PAVEMENT	TN						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0360 0350 3 9	18,239.000	110.00000	2,006,290.00	87.10000	1,588,616.90	115.00000	2,097,485.00
PLAIN CEMENT CONCRETE PAVEMENT, 10"	SY						
0365 0350 5	30,468.000	6.00000	182,808.00	8.12000	247,400.16	2.00000	60,936.00
CLEANING & SEALING JOINTS-CONCRETE PAVEMENT:	LF						
0370 0352 70	18,234.000	10.00000	182,340.00	9.28000	169,211.52	7.00000	127,638.00
GRINDING CONCRETE PAVEMENT	SY						
0375 0400 1 2	128.600	1,000.00000	128,600.00	1,368.06000	175,932.52	650.00000	83,590.00
CONCRETE CLASS I, ENDWALLS	CY						
0380 0400 4 1	100.200	1,200.00000	120,240.00	1,757.45000	176,096.49	1,000.00000	100,200.00
CONCRETE CLASS IV, CULVERTS	CY						
0385 0415 1 1	14,950.000	1.00000	14,950.00	1.14000	17,043.00	0.90000	13,455.00
REINFORCING STEEL- ROADWAY	LB						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0390 0425 1203	2.000	5,000.00000	10,000.00	5,750.79000	11,501.58	6,154.00000	12,308.00
INLETS, CURB, TYPE 9, J BOT, <10'	EA						
0395 0425 1311	76.000	4,500.00000	342,000.00	3,840.07000	291,845.32	4,680.00000	355,680.00
INLETS, CURB, TYPE P-1, <10'	EA						
0400 0425 1312	5.000	4,400.00000	22,000.00	5,676.00000	28,380.00	5,398.00000	26,990.00
INLETS, CURB TYPE P-1, >10'	EA						
0405 0425 1321	50.000	3,400.00000	170,000.00	4,412.99000	220,649.50	4,692.00000	234,600.00
INLETS, CURB, TYPE P-2, <10'	EA						
0410 0425 1322	2.000	4,500.00000	9,000.00	6,106.16000	12,212.32	5,398.00000	10,796.00
INLETS, CURB, TYPE P-2, >10'	EA						
0412 0425 1325	1.000	3,500.00000	3,500.00	2,087.23000	2,087.23	3,000.00000	3,000.00
INLETS, CURB, TYPE P-2, PARTIAL	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0413 0425 1345	1.000	5,000.00000	5,000.00	2,319.15000	2,319.15	5,000.00000	5,000.00
INLETS, CURB, TYPE P-4, PARTIAL	EA						
0415 0425 1351	2.000	5,500.00000	11,000.00	3,216.48000	6,432.96	4,706.00000	9,412.00
INLETS, CURB, TYPE P-5, <10'	EA						
0417 0425 1355	2.000	4,500.00000	9,000.00	2,305.59000	4,611.18	2,500.00000	5,000.00
INLETS, CURB, TYPE P-5, PARTIAL	EA						
0420 0425 1361	1.000	6,000.00000	6,000.00	2,973.18000	2,973.18	4,638.00000	4,638.00
INLETS, CURB, TYPE P-6, <10'	EA						
0422 0425 1365	1.000	4,500.00000	4,500.00	3,009.10000	3,009.10	3,000.00000	3,000.00
INLETS, CURB, TYPE P-6, PARTIAL	EA						
0425 0425 1411	11.000	6,000.00000	66,000.00	5,489.37000	60,383.07	5,497.00000	60,467.00
INLETS, CURB TYPE J-1, <10'	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0430 0425 1412	9.000	5,000.00000	45,000.00	12,394.09000	111,546.81	7,000.00000	63,000.00
INLETS, CURB, TYPE J-1, >10'	EA						
0435 0425 1421	29.000	5,000.00000	145,000.00	5,684.30000	164,844.70	5,800.00000	168,200.00
INLETS, CURB, TYPE J-2, <10'	EA						
0440 0425 1422	3.000	6,000.00000	18,000.00	7,302.40000	21,907.20	7,100.00000	21,300.00
INLETS, CURB, TYPE J-2, >10'	EA						
0445 0425 1451	1.000	6,000.00000	6,000.00	5,290.48000	5,290.48	6,300.00000	6,300.00
INLETS, CURB, TYPE J-5, <10'	EA						
0450 0425 1471	5.000	5,000.00000	25,000.00	4,343.07000	21,715.35	4,700.00000	23,500.00
INLETS, CURB, TYPE 7, <10'	EA						
0455 0425 1521	34.000	3,000.00000	102,000.00	1,846.47000	62,779.98	4,500.00000	153,000.00
INLETS, DT BOT, TYPE C,<10'	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0460 0425 1541	21.000	3,500.00000	73,500.00	2,291.54000	48,122.34	5,000.00000	105,000.00
INLETS, DT BOT, TYPE D, <10'	EA						
0465 0425 1543	3.000	5,000.00000	15,000.00	2,966.57000	8,899.71	6,400.00000	19,200.00
INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	EA						
0470 0425 1711	2.000	5,000.00000	10,000.00	3,144.20000	6,288.40	5,100.00000	10,200.00
INLETS, GUTTER, TYPE V, <10'	EA						
0475 0425 1910	33.000	5,000.00000	165,000.00	5,376.21000	177,414.93	3,500.00000	115,500.00
INLETS, CLOSED FLUME	EA						
0480 0425 2 41	11.000	4,000.00000	44,000.00	2,621.95000	28,841.45	5,200.00000	57,200.00
MANHOLES, P-7, <10'	EA						
0485 0425 2 42	8.000	5,000.00000	40,000.00	7,599.54000	60,796.32	6,800.00000	54,400.00
MANHOLES, P-7, >10'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0490 0425 2 43	9.000	3,000.00000	27,000.00	1,747.59000	15,728.31	840.00000	7,560.00
MANHOLES, P-7, PARTIAL	EA						
0495 0425 2 61	10.000	4,000.00000	40,000.00	2,477.45000	24,774.50	4,900.00000	49,000.00
MANHOLES, P-8, <10'	EA						
0500 0425 2 62	2.000	4,500.00000	9,000.00	4,539.61000	9,079.22	6,800.00000	13,600.00
MANHOLES, P-8, >10'	EA						
0505 0425 2 71	2.000	5,000.00000	10,000.00	7,841.57000	15,683.14	7,000.00000	14,000.00
MANHOLES, J-7, <10'	EA						
0510 0425 2 72	11.000	6,000.00000	66,000.00	8,473.97000	93,213.67	8,200.00000	90,200.00
MANHOLES, J-7, >10'	EA						
0515 0425 2 91	5.000	6,000.00000	30,000.00	6,500.48000	32,502.40	6,600.00000	33,000.00
MANHOLES, J-8, <10'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0520 0425 2 92	2.000	6,000.00000	12,000.00	17,841.71000	35,683.42	7,000.00000	14,000.00
MANHOLES, J-8, >10'	EA						
0525 0425 5	8.000	500.00000	4,000.00	1,323.59000	10,588.72	400.00000	3,200.00
MANHOLE, ADJUST	EA						
0535 0430 94 1	1,847.000	2.00000	3,694.00	2.32000	4,285.04	3.00000	5,541.00
DESILTING PIPE, 0 - 24"	LF						
0540 0430 94 2	835.000	5.00000	4,175.00	3.19000	2,663.65	5.00000	4,175.00
DESILTING PIPE, 25 - 36"	LF						
0545 0430 94 3	390.000	8.00000	3,120.00	4.06000	1,583.40	10.00000	3,900.00
DESILTING PIPE, 37 - 48"	LF						
0550 0430 94 4	140.000	12.00000	1,680.00	11.60000	1,624.00	20.00000	2,800.00
DESILTING PIPE, 49 - 60"	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0555 0430174118	481.000	60.00000	28,860.00	54.55000	26,238.55	50.00000	24,050.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	LF						
0560 0430174124	273.000	70.00000	19,110.00	64.11000	17,502.03	60.00000	16,380.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	LF						
0565 0430174230	68.000	80.00000	5,440.00	106.98000	7,274.64	100.00000	6,800.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	LF						
0570 0430174236	131.000	110.00000	14,410.00	114.77000	15,034.87	100.00000	13,100.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0575 0430175115	64.000	50.00000	3,200.00	196.48000	12,574.72	50.00000	3,200.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	LF						
0580 0430175118	13,636.000	70.00000	954,520.00	55.06000	750,798.16	50.00000	681,800.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	LF						
0585 0430175124	12,094.000	80.00000	967,520.00	60.29000	729,147.26	60.00000	725,640.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	LF						
0590 0430175130	6,453.000	100.00000	645,300.00	78.76000	508,238.28	80.00000	516,240.00
PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	LF						
0595 0430175136	3,612.000	125.00000	451,500.00	107.72000	389,084.64	100.00000	361,200.00
PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0600 0430175142	2,823.000	150.00000	423,450.00	134.02000	378,338.46	120.00000	338,760.00
PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	LF						
0605 0430175148	797.000	170.00000	135,490.00	164.69000	131,257.93	140.00000	111,580.00
PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	LF						
0610 0430175154	22.000	300.00000	6,600.00	473.36000	10,413.92	200.00000	4,400.00
PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	LF						
0615 0430175218	732.000	70.00000	51,240.00	77.25000	56,547.00	50.00000	36,600.00
PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	LF						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0620 0430175224	312.000	100.00000	31,200.00	96.45000	30,092.40	100.00000	31,200.00
PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	LF						
0625 0430175242	506.000	200.00000	101,200.00	161.12000	81,526.72	175.00000	88,550.00
PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	LF						
0630 0430175248	259.000	200.00000	51,800.00	192.33000	49,813.47	225.00000	58,275.00
PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	LF						
0635 0430830	33.600	350.00000	11,760.00	358.01000	12,029.14	300.00000	10,080.00
PIPE FILLING AND PLUGGING-PLACE OUT OF SERVICE	CY						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0640 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	1,200.00000	3,600.00	1,045.63000	3,136.89	1,680.00000	5,040.00
0645 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	1,400.00000	9,800.00	1,185.96000	8,301.72	1,700.00000	11,900.00
0650 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2,200.00000	2,200.00	2,421.86000	2,421.86	3,300.00000	3,300.00
0655 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	4.000 EA	1,600.00000	6,400.00	1,256.99000	5,027.96	1,800.00000	7,200.00

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0660 0430982641	1.000	3,500.00000	3,500.00	4,671.35000	4,671.35	4,500.00000	4,500.00
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	EA						
0665 0430984125	16.000	1,400.00000	22,400.00	1,045.63000	16,730.08	1,600.00000	25,600.00
MITERED END SECTION, OPTIONAL ROUND, 18" SD	EA						
0670 0430984129	10.000	1,600.00000	16,000.00	1,186.08000	11,860.80	1,700.00000	17,000.00
MITERED END SECTION, OPTIONAL ROUND, 24" SD	EA						
0675 0430984633	2.000	2,000.00000	4,000.00	1,804.21000	3,608.42	3,000.00000	6,000.00
MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	EA						
0680 0430984638	4.000	3,000.00000	12,000.00	4,348.83000	17,395.32	3,100.00000	12,400.00
MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0685 0434 1	2,645.400	300.00000	793,620.00	346.68000	917,107.27	142.00000	375,646.80
UNDERGROUND EXFILTRATION STORAGE	CY						
0690 0443 70 4	1,842.000	250.00000	460,500.00	223.10000	410,950.20	150.00000	276,300.00
FRENCH DRAIN, 24"	LF						
0695 0443 70 5	417.000	350.00000	145,950.00	126.57000	52,779.69	160.00000	66,720.00
FRENCH DRAIN, 30"	LF						
0700 0443 70 6	397.000	350.00000	138,950.00	224.88000	89,277.36	170.00000	67,490.00
FRENCH DRAIN, 36"	LF						
0705 0446 1 1	3,012.000	40.00000	120,480.00	32.13000	96,775.56	30.00000	90,360.00
EDGEDRAIN DRAINCRETE, STANDARD	LF						
0710 0446 71 1	87.000	40.00000	3,480.00	36.03000	3,134.61	20.00000	1,740.00
EDGEDRAIN OUTLET PIPE, 4"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0715 0515 1 2	715.000	35.00000	25,025.00	34.86000	24,924.90	29.80000	21,307.00
PIPE HANDRAIL - GUIDERAIL, ALUMINUM	LF						
0720 0520 1 7	31,901.000	16.00000	510,416.00	14.49000	462,245.49	13.50000	430,663.50
CONCRETE CURB & GUTTER, TYPE E	LF						
0725 0520 1 10	40,414.000	16.00000	646,624.00	18.69000	755,337.66	13.50000	545,589.00
CONCRETE CURB & GUTTER, TYPE F	LF						
0730 0520 3	3,101.000	25.00000	77,525.00	22.02000	68,284.02	20.00000	62,020.00
VALLEY GUTTER- CONCRETE	LF						
0735 0520 5 11	1,134.000	35.00000	39,690.00	38.06000	43,160.04	35.00000	39,690.00
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0740 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	1,124.000 LF	45.00000	50,580.00	44.57000	50,096.68	40.00000	44,960.00
0745 0520 5 21 TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE	782.000 LF	35.00000	27,370.00	60.27000	47,131.14	40.00000	31,280.00
0750 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	266.000 SY	50.00000	13,300.00	59.93000	15,941.38	60.00000	15,960.00
0755 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	24,321.000 SY	33.00000	802,593.00	27.54000	669,800.34	30.00000	729,630.00
0760 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	7,507.000 SY	48.00000	360,336.00	38.05000	285,641.35	35.00000	262,745.00

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0765 0527 2	1,320.000	25.00000	33,000.00	25.51000	33,673.20	30.00000	39,600.00
DETECTABLE WARNINGS	SF						
0770 0530 3 4	1,304.600	110.00000	143,506.00	124.79000	162,801.03	80.00000	104,368.00
RIPRAP, RUBBLE, F&I, DITCH LINING	TN						
0775 0536 73	1,801.000	5.00000	9,005.00	2.32000	4,178.32	5.00000	9,005.00
GUARDRAIL REMOVAL	LF						
0780 0544 75 1	2.000	20,000.00000	40,000.00	15,235.52000	30,471.04	20,000.00000	40,000.00
CRASH CUSHION	EA						
0785 0550 10220	1,031.000	12.00000	12,372.00	10.78000	11,114.18	11.00000	11,341.00
FENCING, TYPE B, 5.1-6.0', STANDARD	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0790 0550 60235	1.000	2,500.00000	2,500.00	1,855.32000	1,855.32	2,100.00000	2,100.00
FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	EA						
0795 0570 1 2	122,635.000	2.50000	306,587.50	2.75000	337,246.25	2.00000	245,270.00
PERFORMANCE TURF, SOD	SY						
0800 0591 1 17	2,479.000	4.00000	9,916.00	28.99000	71,866.21	20.00000	49,580.00
IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 24019615201 24019615201	LF						
0805 0710 11101	26.000	900.00000	23,400.00	1,224.51000	31,837.26	850.00000	22,100.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0810 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1.304 GM	900.00000	1,173.60	1,525.94000	1,989.83	1,200.00000	1,564.80
0815 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	14,496.000 LF	1.00000	14,496.00	0.93000	13,481.28	0.35000	5,073.60
0820 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1,546.000 LF	1.00000	1,546.00	1.39000	2,148.94	0.65000	1,004.90

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0825 0710 11125	3,644.000	2.00000	7,288.00	1.86000	6,777.84	0.70000	2,550.80
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	LF						
0830 0710 11131	55.200	400.00000	22,080.00	489.80000	27,036.96	225.00000	12,420.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	GM						
0835 0710 11141	1.128	1,000.00000	1,128.00	613.34000	691.85	225.00000	253.80
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	GM						
0840 0710 11160	18.000	35.00000	630.00	52.18000	939.24	45.00000	810.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0845 0710 11170	402.000	25.00000	10,050.00	23.19000	9,322.38	20.00000	8,040.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA						
0850 0710 11201	16.800	1,000.00000	16,800.00	1,224.51000	20,571.77	850.00000	14,280.00
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM						
0855 0710 11202	0.466	1,400.00000	652.40	1,543.78000	719.40	1,200.00000	559.20
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0860 0710 11224	2,291.000	1.00000	2,291.00	1.39000	3,184.49	0.65000	1,489.15
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0865 0710 11241	0.342	1,000.00000	342.00	608.68000	208.17	250.00000	85.50
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	GM						
0870 0711 17	3,524.000	2.00000	7,048.00	1.33000	4,686.92	2.00000	7,048.00
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	SF						
0875 0999 16	(1.000)	26,400.00000	26,400.00	26,400.00000	26,400.00	26,400.00000	26,400.00
PARTNERING, DO NOT BID 24019615201	LS						
0880 0999 20 1	14.000	3,300.00000	46,200.00	3,300.00000	46,200.00	3,300.00000	46,200.00
DISPUTES REVIEW BOARD, MEETING- DO NOT BID	DA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0885 0999 20 2	4.000	8,000.00000	32,000.00	8,000.00000	32,000.00	8,000.00000	32,000.00
DISPUTES REVIEW BOARD, HEARING- DO NOT BID	EA						
0890 0999 25	(1.000)	142,000.00000	142,000.00	142,000.00000	142,000.00	142,000.00000	142,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 24019615201	LS						
0895 0999 25	(1.000)	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 24019615601	LS						
0900 0999 25	(1.000)	1,000.00000	1,000.00	1,000.00000	1,000.00	1,000.00000	1,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 24019615602	LS						
0905 0999 25	(1.000)	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 24019615603	LS						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description		(7) GLF CONSTRUCTION CORPORATION		(8) JR. DAVIS CONSTRUCTION CO., INC.		(9) DE MOYA GROUP INC. (THE)	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$39,426,645.20		$37,095,430.16		$41,465,491.84
Life Cycle Costs:							
Section Total with LCC:			$39,426,645.20		$37,095,430.16		$41,465,491.84

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0910 0649 36300	1.000	2,000.00000	2,000.00	2,836.32000	2,836.32	2,015.00000	2,015.00
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	EA						
0915 0700 1 11	126.000	300.00000	37,800.00	299.17000	37,695.42	258.00000	32,508.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0920 0700 1 12	57.000	1,200.00000	68,400.00	1,014.63000	57,833.91	875.00000	49,875.00
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0925 0700 1 13	8.000	1,800.00000	14,400.00	1,841.40000	14,731.20	1,588.00000	12,704.00
SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS						
0930 0700 1 50	26.000	200.00000	5,200.00	197.13000	5,125.38	170.00000	4,420.00
SINGLE POST SIGN, RELOCATE	AS						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0935 0700 1 60	243.000	20.00000	4,860.00	5.80000	1,409.40	5.00000	1,215.00
SINGLE POST SIGN, REMOVE	AS						
0940 0700 2 12	2.000	3,000.00000	6,000.00	3,425.39000	6,850.78	2,954.00000	5,908.00
MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0945 0700 2 13	1.000	3,000.00000	3,000.00	3,683.97000	3,683.97	3,177.00000	3,177.00
MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS						
0950 0700 2 14	5.000	4,500.00000	22,500.00	4,260.28000	21,301.40	3,674.00000	18,370.00
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS						
0955 0700 2 15	11.000	5,000.00000	55,000.00	6,163.14000	67,794.54	5,315.00000	58,465.00
MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0960 0700 2 60	8.000	600.00000	4,800.00	608.78000	4,870.24	525.00000	4,200.00
MULTI- POST SIGN, REMOVE	AS						
0965 0705 10 1	3.000	400.00000	1,200.00	156.54000	469.62	120.00000	360.00
OBJECT MARKER, TYPE 1	EA						
0970 0705 10 4	19.000	400.00000	7,600.00	231.91000	4,406.29	130.00000	2,470.00
OBJECT MARKER, TYPE 4	EA						
0975 0705 11 1	31.000	70.00000	2,170.00	40.59000	1,258.29	45.00000	1,395.00
DELINEATOR, FLEXIBLE TUBULAR	EA						
0980 0710 90	(1.000)	260,000.00000	260,000.00	351,351.06000	351,351.06	255,516.00000	255,516.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 24019615201	LS						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description		(7) GLF CONSTRUCTION CORPORATION		(8) JR. DAVIS CONSTRUCTION CO., INC.		(9) DE MOYA GROUP INC. (THE)	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$494,930.00		$581,617.82		$452,598.00
Life Cycle Costs:							
Section Total with LCC:			$494,930.00		$581,617.82		$452,598.00

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0985 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	27,245.000 LF	5.50000	149,847.50	6.55000	178,454.75	4.75000	129,413.75
0990 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	9,585.000 LF	20.00000	191,700.00	11.25000	107,831.25	13.50000	129,397.50
0995 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	200.000 EA	500.00000	100,000.00	1,319.60000	263,920.00	633.00000	126,600.00
1000 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	59,006.000 LF	2.00000	118,012.00	1.45000	85,558.70	1.25000	73,757.50
1005 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	85,917.000 LF	3.00000	257,751.00	2.15000	184,721.55	2.25000	193,313.25

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
1010 0715 1 14	180.000	5.00000	900.00	3.19000	574.20	4.50000	810.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	LF						
1015 0715 1 16	180.000	8.00000	1,440.00	7.31000	1,315.80	8.50000	1,530.00
LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	LF						
1020 0715 1 60	2,341.000	1.00000	2,341.00	0.23000	538.43	0.50000	1,170.50
LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	LF						
1025 0715 4122	2.000	7,000.00000	14,000.00	7,189.36000	14,378.72	3,695.00000	7,390.00
LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
1030 0715 7 11	4.000	16,000.00000	64,000.00	13,914.89000	55,659.56	18,113.00000	72,452.00
LOAD CENTER, F&I, SECONDARY VOLTAGE	EA						
1035 0715 7 21	1.000	1,200.00000	1,200.00	6,145.74000	6,145.74	835.00000	835.00
LOAD CENTER, REWORK, SECONDARY VOLTAGE	EA						
1040 0715500 1	192.000	425.00000	81,600.00	997.23000	191,468.16	560.00000	107,520.00
POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	EA						
1045 0715511140	182.000	7,800.00000	1,419,600.00	6,957.45000	1,266,255.90	6,631.00000	1,206,842.00
LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	(7) GLF CONSTRUCTION CORPORATION Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	(8) JR. DAVIS CONSTRUCTION CO., INC. Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	(9) DE MOYA GROUP INC. (THE) Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1050 0715512140	8.000	9,000.00000	72,000.00	5,565.96000	44,527.68	8,086.00000	64,688.00
LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'	EA						
Section Totals:			$2,474,391.50		$2,401,350.44		$2,115,719.50
Life Cycle Costs:							
Section Total with LCC:			$2,474,391.50		$2,401,350.44		$2,115,719.50

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1055 0630 2 11	11,420.000	7.00000	79,940.00	6.96000	79,483.20	4.75000	54,245.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
1060 0630 2 12	5,900.000	25.00000	147,500.00	16.81000	99,179.00	13.50000	79,650.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
1065 0632 7 1	11.000	8,000.00000	88,000.00	6,669.87000	73,368.57	7,681.00000	84,491.00
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI						
1070 0632 7 6	10.000	420.00000	4,200.00	801.27000	8,012.70	499.00000	4,990.00
SIGNAL CABLE, REMOVE-INTERSECTION	PI						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1075 0635 2 11	204.000	700.00000	142,800.00	810.54000	165,350.16	633.00000	129,132.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
1080 0635 2 40	2.000	900.00000	1,800.00	289.90000	579.80	166.00000	332.00
PULL & SPLICE BOX, RELOCATE	EA						
1085 0639 1123	10.000	2,500.00000	25,000.00	1,812.42000	18,124.20	2,851.00000	28,510.00
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS						
1090 0639 2 1	415.000	7.00000	2,905.00	4.00000	1,660.00	7.00000	2,905.00
ELECTRICAL SERVICE WIRE	LF						
1095 0641 2 11	10.000	200.00000	2,000.00	1,321.92000	13,219.20	987.00000	9,870.00
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1100 0646 1 11	65.000	1,200.00000	78,000.00	1,150.30000	74,769.50	977.00000	63,505.00
ALUMINUM SIGNALS POLE, PEDESTAL	EA						
1105 0646 1 40	1.000	1,200.00000	1,200.00	1,223.35000	1,223.35	764.00000	764.00
ALUMINUM SIGNALS POLE, RELOCATE	EA						
1110 0646 1 60	64.000	300.00000	19,200.00	240.03000	15,361.92	143.00000	9,152.00
ALUMINUM SIGNALS POLE, REMOVE	EA						
1115 0649 31202	1.000	32,000.00000	32,000.00	29,413.77000	29,413.77	22,088.00000	22,088.00
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-46	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1120 0649 31204	1.000	48,000.00000	48,000.00	45,987.56000	45,987.56	31,866.00000	31,866.00
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 70.5	EA						
1125 0649 31205	4.000	48,000.00000	192,000.00	47,016.11000	188,064.44	31,202.00000	124,808.00
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 78	EA						
1130 0649 31999	31.000	40,000.00000	1,240,000.00	46,119.76000	1,429,712.56	34,610.00000	1,072,910.00
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	EA						
1135 0649 36300	1.000	2,000.00000	2,000.00	3,129.69000	3,129.69	2,015.00000	2,015.00
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1140 0649 36500 MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT	33.000 EA	3,000.00000	99,000.00	3,331.46000	109,938.18	3,728.00000	123,024.00
1145 0650 1 11 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	2.000 AS	600.00000	1,200.00	698.07000	1,396.14	461.00000	922.00
1150 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	118.000 AS	800.00000	94,400.00	1,012.31000	119,452.58	740.00000	87,320.00
1155 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	18.000 AS	1,200.00000	21,600.00	1,280.17000	23,043.06	932.00000	16,776.00

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1160 0650 1 19	5.000	1,500.00000	7,500.00	1,755.60000	8,778.00	1,277.00000	6,385.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	AS						
1165 0653 1 11	72.000	600.00000	43,200.00	641.24000	46,169.28	519.00000	37,368.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS						
1170 0653 1 40	1.000	400.00000	400.00	364.11000	364.11	428.00000	428.00
PEDESTRIAN SIGNAL, RELOCATE	AS						
1175 0660 1109	110.000	400.00000	44,000.00	396.57000	43,622.70	358.00000	39,380.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	EA						
1180 0660 1110	19.000	400.00000	7,600.00	396.57000	7,534.83	358.00000	6,802.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1185 0660 2102	130.000	500.00000	65,000.00	918.38000	119,389.40	745.00000	96,850.00
LOOP ASSEMBLY, F&I, TYPE B	AS						
1190 0660 2106	81.000	800.00000	64,800.00	900.99000	72,980.19	822.00000	66,582.00
LOOP ASSEMBLY, F&I, TYPE F	AS						
1195 0663 1110	10.000	11,000.00000	110,000.00	10,946.38000	109,463.80	8,066.00000	80,660.00
SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	EA						
1200 0665 1 11	72.000	300.00000	21,600.00	260.90000	18,784.80	263.00000	18,936.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA						
1205 0670 5151	10.000	25,000.00000	250,000.00	31,887.14000	318,871.40	28,962.00000	289,620.00
TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, ATC, 1 PREEMPTION	AS						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1210 0670 5600	10.000	1,000.00000	10,000.00	416.29000	4,162.90	285.00000	2,850.00
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS						
1215 0684 1 4	10.000	500.00000	5,000.00	999.55000	9,995.50	586.00000	5,860.00
MANAGED FIELD ETHERNET SWITCH, RELOCATE	EA						
1220 0685106	10.000	7,000.00000	70,000.00	6,485.50000	64,855.00	6,665.00000	66,650.00
SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	EA						
1225 0700 3201	4.000	400.00000	1,600.00	583.27000	2,333.08	478.00000	1,912.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1230 0700 3501	1.000	350.00000	350.00	641.24000	641.24	290.00000	290.00
SIGN PANEL, RELOCATE, UP TO 12 SF	EA						
1235 0700 5 22	39.000	3,000.00000	117,000.00	3,025.33000	117,987.87	2,855.00000	111,345.00
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA						
1240 0700 11391	2.000	4,200.00000	8,400.00	3,898.49000	7,796.98	3,835.00000	7,670.00
ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	AS						
1245 0741 1 11	12.000	1,300.00000	15,600.00	1,080.72000	12,968.64	1,035.00000	12,420.00
TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1250 0745 70 12	12.000	1,200.00000	14,400.00	929.98000	11,159.76	894.00000	10,728.00
TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	AS						
1255 0746 71111	2.000	4,200.00000	8,400.00	4,286.95000	8,573.90	3,322.00000	6,644.00
TMS CABINET, F&I, TYPE III, BASE MOUNT, 1 BACKPLANE	EA						
Section Totals:			$3,187,595.00		$3,486,902.96		$2,818,655.00
Life Cycle Costs:							
Section Total with LCC:			$3,187,595.00		$3,486,902.96		$2,818,655.00

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1260 1050 11222	1,630.000	40.00000	65,200.00	43.19000	70,399.70	50.00000	81,500.00
UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	LF						
1265 1050 11223	1,859.000	50.00000	92,950.00	47.39000	88,098.01	70.00000	130,130.00
UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	LF						
1270 1050 11224	6,918.000	50.00000	345,900.00	53.25000	368,383.50	110.00000	760,980.00
UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	LF						
1275 1050 11322	71.000	58.00000	4,118.00	44.10000	3,131.10	50.00000	3,550.00
UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	LF						
1280 1050 11323	509.000	60.00000	30,540.00	58.33000	29,689.97	70.00000	35,630.00
UTILITY PIPE, F&I, PE, WATER / SEWER, 5 - 7.9"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1285 1050 11324	2,671.000	100.00000	267,100.00	103.72000	277,036.12	110.00000	293,810.00
UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	LF						
1290 1050 11514	107.000	250.00000	26,750.00	381.77000	40,849.39	500.00000	53,500.00
UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	LF						
1295 1050 15003	10.000	40.00000	400.00	143.62000	1,436.20	1,000.00000	10,000.00
UTILITY PIPE, ADJUST/MODIFY, 5 - 7.9"	LF						
1300 1050 16002	1,851.000	12.00000	22,212.00	8.27000	15,307.77	10.00000	18,510.00
UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	LF						
1305 1050 16003	1,970.000	15.00000	29,550.00	8.27000	16,291.90	15.00000	29,550.00
UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1310 1050 16004	8,447.000	16.00000	135,152.00	15.44000	130,421.68	20.00000	168,940.00
UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	LF						
1315 1050 18002	90.000	12.00000	1,080.00	13.60000	1,224.00	10.00000	900.00
UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	LF						
1320 1050 18004	785.000	14.00000	10,990.00	9.45000	7,418.25	15.00000	11,775.00
UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	LF						
1325 1055 11414	197.000	600.00000	118,200.00	518.00000	102,046.00	1,500.00000	295,500.00
UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	EA						
1330 1055 11424	12.000	800.00000	9,600.00	541.37000	6,496.44	1,500.00000	18,000.00
UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1335 1055 11434	36.000	500.00000	18,000.00	1,821.88000	65,587.68	1,500.00000	54,000.00
UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	EA						
1340 1055 11454	49.000	400.00000	19,600.00	1,767.77000	86,620.73	1,500.00000	73,500.00
UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	EA						
1345 1055 11594	2.000	2,000.00000	4,000.00	2,061.13000	4,122.26	1,500.00000	3,000.00
UTILITY FITTINGS, F&I, STEEL, SPECIAL, 8.0-19.9"	EA						
1350 1080 11105	1.000	1,800.00000	1,800.00	923.60000	923.60	1,000.00000	1,000.00
UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	EA						
1355 1080 11201	90.000	300.00000	27,000.00	450.90000	40,581.00	1,000.00000	90,000.00
UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1360 1080 11203	33.000	2,000.00000	66,000.00	1,558.69000	51,436.77	1,000.00000	33,000.00
UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	EA						
1365 1080 11204	10.000	1,500.00000	15,000.00	1,182.48000	11,824.80	1,000.00000	10,000.00
UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	EA						
1370 1080 11207	13.000	4,500.00000	58,500.00	3,606.82000	46,888.66	1,000.00000	13,000.00
UTILITY FIXTURES, F&I, 2-4.9", LINE STOP ASSEMBLY	EA						
1375 1080 11209	13.000	200.00000	2,600.00	390.90000	5,081.70	1,000.00000	13,000.00
UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT	EA						
1380 1080 11303	28.000	3,000.00000	84,000.00	1,281.42000	35,879.76	2,000.00000	56,000.00
UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	(7) GLF CONSTRUCTION CORPORATION Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	(8) JR. DAVIS CONSTRUCTION CO., INC. Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	(9) DE MOYA GROUP INC. (THE) Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1385 1080 11304	27.000	1,500.00000	40,500.00	1,482.40000	40,024.80	2,000.00000	54,000.00
UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	EA						
1390 1080 11307	28.000	6,000.00000	168,000.00	3,575.73000	100,120.44	3,000.00000	84,000.00
UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	EA						
1395 1080 11309	28.000	600.00000	16,800.00	390.89000	10,944.92	2,000.00000	56,000.00
UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	EA						
1400 1080 11403	50.000	4,000.00000	200,000.00	2,194.83000	109,741.50	3,000.00000	150,000.00
UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	EA						
1405 1080 11404	53.000	3,000.00000	159,000.00	2,637.12000	139,767.36	3,000.00000	159,000.00
UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	EA						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0006 Utilities		Cat Alt Set:		Cat Alt Member:		LCC:	
1410 1080 11407	47.000	9,000.00000	423,000.00	4,976.02000	233,872.94	3,000.00000	141,000.00
UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	EA						
1415 1080 11409	47.000	800.00000	37,600.00	700.16000	32,907.52	3,000.00000	141,000.00
UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	EA						
1420 1080 15	45.000	600.00000	27,000.00	349.33000	15,719.85	2,000.00000	90,000.00
UTILITY FIXTURES, ADJUST & MODIFY	EA						
1425 1644113 08	2.000	7,500.00000	15,000.00	5,676.53000	11,353.06	6,000.00000	12,000.00
FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	EA						
1430 1644700	5.000	5,000.00000	25,000.00	1,433.18000	7,165.90	3,000.00000	15,000.00
FIRE HYDRANT, ADJUST & MODIFY	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	(7) GLF CONSTRUCTION CORPORATION Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	(8) JR. DAVIS CONSTRUCTION CO., INC. Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	(9) DE MOYA GROUP INC. (THE) Ext Amount
SECTION: 0007 Intelligent Transportation System Cat Alt Set:				Cat Alt Member:		LCC:	
1435 1644800	3.000	2,400.00000	7,200.00	3,229.68000	9,689.04	5,000.00000	15,000.00
FIRE HYDRANT, RELOCATE	EA						
Section Totals:			$2,575,342.00		$2,218,484.32		$3,175,775.00
Life Cycle Costs:							
Section Total with LCC:			$2,575,342.00		$2,218,484.32		$3,175,775.00

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0007	Intelligent Transportation System	Cat Alt Set:		Cat Alt Member:		LCC:	
1440 0630 2 11	16,170.000	11.00000	177,870.00	7.77000	125,640.90	4.75000	76,807.50
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
1445 0630 2 12	5,614.000	30.00000	168,420.00	13.34000	74,890.76	13.50000	75,789.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
1450 0633 1122	4,266.000	3.00000	12,798.00	1.91000	8,148.06	1.75000	7,465.50
FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	LF						
1455 0633 1123	3,049.000	4.00000	12,196.00	2.84000	8,659.16	2.25000	6,860.25
FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	LF						
1460 0633 1124	28,870.000	4.00000	115,480.00	3.07000	88,630.90	2.75000	79,392.50
FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	LF						

Contract ID: T5557
Counties: SEMINOLE
Letting Date: December 09, 2015
District(s): District 5
Call Order: 002
Project(s): N/A
Contract Time: 990 WORKING DAYS
Min:
Max:
Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0007 Intelligent Transportation System		Cat Alt Set:		Cat Alt Member:		LCC:	
1465 0633 1610 FIBER OPTIC CABLE, REMOVE, OVERHEAD	7,215.000 LF	2.00000	14,430.00	1.16000	8,369.40	0.75000	5,411.25
1470 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND	12,175.000 LF	1.00000	12,175.00	0.64000	7,792.00	0.50000	6,087.50
1475 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	1,052.000 EA	45.00000	47,340.00	49.86000	52,452.72	30.00000	31,560.00
1480 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	388.000 EA	50.00000	19,400.00	75.37000	29,243.56	96.00000	37,248.00
1485 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	17.000 EA	1,000.00000	17,000.00	1,207.12000	20,521.04	719.00000	12,223.00

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0007 Intelligent Transportation System		Cat Alt Set:		Cat Alt Member:		LCC:	
1490 0633 3 12	75.000	75.00000	5,625.00	44.06000	3,304.50	48.00000	3,600.00
FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	EA						
1495 0633 3 13	14.000	100.00000	1,400.00	198.29000	2,776.06	38.00000	532.00
FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	EA						
1500 0633 3 15	2.000	3,500.00000	7,000.00	8,088.03000	16,176.06	2,421.00000	4,842.00
FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	EA						
1505 0635 2 12	28.000	1,500.00000	42,000.00	1,522.52000	42,630.56	1,174.00000	32,872.00
PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	 Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	 Ext Amount
SECTION: 0007 Intelligent Transportation System		Cat Alt Set:		Cat Alt Member:		LCC:	
1510 0635 2 13	15.000	3,000.00000	45,000.00	3,360.45000	50,406.75	2,193.00000	32,895.00
PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	EA						
1515 0660 6422	2.000	5,000.00000	10,000.00	1,019.27000	2,038.54	1,697.00000	3,394.00
VEHICLE DETECTION SYSTEM-AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT	EA						
1520 0676 2144	1.000	15,000.00000	15,000.00	13,509.04000	13,509.04	9,301.00000	9,301.00
ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 340, 44" W X 60" H X 25" D	EA						
1525 0676 2600	1.000	800.00000	800.00	1,714.20000	1,714.20	795.00000	795.00
ITS CABINET- REMOVE	EA						

Contract ID: T5557 Counties: SEMINOLE

Letting Date: December 09, 2015 District(s): District 5

Call Order: 002 Project(s): N/A

Contract Time: 990 WORKING DAYS Min: Max:

Contract Description: SR 15/600

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) GLF CONSTRUCTION CORPORATION Unit Price	(7) GLF CONSTRUCTION CORPORATION Ext Amount	(8) JR. DAVIS CONSTRUCTION CO., INC. Unit Price	(8) JR. DAVIS CONSTRUCTION CO., INC. Ext Amount	(9) DE MOYA GROUP INC. (THE) Unit Price	(9) DE MOYA GROUP INC. (THE) Ext Amount
SECTION: 0007 Intelligent Transportation System		Cat Alt Set:		Cat Alt Member:		LCC:	
1530 0682 1400 ITS CCTV CAMERA, RELOCATE	9.000 EA	1,500.00000	13,500.00	2,990.54000	26,914.86	2,025.00000	18,225.00
Section Totals:			$737,434.00		$583,819.07		$445,300.50
Life Cycle Costs:							
Section Total with LCC:			$737,434.00		$583,819.07		$445,300.50
Contract Item Totals			$57,536,153.90		$57,899,935.36		$58,682,521.83
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$57,536,153.90		$57,899,935.36		58,682,521.83

( ) indicates item is bid as Lump Sum

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.