VENDOR RANKING

CALL ORDER : 007 PROPOSAL ID : T3433
LETTING DATE : 02/25/15 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 285 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

The improvements under this contract consist of two FPID's. Items of work for FPID 426930-2-52-01 includes widening the existing 4 ft paved shoulders along SR 12 to a width of 8 ft. The shoulder widening limits are from the Quincy Creek Bridge to CR 159. Other improvements consist of adding bicycle pavement markings and turnout reconstruction. Items of work for FPID 426930-1-52-01 consist of milling and resurfacing the existing pavement along SR 12. Existing travel lanes, parking lanes and auxiliary lanes will be milled and resurfaced while the existing shoulder pavement will be resurfaced only. Other improvements include widening the parking area in downtown Quincy between Washington St. and Franklin St., minor drainage improvements, traffic signal upgrades, pavement markings and ADA improvements.

FINPROJ(S) : 42693015201 F.A. NO. : N/A COUNTIES : GADSDEN
42693025201 (*) 4681006P
LOCAL NAME : SR 12 FROM SR 10 (US 90) TO SR 63 (US 27) MAIN ST ROAD NAME : SR 12
PROJ LIMITS :

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Winning bid	$ 4,985,043.22	0.00%
2	PEAVY & SON CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 5,474,785.00	9.82%
3	ROBERTS AND ROBERTS, INC.	Responsive	Non-Winning Bid	$ 5,589,869.11	12.13%
4	CAPITAL ASPHALT INC	Responsive	Non-Winning Bid	$ 7,870,778.25	57.88%

CALL ORDER : 007 PROPOSAL ID : T3433 PROPOSAL DESC :
LETTING DATE : 02/25/15 10:30 A.M. DISTRICT : 03 Railroad insurance is required for this Proposal at time of
SET-ASIDE : U/R CODE : contract execution. Please see the Specifications Package
CONTRACT TIME : 285 WORKING DAYS (AVAILABLE DAYS) for more information.

The improvements under this contract consist of two FPID's. Items of work for FPID 426930-2-52-01 includes widening the existing 4 ft paved shoulders along SR 12 to a width of 8 ft. The shoulder widening limits are from the Quincy Creek Bridge to CR 159. Other improvements consist of adding bicycle pavement markings and turnout reconstruction. Items of work for FPID 426930-1-52-01 consist of milling and resurfacing the existing pavement along SR 12. Existing travel lanes, parking lanes and auxiliary lanes will be milled and resurfaced while the existing shoulder pavement will be resurfaced only. Other improvements include widening the parking area in downtown Quincy between Washington St. and Franklin St., minor drainage improvements, traffic signal upgrades, pavement markings and ADA improvements.

FINPROJ(S) : 42693015201 F.A. NO. : N/A COUNTIES : GADSDEN
42693025201 (*) 4681006P
LOCAL NAME : SR 12 FROM SR 10 (US 90) TO SR 63 (US 27) MAIN ST ROAD NAME : SR 12
PROJ LIMITS :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42693025201	LUMP	66724.82000	66724.82	71000.44000	71000.44	50000.00000	50000.00
0010 0101 1 MOBILIZATION 42693015201	LUMP	87865.43000	87865.43	70000.00000	70000.00	105000.00000	105000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 42693015201	285.000 LS	257548.18000	257548.18	65000.00000	65000.00	70000.00000	70000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42693025201	285.000 LS	17691.07000	17691.07	65000.00000	65000.00	30000.00000	30000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	721.000 CY	6.93000	4996.53	12.00000	8652.00	25.00000	18025.00
0030 0102 14 TRAFFIC CONTROL OFFICER	104.000 MH	41.52000	4318.08	40.00000	4160.00	55.00000	5720.00

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0035 0102 60 WORK ZONE SIGN	21640.000 ED	0.31000	6708.40	0.32000	6924.80	0.40000	8656.00
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	64995.000 ED	0.16000	10399.20	0.18000	11699.10	0.15000	9749.25
0045 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	10.000 ED	1.04000	10.40	1.05000	10.50	2.00000	20.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2505.000 ED	0.31000	776.55	0.32000	801.60	0.40000	1002.00
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2656.000 EA	3.11000	8260.16	3.15000	8366.40	3.35000	8897.60
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	60.000 ED	17.65000	1059.00	18.00000	1080.00	19.00000	1140.00
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1140.000 ED	5.19000	5916.60	5.25000	5985.00	5.00000	5700.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1140.000 ED	5.19000	5916.60	5.25000	5985.00	5.00000	5700.00
0075 0104 10 3 SEDIMENT BARRIER	19553.000 LF	1.26000	24636.78	1.50000	29329.50	1.50000	29329.50
0080 0104 18 INLET PROTECTION SYSTEM	22.000 EA	77.85000	1712.70	75.00000	1650.00	150.00000	3300.00
0085 0107 1 LITTER REMOVAL	360.300 AC	15.57000	5609.87	40.00000	14412.00	30.00000	10809.00
0090 0107 2 MOWING	313.700 AC	36.33000	11396.72	40.00000	12548.00	50.00000	15685.00
0095 0110 1 1 CLEARING & GRUBBING 42693025201	15.600 LS	33778.67000	33778.67	15000.00000	15000.00	25000.00000	25000.00
0100 0110 1 1 CLEARING & GRUBBING 42693015201	2.300 LS	93420.13000	93420.13	15000.00000	15000.00	50000.00000	50000.00
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	656.000 SY	11.92000	7819.52	17.00000	11152.00	17.00000	11152.00
0110 0110 7 1 MAILBOX, F&I SINGLE	155.000 EA	93.42000	14480.10	100.00000	15500.00	100.00000	15500.00

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42693015201	LUMP	5233.18000	5233.18	6000.00000	6000.00	10000.00000	10000.00
0120 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42693025201	LUMP	5233.18000	5233.18	6000.00000	6000.00	15000.00000	15000.00
0125 0120 1 REGULAR EXCAVATION	6910.000 CY	5.40000	37314.00	5.25000	36277.50	5.00000	34550.00
0130 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	2227.000 CY	13.17000	29329.59	12.00000	26724.00	10.00000	22270.00
0135 0160 4 TYPE B STABILIZATION	59291.000 SY	2.44000	144670.04	2.00000	118582.00	2.00000	118582.00
0140 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	48431.000 SY	0.83000	40197.73	1.50000	72646.50	0.50000	24215.50
0145 0285701 OPTIONAL BASE, BASE GROUP 01	37095.000 SY	2.69000	99785.55	5.25000	194748.75	4.50000	166927.50
0150 0285709 OPTIONAL BASE, BASE GROUP 09	1281.000 SY	28.87000	36982.47	35.00000	44835.00	35.00000	44835.00
0155 0286 1 TURNOUT CONSTRUCTION	4326.000 SY	6.18000	26734.68	15.00000	64890.00	10.00000	43260.00
0160 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	170561.000 SY	0.72000	122803.92	1.25000	213201.25	1.05000	179089.05
0165 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	22346.500 TN	75.32000	1683138.38	87.50000	1955318.75	90.00000	2011185.00
0170 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	14453.300 TN	75.95000	1097728.14	90.50000	1308023.65	94.00000	1358610.20
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	137.100 TN	132.99000	18232.93	125.00000	17137.50	150.00000	20565.00
0180 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	4150.56000	8301.12	4200.00000	8400.00	5750.00000	11500.00
0185 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	3271.33000	3271.33	2900.00000	2900.00	3100.00000	3100.00
0190 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	4400.05000	4400.05	2600.00000	2600.00	4000.00000	4000.00
0195 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	5799.29000	5799.29	4200.00000	4200.00	6100.00000	6100.00

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0200 0425 5 MANHOLE, ADJUST	5.000 EA	850.59000	4252.95	800.00000	4000.00	1150.00000	5750.00
0205 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	850.50000	1701.00	1400.00000	2800.00	1350.00000	2700.00
0210 0425 6 VALVE BOXES, ADJUST	8.000 EA	651.97000	5215.76	600.00000	4800.00	900.00000	7200.00
0215 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	5.000 LF	231.49000	1157.45	50.00000	250.00	330.00000	1650.00
0220 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	48.000 LF	101.70000	4881.60	45.00000	2160.00	85.00000	4080.00
0225 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	43.000 LF	100.55000	4323.65	63.00000	2709.00	75.00000	3225.00
0230 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	780.05000	780.05	735.00000	735.00	900.00000	900.00
0235 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	48.000 EA	708.73000	34019.04	735.00000	35280.00	900.00000	43200.00
0240 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	6.000 EA	805.14000	4830.84	875.00000	5250.00	1100.00000	6600.00
0245 0436 1 1 TRENCH DRAIN, STANDARD	536.000 LF	132.77000	71164.72	125.00000	67000.00	150.00000	80400.00
0250 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	16.000 LF	129.75000	2076.00	100.00000	1600.00	100.00000	1600.00
0255 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2832.000 LF	30.00000	84960.00	30.00000	84960.00	28.00000	79296.00
0260 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	797.000 SY	77.85000	62046.45	40.00000	31880.00	85.00000	67745.00
0265 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	231.000 SY	62.28000	14386.68	57.00000	13167.00	66.00000	15246.00
0270 0524 1 49 CONCRETE DITCH PAVEMENT, 6", REINFORCE	663.000 SY	46.71000	30968.73	90.00000	59670.00	50.00000	33150.00

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0275 0527 2 DETECTABLE WARNINGS	631.000 SF	25.95000	16374.45	23.00000	14513.00	30.00000	18930.00
0280 0536 1 1 GUARDRAIL -ROADWAY	3490.000 LF	12.20000	42578.00	14.00000	48860.00	13.00000	45370.00
0285 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	16.61000	415.25	17.00000	425.00	19.00000	475.00
0290 0536 8 1 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INSTALL	6.000 EA	2179.74000	13078.44	2200.00000	13200.00	2350.00000	14100.00
0295 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	6.000 EA	77.85000	467.10	85.00000	510.00	200.00000	1200.00
0300 0536 73 GUARDRAIL REMOVAL	2102.000 LF	0.52000	1093.04	3.00000	6306.00	2.00000	4204.00
0305 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	2024.05000	16192.40	2100.00000	16800.00	2200.00000	17600.00
0310 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	2024.05000	4048.10	2100.00000	4200.00	2200.00000	4400.00
0315 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2283.54000	2283.54	2300.00000	2300.00	2500.00000	2500.00
0320 0546 71 RUMBLE STRIPS	4.000 PS	301.01000	1204.04	75.00000	300.00	500.00000	2000.00
0325 0570 1 1 PERFORMANCE TURF	23137.000 SY	0.27000	6246.99	0.30000	6941.10	0.40000	9254.80
0330 0570 1 2 PERFORMANCE TURF, SOD	28557.000 SY	2.06000	58827.42	1.65000	47119.05	2.00000	57114.00
0335 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	22.259 NM	1141.31000	25404.42	1150.00000	25597.85	1250.00000	27823.75
0340 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	740.000 LF	0.26000	192.40	0.30000	222.00	1.00000	740.00
0345 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	2025.000 LF	0.73000	1478.25	0.75000	1518.75	1.20000	2430.00

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0350 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	499.000 LF	1.25000	623.75	1.30000	648.70	1.50000	748.50
0355 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	570.000 LF	1.82000	1037.40	1.90000	1083.00	2.00000	1140.00
0360 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	636.000 LF	0.67000	426.12	1.00000	636.00	1.00000	636.00
0365 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	86.000 EA	23.87000	2052.82	26.00000	2236.00	28.00000	2408.00
0370 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	79.000 EA	18.68000	1475.72	20.00000	1580.00	22.00000	1738.00
0375 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	16.904 NM	1141.50000	19295.92	1150.00000	19439.60	1250.00000	21130.00
0380 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	202.000 LF	1.25000	252.50	2.00000	404.00	1.50000	303.00
0385 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	3.937 GM	409.27000	1611.30	450.00000	1771.65	450.00000	1771.65
0390 0710 11421 PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"	241.000 LF	1.04000	250.64	2.00000	482.00	2.00000	482.00
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42693015201	LUMP	47241.18000	47241.18	47241.18000	47241.18	47241.18000	47241.18
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42693025201	LUMP	13324.43000	13324.43	13324.43000	13324.43	13324.43000	13324.43
SECTION 0001 TOTALS			$ 4,644,441.63		$ 5,115,661.55		$ 5,205,980.91
SECTION 0002 SIGNING							

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0405 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	9.000 AS	285.44000	2568.96	300.00000	2700.00	305.00000	2745.00
0410 0700 1 50 SINGLE POST SIGN, RELOCATE	4.000 AS	98.61000	394.44	100.00000	400.00	150.00000	600.00
0415 0700 1 60 SINGLE POST SIGN, REMOVE	1.000 AS	25.95000	25.95	30.00000	30.00	100.00000	100.00
0420 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42693015201	LUMP	40085.79000	40085.79	50000.00000	50000.00	55000.00000	55000.00
0425 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	740.000 LF	1.61000	1191.40	1.70000	1258.00	1.80000	1332.00
0430 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2025.000 LF	2.23000	4515.75	2.30000	4657.50	2.50000	5062.50
0435 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	499.000 LF	3.63000	1811.37	4.00000	1996.00	4.00000	1996.00
0440 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	570.000 LF	5.19000	2958.30	5.25000	2992.50	6.00000	3420.00
0445 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	636.000 LF	1.40000	890.40	1.50000	954.00	1.50000	954.00
0450 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	12.000 EA	88.23000	1058.76	90.00000	1080.00	100.00000	1200.00
0455 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	12.000 EA	67.47000	809.64	70.00000	840.00	85.00000	1020.00
0460 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	202.000 LF	3.53000	713.06	4.00000	808.00	4.00000	808.00
0465 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	241.000 LF	3.11000	749.51	3.50000	843.50	4.00000	964.00
0470 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	74.000 EA	202.40000	14977.60	210.00000	15540.00	220.00000	16280.00

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0475 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	68.000 EA	83.04000	5646.72	85.00000	5780.00	90.00000	6120.00
0480 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	22.259 NM	3423.93000	76213.26	3500.00000	77906.50	3700.00000	82358.30
0485 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	16.904 NM	3299.97000	55782.69	3400.00000	57473.60	3500.00000	59164.00
0490 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	3.937 GM	1037.97000	4086.49	1050.00000	4133.85	1200.00000	4724.40
SECTION 0002 TOTALS		$	214,480.09	$	229,393.45	$	243,848.20
SECTION 0003 SIGNALIZATION							
0495 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	590.000 LF	18.16000	10714.40	18.25000	10767.50	14.00000	8260.00
0500 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	40.000 LF	12.46000	498.40	13.00000	520.00	9.00000	360.00
0505 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	845.000 LF	4.67000	3946.15	5.00000	4225.00	8.00000	6760.00
0510 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	2.000 PI	259.50000	519.00	275.00000	550.00	350.00000	700.00
0515 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	2.000 PI	2075.95000	4151.90	2100.00000	4200.00	1100.00000	2200.00
0520 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI	2.000 PI	518.99000	1037.98	525.00000	1050.00	250.00000	500.00
0525 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	18.000 EA	363.29000	6539.22	375.00000	6750.00	360.00000	6480.00
0530 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	2.000 AS	1556.96000	3113.92	1600.00000	3200.00	1200.00000	2400.00
0535 0639 2 1 ELECTRICAL SERVICE WIRE	750.000 LF	2.08000	1560.00	2.25000	1687.50	2.00000	1500.00

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0540 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	4.000 EA	882.28000	3529.12	900.00000	3600.00	900.00000	3600.00
0545 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1.000 EA	518.99000	518.99	525.00000	525.00	900.00000	900.00
0550 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	2.000 EA	51.90000	103.80	55.00000	110.00	250.00000	500.00
0555 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1.000 AS	1868.35000	1868.35	1900.00000	1900.00	2250.00000	2250.00
0560 0650 1 15 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS	6.000 AS	2594.93000	15569.58	2600.00000	15600.00	3100.00000	18600.00
0565 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	16.000 AS	51.90000	830.40	55.00000	880.00	60.00000	960.00
0570 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	4.000 AS	830.38000	3321.52	850.00000	3400.00	720.00000	2880.00
0575 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	4.000 AS	1037.97000	4151.88	1050.00000	4200.00	1400.00000	5600.00
0580 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	8.000 AS	51.90000	415.20	55.00000	440.00	60.00000	480.00
0585 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	4.000 EA	207.60000	830.40	215.00000	860.00	300.00000	1200.00
0590 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	6.000 EA	207.60000	1245.60	215.00000	1290.00	350.00000	2100.00
0595 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	9.000 AS	778.48000	7006.32	800.00000	7200.00	560.00000	5040.00
0600 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	674.68000	2698.72	700.00000	2800.00	1200.00000	4800.00
0605 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	16.000 EA	155.70000	2491.20	175.00000	2800.00	230.00000	3680.00
0610 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	12.000 EA	25.95000	311.40	30.00000	360.00	40.00000	480.00

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0615 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	20240.48000	40480.96	21000.00000	42000.00	23500.00000	47000.00
0620 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2.000 AS	415.19000	830.38	420.00000	840.00	560.00000	1120.00
0625 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	3.000 AS	467.09000	1401.27	475.00000	1425.00	250.00000	750.00
0630 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	6.000 EA	622.78000	3736.68	630.00000	3780.00	950.00000	5700.00
0635 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	2.000 EA	934.18000	1868.36	945.00000	1890.00	980.00000	1960.00
0640 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	16.000 EA	51.90000	830.40	55.00000	880.00	80.00000	1280.00
SECTION 0003 TOTALS			$ 126,121.50		$ 129,730.00		$ 140,040.00
CONTRACT TOTALS			$ 4,985,043.22		$ 5,474,785.00		$ 5,589,869.11

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CAPITAL ASPHALT INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42693025201	LUMP	250000.00000	250000.00				
0010 0101 1 MOBILIZATION 42693015201	LUMP	525000.00000	525000.00				
0015 0102 1 MAINTENANCE OF TRAFFIC 42693015201	285.000 LS	250000.00000	250000.00				
0020 0102 1 MAINTENANCE OF TRAFFIC 42693025201	285.000 LS	150000.00000	150000.00				
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	721.000 CY	30.00000	21630.00				
0030 0102 14 TRAFFIC CONTROL OFFICER	104.000 MH	65.00000	6760.00				
0035 0102 60 WORK ZONE SIGN	21640.000 ED	0.36000	7790.40				
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	64995.000 ED	0.18000	11699.10				
0045 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	10.000 ED	50.00000	500.00				
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2505.000 ED	0.36000	901.80				
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2656.000 EA	3.82800	10167.17				
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	60.000 ED	20.40000	1224.00				
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1140.000 ED	4.80000	5472.00				
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1140.000 ED	4.80000	5472.00				
0075 0104 10 3 SEDIMENT BARRIER	19553.000 LF	3.00000	58659.00				

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CAPITAL ASPHALT INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0104 18 INLET PROTECTION SYSTEM	22.000 EA	100.00000	2200.00				
0085 0107 1 LITTER REMOVAL	360.300 AC	25.00000	9007.50				
0090 0107 2 MOWING	313.700 AC	55.00000	17253.50				
0095 0110 1 1 CLEARING & GRUBBING 42693025201	15.600 LS	25000.00000	25000.00				
0100 0110 1 1 CLEARING & GRUBBING 42693015201	2.300 LS	75000.00000	75000.00				
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	656.000 SY	16.80000	11020.80				
0110 0110 7 1 MAILBOX, F&I SINGLE	155.000 EA	108.00000	16740.00				
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42693015201	LUMP	15000.00000	15000.00				
0120 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42693025201	LUMP	10000.00000	10000.00				
0125 0120 1 REGULAR EXCAVATION	6910.000 CY	10.00000	69100.00				
0130 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	2227.000 CY	12.00000	26724.00				
0135 0160 4 TYPE B STABILIZATION	59291.000 SY	3.50000	207518.50				
0140 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	48431.000 SY	1.00000	48431.00				
0145 0285701 OPTIONAL BASE, BASE GROUP 01	37095.000 SY	10.00000	370950.00				
0150 0285709 OPTIONAL BASE, BASE GROUP 09	1281.000 SY	20.00000	25620.00				
0155 0286 1 TURNOUT CONSTRUCTION	4326.000 SY	7.00000	30282.00				
0160 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	170561.000 SY	2.50000	426402.50				
0165 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	22346.500 TN	105.00000	2346382.50				

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CAPITAL ASPHALT INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	14453.300 TN	110.00000	1589863.00				
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	137.100 TN	200.00000	27420.00				
0180 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	5943.30000	11886.60				
0185 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2674.80000	2674.80				
0190 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2931.60000	2931.60				
0195 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	5391.60000	5391.60				
0200 0425 5 MANHOLE, ADJUST	5.000 EA	1100.00000	5500.00				
0205 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	1100.00000	2200.00				
0210 0425 6 VALVE BOXES, ADJUST	8.000 EA	480.00000	3840.00				
0215 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	5.000 LF	151.20000	756.00				
0220 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	48.000 LF	88.80000	4262.40				
0225 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	43.000 LF	91.20000	3921.60				
0230 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1036.80000	1036.80				
0235 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	48.000 EA	1036.80000	49766.40				
0240 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	6.000 EA	1114.80000	6688.80				
0245 0436 1 1 TRENCH DRAIN, STANDARD	536.000 LF	210.00000	112560.00				

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CAPITAL ASPHALT INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0250 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	16.000 LF	100.00000	1600.00				
0255 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2832.000 LF	36.50000	103368.00				
0260 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	797.000 SY	63.60000	50689.20				
0265 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	231.000 SY	70.80000	16354.80				
0270 0524 1 49 CONCRETE DITCH PAVEMENT, 6", REINFORCE	663.000 SY	91.80000	60863.40				
0275 0527 2 DETECTABLE WARNINGS	631.000 SF	35.20000	22211.20				
0280 0536 1 1 GUARDRAIL -ROADWAY	3490.000 LF	14.10000	49209.00				
0285 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	19.20000	480.00				
0290 0536 8 1 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INSTALL	6.000 EA	2520.00000	15120.00				
0295 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	6.000 EA	90.00000	540.00				
0300 0536 73 GUARDRAIL REMOVAL	2102.000 LF	0.60000	1261.20				
0305 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	2340.00000	18720.00				
0310 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	2340.00000	4680.00				
0315 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2640.00000	2640.00				
0320 0546 71 RUMBLE STRIPS	4.000 PS	500.00000	2000.00				
0325 0570 1 1 PERFORMANCE TURF	23137.000 SY	0.43200	9995.18				

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CAPITAL ASPHALT INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 0570 1 2 PERFORMANCE TURF, SOD	28557.000 SY	2.40000	68536.80				
0335 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	22.259 NM	959.44800	21356.35				
0340 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	740.000 LF	0.49200	364.08				
0345 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	2025.000 LF	1.05600	2138.40				
0350 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	499.000 LF	1.57200	784.43				
0355 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	570.000 LF	2.10000	1197.00				
0360 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	636.000 LF	0.96000	610.56				
0365 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	86.000 EA	67.41600	5797.78				
0370 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	79.000 EA	53.34000	4213.86				
0375 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	16.904 NM	959.44800	16218.51				
0380 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	202.000 LF	1.51200	305.42				
0385 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	3.937 GM	569.55600	2242.34				

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CAPITAL ASPHALT INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0390 0710 11421 PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"	241.000 LF	0.49200	118.57				
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42693015201	LUMP	47241.18000	47241.18				
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42693025201	LUMP	13324.43000	13324.43				
SECTION 0001 TOTALS		$	7,412,789.06	$		$	
SECTION 0002 SIGNING							
0405 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	9.000 AS	302.50000	2722.50				
0410 0700 1 50 SINGLE POST SIGN, RELOCATE	4.000 AS	104.50000	418.00				
0415 0700 1 60 SINGLE POST SIGN, REMOVE	1.000 AS	27.50000	27.50				
0420 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42693015201	LUMP	59998.80000	59998.80				
0425 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	740.000 LF	1.68000	1243.20				
0430 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2025.000 LF	2.54400	5151.60				
0435 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	499.000 LF	3.82800	1910.17				
0440 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	570.000 LF	5.10000	2907.00				
0445 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	636.000 LF	1.48800	946.37				

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CAPITAL ASPHALT INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0450 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	12.000 EA	134.42400	1613.09				
0455 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	12.000 EA	91.36800	1096.42				
0460 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	202.000 LF	3.68400	744.17				
0465 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	241.000 LF	3.43200	827.11				
0470 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	74.000 EA	350.36400	25926.94				
0475 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	68.000 EA	173.88000	11823.84				
0480 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	22.259 NM	4879.48800	108612.52				
0485 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	16.904 NM	4673.10000	78994.08				
0490 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	3.937 GM	1216.63200	4789.88				
SECTION 0002 TOTALS		$	309,753.19	$		$	
SECTION 0003 SIGNALIZATION							
0495 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	590.000 LF	14.40000	8496.00				
0500 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	40.000 LF	9.60000	384.00				
0505 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	845.000 LF	8.40000	7098.00				
0510 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	2.000 PI	360.00000	720.00				
0515 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	2.000 PI	1200.00000	2400.00				

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CAPITAL ASPHALT INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0520 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI	2.000 PI	240.00000	480.00				
0525 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	18.000 EA	390.00000	7020.00				
0530 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	2.000 AS	1200.00000	2400.00				
0535 0639 2 1 ELECTRICAL SERVICE WIRE	750.000 LF	1.80000	1350.00				
0540 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	4.000 EA	960.00000	3840.00				
0545 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1.000 EA	960.00000	960.00				
0550 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	2.000 EA	240.00000	480.00				
0555 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1.000 AS	2400.00000	2400.00				
0560 0650 1 15 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS	6.000 AS	3336.00000	20016.00				
0565 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	16.000 AS	60.00000	960.00				
0570 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	4.000 AS	780.00000	3120.00				
0575 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	4.000 AS	1500.00000	6000.00				
0580 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-POLE/PEDESTAL TO REMAIN	8.000 AS	60.00000	480.00				
0585 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	4.000 EA	300.00000	1200.00				

CALL ORDER: 007 PROPOSAL ID: T3433 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CAPITAL ASPHALT INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0590 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	6.000 EA	360.00000	2160.00				
0595 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	9.000 AS	600.00000	5400.00				
0600 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	1200.00000	4800.00				
0605 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	16.000 EA	240.00000	3840.00				
0610 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	12.000 EA	36.00000	432.00				
0615 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	25200.00000	50400.00				
0620 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2.000 AS	600.00000	1200.00				
0625 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	3.000 AS	240.00000	720.00				
0630 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	6.000 EA	1020.00000	6120.00				
0635 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	2.000 EA	1056.00000	2112.00				
0640 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	16.000 EA	78.00000	1248.00				
SECTION 0003 TOTALS		$	148,236.00	$		$	
CONTRACT TOTALS		$	7,870,778.25	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.