VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T3484 PROPOSAL DESC :
LETTING DATE : 02/25/15 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of two FPID
SET-ASIDE : U/R CODE : numbers for the construction of a replacement bridge. FPID
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS) 430002-1-52-01 includes milling and resurfacing, signing and pavement marking, miscellaneous drainage improvements, and the replacement of bridge no. 485005. FPID 430002-1-52-02 includes lighting conduit, pull boxes and Class V surface finish for the replacement bridge and walls.

FINPROJ(S) : 43000215201 (*) F.A. NO. : 00B3179B COUNTIES : ESCAMBIA
43000215202 N/A
LOCAL NAME : 12TH AVENUE BAYOU TEXAR BRIDGE BRIDGE NO. 485005 ROAD NAME : 12TH AVENUE BAYOU TEXAR BRIDGE BRIDGE NO. 485005
PROJ LIMITS : BAYOU TEXAR BRIDGE BRIDGE NO. 485005

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | Responsive | Winning bid | $ 4,296,119.35 | 0.00% |
| 2 | SCOTT BRIDGE COMPANY, INC. | Responsive | Non-Winning Bid | $ 4,874,778.44 | 13.46% |
| 3 | ANDERSON COLUMBIA CO., INC. | Responsive | Non-Winning Bid | $ 5,295,456.18 | 23.26% |

CALL ORDER : 001 PROPOSAL ID : T3484 PROPOSAL DESC :
LETTING DATE : 02/25/15 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of two FPID
SET-ASIDE : U/R CODE : numbers for the construction of a replacement bridge. FPID
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS) 430002-1-52-01 includes milling and resurfacing, signing and pavement marking, miscellaneous drainage improvements, and the replacement of bridge no. 485005. FPID 430002-1-52-02 includes lighting conduit, pull boxes and Class V surface finish for the replacement bridge and walls.

FINPROJ(S) : 43000215201 (*) F.A. NO. : 00B3179B COUNTIES : ESCAMBIA
43000215202 N/A
LOCAL NAME : 12TH AVENUE BAYOU TEXAR BRIDGE BRIDGE NO. 485005 ROAD NAME : 12TH AVENUE BAYOU TEXAR BRIDGE BRIDGE NO. 485005
PROJ LIMITS : BAYOU TEXAR BRIDGE BRIDGE NO. 485005

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SUPERIOR CONSTRUCTION COMPA<br>UNIT PRICE | <br>AMOUNT | (2) SCOTT BRIDGE COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT | (3) ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0110 3<br>REMOVAL OF EXISTING STRUCTURE<br>43000215201 | 7236.000 LS | 372000.00000 | 372000.00 | 375000.00000 | 375000.00 | 194510.09000 | 194510.09 |
| 0010 0400 2 10<br>CONCRETE CLASS II, APPROACH SLABS | 97.800 CY | 500.00000 | 48900.00 | 530.00000 | 51834.00 | 747.59000 | 73114.30 |
| 0015 0400 2 41<br>CONCRETE CLASS II, PRECAST DECK OVERLAY | 229.400 CY | 530.00000 | 121582.00 | 725.00000 | 166315.00 | 784.74000 | 180019.36 |
| 0020 0400 4 5<br>CONCRETE CLASS IV, SUBSTRUCTURE | 142.800 CY | 950.00000 | 135660.00 | 2500.00000 | 357000.00 | 3511.98000 | 501510.74 |
| 0025 0400 4 11<br>CONC CLASS IV, RETAINING WALLS | 84.300 CY | 1425.00000 | 120127.50 | 1250.00000 | 105375.00 | 1508.01000 | 127125.24 |
| 0030 0400 9<br>BRIDGE DECK GROOVING & PLANING, DECK 8.5"&> | 787.000 SY | 26.50000 | 20855.50 | 4.50000 | 3541.50 | 22.38000 | 17613.06 |
| 0035 0400143<br>CLEANING & COATING CONCRETE SURFACE, CLASS 5 | 3826.000 SF | 1.20000 | 4591.20 | 5.00000 | 19130.00 | 2.83000 | 10827.58 |
| 0040 0415 1 3<br>REINFORCING STEEL- RETAINING WALL | 8336.000 LB | 0.81000 | 6752.16 | 1.00000 | 8336.00 | 2.20000 | 18339.20 |
| 0045 0415 1 4<br>REINFORCING STEEL - SUPERSTRUCTURE | 37750.000 LB | 0.81000 | 30577.50 | 1.00000 | 37750.00 | 1.23000 | 46432.50 |
| 0050 0415 1 5<br>REINFORCING STEEL- SUBSTRUCTURE | 23012.000 LB | 0.81000 | 18639.72 | 1.00000 | 23012.00 | 1.29000 | 29685.48 |

CALL ORDER: 001 PROPOSAL ID: T3484 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>SUPERIOR CONSTRUCTION COMPA<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>SCOTT BRIDGE COMPANY, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0055 0415 1 9<br>REINFORCING STEEL- APPROACH SLABS | 17282.000 LB | 0.81000 | 13998.42 | 1.00000 | 17282.00 | 1.25000 | 21602.50 |
| 0060 0450 3 21<br>PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 12" | 1594.000 LF | 233.00000 | 371402.00 | 300.00000 | 478200.00 | 309.81000 | 493837.14 |
| 0065 0450 3 91<br>PRESTRESSED SLAB UNITS, VARIABLE WIDTH 30-47", THICKNESS 12" | 342.000 LF | 170.00000 | 58140.00 | 275.00000 | 94050.00 | 268.15000 | 91707.30 |
| 0070 0455 34 3<br>PRESTRESSED CONCRETE PILING, 18" SQ | 1380.000 LF | 113.00000 | 155940.00 | 125.00000 | 172500.00 | 216.33000 | 298535.40 |
| 0075 0455133 3<br>SHEET PILING STEEL, F&I PERMANENT | 4783.000 SF | 36.00000 | 172188.00 | 85.00000 | 406555.00 | 56.60000 | 270717.80 |
| 0080 0455143 3<br>TEST PILES-PRESTRESSED CONCRETE,18" SQ | 220.000 LF | 425.00000 | 93500.00 | 195.00000 | 42900.00 | 480.50000 | 105710.00 |
| 0085 0458 1 11<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD | 154.000 LF | 98.50000 | 15169.00 | 40.00000 | 6160.00 | 157.15000 | 24201.10 |
| 0090 0515 2311<br>PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 | 292.000 LF | 100.00000 | 29200.00 | 150.00000 | 43800.00 | 97.03000 | 28332.76 |
| 0095 0520 5 21<br>TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE | 146.000 LF | 56.00000 | 8176.00 | 60.00000 | 8760.00 | 118.87000 | 17355.02 |
| 0100 0521 5 1<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE | 292.000 LF | 117.00000 | 34164.00 | 95.00000 | 27740.00 | 195.90000 | 57202.80 |
| 0105 0530 1<br>RIPRAP, SAND-CEMENT | 22.200 CY | 626.00000 | 13897.20 | 500.00000 | 11100.00 | 1422.86000 | 31587.49 |
| 0110 0530 3 3<br>RIPRAP- RUBBLE, BANK AND SHORE | 378.400 TN | 102.00000 | 38596.80 | 125.00000 | 47300.00 | 148.03000 | 56014.55 |
| 0115 0530 74<br>BEDDING STONE | 119.800 TN | 109.00000 | 13058.20 | 125.00000 | 14975.00 | 182.32000 | 21841.94 |
| 0120 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 635.000 LF | 7.00000 | 4445.00 | 10.00000 | 6350.00 | 8.09000 | 5137.15 |
| 0125 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 4.000 EA | 450.00000 | 1800.00 | 600.00000 | 2400.00 | 519.83000 | 2079.32 |
| SECTION 0001 TOTALS | | | $ 1,903,360.20 | | $ 2,527,365.50 | | $ 2,725,039.82 |
| SECTION 0002 ROADWAY | | | | | | | |

CALL ORDER: 001 PROPOSAL ID: T3484 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SUPERIOR CONSTRUCTION COMPA<br>UNIT PRICE | <br>AMOUNT | (2) SCOTT BRIDGE COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT | (3) ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0130 0101 1<br>MOBILIZATION 43000215201 | LUMP | 408500.00000 | 408500.00 | 487282.83000 | 487282.83 | 693762.23000 | 693762.23 |
| 0135 0102 1<br>MAINTENANCE OF TRAFFIC 43000215201 | 300.000 LS | 217000.00000 | 217000.00 | 120000.00000 | 120000.00 | 214517.82000 | 214517.82 |
| 0140 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 68.000 CY | 60.00000 | 4080.00 | 85.00000 | 5780.00 | 46.21000 | 3142.28 |
| 0145 0102 60<br>WORK ZONE SIGN | 12045.000 ED | 0.20000 | 2409.00 | 0.20000 | 2409.00 | 0.23000 | 2770.35 |
| 0150 0102 71 13<br>BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE | 603.000 LF | 51.00000 | 30753.00 | 41.80000 | 25205.40 | 51.98000 | 31343.94 |
| 0155 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 1677.000 LF | 60.00000 | 100620.00 | 31.60000 | 52993.20 | 32.92000 | 55206.84 |
| 0160 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 39930.000 ED | 0.15000 | 5989.50 | 0.15000 | 5989.50 | 0.17000 | 6788.10 |
| 0165 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6' | 1650.000 ED | 0.35000 | 577.50 | 0.35000 | 577.50 | 0.40000 | 660.00 |
| 0170 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 660.000 ED | 4.50000 | 2970.00 | 4.50000 | 2970.00 | 5.20000 | 3432.00 |
| 0175 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 2310.000 ED | 0.25000 | 577.50 | 0.25000 | 577.50 | 0.29000 | 669.90 |
| 0180 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 995.000 EA | 3.25000 | 3233.75 | 3.25000 | 3233.75 | 3.75000 | 3731.25 |
| 0185 0102 89 1<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 4.000 LO | 1150.00000 | 4600.00 | 980.00000 | 3920.00 | 1155.19000 | 4620.76 |
| 0190 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 300.000 ED | 5.00000 | 1500.00 | 5.50000 | 1650.00 | 5.78000 | 1734.00 |
| 0195 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 300.000 ED | 5.00000 | 1500.00 | 5.50000 | 1650.00 | 5.78000 | 1734.00 |
| 0200 0102911 1<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP | 38.000 LF | 1.95000 | 74.10 | 1.95000 | 74.10 | 2.25000 | 85.50 |

CALL ORDER: 001 PROPOSAL ID: T3484 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SUPERIOR CONSTRUCTION COMPA<br>UNIT PRICE | <br>AMOUNT | (2) SCOTT BRIDGE COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT | (3) ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0205 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | 916.000 LF | 1.95000 | 1786.20 | 1.95000 | 1786.20 | 2.25000 | 2061.00 |
| 0210 0102911 3<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER | 67.000 SF | 3.90000 | 261.30 | 3.90000 | 261.30 | 4.51000 | 302.17 |
| 0215 0102912 2<br>PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID | 846.000 LF | 1.95000 | 1649.70 | 1.95000 | 1649.70 | 2.25000 | 1903.50 |
| 0220 0104 1<br>ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | 692.000 SY | 10.00000 | 6920.00 | 3.25000 | 2249.00 | 2.89000 | 1999.88 |
| 0225 0104 10 3<br>SEDIMENT BARRIER | 1049.000 LF | 3.00000 | 3147.00 | 3.50000 | 3671.50 | 6.93000 | 7269.57 |
| 0230 0104 11<br>FLOATING TURBIDITY BARRIER | 318.000 LF | 19.00000 | 6042.00 | 15.00000 | 4770.00 | 17.33000 | 5510.94 |
| 0235 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 222.000 LF | 13.75000 | 3052.50 | 15.00000 | 3330.00 | 13.86000 | 3076.92 |
| 0240 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 4000.00000 | 8000.00 | 6500.00000 | 13000.00 | 2887.97000 | 5775.94 |
| 0245 0104 18<br>INLET PROTECTION SYSTEM | 14.000 EA | 135.00000 | 1890.00 | 575.00000 | 8050.00 | 404.32000 | 5660.48 |
| 0250 0110 1 1<br>CLEARING & GRUBBING 43000215201 | 2.200 LS | 319000.00000 | 319000.00 | 280000.00000 | 280000.00 | 65248.12000 | 65248.12 |
| 0255 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 1667.000 SY | 0.10000 | 166.70 | 6.50000 | 10835.50 | 17.33000 | 28889.11 |
| 0260 0120 1<br>REGULAR EXCAVATION | 572.000 CY | 7.00000 | 4004.00 | 13.50000 | 7722.00 | 17.33000 | 9912.76 |
| 0265 0120 6<br>EMBANKMENT | 4463.000 CY | 16.00000 | 71408.00 | 17.75000 | 79218.25 | 15.02000 | 67034.26 |
| 0270 0160 4<br>TYPE B STABILIZATION | 8988.000 SY | 5.50000 | 49434.00 | 3.00000 | 26964.00 | 4.56000 | 40985.28 |
| 0275 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 1956.000 SY | 0.10000 | 195.60 | 5.00000 | 9780.00 | 2.31000 | 4518.36 |
| 0280 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 8414.000 SY | 18.00000 | 151452.00 | 22.00000 | 185108.00 | 20.79000 | 174927.06 |

CALL ORDER: 001 PROPOSAL ID: T3484 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SUPERIOR CONSTRUCTION COMPA<br>UNIT PRICE | <br>AMOUNT | (2) SCOTT BRIDGE COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT | (3) ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0285 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 6400.000 SY | 3.40000 | 21760.00 | 3.30000 | 21120.00 | 2.54000 | 16256.00 |
| 0290 0334 1 22<br>SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA | 1379.100 TN | 149.50000 | 206175.45 | 145.00000 | 199969.50 | 173.27000 | 238956.66 |
| 0295 0337 7 40<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA | 811.700 TN | 152.60000 | 123865.42 | 158.20000 | 128410.94 | 179.05000 | 145334.89 |
| 0300 0400 0 11<br>CONCRETE CLASS NS, GRAVITY WALL | 175.500 CY | 850.00000 | 149175.00 | 750.00000 | 131625.00 | 981.92000 | 172326.96 |
| 0305 0400 1 2<br>CONCRETE CLASS I, ENDWALLS | 5.200 CY | 1171.00000 | 6089.20 | 1400.00000 | 7280.00 | 600.70000 | 3123.64 |
| 0310 0425 1341<br>INLETS, CURB, TYPE P-4, <10' | 1.000 EA | 4789.00000 | 4789.00 | 4450.00000 | 4450.00 | 4562.98000 | 4562.98 |
| 0315 0425 1351<br>INLETS, CURB, TYPE P-5, <10' | 1.000 EA | 4655.00000 | 4655.00 | 4300.00000 | 4300.00 | 4216.42000 | 4216.42 |
| 0320 0425 1459<br>INLETS, CURB, TYPE J-5, MODIFY | 1.000 EA | 14098.00000 | 14098.00 | 19500.00000 | 19500.00 | 2887.97000 | 2887.97 |
| 0325 0425 1465<br>INLETS, CURB, TYPE J-6, PARTIAL | 1.000 EA | 4320.00000 | 4320.00 | 5050.00000 | 5050.00 | 3350.04000 | 3350.04 |
| 0330 0425 1529<br>INLETS, DT BOT, TYPE C, MODIFY | 1.000 EA | 3029.00000 | 3029.00 | 2050.00000 | 2050.00 | 2887.97000 | 2887.97 |
| 0335 0425 1881<br>INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10' | 2.000 EA | 3397.00000 | 6794.00 | 3100.00000 | 6200.00 | 4043.15000 | 8086.30 |
| 0340 0425 1883<br>INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT<10' | 1.000 EA | 6840.00000 | 6840.00 | 6200.00000 | 6200.00 | 4620.74000 | 4620.74 |
| 0345 0425 2 61<br>MANHOLES, P-8, <10' | 2.000 EA | 4313.00000 | 8626.00 | 4200.00000 | 8400.00 | 3927.62000 | 7855.24 |
| 0350 0425 2 63<br>MANHOLES, P-8, PARTIAL | 17.000 EA | 2393.00000 | 40681.00 | 2300.00000 | 39100.00 | 3292.28000 | 55968.76 |
| 0355 0425 2 71<br>MANHOLES, J-7, <10' | 1.000 EA | 6119.00000 | 6119.00 | 6150.00000 | 6150.00 | 4620.74000 | 4620.74 |
| 0360 0425 2 91<br>MANHOLES, J-8, <10' | 3.000 EA | 5547.00000 | 16641.00 | 5000.00000 | 15000.00 | 4158.66000 | 12475.98 |
| 0365 0425 5<br>MANHOLE, ADJUST | 4.000 EA | 508.00000 | 2032.00 | 850.00000 | 3400.00 | 2310.37000 | 9241.48 |

CALL ORDER: 001 PROPOSAL ID: T3484 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>SUPERIOR CONSTRUCTION COMPA<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>SCOTT BRIDGE COMPANY, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0370 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 4.000 EA | 508.00000 | 2032.00 | 850.00000 | 3400.00 | 2310.37000 | 9241.48 |
| 0375 0425 10<br>YARD DRAIN | 2.000 EA | 1572.00000 | 3144.00 | 2100.00000 | 4200.00 | 2887.97000 | 5775.94 |
| 0380 0430175115<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | 33.000 LF | 136.00000 | 4488.00 | 50.00000 | 1650.00 | 57.76000 | 1906.08 |
| 0385 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 300.000 LF | 122.00000 | 36600.00 | 42.50000 | 12750.00 | 98.19000 | 29457.00 |
| 0390 0430175130<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | 18.000 LF | 274.00000 | 4932.00 | 115.00000 | 2070.00 | 144.39000 | 2599.02 |
| 0395 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 21.000 LF | 303.00000 | 6363.00 | 150.00000 | 3150.00 | 693.12000 | 14555.52 |
| 0400 0430200 38<br>FLARED END SECTION, CONCRETE, 36" | 1.000 EA | 4655.00000 | 4655.00 | 2300.00000 | 2300.00 | 8663.89000 | 8663.89 |
| 0405 0515 2311<br>PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 | 632.000 LF | 100.00000 | 63200.00 | 150.00000 | 94800.00 | 97.03000 | 61322.96 |
| 0410 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 1700.000 LF | 20.50000 | 34850.00 | 30.00000 | 51000.00 | 18.48000 | 31416.00 |
| 0415 0521 72 5<br>SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER | 429.000 LF | 199.00000 | 85371.00 | 200.00000 | 85800.00 | 259.92000 | 111505.68 |
| 0420 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 856.000 SY | 40.00000 | 34240.00 | 50.00000 | 42800.00 | 48.52000 | 41533.12 |
| 0425 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 473.000 SY | 47.00000 | 22231.00 | 65.00000 | 30745.00 | 56.60000 | 26771.80 |
| 0430 0524 1 2<br>CONCRETE DITCH PAVEMENT, NON REINFORCED 4" | 3.000 SY | 265.00000 | 795.00 | 100.00000 | 300.00 | 577.60000 | 1732.80 |
| 0435 0527 2<br>DETECTABLE WARNINGS | 26.000 SF | 42.00000 | 1092.00 | 75.00000 | 1950.00 | 346.56000 | 9010.56 |
| 0440 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 38.100 TN | 99.00000 | 3771.90 | 125.00000 | 4762.50 | 173.27000 | 6601.59 |

CALL ORDER: 001 PROPOSAL ID: T3484 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SUPERIOR CONSTRUCTION COMPA<br>UNIT PRICE | <br>AMOUNT | (2) SCOTT BRIDGE COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT | (3) ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0445 0530 74<br>BEDDING STONE | 74.800 TN | 95.00000 | 7106.00 | 125.00000 | 9350.00 | 173.27000 | 12960.60 |
| 0450 0536 73<br>GUARDRAIL REMOVAL | 304.000 LF | 2.50000 | 760.00 | 10.00000 | 3040.00 | 3.47000 | 1054.88 |
| 0455 0570 1 2<br>PERFORMANCE TURF, SOD | 1956.000 SY | 7.00000 | 13692.00 | 4.00000 | 7824.00 | 4.62000 | 9036.72 |
| 0460 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 1.095 NM | 825.00000 | 903.38 | 825.00000 | 903.38 | 953.04000 | 1043.58 |
| 0465 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | 251.000 LF | 1.00000 | 251.00 | 1.00000 | 251.00 | 2.00000 | 502.00 |
| 0470 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | 61.000 LF | 2.00000 | 122.00 | 2.00000 | 122.00 | 2.25000 | 137.25 |
| 0475 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | 82.000 LF | 0.25000 | 20.50 | 1.00000 | 82.00 | 4.50000 | 369.00 |
| 0480 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1.507 NM | 820.00000 | 1235.74 | 820.00000 | 1235.74 | 947.25000 | 1427.51 |
| SECTION 0002 TOTALS | | $ | 2,370,337.94 | $ | 2,325,399.29 | $ | 2,534,672.07 |
| SECTION 0003 SIGNING | | | | | | | |
| 0485 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 14.000 LF | 40.00000 | 560.00 | 25.00000 | 350.00 | 46.21000 | 646.94 |
| 0490 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 2.000 AS | 800.00000 | 1600.00 | 750.00000 | 1500.00 | 924.15000 | 1848.30 |
| 0495 0660 2106<br>LOOP ASSEMBLY, F&I, TYPE F | 1.000 AS | 1000.00000 | 1000.00 | 650.00000 | 650.00 | 1155.19000 | 1155.19 |
| 0500 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 6.000 AS | 205.00000 | 1230.00 | 205.00000 | 1230.00 | 236.82000 | 1420.92 |

CALL ORDER: 001 PROPOSAL ID: T3484 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SUPERIOR CONSTRUCTION COMPA<br>UNIT PRICE | <br>AMOUNT | (2) SCOTT BRIDGE COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT | (3) ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0505 0700 1 50<br>SINGLE POST SIGN, RELOCATE | 2.000 AS | 25.00000 | 50.00 | 25.00000 | 50.00 | 28.88000 | 57.76 |
| 0510 0700 1 60<br>SINGLE POST SIGN, REMOVE | 3.000 AS | 15.00000 | 45.00 | 15.00000 | 45.00 | 17.33000 | 51.99 |
| 0515 0700 2 50<br>MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE | 1.000 AS | 125.00000 | 125.00 | 125.00000 | 125.00 | 5775.92000 | 5775.92 |
| 0520 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43000215201 | LUMP | 5500.00000 | 5500.00 | 5495.59000 | 5495.59 | 6348.89000 | 6348.89 |
| 0525 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 244.000 LF | 2.50000 | 610.00 | 2.50000 | 610.00 | 6.17000 | 1505.48 |
| 0530 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | 56.000 LF | 3.80000 | 212.80 | 3.80000 | 212.80 | 7.57000 | 423.92 |
| 0535 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 152.000 LF | 1.20000 | 182.40 | 1.20000 | 182.40 | 1.39000 | 211.28 |
| 0540 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 16.000 EA | 75.00000 | 1200.00 | 75.00000 | 1200.00 | 86.64000 | 1386.24 |
| 0545 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | 375.000 LF | 3.60000 | 1350.00 | 3.60000 | 1350.00 | 12.00000 | 4500.00 |
| 0550 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 4.000 EA | 125.00000 | 500.00 | 125.00000 | 500.00 | 144.39000 | 577.56 |
| 0555 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROWS | 4.000 EA | 85.00000 | 340.00 | 85.00000 | 340.00 | 98.19000 | 392.76 |
| 0560 0711 16111<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 0.774 NM | 3950.00000 | 3057.30 | 3950.00000 | 3057.30 | 4562.98000 | 3531.75 |
| 0565 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 0.818 GM | 1146.00000 | 937.43 | 1460.00000 | 1194.28 | 1686.56000 | 1379.61 |
| 0570 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 0.914 NM | 3950.00000 | 3610.30 | 3950.00000 | 3610.30 | 4562.98000 | 4170.56 |

CALL ORDER: 001 PROPOSAL ID: T3484 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SUPERIOR CONSTRUCTION COMPA<br>UNIT PRICE | <br>AMOUNT | (2) SCOTT BRIDGE COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT | (3) ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0575 0711 16231<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" | 0.213 GM | 1460.00000 | 310.98 | 1460.00000 | 310.98 | 1686.48000 | 359.22 |
| SECTION 0003 TOTALS | | $ | 22,421.21 | $ | 22,013.65 | $ | 35,744.29 |
| CONTRACT TOTALS | | $ | 4,296,119.35 | $ | 4,874,778.44 | $ | 5,295,456.18 |

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.