VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T4410 PROPOSAL DESC :
LETTING DATE : 02/25/15 10:30 A.M. DISTRICT : 04 Award contingent upon Rail Clear Memo.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 190 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of constructing and widening sidewalk, installing pedestrian lighting, upgrading signing and pavement markings and rail crossing signals on 23rd St.

FINPROJ(S) : 43307015201 (*) F.A. NO. : 9048136C COUNTIES : PALM BEACH
43307015202 N/A
LOCAL NAME : 23RD STREET FROM TAMARIND AVENUE TO SPRUCE AVENUE ROAD NAME : 23RD STREET FROM TAMARIND AVENUE TO SPRUCE AVENU
PROJ LIMITS : FROM TAMARIND AVENUE TO SPRUCE AVENUE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	LAMBERT BROS., INC.	Responsive	Winning bid	$ 931,386.90	0.00%
2	ENGECON CONSTRUCTION INC.	Responsive	Non-Winning Bid	$ 951,195.38	2.12%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 1,202,551.83	29.11%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 1,346,441.83	44.56%
5	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$ 1,447,437.69	55.40%

CALL ORDER : 010 PROPOSAL ID : T4410 PROPOSAL DESC :
LETTING DATE : 02/25/15 10:30 A.M. DISTRICT : 04 Award contingent upon Rail Clear Memo.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 190 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of constructing and widening sidewalk, installing pedestrian lighting, upgrading signing and pavement markings and rail crossing signals on 23rd St.

FINPROJ(S) : 43307015201 (*) F.A. NO. : 9048136C COUNTIES : PALM BEACH
43307015202 N/A
LOCAL NAME : 23RD STREET FROM TAMARIND AVENUE TO SPRUCE AVENUE ROAD NAME : 23RD STREET FROM TAMARIND AVENUE TO SPRUCE AVENU
PROJ LIMITS : FROM TAMARIND AVENUE TO SPRUCE AVENUE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LAMBERT BROS., INC. UNIT PRICE	 AMOUNT	(2) ENGECON CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43307015201	LUMP	71000.00000	71000.00	95000.00000	95000.00	100300.00000	100300.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43307015201	190.000 LS	18200.00000	18200.00	54000.00000	54000.00	194683.00000	194683.00
0015 0102 60 WORK ZONE SIGN	10158.000 ED	0.40000	4063.20	0.30000	3047.40	0.30000	3047.40
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	163.000 LF	27.20000	4433.60	30.00000	4890.00	33.00000	5379.00
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	21815.000 ED	0.30000	6544.50	0.14000	3054.10	0.14000	3054.10
0030 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	80.000 ED	0.70000	56.00	0.45000	36.00	0.45000	36.00
0035 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	112.000 LF	8.00000	896.00	18.00000	2016.00	17.00000	1904.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3420.000 ED	0.35000	1197.00	0.30000	1026.00	0.30000	1026.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	612.000 ED	19.00000	11628.00	25.00000	15300.00	12.25000	7497.00
0050 0104 18 INLET PROTECTION SYSTEM	17.000 EA	68.00000	1156.00	200.00000	3400.00	99.00000	1683.00

CALL ORDER: 010 PROPOSAL ID: T4410 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LAMBERT BROS., INC. UNIT PRICE	 AMOUNT	(2) ENGECON CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0055 0107 1 LITTER REMOVAL	3.580 AC	267.00000	955.86	75.00000	268.50	45.00000	161.10
0060 0107 2 MOWING	1.010 AC	1850.00000	1868.50	25.00000	25.25	150.00000	151.50
0065 0109 71 2 FIELD OFFICE, 600 SQ FT	250.000 DA	110.00000	27500.00	70.00000	17500.00	45.00000	11250.00
0070 0110 1 1 CLEARING & GRUBBING 43307015201	0.840 LS	18000.00000	18000.00	46000.00000	46000.00	139000.00000	139000.00
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	254.000 SY	17.00000	4318.00	28.00000	7112.00	39.00000	9906.00
0080 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	58.000 CY	25.00000	1450.00	30.00000	1740.00	29.00000	1682.00
0085 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43307015201	LUMP	525.00000	525.00	5000.00000	5000.00	39064.00000	39064.00
0090 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	112.000 SY	6.50000	728.00	4.00000	448.00	7.30000	817.60
0095 0285709 OPTIONAL BASE, BASE GROUP 09	31.000 SY	70.50000	2185.50	70.00000	2170.00	133.00000	4123.00
0100 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5451.000 SY	3.25000	17715.75	4.00000	21804.00	4.00000	21804.00
0105 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	300.500 TN	213.50000	64156.75	155.00000	46577.50	135.00000	40567.50
0110 0425 1201 INLETS, CURB, TYPE 9, <10'	3.000 EA	3500.00000	10500.00	4350.00000	13050.00	3200.00000	9600.00
0115 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10'	1.000 EA	5200.00000	5200.00	7150.00000	7150.00	4500.00000	4500.00
0120 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	1.000 EA	2100.00000	2100.00	3700.00000	3700.00	2500.00000	2500.00
0125 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	3200.00000	3200.00	6900.00000	6900.00	4700.00000	4700.00
0130 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	3200.00000	9600.00	6300.00000	18900.00	4800.00000	14400.00
0135 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	3600.00000	3600.00	6300.00000	6300.00	4800.00000	4800.00
0140 0425 2 61 MANHOLES, P-8, <10'	4.000 EA	3500.00000	14000.00	5250.00000	21000.00	3900.00000	15600.00

CALL ORDER: 010 PROPOSAL ID: T4410 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LAMBERT BROS., INC. UNIT PRICE	 AMOUNT	(2) ENGECON CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0145 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	3300.00000	3300.00	5250.00000	5250.00	5400.00000	5400.00
0150 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	5000.00000	5000.00	7300.00000	7300.00	5400.00000	5400.00
0155 0425 5 MANHOLE, ADJUST	1.000 EA	215.00000	215.00	450.00000	450.00	300.00000	300.00
0160 0425 5 1 MANHOLE, ADJUST, UTILITIES	10.000 EA	205.00000	2050.00	550.00000	5500.00	500.00000	5000.00
0165 0425 6 VALVE BOXES, ADJUST	45.000 EA	69.00000	3105.00	300.00000	13500.00	230.00000	10350.00
0170 0425 82 REPLACE GRATE	88.000 EA	260.00000	22880.00	150.00000	13200.00	140.00000	12320.00
0175 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	4.000 LF	352.00000	1408.00	300.00000	1200.00	100.00000	400.00
0180 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	114.000 LF	170.00000	19380.00	130.00000	14820.00	100.00000	11400.00
0185 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	73.000 LF	141.00000	10293.00	130.00000	9490.00	100.00000	7300.00
0190 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	11.000 LF	175.00000	1925.00	140.00000	1540.00	120.00000	1320.00
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	13.000 LF	179.00000	2327.00	150.00000	1950.00	125.00000	1625.00
0200 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	124.000 LF	231.00000	28644.00	145.00000	17980.00	100.00000	12400.00
0205 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	963.000 LF	19.75000	19019.25	21.00000	20223.00	30.70000	29564.10
0210 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2049.000 LF	19.75000	40467.75	21.00000	43029.00	30.70000	62904.30
0215 0520 2 4 CONCRETE CURB, TYPE D	384.000 LF	21.00000	8064.00	25.00000	9600.00	31.95000	12268.80
0220 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1814.000 SY	34.50000	62583.00	30.00000	54420.00	38.40000	69657.60

CALL ORDER: 010 PROPOSAL ID: T4410 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LAMBERT BROS., INC. UNIT PRICE	 AMOUNT	(2) ENGECON CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0225 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	622.000 SY	34.50000	21459.00	30.00000	18660.00	38.40000	23884.80
0230 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	40.000 SY	48.50000	1940.00	49.00000	1960.00	55.60000	2224.00
0235 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	191.000 SY	48.50000	9263.50	49.00000	9359.00	55.60000	10619.60
0240 0527 2 DETECTABLE WARNINGS	95.000 SF	20.00000	1900.00	25.00000	2375.00	34.00000	3230.00
0245 0527 2 DETECTABLE WARNINGS	159.000 SF	20.00000	3180.00	25.00000	3975.00	34.00000	5406.00
0250 0570 1 2 PERFORMANCE TURF, SOD	30.000 SY	4.00000	120.00	3.00000	90.00	6.50000	195.00
0255 0570 1 2 PERFORMANCE TURF, SOD	612.000 SY	4.00000	2448.00	3.00000	1836.00	6.50000	3978.00
0260 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43307015202	LUMP	4529.30000	4529.30	4529.30000	4529.30	4529.30000	4529.30
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43307015201	LUMP	41918.14000	41918.14	41918.14000	41918.14	41918.14000	41918.14
SECTION 0001 TOTALS			$ 624,196.60		$ 711,569.19		$ 986,830.84
SECTION 0002 SIGNING							
0270 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	25.000 AS	410.00000	10250.00	305.00000	7625.00	265.00000	6625.00
0275 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	3.000 AS	583.00000	1749.00	435.00000	1305.00	835.00000	2505.00
0280 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	4.000 AS	583.00000	2332.00	435.00000	1740.00	835.00000	3340.00
0285 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	3500.00000	3500.00	2585.00000	2585.00	790.00000	790.00

CALL ORDER: 010 PROPOSAL ID: T4410 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LAMBERT BROS., INC. UNIT PRICE	 AMOUNT	(2) ENGECON CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0290 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	418.00000	418.00	315.00000	315.00	125.00000	125.00
0295 0700 1 60 SINGLE POST SIGN, REMOVE	20.000 AS	27.00000	540.00	20.00000	400.00	50.00000	1000.00
0300 0700 1 60 SINGLE POST SIGN, REMOVE	5.000 AS	27.00000	135.00	20.00000	100.00	50.00000	250.00
0305 0700 11251 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWE, ELECT REGULATORY W/FLASHING BEACON, UP TO 12 SF	2.000 AS	7000.00000	14000.00	5650.00000	11300.00	5200.00000	10400.00
0310 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43307015201	LUMP	8700.00000	8700.00	4500.00000	4500.00	4200.00000	4200.00
0315 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	744.000 LF	3.00000	2232.00	1.00000	744.00	1.50000	1116.00
0320 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	227.000 LF	7.25000	1645.75	4.00000	908.00	3.75000	851.25
0325 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	5.000 EA	198.00000	990.00	136.35000	681.75	230.00000	1150.00
0330 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	1.000 EA	88.00000	88.00	70.70000	70.70	125.00000	125.00
0335 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	20.000 LF	5.00000	100.00	2.85000	57.00	3.50000	70.00
0340 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	70.000 LF	4.00000	280.00	1.55000	108.50	5.70000	399.00
0345 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	206.000 LF	20.50000	4223.00	14.10000	2904.60	3.75000	772.50
0350 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	13.000 EA	320.00000	4160.00	235.00000	3055.00	380.00000	4940.00
0355 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.538 NM	7500.00000	4035.00	6400.00000	3443.20	5000.00000	2690.00

CALL ORDER: 010 PROPOSAL ID: T4410 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LAMBERT BROS., INC. UNIT PRICE	 AMOUNT	(2) ENGECON CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0360 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.202 NM	7350.00000	1484.70	6300.00000	1272.60	5000.00000	1010.00
0365 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.129 GM	2450.00000	316.05	1680.00000	216.72	2000.00000	258.00
SECTION 0002 TOTALS			$ 61,178.50		$ 43,332.07		$ 42,616.75
SECTION 0003 LIGHTING							
0370 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1737.000 LF	10.80000	18759.60	3.75000	6513.75	7.22000	12541.14
0375 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	295.000 LF	41.00000	12095.00	33.55000	9897.25	14.30000	4218.50
0380 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	17.000 EA	748.00000	12716.00	650.00000	11050.00	703.00000	11951.00
0385 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	6096.000 LF	4.70000	28651.20	2.22000	13533.12	1.35000	8229.60
0390 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	7350.00000	7350.00	9500.00000	9500.00	3480.00000	3480.00
0395 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	12.000 EA	1970.00000	23640.00	1650.00000	19800.00	510.00000	6120.00
0400 0715511315 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 15'	12.000 EA	11900.00000	142800.00	10500.00000	126000.00	10547.00000	126564.00
SECTION 0003 TOTALS			$ 246,011.80		$ 196,294.12		$ 173,104.24
CONTRACT TOTALS			$ 931,386.90		$ 951,195.38		$ 1,202,551.83

CALL ORDER: 010 PROPOSAL ID: T4410 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43307015201	LUMP	172717.24000	172717.24	139000.00000	139000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 43307015201	190.000 LS	238330.93000	238330.93	95000.00000	95000.00		
0015 0102 60 WORK ZONE SIGN	10158.000 ED	0.32000	3250.56	0.50000	5079.00		
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	163.000 LF	25.81000	4207.03	50.00000	8150.00		
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	21815.000 ED	0.15000	3272.25	0.25000	5453.75		
0030 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	80.000 ED	0.47000	37.60	0.60000	48.00		
0035 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	112.000 LF	17.85000	1999.20	25.00000	2800.00		
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3420.000 ED	0.32000	1094.40	0.50000	1710.00		
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	612.000 ED	12.86000	7870.32	16.00000	9792.00		
0050 0104 18 INLET PROTECTION SYSTEM	17.000 EA	78.75000	1338.75	120.00000	2040.00		
0055 0107 1 LITTER REMOVAL	3.580 AC	183.75000	657.83	100.00000	358.00		
0060 0107 2 MOWING	1.010 AC	1050.00000	1060.50	50.00000	50.50		
0065 0109 71 2 FIELD OFFICE, 600 SQ FT	250.000 DA	65.00000	16250.00	100.00000	25000.00		
0070 0110 1 1 CLEARING & GRUBBING 43307015201	0.840 LS	85124.29000	85124.29	162000.00000	162000.00		
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	254.000 SY	68.01000	17274.54	50.00000	12700.00		
0080 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	58.000 CY	13.20000	765.60	60.00000	3480.00		

CALL ORDER: 010 PROPOSAL ID: T4410 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43307015201	LUMP	64908.71000	64908.71	25000.00000	25000.00		
0090 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	112.000 SY	6.08000	680.96	25.00000	2800.00		
0095 0285709 OPTIONAL BASE, BASE GROUP 09	31.000 SY	78.33000	2428.23	150.00000	4650.00		
0100 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5451.000 SY	4.54000	24747.54	5.00000	27255.00		
0105 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	300.500 TN	184.81000	55535.41	155.00000	46577.50		
0110 0425 1201 INLETS, CURB, TYPE 9, <10'	3.000 EA	3360.00000	10080.00	5000.00000	15000.00		
0115 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10'	1.000 EA	4725.00000	4725.00	6500.00000	6500.00		
0120 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	1.000 EA	2625.00000	2625.00	3500.00000	3500.00		
0125 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	4935.00000	4935.00	6300.00000	6300.00		
0130 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	5040.00000	15120.00	6800.00000	20400.00		
0135 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	5040.00000	5040.00	6800.00000	6800.00		
0140 0425 2 61 MANHOLES, P-8, <10'	4.000 EA	4095.00000	16380.00	5000.00000	20000.00		
0145 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	4095.00000	4095.00	5000.00000	5000.00		
0150 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	5670.00000	5670.00	8000.00000	8000.00		
0155 0425 5 MANHOLE, ADJUST	1.000 EA	315.00000	315.00	750.00000	750.00		
0160 0425 5 1 MANHOLE, ADJUST, UTILITIES	10.000 EA	525.00000	5250.00	750.00000	7500.00		
0165 0425 6 VALVE BOXES, ADJUST	45.000 EA	241.50000	10867.50	350.00000	15750.00		
0170 0425 82 REPLACE GRATE	88.000 EA	147.00000	12936.00	250.00000	22000.00		

CALL ORDER: 010 PROPOSAL ID: T4410 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0175 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	4.000 LF	105.00000	420.00	150.00000	600.00		
0180 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	114.000 LF	105.00000	11970.00	150.00000	17100.00		
0185 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	73.000 LF	105.00000	7665.00	150.00000	10950.00		
0190 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	11.000 LF	126.00000	1386.00	175.00000	1925.00		
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	13.000 LF	131.25000	1706.25	275.00000	3575.00		
0200 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	124.000 LF	105.00000	13020.00	200.00000	24800.00		
0205 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	963.000 LF	28.35000	27301.05	25.00000	24075.00		
0210 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2049.000 LF	27.88000	57126.12	25.00000	51225.00		
0215 0520 2 4 CONCRETE CURB, TYPE D	384.000 LF	38.33000	14718.72	20.00000	7680.00		
0220 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1814.000 SY	39.49000	71634.86	35.00000	63490.00		
0225 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	622.000 SY	39.26000	24419.72	35.00000	21770.00		
0230 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	40.000 SY	69.49000	2779.60	50.00000	2000.00		
0235 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	191.000 SY	79.27000	15140.57	50.00000	9550.00		
0240 0527 2 DETECTABLE WARNINGS	95.000 SF	22.05000	2094.75	40.00000	3800.00		
0245 0527 2 DETECTABLE WARNINGS	159.000 SF	22.05000	3505.95	40.00000	6360.00		

CALL ORDER: 010 PROPOSAL ID: T4410 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0570 1 2 PERFORMANCE TURF, SOD	30.000 SY	17.92000	537.60	10.00000	300.00		
0255 0570 1 2 PERFORMANCE TURF, SOD	612.000 SY	11.70000	7160.40	10.00000	6120.00		
0260 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43307015202	LUMP	4529.30000	4529.30	4529.30000	4529.30		
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43307015201	LUMP	41918.14000	41918.14	41918.14000	41918.14		
SECTION 0001 TOTALS		$	1,110,624.42	$	1,018,211.19	$	
SECTION 0002 SIGNING							
0270 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	25.000 AS	315.85000	7896.25	400.00000	10000.00		
0275 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	3.000 AS	450.05000	1350.15	550.00000	1650.00		
0280 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	4.000 AS	450.05000	1800.20	550.00000	2200.00		
0285 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	2686.15000	2686.15	3500.00000	3500.00		
0290 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	323.06000	323.06	350.00000	350.00		
0295 0700 1 60 SINGLE POST SIGN, REMOVE	20.000 AS	20.55000	411.00	50.00000	1000.00		
0300 0700 1 60 SINGLE POST SIGN, REMOVE	5.000 AS	20.55000	102.75	50.00000	250.00		
0305 0700 11251 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWE, ELECT REGULATORY W/FLASHING BEACON, UP TO 12 SF	2.000 AS	5670.00000	11340.00	7200.00000	14400.00		
0310 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43307015201	LUMP	1544.33000	1544.33	8500.00000	8500.00		

CALL ORDER: 010 PROPOSAL ID: T4410 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0315 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	744.000 LF	1.58000	1175.52	2.25000	1674.00		
0320 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	227.000 LF	3.15000	715.05	4.50000	1021.50		
0325 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	5.000 EA	115.50000	577.50	200.00000	1000.00		
0330 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	1.000 EA	73.50000	73.50	125.00000	125.00		
0335 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	20.000 LF	2.10000	42.00	3.00000	60.00		
0340 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	70.000 LF	1.21000	84.70	2.00000	140.00		
0345 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	206.000 LF	5.25000	1081.50	8.00000	1648.00		
0350 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	13.000 EA	220.50000	2866.50	350.00000	4550.00		
0355 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.538 NM	5544.00000	2982.67	7500.00000	4035.00		
0360 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.202 NM	5544.00000	1119.89	7500.00000	1515.00		
0365 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.129 GM	1421.70000	183.40	2000.00000	258.00		
SECTION 0002 TOTALS		$	38,356.12	$	57,876.50	$	
SECTION 0003 LIGHTING							
0370 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1737.000 LF	3.89000	6756.93	10.00000	17370.00		
0375 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	295.000 LF	34.86000	10283.70	50.00000	14750.00		

CALL ORDER: 010 PROPOSAL ID: T4410 LETTING DATE: 02/25/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0380 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	17.000 EA	652.05000	11084.85	750.00000	12750.00		
0385 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	6096.000 LF	2.31000	14081.76	5.00000	30480.00		
0390 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	9774.45000	9774.45	20000.00000	20000.00		
0395 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	12.000 EA	1683.15000	20197.80	3000.00000	36000.00		
0400 0715511315 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 15'	12.000 EA	10440.15000	125281.80	20000.00000	240000.00		
SECTION 0003 TOTALS		$	197,461.29	$	371,350.00	$	
CONTRACT TOTALS		$	1,346,441.83	$	1,447,437.69	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.