CALL ORDER 010 PROPOSAL ID T6347 PROPOSAL DESC
LETTING DATE 01/28/15 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of flexible
SET-ASIDE U/R CODE pavement reconstruction along SR 7(NW 7th Ave.)
CONTRACT TIME 820 WORKING DAYS (AVAILABLE DAYS)
FINPROJ (S) 42559815201  (*) F.A. NO. 4751165P COUNTIES MIAMI-DADE
42559815601 N/A
42559815603 N/A
LOCAL NAME SR 7/NW 7 AVENUE FROM NW 8 STREET TO NW 36 STREET ROAD NAME : SR 7
PROJ LIMITS FROM NW 8 STREET TO NW 36 STREET
BID BID TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BID LOW BID
1 CENTRAL FLORIDA EQUIPMENT RENTALS, INC. Responsive Winning bid $ 21,462,765.77 0.00%
2 RUSSELL ENGINEERING, INC. Responsive Non-Winning Bid $ 21,979,045.89 2.40%
3 COMMUNITY ASPHALT CORP. Responsive Non-Winning Bid $ 23,090,564.84 7.58%
4 BERGERON LAND DEVELOPMENT, INC Responsive Non-Winning Bid $ 24,017,422.33 11.90%
5 DAVID MANCINI & SONS, INC. Responsive Non-Winning Bid $ 24,188,788.97 12.70%
6 HALLEY ENGINEERING CONTRACTORS, INC. Responsive Non-Winning Bid $ 24,431,220.97 13.83%

FLORIDA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE
PAGE

01/28/15
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FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

CHANNELIZING DEVICE- TYPES I, II, DI,

TABULATION OF BIDS PAGE : 010 -2
CALL ORDER : 010 PROPOSAL ID : T6347 PROPOSAL DESC
LETTING DATE : 01/28/15 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of flexible
SET-ASIDE : U/R CODE : pavement reconstruction along SR 7 (NW 7th Ave.)
CONTRACT TIME : 820 WORKING DAYS (AVAILABLE DAYS)
FINPROJ (S) : 42559815201 (*) F.A. NO. : 4751165P COUNTIES : MIAMI-DADE
42559815601 N/A
42559815603 N/A
LOCAL NAME : SR 7/NW 7 AVENUE FROM NW 8 STREET TO NW 36 STREET ROAD NAME : SR 7
PROJ LIMITS : FROM NW 8 STREET TO NW 36 STREET
| ( 1) I ( 2 ) | ( 3 )
| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT \ | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e bt e ettt e e L L L L DL L
SECTION 0001 ROADWAY
\ | \
0005 0101 1 LUMP | 2100000.00000 2100000.00] 2100000.00000 2100000.00| 2702447.48000 2702447.48
MOBILIZATION 42559815201 | | |
0010 0102 1 820.000 LS | 720000.00000 720000.00] 1200000.00000 1200000.00] 880825.62000 880825.62
MAINTENANCE OF TRAFFIC 42559815201 | | |
0015 0102 3 1000.000 cy | 87.23000 87230.00] 20.00000 20000.00| 27.79000 27790.00
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | |
0020 0102 14 1296.000 MH | 47.02000 60937.92]| 60.00000 77760.00] 57.81000 74921.76
TRAFFIC CONTROL OFFICER | | |
0025 0102 60 184190.000 ED | 0.23000 42363.70] 0.25000 46047.50] 0.28000 51573.20
WORK ZONE SIGN | | |
0030 0102 61 120.000 EA | 73.17000 8780.40| 150.00000 18000.00] 61.14000 7336.80
BUSINESS SIGN | | |
0035 0102 71 11 1700.000 LF | 15.68000 26656.00| 25.00000 42500.00] 4.45000 7565.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0040 0102 71 14 2200.000 LF | 32.93000 72446.00 | 22.00000 48400.00] 4.45000 9790.00
BARRIER WALL, TEMPORARY, F&I, TYPE K | | |
0045 0102 71 21 8070.000 LF | 6.01000 48500.70 | 7.00000 56490.00] 3.34000 26953.80
BARRIER WALL, TEMPORARY, RELOCATE, | | |
CONCRETE | | |
0050 0102 71 24 6250.000 LF | 12.28000 76750.00] 6.00000 37500.00 | 3.34000 20875.00
BARRIER WALL, TEMPORARY, RELOCATE, TYPE | | |
K \ | \
0055 0102 74 1 69760.000 ED | 0.13000 9068.80] 0.20000 13952.00] 0.14000 9766.40
| | |
| | |

VP, DRUM, OR LCD



CALL ORDER: 010

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

PROPOSAL ID: T6347

LETTING DATE:

01/28/15

10:30 A.M.

DATE

PAGE : 010 -3

DISTRICT: 06

01/28/15

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0060 0102 74 2

CHANNELIZING DEVICE, TYPE III, 6

0065 0102 74 5

QUANTITY

52620.000 ED

20400.000 LF

CHANNELIZING DEVICE- PEDESTRIAN LCD
(LONGITUDINAL CHANNELIZING DEVICE)
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PANEL
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.000 EA

TEMPORARY RETROREFLECTIVE PAVEMENT

MARKER
0085 0102 89 1
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.000 LO

TEMPORARY CRASH CUSHION, REDIRECTIVE

OPTION
0090 0102 99
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PORTABLE CHANGEABLE MESSAGE SIGN,

TEMPORARY
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TEMPORARY SIGNALIZATION AND MAINTENANCE
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TEMPORARY TRAFFIC DETECTION AND
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INLET PROTECTION SYSTEM
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FIELD OFFICE,1500 SQ FT
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.000 ED

000 EA

300 AC

370 AC

000 DA

610 LS

LUMP
TO

\
\
|
|
+
|
|
\
|
|
|
|
|
|
|
|
|
|
\
|
\
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
\
|
|
|
\
|
|
|

1)

(
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AMOUNT| UNIT PRICE AMOUNT |
13681.20] 0.35000 18417.00]|
| |
266628.00] 0.01000 204.00|
| |

| |

16177.20] 6.00000 13260.00]
| |

| |
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| |

| \
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FLORIDA DEPARTMENT OF TRANSPORTATION DATE 01/28/15
TABULATION OF BIDS PAGE 010 -4
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06
| ( 1) | ( 2 | ( 3 )
| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o

0135 0120 1 35258.000 CY | 6.79000 239401.82| 16.00000 564128.00| 8.57000 302161.06

REGULAR EXCAVATION | | |

0140 0120 6 288.000 CY | 6.20000 1785.60 | 10.00000 2880.00 | 38.91000 11206.08

EMBANKMENT | | |

0145 0160 4 78720.310 SY | 1.00000 78720.31] 2.00000 157440.62] 1.39000 109421.23

TYPE B STABILIZATION | | |

0150 0162 1 11 98.700 SY | 200.00000 19740.00 | 5.00000 493.50] 5.56000 548.77

PREPARED SOIL LAYER, FINISH SOIL LAYER, | | |

6" | ' |

0155 0285709 72530.210 SY | 11.84000 858757.69 | 16.00000 1160483.36| 16.88000 1224309.94

OPTIONAL BASE, BASE GROUP 09 | | |

0160 0327 70 5 4154.800 SY | 4.03000 16743.84| 3.50000 14541.80 | 4.54000 18862.79

MILLING EXIST ASPH PAVT, 2" AVG DEPTH | | |

0165 0334 1 11 896.000 TN | 289.20000 259123.20] 175.00000 156800.00| 320.62000 287275.52

SUPERPAVE ASPHALTIC CONC, TRAFFIC A | | |

0170 0334 1 12 3907.260 TN | 115.92000 452929.58| 120.00000 468871.20] 103.76000 405417.30

SUPERPAVE ASPHALTIC CONC, TRAFFIC B | |

0175 0334 1 13 4329.880 TN | 115.83000 501530.00] 110.00000 476286.80| 106.92000 462950.77

SUPERPAVE ASPHALTIC CONC, TRAFFIC C | |

0180 0337 7 71 1995.140 TN | 158.64000 316509.01 145.00000 289295.30] 158.58000 316389.30

ASPHALT CONCRETE FRICTION COURSE, | | |

TRAFFIC B, FC-9.5, PG 76-22, ARB | | |

0185 0337 7 73 2222.690 TN | 148.00000 328958.12| 145.00000 322290.05] 187.92000 417687.90

ASPHALT CONCRETE FRICTION COURSE, | | |

TRAFFIC C, FC-9.5, PG 76-22, ARB | | |

0190 0339 1 14.970 TN | 393.33000 5888.15| 1000.00000 14970.00| 389.09000 5824.68

MISCELLANEOUS ASPHALT PAVEMENT | | \

0195 0400 0 11 26.000 CY | 488.86000 12710.36]| 500.00000 13000.00| 667.01000 17342.26

CONCRETE CLASS NS, GRAVITY WALL | | \

0200 0425 1201 122.000 EA | 3305.89000 403318.58] 3420.00000 417240.00] 3890.87000 474686.14

INLETS, CURB, TYPE 9, <10' | | \

0205 0425 1202 8.000 EA | 5150.17000 41201.36] 4140.00000 33120.00] 4613.47000 36907.76

INLETS, CURB, TYPE 9, >10' | | I

0210 0425 1203 3.000 EA | 5790.97000 17372.91| 6270.00000 18810.00| 7225.91000 21677.73

INLETS, CURB, TYPE 9, J BOT, <10' | | |

0215 0425 1204 7.000 EA | 8440.52000 59083.64 | 8250.00000 57750.00 | 8337.59000 58363.13

INLETS, CURB, TYPE 9, J BOT, >10' | | |

0220 0425 1211 38.000 EA | 3425.56000 130171.28] 4145.00000 157510.00] 3890.87000 147853.06

INLETS, CURB, TYPE 10, <10' | | |



18"SD

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 01/28/15
TABULATION OF BIDS PAGE 010 -5
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

I ( 1) I ( 2 I ( 3 )

| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt et ittt T

0225 0425 1212 4.000 EA | 6297.69000 25190.76| 4580.00000 18320.00| 4391.13000 17564.52
INLETS, CURB, TYPE 10, >10' | | |
0230 0425 1351 2.000 EA | 4354.93000 8709.86] 4100.00000 8200.00] 5002.56000 10005.12
INLETS, CURB, TYPE P-5, <10' | | |
0235 0425 1352 1.000 EA | 5752.97000 5752.97] 4800.00000 4800.00] 5002.56000 5002.56
INLETS, CURB, TYPE P-5, >10' | | |
0240 0425 1561 1.000 EA | 3055.36000 3055.36] 3200.00000 3200.00] 3446.21000 3446.21
INLETS, DT BOT, TYPE F, <10' | | |
0245 0425 1901 54.000 EA | 4283.39000 231303.06] 5000.00000 270000.00] 4780.22000 258131.88
INLETS, SPECIAL, <10' | | |
0250 0425 1902 4.000 EA | 5084.18000 20336.72| 6100.00000 24400.00] 5636.21000 22544 .84
INLETS, SPECIAL, >10' | | |
0255 0425 1903 1.000 EA | 4743.04000 4743.04 | 10000.00000 10000.00| 9727.19000 9727.19
INLETS, SPECIAL, J BOTTOM <10' | | |
0260 0425 2 41 22.000 EA | 3318.19000 73000.18| 3550.00000 78100.00| 3668.54000 80707.88
MANHOLES, P-7, <10' | | \
0265 0425 2 42 11.000 EA | 4948.86000 54437 .46| 4275.00000 47025.00| 4502.30000 49525.30
MANHOLES, P-7, >10' | | |
0270 0425 2 71 3.000 EA | 5979.25000 17937.75] 6000.00000 18000.00| 8893.43000 26680.29
MANHOLES, J-7, <10' | | \
0275 0425 2101 2.000 EA | 29493.28000 58986.56| 37000.00000 74000.00| 38908.77000 77817.54
MANHOLES, SPECIAL, <10' | | |
0280 0425 2102 12.000 EA | 30017.42000 360209.04 | 43000.00000 516000.00] 42243.81000 506925.72
MANHOLES, SPECIAL, >10' | | |
0285 0425 5 7.000 EA | 2008.85000 14061.95] 1250.00000 8750.00] 444 .67000 3112.69
MANHOLE, ADJUST | | |
0290 0425 11 1.000 EA | 2008.85000 2008.85| 3000.00000 3000.00] 3001.53000 3001.53
DRAINAGE STRUCTURE MODIFY | | |
0295 0425 78 3.000 EA | 1676.69000 5030.07] 700.00000 2100.00] 1745.34000 5236.02
INLET CAP, PRECAST | | |
0300 0430174112 51.000 LF | 65.87000 3359.37] 50.00000 2550.00] 70.04000 3572.04
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
12"SD | | |
0305 0430174115 16.000 LF | 72.05000 1152.80] 53.00000 848.00| 74.48000 1191.68
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
15"SD | | |
0310 0430174118 8587.000 LF | 65.00000 558155.00] 54.00000 463698.00] 63.37000 544158.19
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |

|



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

CONCRETE SIDEWALK AND DRIVEWAYS, 6"
THICK

TABULATION OF BIDS PAGE : 010 -6
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 1) I ( 2 ) | ( 3 )

| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0315 0430174124 9471.000 LF | 71.71000 679165.41| 67.00000 634557.00] 74.48000 705400.08
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
24"SD | | |
0320 0430174130 428.000 LF | 91.88000 39324.64] 87.00000 37236.00] 85.60000 36636.80
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
30"SD | | |
0325 0430175215 46.000 LF | 113.74000 5232.04 | 76.00000 3496.00 | 74.48000 3426.08
PIPE CULVERT,OPTIONAL MATERIAL, | | |
OTHER-ELIP/ARCH, 15"S/CD | | \
0330 0430175218 126.000 LF | 94.15000 11862.90] 72.00000 9072.00| 85.60000 10785.60
PIPE CULVERT,OPTIONAL MATERIAL, | | |
OTHER-ELIP/ARCH, 18"S/CD | | |
0335 0436 1 1 165.000 LF | 242.80000 40062.00] 220.00000 36300.00] 188.99000 31183.35
TRENCH DRAIN, STANDARD \ | \
0340 0440 73 1 2.500 LF | 129.03000 322.58] 200.00000 500.00] 133.40000 333.50
UNDERDRAIN OUTLET PIPE, 4" | | \
0345 0443 70 4 656.000 LF | 166.08000 108948.48 | 145.00000 95120.00 | 150.08000 98452.48
FRENCH DRAIN, 24" | | |
0350 0444 70 11 280.000 LF | 198.60000 55608.00] 200.00000 56000.00| 206.43000 57800.40
DEEP WELL- OPEN HOLE, 24" | | |
0355 0444 71 11 1580.000 LF | 245.63000 388095.40 | 220.00000 347600.00 | 57.81000 91339.80
DEEP WELL CASING, 24" | | |
0360 0455 18 LUMP | 5224.81000 5224.81| 5000.00000 5000.00 | 22821.64000 22821.64
PROTECTION OF EXISTING STRUCTURES | | |
42559815201 | | \
0365 0515 1 2 185.400 LF | 33.45000 6201.63] 35.00000 6489.00 | 35.57000 6594.68
PIPE HANDRAIL - GUIDERAIL, ALUMINUM | |
0370 0520 1 10 24052.960 LF | 13.17000 316777.48| 15.00000 360794.40| 17.79000 427902.16
CONCRETE CURB & GUTTER, TYPE F | | |
0375 0520 1 11 1733.600 LF | 19.60000 33978.56] 21.00000 36405.60] 22.23000 38537.93
CONCRETE CURB & GUTTER, VARIABLE HEIGHT | | |
TYPE F | | |
0380 0520 2 4 114.640 LF | 19.60000 2246.94 | 23.00000 2636.72] 28.90000 3313.10
CONCRETE CURB, TYPE D \ | \
0385 0522 1 16966.350 SY | 30.68000 520527.62]| 34.00000 576855.90| 42.24000 716658.62
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | |
THICK | | I
0390 0522 2 3005.940 SY | 39.25000 117983.15]| 44.00000 132261.36| 51.20000 153904.13

|

|



FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE

PAGE : 010 -7

01/28/15

PAINTED PAVEMENT
WHITE, SOLID FOR
24"

MARKINGS, STANDARD,
STOP LINE OR CROSSWALK,

CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06
| ( 1) I ( 2 ) | ( 3 )
| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0395 0526 1 2 858.200 SY | 15.67000 13447.99] 75.00000 64365.00] 129.18000 110862.28
PAVERS, ARCHITECTURAL, SIDEWALK | |
0400 0527 2 1714.250 SF | 32.93000 56450.25]| 35.00000 59998.75| 44.47000 76232.70
DETECTABLE WARNINGS | | \
0405 0536 1 1 762.500 LF | 20.06000 15295.75] 20.00000 15250.00| 21.34000 16271.75
GUARDRAIL -ROADWAY | | |
0410 0536 ©6 762.500 LF | 7.74000 5901.75] 7.50000 5718.75] 8.23000 6275.38
PIPE RAIL FOR GUARDRAIL | | |
0415 0536 85 24 3.000 EA | 2781.39000 8344.17| 2650.00000 7950.00] 2958.17000 8874.51
GUARDRAIL END ANCHORAGE ASSEMBLY- \ |
PARALLEL | | |
0420 0536 85 25 3.000 EA | 956.40000 2869.20]| 920.00000 2760.00] 1017.19000 3051.57
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
II | | |
0425 0550 10228 3959.000 LF | 15.67000 62037.53] 25.50000 100954.50| 12.78000 50596.02
FENCING, TYPE B, 5.1-6.0, RESET EXISTIN | | |
0430 0550 10938 1819.000 LF | 26.13000 47530.47| 25.50000 46384 .50 16.68000 30340.92
FENCING, SPECIAL TYPE, 6.1-7.0', RESET | | |
EXISTING | | |
0435 0570 1 2 3384.630 SY | 4.44000 15027.76]| 7.00000 23692.41] 2.78000 9409.27
PERFORMANCE TURF, SOD | | |
0440 0710 11111 11.048 NM | 627.14000 6928.64| 700.00000 7733.60] 761.50000 8413.05
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | \
0445 0710 11122 2024.000 LF | 0.26000 526.24] 0.39000 789.36]| 0.39000 789.36
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0450 0710 11123 13770.000 LF | 0.83000 11429.10] 0.55000 7573.50] 0.56000 7711.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR CROSSWALK AND | | |
ROUNDABOUT, 12" | | \
0455 0710 11124 1384.000 LF | 0.94000 1300.96] 0.95000 1314.80] 1.00000 1384.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" | | I
0460 0710 11125 4584.000 LF | 1.05000 4813.20] 1.10000 5042.40] 1.11000 5088.24
| | |
| | \
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

DISPUTES REVIEW BOARD, HEARING- DO NOT
BID

TABULATION OF BIDS PAGE : 010 -8
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06
| ( 1) I ( 2 ) | ( 3 )
| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0465 0710 11131 7.226 GM | 292.67000 2114.83] 350.00000 2529.10]| 361.30000 2610.75
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | | \
0470 0710 11151 128.000 LF | 0.26000 33.28] 0.28000 35.84| 0.28000 35.84
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, 2-4 DOTTED GUIDELINE/ 6-10 | | |
DOTTED EXTENSION, 6" | | |
0475 0710 11160 18.000 EA | 31.36000 564.48 50.00000 900.00] 38.91000 700.38
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE OR SYMBOL | | \
0480 0710 11170 212.000 EA | 20.38000 4320.56| 25.00000 5300.00 | 22.23000 4712.76
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, ARROWS | | |
0485 0710 11211 9.244 NM | 627.14000 5797.28| 750.00000 6933.00]| 778.17000 7193.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0490 0710 11222 136.000 LF | 0.73000 99.28| 0.35000 47.60 | 0.33000 44.88
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 8" | | |
0495 0710 11224 1514.000 LF | 0.91000 1377.74| 1.00000 1514.00] 1.00000 1514.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" | | \
0500 0710 11231 2.438 GM | 292.59000 713.33] 400.00000 975.20] 427.99000 1043.44
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
YELLOW, SKIP, 6" | | |
0505 0710 11251 1164.000 LF | 0.26000 302.64] 0.28000 325.92] 0.28000 325.92
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | \
0510 0999 16 LUMP | 15000.00000 15000.00 | 15000.00000 15000.00] 15000.00000 15000.00
PARTNERING, DO NOT BID 42559815201 | |
0515 0999 20 1 20.000 DA | 3300.00000 66000.00]| 3300.00000 66000.00 | 3300.00000 66000.00
DISPUTES REVIEW BOARD, MEETING- DO NOT | | |
BID \ | \
0520 0999 20 2 2.000 EA | 4000.00000 8000.00 | 4000.00000 8000.00| 4000.00000 8000.00
| |
| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 01/28/15
TABULATION OF BIDS PAGE 010 -9
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06
| ( 1) I ( 2 ) | ( 3 )
| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0525 0999 25 LUMP | 150000.00000 150000.00| 150000.00000 150000.00| 150000.00000 150000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42559815201 \ | \
0530 0999 25 LUMP | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | \
42559815603 | | |
SECTION 0001 TOTALS | $ 12,735,403.17| 13,654,516.53] $ 14,292,415.39
—————————————————————————————————————————— e e
SECTION 0002 SIGNING
\ | \
0535 0700 1 11 168.000 AS | 340.75000 57246.00] 400.00000 67200.00 | 362.41000 60884.88
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | \
TO 12 SF | I I
0540 0700 1 12 4.000 AS | 767.20000 3068.80 | 725.00000 2900.00 | 1278.43000 5113.72
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0545 0700 1 13 2.000 AS | 562.34000 1124.68| 1785.00000 3570.00 | 1600.33000 3200.66
SINGLE POST SIGN, F&I GROUND MOUNT, | |
21-30 SF | | \
0550 0700 1 21 1.000 AS | 1605.31000 1605.31| 1550.00000 1550.00] 1243.27000 1243.27
SINGLE POST SIGN, F&I BARRIER MOUNT | | |
INDEX 11871 UP TO 12 SF | | |
0555 0700 1 50 2.000 AS | 1087.05000 2174.10] 975.00000 1950.00] 397.23000 794 .46
SINGLE POST SIGN, RELOCATE \ | \
0560 0700 1 60 108.000 AS | 12.54000 1354.32]| 17.00000 1836.00| 11.12000 1200.96
SINGLE POST SIGN, REMOVE | | \
0565 0700 3501 28.000 EA | 29.26000 819.28] 25.00000 700.00] 172.31000 4824.68
SIGN PANEL, RELOCATE, UP TO 12 SF | | \
0570 0700 3601 10.000 EA | 12.54000 125.40] 32.00000 320.00] 22.23000 222.30
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0575 0705 10 3 1.000 EA | 140.06000 140.06] 325.00000 325.00] 214.00000 214.00
OBJECT MARKER, TYPE 3 \ | \
0580 0706 3 1965.000 EA | 3.14000 6170.10] 3.50000 6877.50| 3.34000 6563.10
RETRO-REFLECTIVE PAVEMENT MARKERS | |
0585 0711 11122 1035.000 LF | 1.05000 1086.75]| 1.00000 1035.00] 1.11000 1148.85
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | \
g" | ! |
0590 0711 11123 6840.000 LF | 1.36000 9302.40] 2.00000 13680.00| 2.22000 15184.80
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
| | |

12" FOR CROSSWALK AND ROUNDABOUT



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

TABULATION OF BIDS PAGE : 010 -10
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06
| ( 1) I ( 2 ) | ( 3 )
| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt

0595 0711 11124 683.000 LF | 2.09000 1427.47] 2.50000 1707.50] 2.78000 1898.74
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | \
18" FOR DIAGONALS AND CHEVRONS | | |
0600 0711 11125 2289.000 LF | 3.14000 7187 .46 3.15000 7210.35] 3.50000 8011.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" FOR STOP LINE AND CROSSWALK | | |
0605 0711 11151 64.000 LF | 0.68000 43.52| 0.80000 51.20] 0.89000 56.96
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" [ ' |
0610 0711 11160 9.000 EA | 104.52000 940.68| 115.00000 1035.00] 111.17000 1000.53
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
OR SYMBOL | | \
0615 0711 11170 106.000 EA | 62.71000 6647.26]| 50.00000 5300.00] 50.03000 5303.18
THERMOPLASTIC, STANDARD, WHITE, ARROW | | \
0620 0711 11222 68.000 LF | 0.68000 46.24| 1.00000 68.00| 1.11000 75.48
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
8" | ' |
0625 0711 11224 757.000 LF | 2.09000 1582.13] 2.50000 1892.50] 2.78000 2104 .46
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | \
18" FOR DIAGONAL OR CHEVRON | | |
0630 0711 11251 582.000 LF | 0.68000 395.76] 1.00000 582.00] 0.89000 517.98
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | |
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |
0635 0711 14160 45.000 EA | 339.70000 15286.50] 350.00000 15750.00| 377.98000 17009.10
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | |
0640 0711 14170 1.000 EA | 156.79000 156.79| 160.00000 160.00] 166.75000 166.75
THERMOPLASTIC, PREFORMED, WHITE, ARROWS | | |
0645 0711 16111 5.184 NM | 3344.77000 17339.29]| 4500.00000 23328.00] 4557.89000 23628.10
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0650 0711 16131 3.613 GM | 1776.91000 6419.98| 1450.00000 5238.85] 1500.76000 5422.25
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | |
0655 0711 16211 4.612 NM | 3344.77000 15426.08]| 4250.00000 19601.00] 4557.89000 21020.99
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0660 0711 16231 1.219 GM | 1776.91000 2166.05] 1375.00000 1676.13] 1500.76000 1829.43
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SKIP, 6" \ | \

SECTION 0002 TOTALS | S 159,282.41| $ 185,544.03] $ 188,641.13

—————————————————————————————————————————— -



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

SIGNAL CABLE- REPAIR/REPLACE/OTHER,
FURNISH & INSTALL

TABULATION OF BIDS PAGE : 010 -11
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06
| ( 1) I ( 2 ) | ( 3 )
| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
SECTION 0003 LIGHTING
\ | \
0665 0630 2 11 360.000 LF | 39.86000 14349.60] 14.00000 5040.00] 10.01000 3603.60
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | |
0670 0630 2 12 11100.000 LF | 15.88000 176268.00]| 17.00000 188700.00| 15.84000 175824.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | \
BORE | | |
0675 0635 2 11 134.000 EA | 641.01000 85895.34| 600.00000 80400.00| 594.75000 79696.50
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0680 0715 1 12 32212.000 LF | 1.49000 47995.88| 1.65000 53149.80| 1.22000 39298.64
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
8 - 6 | | |
0685 0715 1 13 800.000 LF | 15.74000 12592.00] 3.00000 2400.00] 2.17000 1736.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
4 TO NO 2 | | |
0690 0715 4112 73.000 EA | 4629.04000 337919.92| 4510.00000 329230.00| 4763.54000 347738.42
LIGHT POLE COMPLETE, F&I, WIND SPEED | | |
150, POLE - 45' | | \
0695 0715 4600 70.000 EA | 1410.90000 98763.00] 350.00000 24500.00] 1334.01000 93380.70
LIGHT POLE COMPLETE, REMOVE | | |
0700 0715 7 11 3.000 EA | 10037.65000 30112.95] 8350.00000 25050.00] 6789.02000 20367.06
LOAD CENTER, F&I, SECONDARY VOLTAGE | | |
0705 0715500 1 73.000 EA | 1770.30000 129231.90] 1550.00000 113150.00] 1723.10000 125786.30
POLE CABLE DISTRIBUTION SYSTEM, | | |
CONVENTIONAL | |
SECTION 0003 TOTALS | S 933,128.59] S 821,619.80] S 887,431.22
—————————————————————————————————————————— e et
SECTION 0004 SIGNALIZATION
\ | \
0710 0630 2 11 30.000 LF | 374.84000 11245.20] 25.00000 750.00 | 10.01000 300.30
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | |
0715 0630 2 12 5045.000 LF | 21.78000 109880.10] 19.00000 95855.00 | 20.84000 105137.80
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0720 0632 7 1 9.000 PI | 6569.75000 59127.75]| 5700.00000 51300.00| 5691.79000 51226.11
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | |
0725 0632 7 2 200.000 LF | 59.78000 11956.00] 2.70000 540.00] 5.28000 1056.00
| | \
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

MAST ARM, F&I, WIND SPEED-150, DOUBLE ARM
W/0 LUMINAIRE, 46-60

TABULATION OF BIDS PAGE : 010 -12
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 1) | ( 2 ) | ( 3 )

| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0730 0635 2 11 207.000 EA | 612.17000 126719.19] 600.00000 124200.00] 594.75000 123113.25
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | \
0735 0639 1122 8.000 AS | 4715.15000 37721.20] 2000.00000 16000.00 | 3557.38000 28459.04
ELECTRICAL POWER SERVICE, F&I, | | \
UNDERGROUND, METER PURCHASED BY | | |
CONTRACTOR | | |
0740 0639 1123 6.000 AS | 4770.58000 28623.48] 1510.00000 9060.00| 3130.49000 18782.94
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER NOT REQUIRED | | \
0745 0639 2 1 4800.000 LF | 3.43000 16464.00 | 6.50000 31200.00] 1.22000 5856.00
ELECTRICAL SERVICE WIRE | | \
0750 0641 2 12 14.000 EA | 2037.36000 28523.04 | 1200.00000 16800.00 | 1334.01000 18676.14
PRESTRESSED CONCRETE POLE, F&I, TYPE | |
P-II SERVICE POLE | | |
0755 0646 1 11 30.000 EA | 1018.72000 30561.60] 875.00000 26250.00| 694.80000 20844.00
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0760 0646 1 12 1.000 EA | 11982.19000 11982.19| 375.00000 375.00] 1083.89000 1083.89
ALUMINUM SIGNALS POLE, FURNISH & | | \
INSTALL PEDESTRIAN DETECTOR POST | | |
0765 0646 1 60 45.000 EA | 395.18000 17783.10] 100.00000 4500.00 | 161.20000 7254.00
ALUMINUM SIGNALS POLE, REMOVE | | |
0770 0649 31101 5.000 EA | 22350.09000 111750.45] 22700.00000 113500.00] 21438.74000 107193.70
STEEL MAST ARM,F&I, WIND SPEED-150, | | |
SINGLE ARM, W/0 LUMINAIRE-36 | | \
0775 0649 31102 6.000 EA | 24807.85000 148847.10] 24500.00000 147000.00] 24441 .38000 146648.28
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM | | \
W/0 LUMINAIRE-46 | | |
0780 0649 31103 3.000 EA | 29543.94000 88631.82| 32000.00000 96000.00 | 27535.18000 82605.54
MAST ARM,F&I, WIND SPEED-150, SINGLE | | |
ARM,W/0 LUMINAIRE-60 | | |
0785 0649 31112 2.000 EA | 36709.05000 73418.10] 37000.00000 74000.00 | 38865.41000 77730.82
MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM | | |
W/0 LUMINAIRE, 36-60 | | \
0790 0649 31113 1.000 EA | 38313.45000 38313.45] 42250.00000 42250.00] 41388.93000 41388.93
MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM | | |
W/0 LUMINAIRE, 36-70.5 | | |
0795 0649 31115 2.000 EA | 43621.34000 87242 .68 | 14000.00000 28000.00| 40564.06000 81128.12

| |

| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

TRAFFIC CONTROLLER ASSEMBLY, REMOVE
CONTROLLER WITH CABINET

TABULATION OF BIDS PAGE : 010 -13
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 1) I ( 2 ) | ( 3 )

| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0800 0649 31116 3.000 EA | 47778.17000 143334.51| 47000.00000 141000.00] 46928.42000 140785.26
MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM | | |
W/0 LUMINAIRE, 46-70.5 | | |
0805 0649 31117 1.000 EA | 57852.59000 57852.59] 47000.00000 47000.00| 49869.93000 49869.93
MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM | | \
W/0 LUMINAIRE, 60-60 | | |
0810 0649 36300 30.000 EA | 2246.87000 67406.10 1300.00000 39000.00] 2001.03000 60030.90
MAST ARM, REMOVE SHALLOW FOUNDATION, | | |
BOLT ON ATTACHMENT | | |
0815 0650 1 60 61.000 AS | 310.38000 18933.18] 48.00000 2928.00 | 138.96000 8476.56
TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN | | |
0820 0650 1311 48.000 AS | 1079.22000 51802.56] 770.00000 36960.00| 904.91000 43435.68
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
ALUMINUM | | \
0825 0650 1511 15.000 AS | 2063.55000 30953.25] 1100.00000 16500.00] 1417.39000 21260.85
TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, | | \
ALUMINUM | | |
0830 0653 1 11 23.000 AS | 1335.84000 30724.32] 475.00000 10925.00] 913.80000 21017.40
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | |
LED COUNTDOWN, 1 WAY | | |
0835 0653 1 12 11.000 AS | 2064.88000 22713.68| 860.00000 9460.00] 1136.14000 12497.54
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | |
LED COUNTDOWN, 2 WAYS | | \
0840 0660 1109 32.000 EA | 749.20000 23974.40] 115.00000 3680.00 | 432.44000 13838.08
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | |
0845 0660 2101 43.000 AS | 1012.76000 43548.68 645.00000 27735.00| 805.97000 34656.71
LOOP ASSEMBLY- F&I, TYPE A | | |
0850 0665 1 11 37.000 EA | 503.26000 18620.62 | 185.00000 6845.00] 220.12000 8144.44
PEDESTRIAN DETECTOR, FURNISH & INSTALL, | | |
STANDARD \ | \
0855 0665 1 60 29.000 EA | 480.47000 13933.63] 36.00000 1044.00| 108.95000 3159.55
PEDESTRIAN DETECTOR, REMOVE- \ | \
POLE/PEDESTAL TO REMAIN | | |
0860 0670 5120 8.000 AS | 25708.82000 205670.56 | 21000.00000 168000.00| 25885.45000 207083.60
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 | | |
0865 0670 5400 2.000 AS | 7781.07000 15562.14| 1500.00000 3000.00 | 2445.69000 4891.38
TRAFFIC CONTROLLER ASSEMBLY, MODIFY | | |
0870 0670 5600 8.000 AS | 1971.40000 15771.20] 575.00000 4600.00 | 639.21000 5113.68

|

|



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

TABULATION OF BIDS PAGE : 010 -14
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

( 1) I ( 2 ) | ( 3 )

CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_____________________________________________________________________ +___________________________+______________________________

0875 0685161 8.000 EA 2441.76000 19534.08] 1100.00000 8800.00] 639.21000 5113.68
SYSTEM AUXILIARIES, F&I, MODEM | |

0880 0700 3201 6.000 EA
SIGN PANEL, FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF

0885 0700 5 22 30.000 EA
INTERNALLY ILLUMINATED SIGN, FURNISH &
INSTALL, OVERHEAD MOUNT, 12-18 SF

\

\

|

|

+

|

|

| 2229.60000 13377.60] 355.00000 2130.00] 427.99000 2567.94
|
|
|
|
|

0890 0741 1 11 4.000 EA | 4094.35000 16377.40

|
|
|
|
|
|
|
|
|
|
+

3448.90000 103467.00] 2400.00000 72000.00] 3279.45000 98383.50

UTILITY PIPE, F&I, PVC, CASING /
CONDUIT, 2-4.9"

|
| 1110.00000 4440.00| 1439.62000 5758.48
TRAFFIC MONITORING SITE VEHICLE | |
SENSOR-NON-WEIGHT, FURNISH & INSTALL, | |
TYPE 1 AXLE SENSOR- IN ROAD | |
0895 0745 70 12 4.000 AS 3864.40000 15457.60 | 1230.00000 4920.00]| 1195.06000 4780.24
TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS | |
/ LANE | |
0900 0746 71131 1.000 EA 68451.34000 68451.34 | 2775.00000 2775.00]| 2723.62000 2723.62
TMS CABINET,F&I, TYPE III, PEDESTAL MNT | |
1 BACKPLANE | |
SECTION 0004 TOTALS $ 2,036,256.89] $ 1,491,322.00] $ 1,672,073.88
_____________________________________________________________________ +___________________________+______________________________
SECTION 0005 LANDSCAPE / PERIPHERAL
\ | \
0905 0580 1 1 LUMP | 2952.81000 2952.81| 5000.00000 5000.00]| 4252.17000 4252.17
LANDSCAPE COMPLETE- SMALL PLANTS | | |
42559815201 | | |
0910 0580 1 2 LUMP | 62191.84000 62191.84| 50000.00000 50000.00]| 66144.91000 66144.91
LANDSCAPE COMPLETE- LARGE PLANTS | | |
42559815201 [ | |
SECTION 0005 TOTALS | S 65,144.65]| $ 55,000.00] $ 70,397.08
—————————————————————————————————————————— f-——
SECTION 0006 UTILITIES
\ | \
0915 0999 25 LUMP | 582046.63000 582046.63| 582046.63000 582046.63| 582046.63000 582046.63
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42559815601 | | I
0920 1050 11212 8140.000 LF | 16.24000 132193.60 | 12.50000 101750.00| 7.78000 63329.20
| | |
\ | \



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

UTILITY PIPE,PLUG & PLACE OUT OF
SERVICE, 5- 7.9"

TABULATION OF BIDS PAGE : 010 -15
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 1) I ( 2 ) | ( 3 )

| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0925 1050 11223 3231.000 LF | 59.76000 193084.56]| 65.00000 210015.00] 52.25000 168819.75
UTILITY PIPE, F&I, PVC, WATER / SEWER, | | |
5 - 7.9" | | |
0930 1050 11224 5696.000 LF | 70.09000 399232.64| 44.00000 250624.00] 63.37000 360955.52
UTILITY PIPE, F&I, PVC, WATER / SEWER, | | |
8 -19.9" | | |
0935 1050 11321 8140.000 LF | 6.76000 55026.40] 20.00000 162800.00] 7.78000 63329.20
UTILITY PIPE, F&I, PE, WATER / SEWER, 0 | | |
- 1.9" | I |
0940 1050 11422 130.000 LF | 137.64000 17893.20]| 53.00000 6890.00 | 190.10000 24713.00
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
2 - 4.9" | | |
0945 1050 11423 649.000 LF | 275.77000 178974.73| 62.00000 40238.00| 74.48000 48337.52
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
5-7.9" | | |
0950 1050 11424 13609.000 LF | 85.89000 1168877.01]| 83.00000 1129547.00] 107.83000 1467458.47
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
8 - 19.9" | | !
0955 1050 11425 365.000 LF | 149.91000 54717.15]| 165.00000 60225.00] 305.72000 111587.80
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
20 - 49.9" | | \
0960 1050 15002 100.000 LF | 229.76000 22976.00] 9.00000 900.00] 38.91000 3891.00
UTILITY PIPE, ADJUST/MODIFY, 2 - 4.9" | | |
0965 1050 15003 100.000 LF | 131.83000 13183.00] 20.00000 2000.00| 44.47000 4447.00
UTILITY PIPE, ADJUST/MODIFY, 5 - 7.9" | | |
0970 1050 16001 980.000 LF | 20.68000 20266.40] 9.00000 8820.00| 5.56000 5448.80
UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9 | | I
0975 1050 16005 190.000 LF | 51.78000 9838.20| 26.00000 4940.00 | 22.23000 4223.70
UTILITY PIPE,REMOVE & DISPOSE & DISPOSE | | I
20-49.9" | | \
0980 1050 18001 7160.000 LF | 2.95000 21122.00] 2.75000 19690.00] 3.34000 23914.40
UTILITY PIPE,PLUG & PLACE OUT OF | | I
SERVICE, 0- 1.9" | |
0985 1050 18002 2317.000 LF | 10.00000 23170.00] 3.25000 7530.25] 5.56000 12882.52
UTILITY PIPE,PLUG & PLACE OUT OF | | |
SERVICE, 2- 4.9" | | |
0990 1050 18003 3857.000 LF | 15.00000 57855.00] 4.45000 17163.65] 8.89000 34288.73

|

|



PLUG, 20 - 49.9"

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 01/28/15
TABULATION OF BIDS PAGE 010 -16
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 1) I ( 2 ) ¢ 3 )

| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0995 1050 18004 19136.000 LF | 20.00000 382720.00| 7.50000 143520.00| 10.01000 191551.36
UTILITY PIPE,PLUG & PLACE OUT OF | | |
SERVICE, 8-19.9" | | [
1000 1050 18005 773.000 LF | 34.28000 26498.44 | 23.00000 17779.00| 16.68000 12893.64
UTILITY PIPE,PLUG & PLACE OUT OF | | |
SERVICE, 20-49.9" | | \
1005 1055 11224 33.000 EA | 324.76000 10717.08] 440.00000 14520.00 | 1063.88000 35108.04
UTILITY FITTING, F&I, PVC, TEE, 8.0-19. | | [
on | ! |
1010 1055 11254 15.000 EA | 239.08000 3586.20] 175.00000 2625.00| 166.75000 2501.25
UTILITY FITTING, F&I, PVC, CAP/PLUG, 8 | | |
- 19.9" | | !
1015 1055 11264 64.000 EA | 324.76000 20784.64| 455.00000 29120.00 | 1100.57000 70436.48
UTILITY FITTING, F&I, PVC, Y FITTING, | | |
8 - 19.9" | | |
1020 1055 11414 174.000 EA | 1100.00000 191400.00| 2000.00000 348000.00]| 1523.00000 265002.00
UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 | | |
- 19.9" \ | !
1025 1055 11415 2.000 EA | 2379.16000 4758.32| 5000.00000 10000.00| 2686.93000 5373.86
UTILITY FITTINGS, F&I, DI/CI, ELBOW, | |
20 - 49.9" | | |
1030 1055 11424 101.000 EA | 1606.92000 162298.92| 2000.00000 202000.00]| 1750.90000 176840.90
UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - | |
19.9" [ | |
1035 1055 11425 9.000 EA | 3362.27000 30260.43]| 4500.00000 40500.00 | 3857.52000 34717.68
UTILITY FITTINGS, F&I, DI/CI, TEE, 20 | | [
- 49.9" | | |
1040 1055 11434 5.000 EA | 892.65000 4463.25] 800.00000 4000.00| 861.55000 4307.75
UTILITY FITTINGS, F&I, DI/CI, REDUCER, | | |
8§ - 19.9" | l |
1045 1055 11435 2.000 EA | 1773.11000 3546.22| 2400.00000 4800.00 | 2342.31000 4684.62
UTILITY FITTINGS, F&I, DI/CI, REDUCER, | | |
20 - 49.9" | | \
1050 1055 11454 48.000 EA | 592.67000 28448.16| 575.00000 27600.00 | 305.72000 14674.56
UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, | | |
8 - 19.9" \ | |
1055 1055 11455 6.000 EA | 1375.63000 8253.78]| 2000.00000 12000.00]| 1664.18000 9985.08
UTILITY FITTINGS, F&I, DI/CI, CAP / | | |

|



FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE
PAGE

01/28/1
010 -17

5

CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

\ 1) | ( 2 ) | ( 3 )

| CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

1060 1055 11494 8.000 EA | 2841.01000 22728.08 2800.00000 22400.00| 2475.71000 19805.68
UTILITY FITTINGS, F&I, DI/CI, SPECIAL, | | |
8.0-19.9" | | \
1065 1060 11211 17.000 EA | 3263.75000 55483.75] 4500.00000 76500.00 | 4418.93000 75121.81
UTILITY STRUCTURE, BELOW GROUND, F&I, | |
WATER/SEWER, O - 80 FT3, 0 - 6' | | |
1070 1060 11212 1.000 EA | 4131.64000 4131.64| 6400.00000 6400.00 | 4974.76000 4974.76
UTILITY STRUCTURE, BELOW GROUND, F&I, | | |
WATER/SEWER, 0 - 80 FT3, 6.1 - 12°' | | |
1075 1060 11222 22.000 EA | 5296.40000 116520.80] 6150.00000 135300.00] 7303.73000 160682.06
UTILITY STRUCTURE, BELOW GROUND, F&I, | |
WATER / SEWER > 80 FT3, 6.1 - 12°' | | |
1080 1060 11223 1.000 EA | 16372.32000 16372.32]| 10000.00000 10000.00 | 7781.76000 7781.76
UTILITY STRUCTURE, BELOW GROUND, F&I, | | |
WATER / SEWER > 80 FT3, > 12°' | | |
1085 1060 15 48.000 EA | 2657.86000 127577.28] 1800.00000 86400.00 | 889.34000 42688.32
UTILITY STRUCTURE, BELOW GROUND, | | |
ADJUST/MODIFY \ |
1090 1060 16 27.000 EA | 1240.92000 33504.84] 600.00000 16200.00| 778.17000 21010.59
UTILITY STRUCTURE, BELOW GROUND, | |
REMOVE&DISPOSE CONTRACTOR TAKES | | |
OWNERSHIP | | |
1095 1080 11101 138.000 EA | 465.59000 64251.42| 1000.00000 138000.00] 363.52000 50165.76
UTILITY FIXTURES, F&I, O - 1.9", | | |
VALVE/METER BOX \ | \
1100 1080 11201 5.000 EA | 1240.51000 6202.55] 1400.00000 7000.00 | 3057.11000 15285.55
UTILITY FIXTURES, F&I, 2-4.9", | | \
VALVE/METER BOX | | |
1105 1080 11203 1.000 EA | 1291.72000 1291.72| 2200.00000 2200.00 | 5836.31000 5836.31
UTILITY FIXTURES, F&I, 2-4.9", TAPPING | | |
SADDLE/SLEEVE | | |
1110 1080 11204 7.000 EA | 964.33000 6750.31] 875.00000 6125.00] 963.83000 6746.81
UTILITY FIXTURES, F&I, 2-4.9", VALVE | | |
ASSEMBLY | | ‘
1115 1080 11206 11.000 EA | 1042.22000 11464.42)| 3700.00000 40700.00] 2078.84000 22867.24
UTILITY FIXTURES, F&I, 2-4.9", | | \
VAC/AIR ASSEMBLY | | |
1120 1080 11207 1.000 EA | 4561.57000 4561.57| 4100.00000 4100.00 | 6336.57000 6336.57
UTILITY FIXTURES, F&I, 2-4.9", LINE | | |

| |

STOP ASSEMBLY



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

TABULATION OF BIDS PAGE : 010 -18
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06
( 1) I ( 2 ) | ( 3 )
CENTRAL FLORIDA EQUIPMENT R |RUSSELL ENGINEERING, INC. | COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

1125 1080 11303 7.000 EA
UTILITY FIXTURES, F&I, 5.0 - 7.9",
TAPPING SADDLE/SLEEVE

1130 1080 11304 53.000 EA
UTILITY FIXTURES, F&I, 5.0 - 7.9",
VALVE ASSEMBLY

1135 1080 11307 8.000 EA
UTILITY FIXTURES, F&I, 5-7.9", LINE
STOP ASSEMBLY

1140 1080 11403 28.000 EA
UTILITY FIXTURES, F&I, 8.0-19.9",
TAPPING SADDLE/SLEEVE

1145 1080 11404 104.000 EA
UTILITY FIXTURES, F&I, 8.0-19.9",
VALVE ASSEMBLY

I

I

|

I

e it L T e it L T et
I
|
I
I
|
I
|
|
|
I
|
I
|
|
|

1150 1080 11407 27.000 EA | 7289.26000 196810.02] 12000.00000 324000.00] 10005.11000 270137.97

|
I
|
|
|
I
|
I
|
|
|
|
|
|
I
|
|
|
|
|
I
|
|
|

1489.45000 10426.15] 3000.00000 21000.00| 4224.38000 29570.66
| |

| |
912.41000 48357.73| 1100.00000 58300.00] 1523.00000 80719.00

4806.84000 38454.72] 5100.00000 40800.00| 7781.76000 62254.08
6743.08000 188806.24 | 6100.00000 170800.00| 6192.06000 173377.68

3109.78000 323417.12| 4000.00000 416000.00| 3996.48000 415633.92

UTILITY FIXTURES, F&I, 8-19.9", LINE
STOP ASSEMBLY

1155 1080 11503 3.000 EA 10185.25000 30555.75] 26000.00000 78000.00 | 27458.47000 82375.41
UTILITY FIXTURES, F&I, 20-49.9", | |
TAPPING SADDLE/SLEEVE | I
1160 1080 11504 6.000 EA 14167.15000 85002.90 | 14000.00000 84000.00 | 15424.55000 92547.30
UTILITY FIXTURES, F&I, 20-49.9", VALVE | [
ASSEMBLY | |
1165 1080 11507 5.000 EA 17006.76000 85033.80| 21000.00000 105000.00] 14451.83000 72259.15
UTILITY FIXTURES, F&I, 20-49.9", LINE | |
STOP ASSEMBLY |
1170 1080 15 135.000 EA 340.66000 45989.10] 1000.00000 135000.00] 1667.52000 225115.20
UTILITY FIXTURES, ADJUST & MODIFY | [
1175 1080 17 97.000 EA 204.40000 19826.80| 825.00000 80025.00 | 333.51000 32350.47
UTILITY FIXTURES, REMOVE, STOCKPILE / | |
SALVAGE | I
1180 1644111 08 18.000 EA 2797.29000 50351.22] 4000.00000 72000.00| 3446.21000 62031.78
FIRE HYDRANT, F&I, STANDARD, 1 HOSE, 6" | |
1185 1644113 08 32.000 EA 2797.29000 89513.28| 4000.00000 128000.00] 3446.21000 110278.72
FIRE HYDRANT, F&I, STANDARD, 2 HOSE, | |
1PUMPER, 6" | I
1190 1644400 43.000 EA 510.99000 21972.57] 1050.00000 45150.00 | 555.84000 23901.12
FIRE HYDRANT, SALVAGE & STORE | I

SECTION 0006 TOTALS $ 5,533,550.06]| $ 5,771,043.53] $ 5,979,606.14

CONTRACT TOTALS | S 21,462,765.77| $ 21,979,045.89] $ 23,090,564.84



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

HIGH INTENSITY FLASHING LIGHTS, TEMP,
TYPE B

TABULATION OF BIDS PAGE : 010 -19
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 4 ) I ( 5 ) | ( 6 )

| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT \ | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt
SECTION 0001 ROADWAY

\ | \
0005 0101 1 LUMP | 2172000.00000 2172000.00] 3076662.00000 3076662.00| 2400000.00000 2400000.00
MOBILIZATION 42559815201 | | |
0010 0102 1 820.000 LS | 1260000.00000 1260000.00] 371337.00000 371337.00| 1750000.00000 1750000.00
MAINTENANCE OF TRAFFIC 42559815201 | | |
0015 0102 3 1000.000 CY | 78.90000 78900.00] 27.14000 27140.00| 50.00000 50000.00
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | |
0020 0102 14 1296.000 MH | 68.30000 88516.80| 49.69000 64398.24 | 70.00000 90720.00
TRAFFIC CONTROL OFFICER | | |
0025 0102 60 184190.000 ED | 0.30000 55257.00] 0.26000 47889.40| 0.30000 55257.00
WORK ZONE SIGN | | |
0030 0102 61 120.000 EA | 62.60000 7512.00 | 81.93000 9831.60] 80.00000 9600.00
BUSINESS SIGN | | |
0035 0102 71 11 1700.000 LF | 16.10000 27370.00] 19.55000 33235.00] 24.00000 40800.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0040 0102 71 14 2200.000 LF | 33.80000 74360.00] 34.88000 76736.00| 24.00000 52800.00
BARRIER WALL, TEMPORARY, F&I, TYPE K | | |
0045 0102 71 21 8070.000 LF | 6.20000 50034.00] 6.94000 56005.80] 5.00000 40350.00
BARRIER WALL, TEMPORARY, RELOCATE, | | |
CONCRETE | | |
0050 0102 71 24 6250.000 LF | 12.60000 78750.00] 15.61000 97562.50 | 10.00000 62500.00
BARRIER WALL, TEMPORARY, RELOCATE, TYPE | | |
K | | \
0055 0102 74 1 69760.000 ED | 0.15000 10464.00| 0.14000 9766.40 | 0.20000 13952.00
CHANNELIZING DEVICE- TYPES I, II, DI, | |
VP, DRUM, OR LCD | | |
0060 0102 74 2 52620.000 ED | 0.35000 18417.00| 0.29000 15259.80] 0.30000 15786.00
CHANNELIZING DEVICE, TYPE III, 6' | | |
0065 0102 74 5 20400.000 LF | 11.50000 234600.00 | 10.32000 210528.00 | 14.00000 285600.00
CHANNELIZING DEVICE- PEDESTRIAN LCD \ |
(LONGITUDINAL CHANNELIZING DEVICE) | | |
0070 0102 76 2210.000 ED | 6.80000 15028.00 | 8.19000 18099.90] 8.00000 17680.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0075 0102 77 33470.000 ED | 0.40000 13388.00] 0.29000 9706.30] 0.30000 10041.00

| | |

\ | \



FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE
PAGE

01/28/15
010 -20

CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06
| ( 4 ) I ( 5 ) | ( 6 )
| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0080 0102 78 2026.000 EA | 4.50000 9117.00]| 3.86000 7820.36] 3.50000 7091.00
TEMPORARY RETROREFLECTIVE PAVEMENT | |
MARKER \ | \
0085 0102 89 1 258.000 LO | 1020.00000 263160.00] 905.42000 233598.36] 1000.00000 258000.00
TEMPORARY CRASH CUSHION, REDIRECTIVE | | \
OPTION | | |
0090 0102 99 1480.000 ED | 14.20000 21016.00]| 12.87000 19047.60| 15.00000 .00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0095 0102104 8140.000 ED | 8.80000 71632.00]| 4.53000 36874.20| 6.50000 .00
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION \ |
0100 0102107 1 8140.000 ED | 7.70000 62678.00] 4.20000 34188.00| 7.00000 .00
TEMPORARY TRAFFIC DETECTION AND | |
MAINTENANCE, INTERSECTION | | |
0105 0104 18 255.000 EA | 53.70000 13693.50] 100.25000 25563.75] 75.00000 .00
INLET PROTECTION SYSTEM | | |
0110 0107 1 542 .300 AC | 0.01000 5.42] 22.08000 11973.98| 1.00000 .30
LITTER REMOVAL | | |
0115 0107 2 19.370 AC | 32.20000 623.71]| 33.13000 641.73| 1.00000 .37
MOWING | | ‘
0120 0109 71 5 880.000 DA | 152.00000 133760.00] 140.60000 123728.00| 225.00000 198000.00
FIELD OFFICE, 1500 SQ FT | | \
0125 0110 1 1 20.610 LS | 416000.00000 416000.00] 444064.63000 444064.63] 2400000.00000 2400000.00
CLEARING & GRUBBING 42559815201 | | \
0130 0110 86 LUMP | 15000.00000 15000.00] 21923.81000 21923.81] 26000.00000 .00
DELIVERY OF SALVAGEABLE MATERIAL TO | | |
FDOT 42559815201 | | |
0135 0120 1 35258.000 CY | 8.40000 296167.20] 7.98000 281358.84| 14.00000 493612.00
REGULAR EXCAVATION | | |
0140 0120 o6 288.000 CY | 25.90000 7459.20] 22.80000 6566.40] 50.00000 .00
EMBANKMENT \ | \
0145 0160 4 78720.310 SY | 3.67000 288903.54 | 4.95000 389665.53] 0.01000 .20
TYPE B STABILIZATION | | \
0150 0162 1 11 98.700 SY | 41.50000 4096.05]| 46.20000 4559.94 | 50.00000 .00
PREPARED SOIL LAYER, FINISH SOIL LAYER, | | \
6" | : |
0155 0285709 72530.210 SY | 13.25000 961025.28]| 15.31000 1110437.52] 19.25000 1396206.54
|

OPTIONAL BASE, BASE GROUP 09



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

TABULATION OF BIDS PAGE : 010 -21
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

I ( 4 ) I ( 5 ) ¢ 6 )

| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt et ittt T

0160 0327 70 5 4154.800 SY | 1.51000 6273.75]| 3.86000 16037.53| 3.00000 12464.40
MILLING EXIST ASPH PAVT, 2" AVG DEPTH | | |
0165 0334 1 11 896.000 TN | 150.00000 134400.00]| 214.45000 192147.20| 140.00000 125440.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC A | | |
0170 0334 1 12 3907.260 TN | 118.00000 461056.68]| 121.46000 474575.80| 110.00000 429798.60
SUPERPAVE ASPHALTIC CONC, TRAFFIC B | |
0175 0334 1 13 4329.880 TN | 118.00000 510925.84 | 121.46000 525907.22]| 110.00000 476286.80
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | |
0180 0337 7 71 1995.140 TN | 161.00000 321217.54| 160.11000 319441.87| 150.00000 299271.00
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC B, FC-9.5, PG 76-22, ARB [ | |
0185 0337 7 73 2222.690 TN | 150.00000 333403.50] 154.58000 343583.42| 140.00000 311176.60
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-9.5, PG 76-22, ARB | |
0190 0339 1 14.970 TN | 467.00000 6990.99| 331.25000 4958.81| 200.00000 2994.00
MISCELLANEOUS ASPHALT PAVEMENT | | \
0195 0400 0 11 26.000 CY | 502.00000 13052.00] 531.94000 13830.44 | 610.00000 15860.00
CONCRETE CLASS NS, GRAVITY WALL | | |
0200 0425 1201 122.000 EA | 5150.00000 628300.00] 4983.16000 607945.52| 2700.00000 329400.00
INLETS, CURB, TYPE 9, <10' | | |
0205 0425 1202 8.000 EA | 5700.00000 45600.00] 6417.28000 51338.24| 3750.00000 30000.00
INLETS, CURB, TYPE 9, >10' | | |
0210 0425 1203 3.000 EA | 8000.00000 24000.00]| 6907.34000 20722.02| 6000.00000 18000.00
INLETS, CURB, TYPE 9, J BOT, <10' | | |
0215 0425 1204 7.000 EA | 10200.00000 71400.00| 8936.21000 62553.47] 7400.00000 51800.00
INLETS, CURB, TYPE 9, J BOT, >10' | | |
0220 0425 1211 38.000 EA | 5700.00000 216600.00| 5108.40000 194119.20| 3600.00000 136800.00
INLETS, CURB, TYPE 10, <10' | | |
0225 0425 1212 4.000 EA | 6030.00000 24120.00]| 6693.67000 26774 .68 4000.00000 16000.00
INLETS, CURB, TYPE 10, >10' | | |
0230 0425 1351 2.000 EA | 6030.00000 12060.00] 6081.03000 12162.06/| 4000.00000 8000.00
INLETS, CURB, TYPE P-5, <10' | | |
0235 0425 1352 1.000 EA | 6030.00000 6030.00] 7476.69000 7476.69 | 5600.00000 5600.00
INLETS, CURB, TYPE P-5, >10' [ | \
0240 0425 1561 1.000 EA | 14800.00000 14800.00]| 4720.99000 4720.99] 3100.00000 3100.00
INLETS, DT BOT, TYPE F, <10' | | \
0245 0425 1901 54.000 EA | 6580.00000 355320.00] 5329.61000 287798.94 | 4200.00000 226800.00

|

INLETS, SPECIAL, <10'



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

PIPE CULVERT,OPTIONAL MATERIAL,
OTHER-ELIP/ARCH, 15"S/CD

TABULATION OF BIDS PAGE : 010 -22
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 4 ) I ( 5 ) | ( 6 )

| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0250 0425 1902 4.000 EA | 6800.00000 27200.00]| 6776.78000 27107.12] 4650.00000 18600.00
INLETS, SPECIAL, >10"' | | |
0255 0425 1903 1.000 EA | 11000.00000 11000.00] 7807.70000 7807.70] 7000.00000 7000.00
INLETS, SPECIAL, J BOTTOM <10' | | |
0260 0425 2 41 22.000 EA | 5260.00000 115720.00]| 4996.04000 109912.88| 3700.00000 81400.00
MANHOLES, P-7, <10' | | |
0265 0425 2 42 11.000 EA | 5480.00000 60280.00] 6635.16000 72986.76 | 4100.00000 45100.00
MANHOLES, P-7, >10' \ | \
0270 0425 2 71 3.000 EA | 7560.00000 22680.00| 9053.38000 27160.14| 5500.00000 16500.00
MANHOLES, J-7, <10' | | \
0275 0425 2101 2.000 EA | 65800.00000 131600.00]| 24501.70000 49003.40| 32200.00000 64400.00
MANHOLES, SPECIAL, <10' | | \
0280 0425 2102 12.000 EA | 71200.00000 854400.00| 30442.12000 365305.44 34200.00000 410400.00
MANHOLES, SPECIAL, >10' | | |
0285 0425 5 7.000 EA | 859.00000 6013.00]| 606.82000 4247 .74 | 575.00000 4025.00
MANHOLE, ADJUST | | |
0290 0425 11 1.000 EA | 2960.00000 2960.00] 3304.57000 3304.57] 1300.00000 1300.00
DRAINAGE STRUCTURE MODIFY | | |
0295 0425 78 3.000 EA | 3070.00000 9210.00]| 2251.18000 6753.54| 1800.00000 5400.00
INLET CAP, PRECAST | | |
0300 0430174112 51.000 LF | 138.00000 7038.00] 215.23000 10976.73| 200.00000 10200.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
12"SD | | \
0305 0430174115 16.000 LF | 276.00000 4416.00] 242 .66000 3882.56] 200.00000 3200.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | \
15"SD | | |
0310 0430174118 8587.000 LF | 60.30000 517796.10| 102.86000 883258.82| 50.00000 429350.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
18"SD | | |
0315 0430174124 9471.000 LF | 65.80000 623191.80] 87.68000 830417.28| 61.00000 577731.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | |
24"SD | | \
0320 0430174130 428.000 LF | 76.70000 32827.60] 160.70000 68779.60 | 75.00000 32100.00
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, | | \
30"SD | | I
0325 0430175215 46.000 LF | 132.00000 6072.00]| 117.14000 5388.44| 100.00000 4600.00

|

|



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

TABULATION OF BIDS PAGE : 010 -23
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 4 ) I ( 5 ) | ( 6 )

| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0330 0430175218 126.000 LF | 142.00000 17892.00] 81.03000 10209.78| 100.00000 12600.00
PIPE CULVERT,OPTIONAL MATERIAL, | | |
OTHER-ELIP/ARCH, 18"S/CD | | |
0335 0436 1 1 165.000 LF | 125.00000 20625.00]| 102.21000 16864.65| 120.00000 19800.00
TRENCH DRAIN, STANDARD | | |
0340 0440 73 1 2.500 LF | 50.55000 126.38]| 17.84000 44 .60 | 100.00000 250.00
UNDERDRAIN OUTLET PIPE, 4" | | |
0345 0443 70 4 656.000 LF | 164.00000 107584.00]| 194.19000 127388.64 | 125.00000 82000.00
FRENCH DRAIN, 24" | | |
0350 0444 70 11 280.000 LF | 188.00000 52640.00]| 110.42000 30917.60| 200.00000 56000.00
DEEP WELL- OPEN HOLE, 24" | | |
0355 0444 71 11 1580.000 LF | 228.00000 360240.00]| 187.71000 296581.80] 233.00000 368140.00
DEEP WELL CASING, 24" | | |
0360 0455 18 LUMP | 10700.00000 10700.00] 5520.88000 5520.88] 15000.00000 15000.00
PROTECTION OF EXISTING STRUCTURES | | |
42559815201 | | |
0365 0515 1 2 185.400 LF | 18.70000 3466.98| 42.24000 7831.30] 40.00000 7416.00
PIPE HANDRAIL - GUIDERAIL, ALUMINUM | | |
0370 0520 1 10 24052.960 LF | 19.00000 457006.24 | 17.60000 423332.10] 16.00000 384847.36
CONCRETE CURB & GUTTER, TYPE F | | |
0375 0520 1 11 1733.600 LF | 25.60000 44380.16| 19.19000 33267.78| 20.00000 34672.00
CONCRETE CURB & GUTTER, VARIABLE HEIGHT | | |
TYPE F | | |
0380 0520 2 4 114.640 LF | 25.60000 2934.78| 11.88000 1361.92] 30.00000 3439.20
CONCRETE CURB, TYPE D | | |
0385 0522 1 16966.350 SY | 40.70000 690530.45] 41.50000 704103.53| 35.00000 593822.25
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |
0390 0522 2 3005.940 Sy | 54.10000 162621.35]| 53.94000 162140.40| 40.00000 120237.60
CONCRETE SIDEWALK AND DRIVEWAYS, 6" | | |
THICK | | |
0395 0526 1 2 858.200 SY | 143.00000 122722 .60 77.29000 66330.28] 100.00000 85820.00
PAVERS, ARCHITECTURAL, SIDEWALK | | |
0400 0527 2 1714.250 SF | 33.80000 57941.65| 30.66000 52558.91| 47.00000 80569.75
DETECTABLE WARNINGS | | \
0405 0536 1 1 762.500 LF | 18.50000 14106.25] 21.20000 16165.00| 20.00000 15250.00
GUARDRAIL -ROADWAY | | \
0410 0536 © 762.500 LF | 13.90000 10598.75] 8.17000 6229.63]| 7.00000 5337.50

|

PIPE RAIL FOR GUARDRAIL



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

PAINTED PAVEMENT MARKINGS, STANDARD,
WHITE, 2-4 DOTTED GUIDELINE/ 6-10
DOTTED EXTENSION, 6"

TABULATION OF BIDS PAGE : 010 -24
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 4 ) I ( 5 ) | ( 6 )

| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0415 0536 85 24 3.000 EA | 2860.00000 8580.00] 2938.21000 8814.63]| 3000.00000 9000.00
GUARDRAIL END ANCHORAGE ASSEMBLY- \ |
PARALLEL | | |
0420 0536 85 25 3.000 EA | 983.00000 2949.00] 1010.32000 3030.96]| 715.00000 2145.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
I1 | | |
0425 0550 10228 3959.000 LF | 53.70000 212598.30] 55.21000 218576.39] 12.00000 47508.00
FENCING, TYPE B, 5.1-6.0, RESET EXISTIN | | |
0430 0550 10938 1819.000 LF | 107.00000 194633.00]| 110.42000 200853.98| 50.00000 90950.00
FENCING, SPECIAL TYPE, 6.1-7.0', RESET | | |
EXISTING | | ‘
0435 0570 1 2 3384.630 SY | 4.30000 14553.91| 4.41000 14926.22 | 5.00000 16923.15
PERFORMANCE TURF, SOD | | \
0440 0710 11111 11.048 NM | 3010.00000 33254.48| 756.50000 8357.81] 685.00000 7567.88
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, SOLID, 6" | | |
0445 0710 11122 2024.000 LF | 0.80000 1619.20] 0.39000 789.36]| 0.35000 708.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0450 0710 11123 13770.000 LF | 1.20000 16524.00] 0.55000 7573.50] 0.50000 6885.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR CROSSWALK AND | | \
ROUNDABOUT, 12" | | |
0455 0710 11124 1384.000 LF | 1.80000 2491.20] 0.99000 1370.16] 0.90000 1245.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" \ | \
0460 0710 11125 4584.000 LF | 2.30000 10543.20] 1.10000 5042.40] 1.00000 4584.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, SOLID FOR STOP LINE OR CROSSWALK, | | |
24" | | |
0465 0710 11131 7.226 GM | 870.00000 6286.62| 358.56000 2590.95] 325.00000 2348.45
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | | |
0470 0710 11151 128.000 LF | 0.90000 115.20] 0.28000 35.84 0.25000 32.00

| |

| |

| |



SECTION 0002

SIGNING

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 01/28/15
TABULATION OF BIDS PAGE 010 -25
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06
| ( 4 ) I ( 5 ) | ( 6 )
| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT \ | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0475 0710 11160 18.000 EA | 105.00000 1890.00 | 38.65000 695.70| 35.00000 630.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, MESSAGE OR SYMBOL | | |
0480 0710 11170 212.000 EA | 64. 13674.00 | 22.08000 4680.96 | 20.00000 4240.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0485 0710 11211 9.244 NM | 3010. 27824.44| 772.59000 7141.82]| 700.00000 6470.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | \
0490 0710 11222 136.000 LF | 0 108.80] 0.33000 44 .88 0.30000 40.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
YELLOW, SOLID, 8" | | |
0495 0710 11224 1514.000 LF | 1 2725.20] 0.99000 1498.86| 0.90000 1362.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" \ | \
0500 0710 11231 2.438 GM | 870. 2121.06] 423.72000 1033.03]| 385.00000 938.63
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
YELLOW, SKIP, 6" | | |
0505 0710 11251 1164.000 LF | 0 1047.60 | 0.28000 325.92] 0.25000 291.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |
0510 0999 16 LUMP | 15000. 15000.00 | 15000.00000 15000.00] 15000.00000 15000.00
PARTNERING, DO NOT BID 42559815201 | | |
0515 0999 20 1 20.000 DA | 3300. 66000.00 | 3300.00000 66000.00 | 3300.00000 66000.00
DISPUTES REVIEW BOARD, MEETING- DO NOT | | |
BID | | |
0520 0999 20 2 2.000 EA | 4000. 8000.00 | 4000.00000 8000.00 | 4000.00000 8000.00
DISPUTES REVIEW BOARD, HEARING- DO NOT | | |
BID \ | \
0525 0999 25 LUMP | 150000. 150000.00| 150000.00000 150000.00] 150000.00000 150000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | |
42559815201 | | |
0530 0999 25 LUMP | 500. 500.00]| 500.00000 500.00| 500.00000 500.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | |
42559815603 | | |
SECTION 0001 TOTALS \ $ 15,296,044.30] $ 15,206,289.58] $ 16,384,564.78
—————————————————————————————————————————— e et e itk



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

THERMOPLASTIC, STANDARD, WHITE,
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION,
6"

TABULATION OF BIDS PAGE : 010 -26
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 4 ) I ( 5 ) | ( 6 )

| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0535 0700 1 11 168.000 AS | 353.00000 59304.00] 359.96000 60473.28| 325.00000 54600.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF \ | \
0540 0700 1 12 4.000 AS | 1180.00000 4720.00 | 810.47000 3241.88| 1265.00000 5060.00
SINGLE POST SIGN, F&I GROUND MOUNT, | |
12-20 SF | | |
0545 0700 1 13 2.000 AS | 1430.00000 2860.00 | 594.05000 1188.10] 1400.00000 2800.00
SINGLE POST SIGN, F&I GROUND MOUNT, | |
21-30 SF | | |
0550 0700 1 21 1.000 AS | 1240.00000 1240.00 | 1148.34000 1148.34| 1265.00000 1265.00
SINGLE POST SIGN, F&I BARRIER MOUNT | | |
INDEX 11871 UP TO 12 SF | | \
0555 0700 1 50 2.000 AS | 292.00000 584.00] 353.34000 706.68| 315.00000 630.00
SINGLE POST SIGN, RELOCATE | | \
0560 0700 1 60 108.000 AS | 37.60000 4060.80 | 13.25000 1431.00] 22.00000 2376.00
SINGLE POST SIGN, REMOVE | | |
0565 0700 3501 28.000 EA | 156.00000 4368.00 | 30.92000 865.76| 115.00000 3220.00
SIGN PANEL, RELOCATE, UP TO 12 SF | | |
0570 0700 3601 10.000 EA | 69.80000 698.00| 13.25000 132.50] 22.00000 220.00
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0575 0705 10 3 1.000 EA | 169.00000 169.00] 147.96000 147.96| 140.00000 140.00
OBJECT MARKER, TYPE 3 | | |
0580 0706 3 1965.000 EA | 4.50000 8842.50 | 3.31000 6504.15] 3.00000 5895.00
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0585 0711 11122 1035.000 LF | 1.50000 1552.50| 1.10000 1138.50| 1.00000 1035.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | | |
0590 0711 11123 6840.000 LF | 2.00000 13680.00| 2.21000 15116.40] 2.00000 13680.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" FOR CROSSWALK AND ROUNDABOUT | | |
0595 0711 11124 683.000 LF | 3.10000 2117.30] 2.76000 1885.08| 2.50000 1707.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | \
18" FOR DIAGONALS AND CHEVRONS | | |
0600 0711 11125 2289.000 LF | 4.10000 9384.90] 3.48000 7965.72 | 3.15000 7210.35
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" FOR STOP LINE AND CROSSWALK |
0605 0711 11151 64.000 LF | 1.10000 70.40 0.88000 56.32 0.80000 51.20

|

\

|



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 01/28/15
TABULATION OF BIDS PAGE 010 -27
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 4 ) I ( 5 ) | ( 6 )

| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt
0610 0711 11160 9.000 EA | 166.00000 1494.00] 110.42000 993.78| 100.00000 900.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
OR SYMBOL \ | \
0615 0711 11170 106.000 EA | 69.80000 7398.80] 49.69000 5267.14| 45.00000 4770.00
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0620 0711 11222 68.000 LF | 1.50000 102.00]| 1.10000 74.80] 1.00000 68.00
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
8" [ ' |
0625 0711 11224 757.000 LF | 3.10000 2346.70| 2.76000 2089.32] 2.50000 1892.50
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" FOR DIAGONAL OR CHEVRON | | \
0630 0711 11251 582.000 LF | 1.10000 640.20]| 0.88000 512.16] 0.80000 465.60
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | |
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |
0635 0711 14160 45.000 EA | 242.00000 10890.00] 375.42000 16893.90| 340.00000 15300.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | \
0640 0711 14170 1.000 EA | 118.00000 118.00]| 165.63000 165.63] 150.00000 150.00
THERMOPLASTIC, PREFORMED, WHITE, ARROWS | | \
0645 0711 16111 5.184 NM | 5480.00000 28408.32| 4523.63000 23450.50] 4100.00000 21254.40
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0650 0711 16131 3.613 GM | 1610.00000 5816.93] 1489.40000 5381.20] 1350.00000 4877.55
THERMOPLASTIC, OTHER SURFACES, WHITE, | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | |
0655 0711 16211 4.612 NM | 5480.00000 25273.76| 4525.16000 20870.04 | 4100.00000 18909.20
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0660 0711 16231 1.219 GM | 1610.00000 1962.59] 1479.63000 1803.67] 1350.00000 1645.65
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SKIP, 6" | | |
SECTION 0002 TOTALS | S 198,102.70] S 179,503.81] 170,122.95
—————————————————————————————————————————— f-—_—
SECTION 0003 LIGHTING

\ | \
0665 0630 2 11 360.000 LF | 15.30000 5508.00] 14.91000 5367.60] 5.27000 1897.20
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | |
0670 0630 2 12 11100.000 LF | 17.50000 194250.00] 18.11000 201021.00] 7.00000 77700.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |

| | \

BORE



ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED BY
CONTRACTOR

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 01/28/15
TABULATION OF BIDS PAGE 010 -28
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 4 ) I ( 5 ) | ( 6 )

| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt
0675 0635 2 11 134.000 EA | 460.00000 61640.00| 674.54000 90388.36| 500.00000 67000.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0680 0715 1 12 32212.000 LF | 1.60000 51539.20] 1.77000 57015.24| 1.03000 33178.36
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
8 - 6 | | \
0685 0715 1 13 800.000 LF | 2.20000 1760.00 | 3.31000 2648.00 | 1.41000 1128.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
4 TO NO 2 | | |
0690 0715 4112 73.000 EA | 4880.00000 356240.00 | 5055.25000 369033.25| 4900.00000 357700.00
LIGHT POLE COMPLETE, F&I, WIND SPEED | |
150, POLE - 45" | | |
0695 0715 4600 70.000 EA | 307.00000 21490.00] 400.93000 28065.10 | 528.00000 36960.00
LIGHT POLE COMPLETE, REMOVE | | |
0700 0715 7 11 3.000 EA | 11900.00000 35700.00] 9411.00000 28233.00]| 8151.00000 24453.00
LOAD CENTER, F&I, SECONDARY VOLTAGE | | |
0705 0715500 1 73.000 EA | 1890.00000 137970.00 | 1693.92000 123656.16| 1581.00000 115413.00
POLE CABLE DISTRIBUTION SYSTEM, | | |
CONVENTIONAL | | \
SECTION 0003 TOTALS | $ 866,097.20] $ 905,427.71| $ 715,429.56
—————————————————————————————————————————— f-——
SECTION 0004 SIGNALIZATION

\ | \
0710 0630 2 11 30.000 LF | 15.30000 459.00] 28.27000 848.10] 6.40000 192.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | |
0715 0630 2 12 5045.000 LF | 19.70000 99386.50 | 21.20000 106954.00 | 20.00000 100900.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0720 0632 7 1 9.000 PI | 8660.00000 77940.00] 6429.06000 57861.54 | 3150.00000 28350.00
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL \ | \
0725 0632 7 2 200.000 LF | 6.60000 1320.00| 3.09000 618.00] 2.00000 400.00
SIGNAL CABLE- REPAIR/REPLACE/OTHER, | |
FURNISH & INSTALL | | |
0730 0635 2 11 207.000 EA | 460.00000 95220.00] 613.26000 126944 .82 500.00000 103500.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0735 0639 1122 8.000 AS | 2930.00000 23440.00] 2155.90000 17247.20] 1310.00000 10480.00

| | |

| | \

| | |



W/0 LUMINAIRE, 60-60

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 01/28/15
TABULATION OF BIDS PAGE 010 -29
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 4 ) | ( 5 ) | ( 6 )

| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt et ittt T

0740 0639 1123 6.000 AS | 1620.00000 9720.00]| 1718.32000 10309.92| 1760.00000 10560.00
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER NOT REQUIRED | | \
0745 0639 2 1 4800.000 LF | 6.60000 31680.00]| 6.74000 32352.00| 1.20000 5760.00
ELECTRICAL SERVICE WIRE | | \
0750 0641 2 12 14.000 EA | 1590.00000 22260.00]| 1361.12000 19055.68| 820.00000 11480.00
PRESTRESSED CONCRETE POLE, F&I, TYPE | |
P-II SERVICE POLE | | |
0755 0646 1 11 30.000 EA | 1070.00000 32100.00]| 979.74000 29392.20] 1000.00000 30000.00
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0760 0646 1 12 1.000 EA | 965.00000 965.00]| 418.04000 418.04 | 1100.00000 1100.00
ALUMINUM SIGNALS POLE, FURNISH & | | \
INSTALL PEDESTRIAN DETECTOR POST | | |
0765 0646 1 60 45.000 EA | 307.00000 13815.00] 111.74000 5028.30] 140.00000 6300.00
ALUMINUM SIGNALS POLE, REMOVE | | |
0770 0649 31101 5.000 EA | 25800.00000 129000.00]| 25549.63000 127748.15| 22500.00000 112500.00
STEEL MAST ARM,F&I, WIND SPEED-150, | | |
SINGLE ARM, W/0 LUMINAIRE-36 | | |
0775 0649 31102 6.000 EA | 27100.00000 162600.00]| 27515.06000 165090.36| 26100.00000 156600.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM | | |
W/0 LUMINAIRE-46 | | |
0780 0649 31103 3.000 EA | 34700.00000 104100.00] 35580.40000 106741.20| 31750.00000 95250.00
MAST ARM,F&I, WIND SPEED-150, SINGLE | | |
ARM,W/0 LUMINAIRE-60 | | |
0785 0649 31112 2.000 EA | 39700.00000 79400.00| 41519.43000 83038.86| 36800.00000 73600.00
MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM | | |
W/0 LUMINAIRE, 36-60 | | \
0790 0649 31113 1.000 EA | 42700.00000 42700.00] 47360.74000 47360.74 | 40400.00000 40400.00
MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM | | |
W/0 LUMINAIRE, 36-70.5 | | |
0795 0649 31115 2.000 EA | 44000.00000 88000.00] 48880.42000 97760.84 | 42400.00000 84800.00
MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM | | \
W/0 LUMINAIRE, 46-60 | | |
0800 0649 31116 3.000 EA | 46700.00000 140100.00]| 52568.58000 157705.74 | 44400.00000 133200.00
MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM | | |
W/0 LUMINAIRE, 46-70.5 | | |
0805 0649 31117 1.000 EA | 49000.00000 49000.00] 52060.99000 52060.99| 44700.00000 44700.00
MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM | | |

\



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

SIGN PANEL, FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF

TABULATION OF BIDS PAGE : 010 -30
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 4 ) I ( 5 ) | ( 6 )

| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0810 0649 36300 30.000 EA | 1970.00000 59100.00] 1477.72000 44331.60] 1550.00000 46500.00
MAST ARM, REMOVE SHALLOW FOUNDATION, | | |
BOLT ON ATTACHMENT \ | \
0815 0650 1 60 61.000 AS | 307.00000 18727.00] 55.87000 3408.07| 65.00000 3965.00
TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN | | \
0820 0650 1311 48.000 AS | 1230.00000 59040.00] 861.92000 41372.16| 840.00000 40320.00
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | \
ALUMINUM | | |
0825 0650 1511 15.000 AS | 1510.00000 22650.00] 1218.35000 18275.25] 1250.00000 18750.00
TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, | | |
ALUMINUM | | |
0830 0653 1 11 23.000 AS | 680.00000 15640.00] 523.16000 12032.68] 620.00000 14260.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | |
LED COUNTDOWN, 1 WAY | | \
0835 0653 1 12 11.000 AS | 1330.00000 14630.00] 962.62000 10588.82| 1000.00000 11000.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | |
LED COUNTDOWN, 2 WAYS | | |
0840 0660 1109 32.000 EA | 208.00000 6656.00] 128.64000 4116.48| 220.00000 7040.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | |
0845 0660 2101 43.000 AS | 1250.00000 53750.00] 715.62000 30771.66]| 860.00000 36980.00
LOOP ASSEMBLY- F&I, TYPE A \ | \
0850 0665 1 11 37.000 EA | 175.00000 6475.00] 209.46000 7750.02 | 170.00000 6290.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, | | \
STANDARD | | |
0855 0665 1 60 29.000 EA | 43.80000 1270.20 | 41.96000 1216.84| 52.00000 1508.00
PEDESTRIAN DETECTOR, REMOVE- \ | \
POLE/PEDESTAL TO REMAIN | | |
0860 0670 5120 8.000 AS | 22800.00000 182400.00 | 22755.18000 182041.44| 18800.00000 150400.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 | | |
0865 0670 5400 2.000 AS | 1620.00000 3240.00 | 1706.06000 3412.12| 840.00000 1680.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY | | |
0870 0670 5600 8.000 AS | 1040.00000 8320.00 | 670.68000 5365.44 | 320.00000 2560.00
TRAFFIC CONTROLLER ASSEMBLY, REMOVE | | |
CONTROLLER WITH CABINET | | \
0875 0685161 8.000 EA | 1320.00000 10560.00] 1173.52000 9388.16| 1400.00000 11200.00
SYSTEM AUXILIARIES, F&I, MODEM | | \
0880 0700 3201 6.000 EA | 427.00000 2562.00] 395.19000 2371.14| 400.00000 2400.00

|

|



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

UTILITY PIPE, F&I, PVC, WATER / SEWER,
8 -19.9"

TABULATION OF BIDS PAGE : 010 -31
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06
| ( 4 ) I ( 5 ) | ( 6 )
| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0885 0700 5 22 30.000 EA | 2500.00000 75000.00] 2691.54000 80746.20] 3500.00000 105000.00
INTERNALLY ILLUMINATED SIGN, FURNISH & | | |
INSTALL, OVERHEAD MOUNT, 12-18 SF | | |
0890 0741 1 11 4.000 EA | 1400.00000 5600.00 | 1226.85000 4907.40| 1150.00000 4600.00
TRAFFIC MONITORING SITE VEHICLE | | |
SENSOR-NON-WEIGHT, FURNISH & INSTALL, | | |
TYPE 1 AXLE SENSOR- IN ROAD | | |
0895 0745 70 12 4.000 AS | 1510.00000 6040.00] 1363.22000 5452 .88 | 1100.00000 4400.00
TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS | | |
/ LANE | | |
0900 0746 71131 1.000 EA | 4160.00000 4160.00 | 3099.53000 3099.53]| 15000.00000 15000.00
TMS CABINET,F&I, TYPE III, PEDESTAL MNT | | |
1 BACKPLANE \ | \
SECTION 0004 TOTALS | $ 1,759,025.70] $ 1,715,184.57] $ 1,533,925.00
—————————————————————————————————————————— e
SECTION 0005 LANDSCAPE / PERIPHERAL
\ | \
0905 0580 1 1 LUMP | 2220.00000 2220.00] 2235.96000 2235.96| 4000.00000 4000.00
LANDSCAPE COMPLETE- SMALL PLANTS | | |
42559815201 | | \
0910 0580 1 2 LUMP | 46000.00000 46000.00] 51874.16000 51874.16| 60000.00000 60000.00
LANDSCAPE COMPLETE- LARGE PLANTS | | \
42559815201 | | |
SECTION 0005 TOTALS | $ 48,220.00| $ 54,110.12| $ 64,000.00
—————————————————————————————————————————— f-——
SECTION 0006 UTILITIES
\ | \
0915 0999 25 LUMP | 582046.63000 582046.63| 582046.63000 582046.63| 582046.63000 582046.63
INITIAL CONTINGENCY AMOUNT, DO NOT BID | |
42559815601 \ | \
0920 1050 11212 8140.000 LF | 27.43000 223280.20] 9.68000 78795.20] 6.20000 50468.00
UTILITY PIPE, F&I, PVC, CASING / \ | \
CONDUIT, 2-4.9" | | |
0925 1050 11223 3231.000 LF | 32.90000 106299.90| 191.01000 617153.31| 71.00000 229401.00
UTILITY PIPE, F&I, PVC, WATER / SEWER, | | |
5 - 7.9" | | |
0930 1050 11224 5696.000 LF | 49.30000 280812.80] 119.44000 680330.24| 82.00000 467072.00
| | |
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15

UTILITY PIPE,PLUG & PLACE OUT OF
SERVICE, 20-49.9"

TABULATION OF BIDS PAGE : 010 -32
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 4 ) I ( 5 ) | ( 6 )

| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0935 1050 11321 8140.000 LF | 21.90000 178266.00| 20.03000 163044.20] 4.55000 37037.00
UTILITY PIPE, F&I, PE, WATER / SEWER, 0 | | |
- 1.9" | | !
0940 1050 11422 130.000 LF | 70.20000 9126.00] 54.55000 7091.50] 33.00000 4290.00
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
2 - 4.9" \ | !
0945 1050 11423 649.000 LF | 76.70000 49778.30] 52.10000 33812.90] 48.00000 31152.00
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | \
5 - 7.9" | | !
0950 1050 11424 13609.000 LF | 76.70000 1043810.30] 67.55000 919287.95] 80.00000 1088720.00
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
8 - 19.9" | | !
0955 1050 11425 365.000 LF | 137.00000 50005.00] 173.05000 63163.25| 120.00000 43800.00
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
20 - 49.9" | | \
0960 1050 15002 100.000 LF | 41.70000 4170.00] 76.97000 7697.00] 48.00000 4800.00
UTILITY PIPE, ADJUST/MODIFY, 2 - 4.9" | | \
0965 1050 15003 100.000 LF | 41.70000 4170.00] 76.97000 7697.00] 65.00000 6500.00
UTILITY PIPE, ADJUST/MODIFY, 5 - 7.9" | | |
0970 1050 16001 980.000 LF | 21.90000 21462.00] 12.83000 12573.40] 17.00000 16660.00
UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9 | |
0975 1050 16005 190.000 LF | 21.90000 4161.00]| 44.01000 8361.90| 55.00000 10450.00
UTILITY PIPE,REMOVE & DISPOSE & DISPOSE | | \
20-49.9" | | !
0980 1050 18001 7160.000 LF | 6.60000 47256.00] 3.61000 25847.60] 3.55000 25418.00
UTILITY PIPE,PLUG & PLACE OUT OF | | |
SERVICE, 0- 1.9" | | |
0985 1050 18002 2317.000 LF | 7.70000 17840.90]| 2.28000 5282.76] 3.50000 8109.50
UTILITY PIPE,PLUG & PLACE OUT OF | | I
SERVICE, 2- 4.9" | | \
0990 1050 18003 3857.000 LF | 8.80000 33941.60] 3.75000 14463.75] 3.55000 13692.35
UTILITY PIPE,PLUG & PLACE OUT OF | | |
SERVICE, 5- 7.9" | |
0995 1050 18004 19136.000 LF | 11.00000 210496.00]| 6.17000 118069.12]| 7.20000 137779.20
UTILITY PIPE,PLUG & PLACE OUT OF | | |
SERVICE, 8-19.9" | | |
1000 1050 18005 773.000 LF | 18.60000 14377.80]| 26.79000 20708.67] 21.00000 16233.00

|

|



UTILITY STRUCTURE,

WATER/SEWER,

BELOW GROUND,
0 - 80 FT3,

FsI,

0 - 6"

FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 01/28/15
TABULATION OF BIDS PAGE 010 -33
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 4 ) | ( 5 ) | ( 6 )

|BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt it Tttt

1005 1055 11224 33.000 EA | 1420.00000 46860.00| 700.33000 23110.89] 1550.00000 51150.00
UTILITY FITTING, F&I, PVC, TEE, 8.0-19. | | [
on | ' |
1010 1055 11254 15.000 EA | 548.00000 8220.00 | 361.16000 5417.40 | 610.00000 9150.00
UTILITY FITTING, F&I, PVC, CAP/PLUG, 8 | | [
- 19.9" | | !
1015 1055 11264 64.000 EA | 1510.00000 96640.00] 659.37000 42199.68] 660.00000 42240.00
UTILITY FITTING, F&I, PVC, Y FITTING, | |
8§ - 19.9" | l |
1020 1055 11414 174.000 EA | 1510.00000 262740.00 | 1438.87000 250363.38 1910.00000 332340.00
UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 | | [
- 19.9" | | !
1025 1055 11415 2.000 EA | 2900.00000 5800.00 | 2956.05000 5912.10] 3400.00000 6800.00
UTILITY FITTINGS, F&I, DI/CI, ELBOW, | | |
20 - 49.9" | | |
1030 1055 11424 101.000 EA | 1970.00000 198970.00 | 1753.31000 177084.31| 2310.00000 233310.00
UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - | | |
19.9" | | \
1035 1055 11425 9.000 EA | 3950.00000 35550.00]| 3769.52000 33925.68] 4800.00000 43200.00
UTILITY FITTINGS, F&I, DI/CI, TEE, 20 | | |
- 49.9" | l |
1040 1055 11434 5.000 EA | 1210.00000 6050.00 | 996.45000 4982.25| 2000.00000 10000.00
UTILITY FITTINGS, F&I, DI/CI, REDUCER, | | |
8 - 19.9" | | !
1045 1055 11435 2.000 EA | 2190.00000 4380.00 | 2321.09000 4642.18 3000.00000 6000.00
UTILITY FITTINGS, F&I, DI/CI, REDUCER, | | |
20 - 49.9" | | |
1050 1055 11454 48.000 EA | 658.00000 31584.00] 497.51000 23880.48]| 860.00000 41280.00
UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, | | |
8§ - 19.9" | l |
1055 1055 11455 6.000 EA | 1860.00000 11160.00] 1562.94000 9377.64| 1600.00000 9600.00
UTILITY FITTINGS, F&I, DI/CI, CAP / [ | |
PLUG, 20 - 49.9" | | \
1060 1055 11494 8.000 EA | 2520.00000 20160.00]| 2461.96000 19695.68] 3000.00000 24000.00
UTILITY FITTINGS, F&I, DI/CI, SPECIAL, | | |
8.0-19.9" | | \
1065 1060 11211 17.000 EA | 4930.00000 83810.00] 5294.57000 90007.69] 3250.00000 55250.00

\

|



VALVE ASSEMBLY

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 01/28/15
TABULATION OF BIDS PAGE 010 -34
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

| ( 4 ) | ( 5 ) | ( 6 )

| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

1070 1060 11212 1.000 EA | 9430.00000 9430.00] 6877.98000 6877.98] 4200.00000 4200.00
UTILITY STRUCTURE, BELOW GROUND, F&I, | | |
WATER/SEWER, 0 - 80 FT3, 6.1 - 12" \ | \
1075 1060 11222 22.000 EA | 6030.00000 132660.00] 11105.69000 244325.18] 4200.00000 92400.00
UTILITY STRUCTURE, BELOW GROUND, F&I, | |
WATER / SEWER > 80 FT3, 6.1 - 12°' | | |
1080 1060 11223 1.000 EA | 6250.00000 6250.00] 11858.18000 11858.18] 7800.00000 7800.00
UTILITY STRUCTURE, BELOW GROUND, F&I, | | |
WATER / SEWER > 80 FT3, > 12°' | | |
1085 1060 15 48.000 EA | 3340.00000 160320.00] 714.63000 34302.24| 1350.00000 64800.00
UTILITY STRUCTURE, BELOW GROUND, | | |
ADJUST/MODIFY \ |
1090 1060 16 27.000 EA | 1320.00000 35640.00] 1133.14000 30594.78| 850.00000 22950.00
UTILITY STRUCTURE, BELOW GROUND, | | \
REMOVE&DISPOSE CONTRACTOR TAKES | | |
OWNERSHIP | | \
1095 1080 11101 138.000 EA | 658.00000 90804.00 | 1358.07000 187413.66| 700.00000 96600.00
UTILITY FIXTURES, F&I, O - 1.9", | | |
VALVE/METER BOX \ | \
1100 1080 11201 5.000 EA | 2740.00000 13700.00 | 2758.91000 13794.55| 1100.00000 5500.00
UTILITY FIXTURES, F&I, 2-4.9", \ | \
VALVE/METER BOX | | |
1105 1080 11203 1.000 EA | 2740.00000 2740.00] 4265.63000 4265.63 5000.00000 5000.00
UTILITY FIXTURES, F&I, 2-4.9", TAPPING | | |
SADDLE/SLEEVE | | |
1110 1080 11204 7.000 EA | 943.00000 6601.00] 1018.90000 7132.30] 1000.00000 7000.00
UTILITY FIXTURES, F&I, 2-4.9", VALVE | | |
ASSEMBLY \ | \
1115 1080 11206 11.000 EA | 1970.00000 21670.00] 2690.92000 29600.12]| 2050.00000 22550.00
UTILITY FIXTURES, F&I, 2-4.9", | | \
VAC/AIR ASSEMBLY | | |
1120 1080 11207 1.000 EA | 4930.00000 4930.00| 3554.25000 3554.25| 5500.00000 5500.00
UTILITY FIXTURES, F&I, 2-4.9", LINE | | |
STOP ASSEMBLY | |
1125 1080 11303 7.000 EA | 4160.00000 29120.00] 5872.67000 41108.69]| 5700.00000 39900.00
UTILITY FIXTURES, F&I, 5.0 - 7.9", | | |
TAPPING SADDLE/SLEEVE | | |
1130 1080 11304 53.000 EA | 2080.00000 110240.00] 1204.78000 63853.34| 1650.00000 87450.00
UTILITY FIXTURES, F&I, 5.0 - 7.9", | | |

| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 01/28/15
TABULATION OF BIDS PAGE 010 -35
CALL ORDER: 010 PROPOSAL ID: T6347 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06
| ( 4 ) I ( 5 ) | ( 6 )
| BERGERON LAND DEVELOPMENT, |DAVID MANCINI & SONS, INC. |HALLEY ENGINEERING CONTRACTORS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1135 1080 11307 8.000 EA | 4380.00000 35040.00]| 3824.77000 30598.16| 5850.00000 46800.00
UTILITY FIXTURES, F&I, 5-7.9", LINE | | |
STOP ASSEMBLY \ |
1140 1080 11403 28.000 EA | 5700.00000 159600.00]| 7582.88000 212320.64| 6250.00000 175000.00
UTILITY FIXTURES, F&I, 8.0-19.9", | | \
TAPPING SADDLE/SLEEVE | | |
1145 1080 11404 104.000 EA | 4930.00000 512720.00]| 3094.64000 321842.56] 3200.00000 332800.00
UTILITY FIXTURES, F&I, 8.0-19.9", | | |
VALVE ASSEMBLY | | |
1150 1080 11407 27.000 EA | 7510.00000 202770.00] 5922.29000 159901.83| 7300.00000 197100.00
UTILITY FIXTURES, F&I, 8-19.9", LINE | | |
STOP ASSEMBLY \ |
1155 1080 11503 3.000 EA | 24700.00000 74100.00]| 20251.12000 60753.36] 14800.00000 44400.00
UTILITY FIXTURES, F&I, 20-49.9", | | \
TAPPING SADDLE/SLEEVE | | |
1160 1080 11504 6.000 EA | 15300.00000 91800.00] 18053.09000 108318.54| 12800.00000 76800.00
UTILITY FIXTURES, F&I, 20-49.9", VALVE | | |
ASSEMBLY \ | \
1165 1080 11507 5.000 EA | 21400.00000 107000.00]| 22416.66000 112083.30| 18100.00000 90500.00
UTILITY FIXTURES, F&I, 20-49.9", LINE | |
STOP ASSEMBLY | |
1170 1080 15 135.000 EA | 322.00000 43470.00]| 776.72000 104857.20| 1500.00000 202500.00
UTILITY FIXTURES, ADJUST & MODIFY | | |
1175 1080 17 97.000 EA | 493.00000 47821.00]| 142.57000 13829.29| 840.00000 81480.00
UTILITY FIXTURES, REMOVE, STOCKPILE / | | |
SALVAGE | | |
1180 1644111 08 18.000 EA | 4930.00000 88740.00| 3889.44000 70009.92| 3550.00000 63900.00
FIRE HYDRANT, F&I, STANDARD, 1 HOSE, 6" | | |
1185 1644113 08 32.000 EA | 4930.00000 157760.00| 4530.87000 144987.84 | 3550.00000 113600.00
FIRE HYDRANT, F&I, STANDARD, 2 HOSE, | | |
1PUMPER, 6" | | |
1190 1644400 43.000 EA | 274.00000 11782.00] 1257.30000 54063.90| 900.00000 38700.00
FIRE HYDRANT, SALVAGE & STORE | | |
SECTION 0006 TOTALS | S 5,849,932.43]| S 6,128,273.18] $ 5,563,178.68
CONTRACT TOTALS | $ 24,017,422.33] $ 24,188,788.97| $ 24,431,220.97
NOTE: Failure to file a protest within the time prescribed

in section 120.57(3), Florida

Statutes, or failure to

post the bond or other security required by law within
the time allowed for filing a bond shall constitute a

waiver of proceedings under chapter 120,

Florida Statutes.



