VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T6366 PROPOSAL DESC :
LETTING DATE : 01/28/15 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing along SR 989 (SW 112th Ave.) and intersection
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS) improvement on SR 989 (Allapattah Rd.).

FINPROJ(S) : 43093115201 F.A. NO. : 6035004U COUNTIES : MIAMI-DADE
43117315201 (*) 6035003U
LOCAL NAME : SR 989/SW 112 AVENUE FROM SR 821/HEFT TO SW 248 ST ROAD NAME : SR 989
PROJ LIMITS : FROM SR 821/HEFT TO SW 248 STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 1,360,938.86	0.00%
2	CONSTRUCT GROUP CORP.	Responsive	Non-Winning Bid	$ 1,415,817.07	4.03%
3	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 1,498,070.29	10.07%
4	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 1,515,385.00	11.34%
5	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 1,539,839.45	13.14%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 1,542,470.15	13.33%
7	MORRISON - COBALT JV	Responsive	Non-Winning Bid	$ 1,560,781.62	14.68%
8	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 1,568,310.42	15.23%
9	JVA ENGINEERING CONTRACTOR, INC	Responsive	Non-Winning Bid	$ 1,694,258.16	24.49%

CALL ORDER : 011
LETTING DATE : 01/28/15 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T6366
DISTRICT : 06
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing along SR 989 (SW 112th Ave.) and intersection improvement on SR 989 (Allapattah Rd.).

FINPROJ(S) : 43093115201
43117315201 (*)
F.A. NO. : 6035004U
6035003U
COUNTIES : MIAMI-DADE
LOCAL NAME : SR 989/SW 112 AVENUE FROM SR 821/HEFT TO SW 248 ST ROAD NAME : SR 989
PROJ LIMITS : FROM SR 821/HEFT TO SW 248 STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43117315201	LUMP	97971.44000	97971.44	100000.00000	100000.00	95000.00000	95000.00
0010 0101 1 MOBILIZATION 43093115201	LUMP	76469.82000	76469.82	25000.00000	25000.00	10000.00000	10000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43117315201	150.000 LS	30972.51000	30972.51	30000.00000	30000.00	100000.00000	100000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43093115201	150.000 LS	19379.41000	19379.41	10000.00000	10000.00	10000.00000	10000.00
0025 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	57.97000	927.52	55.00000	880.00	60.00000	960.00
0030 0102 60 WORK ZONE SIGN	3480.000 ED	0.30000	1044.00	0.30000	1044.00	0.30000	1044.00
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	440.000 LF	15.61000	6868.40	0.01000	4.40	22.00000	9680.00
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	500.000 LF	22.30000	11150.00	0.01000	5.00	28.00000	14000.00
0045 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	665.000 LF	10.03000	6669.95	0.01000	6.65	8.00000	5320.00
0050 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	12340.000 ED	0.18000	2221.20	0.16000	1974.40	0.18000	2221.20
0055 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	660.000 ED	0.01000	6.60	0.32000	211.20	0.32000	211.20
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	350.000 ED	0.01000	3.50	6.96000	2436.00	8.00000	2800.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1340.000 ED	0.29000	388.60	0.29000	388.60	0.30000	402.00
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	601.000 EA	3.62000	2175.62	4.06000	2440.06	4.00000	2404.00
0075 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3.000 LO	2229.44000	6688.32	0.01000	0.03	1200.00000	3600.00
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	676.000 ED	15.61000	10552.36	16.24000	10978.24	17.00000	11492.00
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	300.000 ED	15.16000	4548.00	21.90000	6570.00	15.00000	4500.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	300.000 ED	15.16000	4548.00	21.90000	6570.00	15.00000	4500.00
0095 0107 1 LITTER REMOVAL	39.010 AC	55.74000	2174.42	1.00000	39.01	80.00000	3120.80
0100 0107 2 MOWING	17.210 AC	89.17000	1534.62	1.00000	17.21	20.00000	344.20
0105 0110 1 1 CLEARING & GRUBBING 43117315201	0.760 LS	9380.37000	9380.37	16233.51000	16233.51	10000.00000	10000.00
0110 0110 1 1 CLEARING & GRUBBING 43093115201	0.160 LS	7173.23000	7173.23	6048.10000	6048.10	20000.00000	20000.00
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43117315201	LUMP	362.29000	362.29	524.47000	524.47	500.00000	500.00
0120 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43093115201	LUMP	362.29000	362.29	524.47000	524.47	500.00000	500.00
0125 0120 1 REGULAR EXCAVATION	645.000 CY	16.80000	10836.00	10.69000	6895.05	14.00000	9030.00
0130 0120 6 EMBANKMENT	736.000 CY	23.58000	17354.88	10.48000	7713.28	12.00000	8832.00
0135 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	1245.000 SY	2.56000	3187.20	5.74000	7146.30	8.00000	9960.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0140 0160 4 TYPE B STABILIZATION	3082.000 SY	1.06000	3266.92	5.64000	17382.48	8.00000	24656.00
0145 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2874.000 SY	5.02000	14427.48	2.70000	7759.80	4.00000	11496.00
0150 0285702 OPTIONAL BASE, BASE GROUP 02	1241.000 SY	9.82000	12186.62	14.28000	17721.48	18.00000	22338.00
0155 0285709 OPTIONAL BASE, BASE GROUP 09	1222.000 SY	19.17000	23425.74	21.23000	25943.06	26.00000	31772.00
0160 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	15441.000 SY	2.39000	36903.99	3.50000	54043.50	3.00000	46323.00
0165 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3123.000 SY	3.60000	11242.80	3.50000	10930.50	3.00000	9369.00
0170 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	9.400 TN	306.55000	2881.57	1547.29000	14544.53	500.00000	4700.00
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1064.900 TN	126.00000	134177.40	150.82000	160608.22	120.00000	127788.00
0180 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	958.900 TN	141.27000	135463.80	158.94000	152407.57	150.00000	143835.00
0185 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	296.500 TN	134.17000	39781.41	156.62000	46437.83	180.00000	53370.00
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	14.100 TN	278.68000	3929.39	348.04000	4907.36	500.00000	7050.00
0195 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	5573.60000	11147.20	6350.48000	12700.96	8000.00000	16000.00
0200 0425 1910 INLETS, CLOSED FLUME	1.000 EA	3121.21000	3121.21	3304.86000	3304.86	4000.00000	4000.00
0205 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	278.000 LF	105.90000	29440.20	76.50000	21267.00	96.00000	26688.00
0210 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	198.000 LF	25.64000	5076.72	33.80000	6692.40	42.00000	8316.00
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3587.000 LF	21.56000	77335.72	32.64000	117079.68	37.00000	132719.00
0220 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	366.000 LF	317.70000	116278.20	248.00000	90768.00	280.00000	102480.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0225 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	420.000 SY	37.90000	15918.00	37.25000	15645.00	44.00000	18480.00
0230 0527 2 DETECTABLE WARNINGS	28.000 SF	30.10000	842.80	24.45000	684.60	30.00000	840.00
0235 0536 1 1 GUARDRAIL -ROADWAY	151.000 LF	27.65000	4175.15	28.77000	4344.27	56.00000	8456.00
0240 0536 73 GUARDRAIL REMOVAL	593.000 LF	1.67000	990.31	1.74000	1031.82	2.00000	1186.00
0245 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	2.000 EA	3571.57000	7143.14	3717.08000	7434.16	3200.00000	6400.00
0250 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2966.27000	5932.54	3087.13000	6174.26	2600.00000	5200.00
0255 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	1019.97000	1019.97	1061.52000	1061.52	1000.00000	1000.00
0260 0570 1 2 PERFORMANCE TURF, SOD	3121.000 SY	3.58000	11173.18	3.72000	11610.12	4.00000	12484.00
0265 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1.000 EA	501.63000	501.63	516.72000	516.72	670.00000	670.00
0270 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.779 NM	808.17000	2245.90	841.10000	2337.42	870.00000	2417.73
0275 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	821.000 LF	0.39000	320.19	0.41000	336.61	0.40000	328.40
0280 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	765.000 LF	0.67000	512.55	0.70000	535.50	1.00000	765.00
0285 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	324.000 LF	1.00000	324.00	1.04000	336.96	1.00000	324.00
0290 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	334.000 LF	1.23000	410.82	1.28000	427.52	1.25000	417.50

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0295 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1.960 GM	390.16000	764.71	406.05000	795.86	400.00000	784.00
0300 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1523.000 LF	0.28000	426.44	0.29000	441.67	0.30000	456.90
0305 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	20.000 EA	39.02000	780.40	40.61000	812.20	40.00000	800.00
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	66.000 EA	27.87000	1839.42	29.00000	1914.00	30.00000	1980.00
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.888 NM	808.17000	1525.82	841.10000	1588.00	870.00000	1642.56
0320 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	452.000 LF	0.33000	149.16	0.35000	158.20	1.00000	452.00
0325 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	178.000 LF	1.00000	178.00	1.04000	185.12	1.00000	178.00
0330 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117315201	LUMP	35500.00000	35500.00	35500.00000	35500.00	35500.00000	35500.00
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43093115201	LUMP	14500.00000	14500.00	14500.00000	14500.00	14500.00000	14500.00
SECTION 0001 TOTALS			$ 1,102,211.05		$ 1,116,520.74		$ 1,228,583.49
SECTION 0002 SIGNING							
0340 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	19.000 AS	403.19000	7660.61	419.62000	7972.78	335.00000	6365.00
0345 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	3.000 AS	1674.31000	5022.93	1743.19000	5229.57	1400.00000	4200.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0350 0700 1 60 SINGLE POST SIGN, REMOVE	11.000 AS	23.24000	255.64	24.19000	266.09	24.00000	264.00
0355 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	1.000 AS	4866.87000	4866.87	5066.01000	5066.01	4000.00000	4000.00
0360 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	1.000 AS	645.42000	645.42	672.16000	672.16	1000.00000	1000.00
0365 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	1.000 EA	90.57000	90.57	94.26000	94.26	100.00000	100.00
0370 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	328.000 EA	3.34000	1095.52	3.48000	1141.44	3.50000	1148.00
0375 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	65.000 SF	2.51000	163.15	2.61000	169.65	3.00000	195.00
0380 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	165.000 LF	1.23000	202.95	1.28000	211.20	2.00000	330.00
0385 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	450.000 LF	2.23000	1003.50	2.32000	1044.00	3.00000	1350.00
0390 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	183.000 LF	2.79000	510.57	2.90000	530.70	3.00000	549.00
0395 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	161.000 LF	3.51000	565.11	3.65000	587.65	4.00000	644.00
0400 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	119.000 LF	0.89000	105.91	0.93000	110.67	1.00000	119.00
0405 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	10.000 EA	111.47000	1114.70	116.01000	1160.10	110.00000	1100.00
0410 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	29.000 EA	55.74000	1616.46	58.01000	1682.29	60.00000	1740.00
0415 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	133.000 LF	1.11000	147.63	1.16000	154.28	2.00000	266.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0420 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	88.000 LF	2.79000	245.52	2.90000	255.20	3.00000	264.00
0425 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	1.254 NM	4793.30000	6010.80	4988.59000	6255.69	5500.00000	6897.00
0430 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.093 NM	6465.38000	601.28	6728.82000	625.78	7000.00000	651.00
0435 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.885 GM	1504.88000	1331.82	1566.18000	1386.07	2000.00000	1770.00
0440 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.950 NM	4793.30000	4553.64	4988.59000	4739.16	5000.00000	4750.00
SECTION 0002 TOTALS		$	37,810.60	$	39,354.75	$	37,702.00
SECTION 0003 LIGHTING							
0445 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	30.000 LF	10.03000	300.90	11.32000	339.60	10.00000	300.00
0450 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2967.000 LF	14.72000	43674.24	16.49000	48925.83	15.00000	44505.00
0455 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	19.000 EA	620.90000	11797.10	813.46000	15455.74	660.00000	12540.00
0460 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3727.000 LF	2.12000	7901.24	2.58000	9615.66	2.40000	8944.80
0465 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	520.000 LF	2.79000	1450.80	3.32000	1726.40	3.00000	1560.00
0470 0715 1 16 LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	4990.000 LF	6.35000	31686.50	7.26000	36227.40	7.00000	34930.00
0475 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	2.000 EA	4270.05000	8540.10	4899.37000	9798.74	4400.00000	8800.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0480 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	6.000 EA	5792.65000	34755.90	6579.82000	39478.92	6000.00000	36000.00
0485 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	1.000 EA	4026.49000	4026.49	4630.56000	4630.56	4400.00000	4400.00
0490 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	3278.39000	3278.39	4738.21000	4738.21	4000.00000	4000.00
0495 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	9.000 EA	77.48000	697.32	111.96000	1007.64	80.00000	720.00
SECTION 0003 TOTALS		$	148,108.98	$	171,944.70	$	156,699.80
SECTION 0004 SIGNALIZATION							
0500 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	120.000 LF	2.34000	280.80	2.83000	339.60	3.00000	360.00
0505 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	425.000 LF	6.58000	2796.50	8.37000	3557.25	7.00000	2975.00
0510 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	1.000 PI	3096.48000	3096.48	4475.17000	4475.17	3300.00000	3300.00
0515 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	4.000 EA	641.86000	2567.44	840.66000	3362.64	660.00000	2640.00
0520 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	2.000 EA	2006.72000	4013.44	2567.36000	5134.72	2400.00000	4800.00
0525 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	2.000 EA	258.05000	516.10	373.03000	746.06	300.00000	600.00
0530 0649 31103 MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60	1.000 EA	41635.70000	41635.70	47715.18000	47715.18	42000.00000	42000.00
0535 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	1.000 EA	3096.48000	3096.48	4475.17000	4475.17	3300.00000	3300.00
0540 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	3.000 AS	64.55000	193.65	93.26000	279.78	70.00000	210.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0545 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	1.000 AS	992.33000	992.33	1161.26000	1161.26	1000.00000	1000.00
0550 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1459.84000	2919.68	1721.42000	3442.84	1500.00000	3000.00
0555 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	2.000 AS	721.55000	1443.10	884.46000	1768.92	700.00000	1400.00
0560 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	187.83000	375.66	229.33000	458.66	200.00000	400.00
0565 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	986.08000	3944.32	1110.34000	4441.36	1000.00000	4000.00
0570 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	2.000 EA	174.68000	349.36	214.81000	429.62	200.00000	400.00
0575 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2.000 AS	1959.12000	3918.24	2691.13000	5382.26	2000.00000	4000.00
0580 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	1.000 EA	668.95000	668.95	826.39000	826.39	700.00000	700.00
SECTION 0004 TOTALS			$ 72,808.23		$ 87,996.88		$ 75,085.00
CONTRACT TOTALS			$ 1,360,938.86		$ 1,415,817.07		$ 1,498,070.29

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43117315201	LUMP	45000.00000	45000.00	68000.00000	68000.00	180000.00000	180000.00
0010 0101 1 MOBILIZATION 43093115201	LUMP	32652.96000	32652.96	18157.00000	18157.00	44000.00000	44000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43117315201	150.000 LS	24489.72000	24489.72	205723.00000	205723.00	50000.00000	50000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43093115201	150.000 LS	24489.72000	24489.72	51431.00000	51431.00	12000.00000	12000.00
0025 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	46.40000	742.40	62.00000	992.00	56.20000	899.20
0030 0102 60 WORK ZONE SIGN	3480.000 ED	0.29000	1009.20	0.28000	974.40	0.30000	1044.00
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	440.000 LF	22.04000	9697.60	32.00000	14080.00	20.20000	8888.00
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	500.000 LF	18.56000	9280.00	42.00000	21000.00	27.50000	13750.00
0045 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	665.000 LF	22.04000	14656.60	30.00000	19950.00	6.70000	4455.50
0050 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	12340.000 ED	0.16000	1974.40	0.18000	2221.20	0.20000	2468.00
0055 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	660.000 ED	0.32000	211.20	0.40000	264.00	0.30000	198.00
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	350.000 ED	6.96000	2436.00	6.00000	2100.00	6.70000	2345.00
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1340.000 ED	0.29000	388.60	0.40000	536.00	0.30000	402.00
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	601.000 EA	3.42000	2055.42	3.50000	2103.50	3.90000	2343.90
0075 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3.000 LO	1160.00000	3480.00	1500.00000	4500.00	2250.00000	6750.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	676.000 ED	16.24000	10978.24	14.00000	9464.00	15.70000	10613.20
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	300.000 ED	7.42000	2226.00	13.60000	4080.00	15.30000	4590.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	300.000 ED	6.03000	1809.00	13.60000	4080.00	15.30000	4590.00
0095 0107 1 LITTER REMOVAL	39.010 AC	58.00000	2262.58	25.00000	975.25	124.00000	4837.24
0100 0107 2 MOWING	17.210 AC	69.60000	1197.82	60.00000	1032.60	645.00000	11100.45
0105 0110 1 1 CLEARING & GRUBBING 43117315201	0.760 LS	32652.96000	32652.96	51000.00000	51000.00	12000.00000	12000.00
0110 0110 1 1 CLEARING & GRUBBING 43093115201	0.160 LS	32652.96000	32652.96	13105.00000	13105.00	3000.00000	3000.00
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43117315201	LUMP	9280.00000	9280.00	325.50000	325.50	366.00000	366.00
0120 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43093115201	LUMP	5800.00000	5800.00	325.50000	325.50	366.00000	366.00
0125 0120 1 REGULAR EXCAVATION	645.000 CY	12.76000	8230.20	29.00000	18705.00	18.10000	11674.50
0130 0120 6 EMBANKMENT	736.000 CY	6.96000	5122.56	12.58000	9258.88	15.20000	11187.20
0135 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	1245.000 SY	5.22000	6498.90	3.46000	4307.70	6.90000	8590.50
0140 0160 4 TYPE B STABILIZATION	3082.000 SY	5.80000	17875.60	5.20000	16026.40	13.40000	41298.80
0145 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2874.000 SY	8.12000	23336.88	4.10000	11783.40	5.20000	14944.80
0150 0285702 OPTIONAL BASE, BASE GROUP 02	1241.000 SY	23.20000	28791.20	11.00000	13651.00	18.50000	22958.50
0155 0285709 OPTIONAL BASE, BASE GROUP 09	1222.000 SY	40.60000	49613.20	19.00000	23218.00	23.60000	28839.20

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0160 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	15441.000 SY	3.48000	53734.68	2.50000	38602.50	2.60000	40146.60
0165 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3123.000 SY	4.06000	12679.38	2.50000	7807.50	4.50000	14053.50
0170 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	9.400 TN	290.00000	2726.00	400.00000	3760.00	920.00000	8648.00
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1064.900 TN	127.60000	135881.24	100.00000	106490.00	108.00000	115009.20
0180 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	958.900 TN	150.80000	144602.12	135.00000	129451.50	131.00000	125615.90
0185 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	296.500 TN	150.80000	44712.20	150.00000	44475.00	128.00000	37952.00
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	14.100 TN	290.00000	4089.00	300.00000	4230.00	236.00000	3327.60
0195 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	4640.00000	9280.00	6065.00000	12130.00	7420.00000	14840.00
0200 0425 1910 INLETS, CLOSED FLUME	1.000 EA	4060.00000	4060.00	5854.00000	5854.00	3930.00000	3930.00
0205 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	278.000 LF	81.20000	22573.60	111.40000	30969.20	88.60000	24630.80
0210 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	198.000 LF	15.08000	2985.84	40.00000	7920.00	39.20000	7761.60
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3587.000 LF	22.04000	79057.48	30.52000	109475.24	37.80000	135588.60
0220 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	366.000 LF	406.00000	148596.00	288.00000	105408.00	297.00000	108702.00
0225 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	420.000 SY	40.60000	17052.00	52.25000	21945.00	43.20000	18144.00
0230 0527 2 DETECTABLE WARNINGS	28.000 SF	46.40000	1299.20	37.00000	1036.00	28.30000	792.40
0235 0536 1 1 GUARDRAIL -ROADWAY	151.000 LF	28.77000	4344.27	25.00000	3775.00	31.20000	4711.20

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0240 0536 73 GUARDRAIL REMOVAL	593.000 LF	2.90000	1719.70	1.50000	889.50	1.70000	1008.10
0245 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	2.000 EA	3716.64000	7433.28	3210.00000	6420.00	3600.00000	7200.00
0250 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	3086.76000	6173.52	2700.00000	5400.00	2990.00000	5980.00
0255 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	1061.40000	1061.40	921.00000	921.00	1030.00000	1030.00
0260 0570 1 2 PERFORMANCE TURF, SOD	3121.000 SY	6.96000	21722.16	3.65000	11391.65	8.20000	25592.20
0265 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1.000 EA	522.00000	522.00	557.20000	557.20	674.00000	674.00
0270 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.779 NM	1160.00000	3223.64	725.00000	2014.78	812.00000	2256.55
0275 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	821.000 LF	0.41000	336.61	0.35000	287.35	0.40000	328.40
0280 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	765.000 LF	0.58000	443.70	0.60000	459.00	0.70000	535.50
0285 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	324.000 LF	1.16000	375.84	0.90000	291.60	1.00000	324.00
0290 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	334.000 LF	1.74000	581.16	1.10000	367.40	1.20000	400.80
0295 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1.960 GM	464.00000	909.44	350.00000	686.00	393.00000	770.28
0300 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1523.000 LF	0.35000	533.05	0.25000	380.75	0.30000	456.90

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0305 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	20.000 EA	29.00000	580.00	35.00000	700.00	39.30000	786.00
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	66.000 EA	23.20000	1531.20	25.00000	1650.00	28.10000	1854.60
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.888 NM	1160.00000	2190.08	725.00000	1368.80	811.00000	1531.17
0320 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	452.000 LF	0.41000	185.32	0.30000	135.60	0.30000	135.60
0325 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	178.000 LF	1.16000	206.48	0.90000	160.20	1.00000	178.00
0330 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117315201	LUMP	35500.00000	35500.00	35500.00000	35500.00	35500.00000	35500.00
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43093115201	LUMP	14500.00000	14500.00	14500.00000	14500.00	14500.00000	14500.00
SECTION 0001 TOTALS			$ 1,198,293.51		$ 1,310,780.10		$ 1,285,395.49
SECTION 0002 SIGNING							
0340 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	19.000 AS	406.00000	7714.00	295.00000	5605.00	331.00000	6289.00
0345 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	3.000 AS	1160.00000	3480.00	1150.00000	3450.00	1290.00000	3870.00
0350 0700 1 60 SINGLE POST SIGN, REMOVE	11.000 AS	23.20000	255.20	20.00000	220.00	22.50000	247.50
0355 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	1.000 AS	8120.00000	8120.00	3550.00000	3550.00	3990.00000	3990.00
0360 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	1.000 AS	580.00000	580.00	750.00000	750.00	843.00000	843.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0365 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	1.000 EA	5.80000	5.80	20.00000	20.00	22.50000	22.50
0370 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	328.000 EA	4.58000	1502.24	3.00000	984.00	3.40000	1115.20
0375 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	65.000 SF	2.32000	150.80	2.25000	146.25	2.50000	162.50
0380 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	165.000 LF	1.16000	191.40	1.10000	181.50	1.20000	198.00
0385 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	450.000 LF	2.32000	1044.00	2.00000	900.00	2.30000	1035.00
0390 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	183.000 LF	2.90000	530.70	2.50000	457.50	2.80000	512.40
0395 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	161.000 LF	3.48000	560.28	3.15000	507.15	3.50000	563.50
0400 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	119.000 LF	0.87000	103.53	0.80000	95.20	0.90000	107.10
0405 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	10.000 EA	58.00000	580.00	100.00000	1000.00	112.00000	1120.00
0410 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	29.000 EA	52.20000	1513.80	50.00000	1450.00	56.20000	1629.80
0415 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	133.000 LF	1.16000	154.28	1.00000	133.00	1.10000	146.30
0420 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	88.000 LF	2.90000	255.20	2.50000	220.00	2.80000	246.40
0425 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	1.254 NM	4899.84000	6144.40	4300.00000	5392.20	4820.00000	6044.28
0430 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.093 NM	5220.00000	485.46	5800.00000	539.40	6310.00000	586.83

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0435 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.885 GM	1531.20000	1355.11	1350.00000	1194.75	1510.00000	1336.35
0440 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.950 NM	4899.84000	4654.85	4300.00000	4085.00	4830.00000	4588.50
SECTION 0002 TOTALS		$	39,381.05	$	30,880.95	$	34,654.16
SECTION 0003 LIGHTING							
0445 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	30.000 LF	6.96000	208.80	9.00000	270.00	10.10000	303.00
0450 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2967.000 LF	23.78000	70555.26	13.20000	39164.40	14.80000	43911.60
0455 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	19.000 EA	522.00000	9918.00	557.20000	10586.80	626.00000	11894.00
0460 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3727.000 LF	1.86000	6932.22	1.90000	7081.30	2.10000	7826.70
0465 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	520.000 LF	2.09000	1086.80	2.50000	1300.00	2.80000	1456.00
0470 0715 1 16 LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	4990.000 LF	7.31000	36476.90	5.70000	28443.00	6.40000	31936.00
0475 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	2.000 EA	5283.80000	10567.60	3830.60000	7661.20	4300.00000	8600.00
0480 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	6.000 EA	6119.00000	36714.00	5196.50000	31179.00	5840.00000	35040.00
0485 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	1.000 EA	4802.40000	4802.40	3612.10000	3612.10	4060.00000	4060.00
0490 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	10208.00000	10208.00	2941.00000	2941.00	3300.00000	3300.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0495 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	9.000 EA	1889.06000	17001.54	69.50000	625.50	78.10000	702.90
SECTION 0003 TOTALS		$	204,471.52	$	132,864.30	$	149,030.20
SECTION 0004 SIGNALIZATION							
0500 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	120.000 LF	23.78000	2853.60	2.10000	252.00	2.40000	288.00
0505 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	425.000 LF	7.54000	3204.50	5.90000	2507.50	6.60000	2805.00
0510 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	1.000 PI	377.00000	377.00	2777.80000	2777.80	3120.00000	3120.00
0515 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	4.000 EA	522.00000	2088.00	575.80000	2303.20	647.00000	2588.00
0520 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	2.000 EA	1142.60000	2285.20	1800.20000	3600.40	2020.00000	4040.00
0525 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	2.000 EA	237.80000	475.60	231.50000	463.00	260.00000	520.00
0530 0649 31103 MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60	1.000 EA	43287.14000	43287.14	37350.80000	37350.80	42000.00000	42000.00
0535 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	1.000 EA	2308.40000	2308.40	2777.80000	2777.80	3120.00000	3120.00
0540 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	3.000 AS	55.10000	165.30	57.90000	173.70	65.10000	195.30
0545 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	1.000 AS	1051.54000	1051.54	890.20000	890.20	1000.00000	1000.00
0550 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1641.40000	3282.80	1309.60000	2619.20	1470.00000	2940.00
0555 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	2.000 AS	841.00000	1682.00	647.30000	1294.60	727.00000	1454.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0560 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	290.00000	580.00	168.50000	337.00	189.00000	378.00
0565 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	875.80000	3503.20	884.60000	3538.40	994.00000	3976.00
0570 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	2.000 EA	289.42000	578.84	156.70000	313.40	176.00000	352.00
0575 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2.000 AS	2088.00000	4176.00	1757.50000	3515.00	1970.00000	3940.00
0580 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	1.000 EA	1339.80000	1339.80	600.10000	600.10	674.00000	674.00
SECTION 0004 TOTALS			$ 73,238.92		$ 65,314.10		$ 73,390.30
CONTRACT TOTALS			$ 1,515,385.00		$ 1,539,839.45		$ 1,542,470.15

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) JVA ENGINEERING CONTRACTOR, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43117315201	LUMP	140000.00000	140000.00	132000.00000	132000.00	31443.00000	31443.00
0010 0101 1 MOBILIZATION 43093115201	LUMP	62000.00000	62000.00	50000.00000	50000.00	31443.00000	31443.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43117315201	150.000 LS	45535.14000	45535.14	102900.00000	102900.00	19762.00000	19762.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43093115201	150.000 LS	616.76000	616.76	32000.00000	32000.00	29643.00000	29643.00
0025 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	53.71000	859.36	75.00000	1200.00	84.00000	1344.00
0030 0102 60 WORK ZONE SIGN	3480.000 ED	0.27000	939.60	0.25000	870.00	0.40000	1392.00
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	440.000 LF	19.10000	8404.00	30.00000	13200.00	37.00000	16280.00
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	500.000 LF	23.87000	11935.00	30.00000	15000.00	37.00000	18500.00
0045 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	665.000 LF	6.37000	4236.05	8.00000	5320.00	10.00000	6650.00
0050 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	12340.000 ED	0.15000	1851.00	0.14000	1727.60	0.30000	3702.00
0055 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	660.000 ED	0.30000	198.00	0.28000	184.80	0.50000	330.00
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	350.000 ED	6.37000	2229.50	6.00000	2100.00	21.00000	7350.00
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1340.000 ED	0.27000	361.80	0.25000	335.00	2.00000	2680.00
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	601.000 EA	3.18000	1911.18	3.50000	2103.50	3.00000	1803.00
0075 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3.000 LO	3324.48000	9973.44	2760.00000	8280.00	3152.00000	9456.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) JVA ENGINEERING CONTRACTOR, INC UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	676.000 ED	14.85000	10038.60	14.00000	9464.00	21.00000	14196.00
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	300.000 ED	8.91000	2673.00	5.20000	1560.00	26.30000	7890.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	300.000 ED	8.91000	2673.00	10.20000	3060.00	5.30000	1590.00
0095 0107 1 LITTER REMOVAL	39.010 AC	76.09000	2968.27	0.01000	0.39	336.00000	13107.36
0100 0107 2 MOWING	17.210 AC	106.09000	1825.81	100.00000	1721.00	604.00000	10394.84
0105 0110 1 1 CLEARING & GRUBBING 43117315201	0.760 LS	12417.64000	12417.64	50000.00000	50000.00	38578.00000	38578.00
0110 0110 1 1 CLEARING & GRUBBING 43093115201	0.160 LS	7450.58000	7450.58	22000.00000	22000.00	9078.00000	9078.00
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43117315201	LUMP	1.06000	1.06	550.00000	550.00	8000.00000	8000.00
0120 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43093115201	LUMP	1659.25000	1659.25	906.00000	906.00	8000.00000	8000.00
0125 0120 1 REGULAR EXCAVATION	645.000 CY	57.76000	37255.20	33.00000	21285.00	15.80000	10191.00
0130 0120 6 EMBANKMENT	736.000 CY	31.10000	22889.60	18.20000	13395.20	28.00000	20608.00
0135 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	1245.000 SY	3.82000	4755.90	6.45000	8030.25	4.60000	5727.00
0140 0160 4 TYPE B STABILIZATION	3082.000 SY	4.23000	13036.86	2.26000	6965.32	3.80000	11711.60
0145 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2874.000 SY	5.14000	14772.36	4.98000	14312.52	7.00000	20118.00
0150 0285702 OPTIONAL BASE, BASE GROUP 02	1241.000 SY	25.77000	31980.57	11.00000	13651.00	39.40000	48895.40
0155 0285709 OPTIONAL BASE, BASE GROUP 09	1222.000 SY	26.58000	32480.76	21.64000	26444.08	62.00000	75764.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) JVA ENGINEERING CONTRACTOR, INC UNIT PRICE	 AMOUNT
0160 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	15441.000 SY	3.02000	46631.82	2.40000	37058.40	2.70000	41690.70
0165 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3123.000 SY	4.99000	15583.77	2.46000	7682.58	3.30000	10305.90
0170 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	9.400 TN	1060.90000	9972.46	500.00000	4700.00	525.30000	4937.82
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1064.900 TN	137.92000	146871.01	126.00000	134177.40	137.00000	145891.30
0180 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	958.900 TN	145.34000	139366.53	157.50000	151026.75	161.00000	154382.90
0185 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	296.500 TN	143.22000	42464.73	189.00000	56038.50	164.00000	48626.00
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	14.100 TN	318.27000	4487.61	200.00000	2820.00	525.30000	7406.73
0195 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	4880.14000	9760.28	4830.00000	9660.00	5426.00000	10852.00
0200 0425 1910 INLETS, CLOSED FLUME	1.000 EA	3394.88000	3394.88	5750.00000	5750.00	6781.00000	6781.00
0205 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	278.000 LF	58.35000	16221.30	56.00000	15568.00	87.00000	24186.00
0210 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	198.000 LF	23.39000	4631.22	25.30000	5009.40	48.00000	9504.00
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3587.000 LF	27.50000	98642.50	25.30000	90751.10	38.00000	136306.00
0220 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	366.000 LF	274.30000	100393.80	291.50000	106689.00	284.30000	104053.80
0225 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	420.000 SY	33.95000	14259.00	3.50000	1470.00	56.00000	23520.00
0230 0527 2 DETECTABLE WARNINGS	28.000 SF	36.07000	1009.96	48.30000	1352.40	26.00000	728.00
0235 0536 1 1 GUARDRAIL -ROADWAY	151.000 LF	26.52000	4004.52	25.00000	3775.00	84.00000	12684.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) JVA ENGINEERING CONTRACTOR, INC UNIT PRICE	 AMOUNT
0240 0536 73 GUARDRAIL REMOVAL	593.000 LF	3.18000	1885.74	3.50000	2075.50	10.00000	5930.00
0245 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	2.000 EA	3819.24000	7638.48	3600.00000	7200.00	4202.00000	8404.00
0250 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2864.43000	5728.86	2700.00000	5400.00	5253.00000	10506.00
0255 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	689.59000	689.59	650.00000	650.00	6304.00000	6304.00
0260 0570 1 2 PERFORMANCE TURF, SOD	3121.000 SY	3.45000	10767.45	5.00000	15605.00	5.30000	16541.30
0265 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1.000 EA	626.99000	626.99	500.00000	500.00	762.00000	762.00
0270 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.779 NM	1326.12000	3685.29	725.00000	2014.78	2206.00000	6130.47
0275 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	821.000 LF	0.34000	279.14	0.35000	287.35	0.50000	410.50
0280 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	765.000 LF	1.27000	971.55	0.60000	459.00	1.00000	765.00
0285 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	324.000 LF	1.38000	447.12	0.90000	291.60	1.30000	421.20
0290 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	334.000 LF	1.49000	497.66	1.10000	367.40	1.70000	567.80
0295 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1.960 GM	477.40000	935.70	350.00000	686.00	1392.00000	2728.32
0300 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1523.000 LF	1.27000	1934.21	0.25000	380.75	0.50000	761.50

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) JVA ENGINEERING CONTRACTOR, INC UNIT PRICE	 AMOUNT
0305 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	20.000 EA	63.65000	1273.00	35.00000	700.00	63.00000	1260.00
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	66.000 EA	31.83000	2100.78	25.00000	1650.00	31.50000	2079.00
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.888 NM	1326.12000	2503.71	725.00000	1368.80	2209.00000	4170.59
0320 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	452.000 LF	0.34000	153.68	0.30000	135.60	0.50000	226.00
0325 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	178.000 LF	1.38000	245.64	0.90000	160.20	1.30000	231.40
0330 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43117315201	LUMP	35500.00000	35500.00	35500.00000	35500.00	35500.00000	35500.00
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43093115201	LUMP	14500.00000	14500.00	14500.00000	14500.00	14500.00000	14500.00
SECTION 0001 TOTALS			$ 1,239,989.27		$ 1,284,026.17		$ 1,345,682.43
SECTION 0002 SIGNING							
0340 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	19.000 AS	383.73000	7290.87	295.00000	5605.00	730.00000	13870.00
0345 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	3.000 AS	1594.08000	4782.24	1150.00000	3450.00	730.00000	2190.00
0350 0700 1 60 SINGLE POST SIGN, REMOVE	11.000 AS	22.12000	243.32	20.00000	220.00	105.00000	1155.00
0355 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	1.000 AS	4632.67000	4632.67	3550.00000	3550.00	4728.00000	4728.00
0360 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	1.000 AS	614.66000	614.66	750.00000	750.00	210.00000	210.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) JVA ENGINEERING CONTRACTOR, INC UNIT PRICE	 AMOUNT
0365 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	1.000 EA	86.20000	86.20	20.00000	20.00	52.50000	52.50
0370 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	328.000 EA	3.18000	1043.04	3.00000	984.00	3.20000	1049.60
0375 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	65.000 SF	1.59000	103.35	2.25000	146.25	0.70000	45.50
0380 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	165.000 LF	1.34000	221.10	1.10000	181.50	0.80000	132.00
0385 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	450.000 LF	2.65000	1192.50	2.00000	900.00	1.40000	630.00
0390 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	183.000 LF	3.98000	728.34	2.50000	457.50	2.00000	366.00
0395 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	161.000 LF	5.30000	853.30	3.15000	507.15	3.00000	483.00
0400 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	119.000 LF	2.12000	252.28	0.80000	95.20	0.60000	71.40
0405 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	10.000 EA	291.75000	2917.50	100.00000	1000.00	105.00000	1050.00
0410 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	29.000 EA	63.65000	1845.85	50.00000	1450.00	63.00000	1827.00
0415 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	133.000 LF	1.34000	178.22	1.00000	133.00	0.80000	106.40
0420 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	88.000 LF	3.98000	350.24	2.50000	220.00	2.00000	176.00
0425 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	1.254 NM	5304.50000	6651.84	4300.00000	5392.20	3362.00000	4215.95
0430 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.093 NM	1.34000	0.12	5800.00000	539.40	3362.00000	312.67

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) JVA ENGINEERING CONTRACTOR, INC UNIT PRICE	 AMOUNT
0435 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.885 GM	1326.12000	1173.62	1350.00000	1194.75	1786.00000	1580.61
0440 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.950 NM	5304.50000	5039.28	4300.00000	4085.00	3362.00000	3193.90
SECTION 0002 TOTALS		$	40,200.54	$	30,880.95	$	37,445.53
SECTION 0003 LIGHTING							
0445 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	30.000 LF	7.74000	232.20	25.30000	759.00	12.60000	378.00
0450 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2967.000 LF	15.28000	45335.76	17.80000	52812.60	16.00000	47472.00
0455 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	19.000 EA	626.99000	11912.81	477.00000	9063.00	746.00000	14174.00
0460 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3727.000 LF	1.38000	5143.26	1.10000	4099.70	2.40000	8944.80
0465 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	520.000 LF	3.71000	1929.20	1.50000	780.00	2.70000	1404.00
0470 0715 1 16 LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER	4990.000 LF	13.69000	68313.10	9.90000	49401.00	19.20000	95808.00
0475 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	2.000 EA	4381.52000	8763.04	5430.00000	10860.00	4087.00000	8174.00
0480 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	6.000 EA	5719.31000	34315.86	5810.00000	34860.00	5158.00000	30948.00
0485 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	1.000 EA	4154.48000	4154.48	6160.00000	6160.00	3782.00000	3782.00
0490 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	11004.72000	11004.72	10300.00000	10300.00	10370.00000	10370.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) JVA ENGINEERING CONTRACTOR, INC UNIT PRICE	 AMOUNT
0495 0715500 1 9.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1979.64000	17816.76	1725.00000	15525.00	1639.00000	14751.00
SECTION 0003 TOTALS		$ 208,921.19		$ 194,620.30		$ 236,205.80
SECTION 0004 SIGNALIZATION						
0500 0630 2 12 120.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15.81000	1897.20	16.60000	1992.00	15.00000	1800.00
0505 0632 7 2 425.000 LF SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	3.71000	1576.75	1.80000	765.00	7.00000	2975.00
0510 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	3317.33000	3317.33	881.00000	881.00	672.40000	672.40
0515 0635 2 11 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	626.99000	2507.96	480.00000	1920.00	762.00000	3048.00
0520 0646 1 11 2.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1279.45000	2558.90	1000.00000	2000.00	1418.00000	2836.00
0525 0646 1 60 2.000 EA ALUMINUM SIGNALS POLE, REMOVE	70.02000	140.04	140.00000	280.00	74.00000	148.00
0530 0649 31103 1.000 EA MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60	38769.53000	38769.53	36500.00000	36500.00	44000.00000	44000.00
0535 0649 36300 1.000 EA MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	1659.25000	1659.25	1600.00000	1600.00	1734.00000	1734.00
0540 0650 1 60 3.000 AS TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	138.98000	416.94	75.00000	225.00	184.00000	552.00
0545 0650 1311 1.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	1065.14000	1065.14	910.00000	910.00	1000.00000	1000.00
0550 0650 1511 2.000 AS TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	1468.29000	2936.58	1290.00000	2580.00	1660.00000	3320.00
0555 0653 1 11 2.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	734.14000	1468.28	640.00000	1280.00	1376.00000	2752.00

CALL ORDER: 011 PROPOSAL ID: T6366 LETTING DATE: 01/28/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MORRISON - COBALT JV UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) JVA ENGINEERING CONTRACTOR, INC UNIT PRICE	 AMOUNT
0560 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	190.96000	381.92	225.00000	450.00	326.00000	652.00
0565 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	1356.89000	5427.56	895.00000	3580.00	1250.00000	5000.00
0570 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	2.000 EA	162.32000	324.64	175.00000	350.00	300.00000	600.00
0575 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2.000 AS	2963.09000	5926.18	830.00000	1660.00	1576.00000	3152.00
0580 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	1.000 EA	1296.42000	1296.42	1810.00000	1810.00	683.00000	683.00
SECTION 0004 TOTALS			$ 71,670.62		$ 58,783.00		$ 74,924.40
CONTRACT TOTALS			$ 1,560,781.62		$ 1,568,310.42		$ 1,694,258.16

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.