Call Order: 007 Contract ID: T3501 Counties: LIBERTY

Letting Date: July 29, 2015 10:30 AM District(s): District 3

Contract Time: 55 WORKING DAYS Min: Max:

Contract Description: CITY OF BRISTOL Project(s): 4603039P

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F204129847	MAIN STREET CONSTRUCTION SERVICES LLC	$170,378.65	100.00%
2	F582427024	DAVID TAYLOR CONSTRUCTION, INC.	$178,776.79	104.93%
3	F593715775	PYRAMID EXCAVATION, INC.	$185,198.00	108.70%
4	F593691269	L-J CONSTRCTN CO OF CRL FL	$190,376.20	111.74%
5	F455211205	WINTERFELL CONSTRUCTION, INC.	$191,505.67	112.40%
6	F462302687	JONES BENITEZ CORPORATION	$198,287.00	116.38%
7	F464098717	GILLIAM CONSTRUCTION LLC	$201,409.76	118.21%
8	F451194704	NAPLES PAVING INC	$227,800.35	133.70%
9	F593458160	HALE CONTRACTING, INC.	$285,866.00	167.78%
10	F592664214	NORTH FLORIDA CONSTRUCTION, INC.	$488,023.00	286.43%
	F263292114	B & D CONTRACTORS INCORPORATED		

Call Order: 007 Contract ID: T3501 Counties: LIBERTY

Letting Date: July 29, 2015 10:30 AM District(s): District 3

Contract Time: 55 WORKING DAYS Min: Max:

Contract Description: CITY OF BRISTOL Project(s): 4603039P

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
	F300845468	PARAMOUNT INDUSTRIES INC		
	F465688720	D.B.M. CONTRACTING LLC		

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MAIN STREET CONSTRUCTION SERVICES LLC		(2) DAVID TAYLOR CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0101 1	(1.000)	7,500.00000	7,500.00	19,775.00000	19,775.00	19,000.00000	19,000.00
MOBILIZATION 42985615201	LS						
0010 0102 1	(55.000)	3,500.00000	3,500.00	2,500.00000	2,500.00	5,500.00000	5,500.00
MAINTENANCE OF TRAFFIC 42985615201	DA						
0015 0102 60	1,320.000	1.00000	1,320.00	0.75000	990.00	0.85000	1,122.00
WORK ZONE SIGN	ED						
0020 0102 74 1	2,915.000	1.00000	2,915.00	1.00000	2,915.00	0.28000	816.20
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0025 0102 74 5	12.000	1.00000	12.00	1.50000	18.00	30.00000	360.00
CHANNELIZING DEVICE-PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	LF						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MAIN STREET CONSTRUCTION SERVICES LLC		(2) DAVID TAYLOR CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0030 0102 77	770.000	1.00000	770.00	0.50000	385.00	0.90000	693.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						
0035 0104 1	43.000	5.00000	215.00	4.00000	172.00	10.00000	430.00
ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	SY						
0040 0104 10 3	4,460.000	2.50000	11,150.00	1.98000	8,830.80	1.00000	4,460.00
SEDIMENT BARRIER	LF						
0045 0104 18	2.000	300.00000	600.00	100.00000	200.00	66.00000	132.00
INLET PROTECTION SYSTEM	EA						
0050 0110 1 1	(1.600)	4,000.00000	4,000.00	17,750.00000	17,750.00	15,999.03000	15,999.03
CLEARING & GRUBBING 42985615201	AC						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MAIN STREET CONSTRUCTION SERVICES LLC		(2) DAVID TAYLOR CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0055 0110 4	16.000	12.00000	192.00	30.00000	480.00	25.00000	400.00
REMOVAL OF EXISTING CONCRETE PAVEMENT	SY						
0060 0110 7 1	4.000	300.00000	1,200.00	115.00000	460.00	90.00000	360.00
MAILBOX, F&I SINGLE	EA						
0065 0120 1	314.000	12.00000	3,768.00	14.98000	4,703.72	10.00000	3,140.00
REGULAR EXCAVATION	CY						
0070 0120 2 2	330.000	18.00000	5,940.00	14.98000	4,943.40	20.00000	6,600.00
BORROW EXCAVATION, TRUCK MEASURE	CY						
0075 0162 1 11	4,267.000	2.35000	10,027.45	0.98000	4,181.66	0.01000	42.67
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MAIN STREET CONSTRUCTION SERVICES LLC		(2) DAVID TAYLOR CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080 0430963 1	156.000	5.00000	780.00	7.36000	1,148.16	35.00000	5,460.00
PVC PIPE FOR BACK OF SIDEWALK, 4"	LF						
0085 0515 1 2	25.000	60.00000	1,500.00	106.00000	2,650.00	69.00000	1,725.00
PIPE HANDRAIL - GUIDERAIL, ALUMINUM	LF						
0090 0520 1 10	97.000	18.00000	1,746.00	34.66000	3,362.02	20.00000	1,940.00
CONCRETE CURB & GUTTER, TYPE F	LF						
0095 0522 1	1,597.000	32.85000	52,461.45	31.46000	50,241.62	32.00000	51,104.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0100 0522 2	955.000	36.00000	34,380.00	38.90000	37,149.50	50.00000	47,750.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MAIN STREET CONSTRUCTION SERVICES LLC		(2) DAVID TAYLOR CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0105 0527 2	144.000	24.00000	3,456.00	18.75000	2,700.00	21.75000	3,132.00
DETECTABLE WARNINGS	SF						
0110 0570 1 2	4,267.000	4.25000	18,134.75	2.48000	10,582.16	2.80000	11,947.60
PERFORMANCE TURF, SOD	SY						
Section Totals:			$165,567.65		$176,138.04		$182,113.50
Life Cycle Costs:							
Section Total with LCC:			$165,567.65		$176,138.04		$182,113.50

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MAIN STREET CONSTRUCTION SERVICES LLC		(2) DAVID TAYLOR CONSTRUCTION, INC.		(3) PYRAMID EXCAVATION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0115 0700 1 50	5.000	100.00000	500.00	48.75000	243.75	90.00000	450.00
SINGLE POST SIGN, RELOCATE	AS						
0120 0710 11123	479.000	9.00000	4,311.00	5.00000	2,395.00	5.50000	2,634.50
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
Section Totals:			$4,811.00		$2,638.75		$3,084.50
Life Cycle Costs:							
Section Total with LCC:			$4,811.00		$2,638.75		$3,084.50
Contract Item Totals			**$170,378.65**		**$178,776.79**		**$185,198.00**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$170,378.65**		**$178,776.79**		**185,198.00**

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

( ) indicates item is bid as Lump Sum

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) L-J CONSTRCTN CO OF CRL FL Unit Price	 Ext Amount	(5) WINTERFELL CONSTRUCTION, INC. Unit Price	 Ext Amount	(6) JONES BENITEZ CORPORATION Unit Price	 Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0101 1	(1.000)	20,000.00000	20,000.00	4,440.00000	4,440.00	18,500.00000	18,500.00
MOBILIZATION 42985615201	LS						
0010 0102 1	(55.000)	10,000.00000	10,000.00	4,995.00000	4,995.00	8,250.00000	8,250.00
MAINTENANCE OF TRAFFIC 42985615201	DA						
0015 0102 60	1,320.000	1.50000	1,980.00	0.83300	1,099.56	0.75000	990.00
WORK ZONE SIGN	ED						
0020 0102 74 1	2,915.000	1.00000	2,915.00	0.27700	807.46	0.30000	874.50
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0025 0102 74 5	12.000	50.00000	600.00	27.75000	333.00	36.00000	432.00
CHANNELIZING DEVICE-PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	LF						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) L-J CONSTRCTN CO OF CRL FL Unit Price	 Ext Amount	(5) WINTERFELL CONSTRUCTION, INC. Unit Price	 Ext Amount	(6) JONES BENITEZ CORPORATION Unit Price	 Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0030 0102 77	770.000	1.50000	1,155.00	0.83200	640.64	0.60000	462.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						
0035 0104 1	43.000	20.00000	860.00	11.61600	499.49	5.00000	215.00
ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	SY						
0040 0104 10 3	4,460.000	1.00000	4,460.00	1.38800	6,190.48	1.50000	6,690.00
SEDIMENT BARRIER	LF						
0045 0104 18	2.000	100.00000	200.00	263.62500	527.25	100.00000	200.00
INLET PROTECTION SYSTEM	EA						
0050 0110 1 1	(1.600)	10,000.00000	10,000.00	4,218.00000	4,218.00	6,000.00000	6,000.00
CLEARING & GRUBBING 42985615201	AC						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) L-J CONSTRCTN CO OF CRL FL		(5) WINTERFELL CONSTRUCTION, INC.		(6) JONES BENITEZ CORPORATION	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0055 0110 4	16.000	20.00000	320.00	48.56300	777.01	30.00000	480.00
REMOVAL OF EXISTING CONCRETE PAVEMENT	SY						
0060 0110 7 1	4.000	200.00000	800.00	167.00000	668.00	125.00000	500.00
MAILBOX, F&I SINGLE	EA						
0065 0120 1	314.000	20.00000	6,280.00	10.60500	3,329.97	15.00000	4,710.00
REGULAR EXCAVATION	CY						
0070 0120 2 2	330.000	20.00000	6,600.00	11.10000	3,663.00	20.00000	6,600.00
BORROW EXCAVATION, TRUCK MEASURE	CY						
0075 0162 1 11	4,267.000	0.10000	426.70	3.99600	17,050.93	3.00000	12,801.00
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) L-J CONSTRCTN CO OF CRL FL		(5) WINTERFELL CONSTRUCTION, INC.		(6) JONES BENITEZ CORPORATION	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080 0430963 1	156.000	10.00000	1,560.00	7.82700	1,221.01	25.00000	3,900.00
PVC PIPE FOR BACK OF SIDEWALK, 4"	LF						
0085 0515 1 2	25.000	75.00000	1,875.00	66.60000	1,665.00	50.00000	1,250.00
PIPE HANDRAIL - GUIDERAIL, ALUMINUM	LF						
0090 0520 1 10	97.000	25.00000	2,425.00	26.32000	2,553.04	45.00000	4,365.00
CONCRETE CURB & GUTTER, TYPE F	LF						
0095 0522 1	1,597.000	35.00000	55,895.00	29.97000	47,862.09	38.00000	60,686.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0100 0522 2	955.000	40.00000	38,200.00	37.25000	35,573.75	44.00000	42,020.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) L-J CONSTRCTN CO OF CRL FL		(5) WINTERFELL CONSTRUCTION, INC.		(6) JONES BENITEZ CORPORATION	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0105 0527 2	144.000	25.00000	3,600.00	13.87500	1,998.00	30.00000	4,320.00
DETECTABLE WARNINGS	SF						
0110 0570 1 2	4,267.000	3.50000	14,934.50	11.44600	48,840.08	2.50000	10,667.50
PERFORMANCE TURF, SOD	SY						
Section Totals:			$185,086.20		$188,952.76		$194,913.00
Life Cycle Costs:							
Section Total with LCC:			$185,086.20		$188,952.76		$194,913.00

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) L-J CONSTRCTN CO OF CRL FL		(5) WINTERFELL CONSTRUCTION, INC.		(6) JONES BENITEZ CORPORATION	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0115 0700 1 50	5.000	100.00000	500.00	111.00000	555.00	100.00000	500.00
SINGLE POST SIGN, RELOCATE	AS						
0120 0710 11123	479.000	10.00000	4,790.00	4.17100	1,997.91	6.00000	2,874.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
Section Totals:			$5,290.00		$2,552.91		$3,374.00
Life Cycle Costs:							
Section Total with LCC:			$5,290.00		$2,552.91		$3,374.00
Contract Item Totals			**$190,376.20**		**$191,505.67**		**$198,287.00**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$190,376.20**		**$191,505.67**		**198,287.00**

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

( ) indicates item is bid as Lump Sum

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) GILLIAM CONSTRUCTION LLC		(8) NAPLES PAVING INC		(9) HALE CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0101 1	(1.000)	20,500.00000	20,500.00	0.00000	0.00	25,550.00000	25,550.00
MOBILIZATION 42985615201	LS						
0010 0102 1	(55.000)	9,975.00000	9,975.00	6,272.00000	6,272.00	10,000.00000	10,000.00
MAINTENANCE OF TRAFFIC 42985615201	DA						
0015 0102 60	1,320.000	0.75000	990.00	0.28409	375.00	1.50000	1,980.00
WORK ZONE SIGN	ED						
0020 0102 74 1	2,915.000	0.52000	1,515.80	0.32419	945.01	1.00000	2,915.00
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0025 0102 74 5	12.000	185.00000	2,220.00	93.75000	1,125.00	50.00000	600.00
CHANNELIZING DEVICE-PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	LF						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) GILLIAM CONSTRUCTION LLC		(8) NAPLES PAVING INC		(9) HALE CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0030 0102 77	770.000	0.95000	731.50	0.58442	450.00	2.00000	1,540.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						
0035 0104 1	43.000	185.00000	7,955.00	5.78550	248.78	50.00000	2,150.00
ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	SY						
0040 0104 10 3	4,460.000	1.40000	6,244.00	1.46450	6,531.67	5.00000	22,300.00
SEDIMENT BARRIER	LF						
0045 0104 18	2.000	96.50000	193.00	201.16000	402.32	200.00000	400.00
INLET PROTECTION SYSTEM	EA						
0050 0110 1 1	(1.600)	10,843.00000	10,843.00	5,081.00000	5,081.00	10,000.00000	10,000.00
CLEARING & GRUBBING 42985615201	AC						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) GILLIAM CONSTRUCTION LLC		(8) NAPLES PAVING INC		(9) HALE CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0055 0110 4	16.000	33.10000	529.60	480.37050	7,685.93	35.00000	560.00
REMOVAL OF EXISTING CONCRETE PAVEMENT	SY						
0060 0110 7 1	4.000	151.76000	607.04	100.21000	400.84	200.00000	800.00
MAILBOX, F&I SINGLE	EA						
0065 0120 1	314.000	4.37000	1,372.18	9.34208	2,933.41	18.00000	5,652.00
REGULAR EXCAVATION	CY						
0070 0120 2 2	330.000	21.50000	7,095.00	140.23680	46,278.14	25.00000	8,250.00
BORROW EXCAVATION, TRUCK MEASURE	CY						
0075 0162 1 11	4,267.000	0.89000	3,797.63	3.23350	13,797.34	5.00000	21,335.00
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) GILLIAM CONSTRUCTION LLC		(8) NAPLES PAVING INC		(9) HALE CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080 0430963 1	156.000	14.20000	2,215.20	8.88850	1,386.61	25.00000	3,900.00
PVC PIPE FOR BACK OF SIDEWALK, 4"	LF						
0085 0515 1 2	25.000	164.50000	4,112.50	136.32900	3,408.23	150.00000	3,750.00
PIPE HANDRAIL - GUIDERAIL, ALUMINUM	LF						
0090 0520 1 10	97.000	14.58000	1,414.26	37.68550	3,655.49	30.00000	2,910.00
CONCRETE CURB & GUTTER, TYPE F	LF						
0095 0522 1	1,597.000	30.95000	49,427.15	35.98152	57,462.49	38.00000	60,686.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0100 0522 2	955.000	42.64000	40,721.20	46.79927	44,693.30	60.00000	57,300.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GILLIAM CONSTRUCTION LLC Unit Price	 Ext Amount	(8) NAPLES PAVING INC Unit Price	 Ext Amount	(9) HALE CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0105 0527 2	144.000	36.50000	5,256.00	6.94444	1,000.00	30.00000	4,320.00
DETECTABLE WARNINGS	SF						
0110 0570 1 2	4,267.000	2.35000	10,027.45	5.10720	21,792.42	8.00000	34,136.00
PERFORMANCE TURF, SOD	SY						
Section Totals:			$187,742.51		$225,924.98		$281,034.00
Life Cycle Costs:							
Section Total with LCC:			$187,742.51		$225,924.98		$281,034.00

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) GILLIAM CONSTRUCTION LLC		(8) NAPLES PAVING INC		(9) HALE CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0115 0700 1 50	5.000	194.75000	973.75	324.30000	1,621.50	200.00000	1,000.00
SINGLE POST SIGN, RELOCATE	AS						
0120 0710 11123	479.000	26.50000	12,693.50	0.53000	253.87	8.00000	3,832.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
Section Totals:			$13,667.25		$1,875.37		$4,832.00
Life Cycle Costs:							
Section Total with LCC:			$13,667.25		$1,875.37		$4,832.00
Contract Item Totals			**$201,409.76**		**$227,800.35**		**$285,866.00**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$201,409.76**		**$227,800.35**		**285,866.00**

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

( ) indicates item is bid as Lump Sum

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) NORTH FLORIDA CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0101 1	(1.000)	54,813.00000	54,813.00				
MOBILIZATION 42985615201	LS						
0010 0102 1	(55.000)	18,452.00000	18,452.00				
MAINTENANCE OF TRAFFIC 42985615201	DA						
0015 0102 60	1,320.000	1.00000	1,320.00				
WORK ZONE SIGN	ED						
0020 0102 74 1	2,915.000	1.00000	2,915.00				
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0025 0102 74 5	12.000	50.00000	600.00				
CHANNELIZING DEVICE-PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	LF						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) NORTH FLORIDA CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0030 0102 77	770.000	1.00000	770.00				
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						
0035 0104 1	43.000	30.00000	1,290.00				
ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	SY						
0040 0104 10 3	4,460.000	6.00000	26,760.00				
SEDIMENT BARRIER	LF						
0045 0104 18	2.000	750.00000	1,500.00				
INLET PROTECTION SYSTEM	EA						
0050 0110 1 1	(1.600)	69,810.00000	69,810.00				
CLEARING & GRUBBING 42985615201	AC						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(10) NORTH FLORIDA CONSTRUCTION, INC. Unit Price	(10) NORTH FLORIDA CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0055 0110 4	16.000	50.00000	800.00				
REMOVAL OF EXISTING CONCRETE PAVEMENT	SY						
0060 0110 7 1	4.000	200.00000	800.00				
MAILBOX, F&I SINGLE	EA						
0065 0120 1	314.000	20.00000	6,280.00				
REGULAR EXCAVATION	CY						
0070 0120 2 2	330.000	30.00000	9,900.00				
BORROW EXCAVATION, TRUCK MEASURE	CY						
0075 0162 1 11	4,267.000	20.00000	85,340.00				
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) NORTH FLORIDA CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080 0430963 1	156.000	30.00000	4,680.00				
PVC PIPE FOR BACK OF SIDEWALK, 4"	LF						
0085 0515 1 2	25.000	150.00000	3,750.00				
PIPE HANDRAIL - GUIDERAIL, ALUMINUM	LF						
0090 0520 1 10	97.000	30.00000	2,910.00				
CONCRETE CURB & GUTTER, TYPE F	LF						
0095 0522 1	1,597.000	57.00000	91,029.00				
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0100 0522 2	955.000	84.00000	80,220.00				
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) NORTH FLORIDA CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0105 0527 2	144.000	25.00000	3,600.00				
DETECTABLE WARNINGS	SF						
0110 0570 1 2	4,267.000	4.00000	17,068.00				
PERFORMANCE TURF, SOD	SY						
Section Totals:			$484,607.00				
Life Cycle Costs:							
Section Total with LCC:			$484,607.00				

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(10) NORTH FLORIDA CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0115 0700 1 50	5.000	300.00000	1,500.00				
SINGLE POST SIGN, RELOCATE	AS						
0120 0710 11123	479.000	4.00000	1,916.00				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
Section Totals:			$3,416.00				
Life Cycle Costs:							
Section Total with LCC:			$3,416.00				
Contract Item Totals			**$488,023.00**				
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**				
Contract Grand Totals			**$488,023.00**				

Contract ID: T3501 **Counties:** LIBERTY

Letting Date: July 29, 2015 **District(s):** District 3

Call Order: 007 **Project(s):** 4603039P

Contract Time: 55 WORKING DAYS **Min:** **Max:**

Contract Description: CITY OF BRISTOL

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2015.08.07 13:41:57 -04'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.