Call Order: 010 Contract ID: T1619 Counties: POLK

Letting Date: June 17, 2015 10:30 AM District(s): District 1

Contract Time: 145 WORKING DAYS Min: Max:

Contract Description: (FORT FRASER TRAIL) Project(s): 8886486A

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F352517594	BROTHERS' CONSTRUCTION, INC.	$618,558.00	100.00%
2	F592903287	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	$717,000.00	115.91%
3	F202246559	WRIGHT CONSTRUCTION GROUP, INC.	$783,315.48	126.64%
4	F464740152	CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC	$804,295.00	130.03%
	F381807765	DOUGLAS N. HIGGINS, INC.		

Contract ID: T1619 **Counties:** POLK

Letting Date: June 17, 2015 **District(s):** District 1

Call Order: 010 **Project(s):** 8886486A

Contract Time: 145 WORKING DAYS **Min:** **Max:**

Contract Description: (FORT FRASER TRAIL)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BROTHERS' CONSTRUCTION, INC. Unit Price	(1) Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	(2) Ext Amount	(3) WRIGHT CONSTRUCTION GROUP, INC. Unit Price	(3) Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0999 2	(1.000)	618,558.00000	618,558.00	717,000.00000	717,000.00	783,315.48000	783,315.48
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43365815201	LS						
Section Totals:			$618,558.00		$717,000.00		$783,315.48
Life Cycle Costs:							
Section Total with LCC:			$618,558.00		$717,000.00		$783,315.48
Contract Item Totals			**$618,558.00**		**$717,000.00**		**$783,315.48**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$618,558.00**		**$717,000.00**		**783,315.48**

( ) indicates item is bid as Lump Sum

Contract ID: T1619 **Counties:** POLK

Letting Date: June 17, 2015 **District(s):** District 1

Call Order: 010 **Project(s):** 8886486A

Contract Time: 145 WORKING DAYS **Min:** **Max:**

Contract Description: (FORT FRASER TRAIL)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) CATHCART CONSTRUCTION COMPANY - FLORIDA, LLC Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0999 2	(1.000)	804,295.00000	804,295.00				
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43365815201	LS						
Section Totals:			$804,295.00				
Life Cycle Costs:							
Section Total with LCC:			$804,295.00				
Contract Item Totals			**$804,295.00**				
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**				
Contract Grand Totals			**$804,295.00**				

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2015.07.01 08:24:37 -04'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.