Call Order: 020 Contract ID: T3538 Counties: SANTA ROSA

Letting Date: June 17, 2015 10:30 AM District(s): District 3

Contract Time: 35 WORKING DAYS Min: Max:

Contract Description: SR 4 Project(s): 4861022P

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F473850128	LEVIATHAN TRUCKING LLC	$90,287.58	100.00%
2	F593715775	PYRAMID EXCAVATION, INC.	$99,523.62	110.23%
3	F204129847	MAIN STREET CONSTRUCTION SERVICES LLC	$101,198.62	112.08%
4	F593674850	LAS CONTRACTING CORP	$129,550.62	143.49%
5	F593339407	TAGARELLI CONSTRUCTION, INC.	$168,618.62	186.76%

Contract ID: T3538 **Counties:** SANTA ROSA

Letting Date: June 17, 2015 **District(s):** District 3

Call Order: 020 **Project(s):** 4861022P

Contract Time: 35 WORKING DAYS **Min:** **Max:**

Contract Description: SR 4

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEVIATHAN TRUCKING LLC		(2) PYRAMID EXCAVATION, INC.		(3) MAIN STREET CONSTRUCTION SERVICES LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0999 2	(1.000)	85,263.96000	85,263.96	94,500.00000	94,500.00	96,175.00000	96,175.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43357615201	LS						
0010 0999 25	(1.000)	5,023.62000	5,023.62	5,023.62000	5,023.62	5,023.62000	5,023.62
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43357615201	LS						
Section Totals:			$90,287.58		$99,523.62		$101,198.62
Life Cycle Costs:							
Section Total with LCC:			$90,287.58		$99,523.62		$101,198.62
Contract Item Totals			**$90,287.58**		**$99,523.62**		**$101,198.62**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$90,287.58**		**$99,523.62**		**101,198.62**

Contract ID: T3538 **Counties:** SANTA ROSA

Letting Date: June 17, 2015 **District(s):** District 3

Call Order: 020 **Project(s):** 4861022P

Contract Time: 35 WORKING DAYS **Min:** **Max:**

Contract Description: SR 4

( ) indicates item is bid as Lump Sum

Contract ID: T3538 **Counties:** SANTA ROSA

Letting Date: June 17, 2015 **District(s):** District 3

Call Order: 020 **Project(s):** 4861022P

Contract Time: 35 WORKING DAYS **Min:** **Max:**

Contract Description: SR 4

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) LAS CONTRACTING CORP Unit Price	 Ext Amount	(5) TAGARELLI CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0999 2	(1.000)	124,527.00000	124,527.00	163,595.00000	163,595.00		
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43357615201	LS						
0010 0999 25	(1.000)	5,023.62000	5,023.62	5,023.62000	5,023.62		
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43357615201	LS						
Section Totals:			$129,550.62		$168,618.62		
Life Cycle Costs:							
Section Total with LCC:			$129,550.62		$168,618.62		
Contract Item Totals			**$129,550.62**		**$168,618.62**		
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		
Contract Grand Totals			**$129,550.62**		**$168,618.62**		

Contract ID: T3538 **Counties:** SANTA ROSA

Letting Date: June 17, 2015 **District(s):** District 3


Call Order: 020 **Project(s):** 4861022P

Contract Time: 35 WORKING DAYS **Min:** **Max:**

Contract Description: SR 4

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).



Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2015.07.01 08:34:23 -04'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.