Call Order: 001 Contract ID: T5506 Counties: OSCEOLA

Letting Date: June 17, 2015 10:30 AM District(s): District 5

Contract Time: 800 WORKING DAYS Min: Max:

Contract Description: SR 600 (JOHN YOUNG PKWY) Project(s): N/A

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | F202045800 | MASCI GENERAL CONTRACTORS, INC | $12,348,616.43 | 100.00% |
| 2 | F593026022 | GIBBS & REGISTER, INC. | $15,416,138.50 | 124.84% |
| 3 | F592571763 | JR. DAVIS CONSTRUCTION CO., INC. | $15,539,153.18 | 125.84% |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC<br>Unit Price | <br>Ext Amount | (2) GIBBS & REGISTER, INC.<br>Unit Price | <br>Ext Amount | (3) JR. DAVIS CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0005 0101 1 | (1.000) | 575,705.00000 | 575,705.00 | 1,450,000.00000 | 1,450,000.00 | 1,540,000.00000 | 1,540,000.00 |
| MOBILIZATION 41840325201 | LS | | | | | | |
| 0010 0102 1 | (800.000) | 387,000.00000 | 387,000.00 | 875,000.00000 | 875,000.00 | 340,000.00000 | 340,000.00 |
| MAINTENANCE OF TRAFFIC 41840325201 | DA | | | | | | |
| 0015 0102 14 | 640.000 | 49.30000 | 31,552.00 | 55.00000 | 35,200.00 | 90.00000 | 57,600.00 |
| TRAFFIC CONTROL OFFICER | MH | | | | | | |
| 0020 0102 60 | 71,422.000 | 0.29000 | 20,712.38 | 0.30000 | 21,426.60 | 0.28000 | 19,998.16 |
| WORK ZONE SIGN | ED | | | | | | |
| 0025 0102 61 | 32.000 | 75.00000 | 2,400.00 | 75.00000 | 2,400.00 | 111.00000 | 3,552.00 |
| BUSINESS SIGN | EA | | | | | | |
| 0030 0102 71 13 | 11,170.000 | 55.10000 | 615,467.00 | 50.00000 | 558,500.00 | 46.00000 | 513,820.00 |
| BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE | LF | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0035 0102 71 14 | 934.000 | 29.00000 | 27,086.00 | 35.00000 | 32,690.00 | 24.50000 | 22,883.00 |
| BARRIER WALL, TEMPORARY, F&I, TYPE K | LF | | | | | | |
| 0040 0102 71 23 | 1,424.000 | 8.50000 | 12,104.00 | 12.00000 | 17,088.00 | 7.57000 | 10,779.68 |
| BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE | LF | | | | | | |
| 0045 0102 74 1 | 356,747.000 | 0.15000 | 53,512.05 | 0.20000 | 71,349.40 | 0.15000 | 53,512.05 |
| CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | | | | | | |
| 0050 0102 74 2 | 7,280.000 | 0.29000 | 2,111.20 | 0.35000 | 2,548.00 | 0.30000 | 2,184.00 |
| CHANNELIZING DEVICE, TYPE III, 6' | ED | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0051 0102 74 5 | 2,887.000 | 18.50000 | 53,409.50 | 20.00000 | 57,740.00 | 19.23000 | 55,517.01 |
| CHANNELIZING DEVICE-PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | LF | | | | | | |
| 0055 0102 76 | 488.000 | 5.50000 | 2,684.00 | 6.00000 | 2,928.00 | 5.83000 | 2,845.04 |
| ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | | | | | | |
| 0060 0102 77 | 28,081.000 | 0.29000 | 8,143.49 | 0.35000 | 9,828.35 | 0.29000 | 8,143.49 |
| HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | ED | | | | | | |
| 0065 0102 78 | 4,570.000 | 3.45000 | 15,766.50 | 4.00000 | 18,280.00 | 3.55000 | 16,223.50 |
| TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | EA | | | | | | |
| 0070 0102 89 1 | 1.000 | 1,500.00000 | 1,500.00 | 4,000.00000 | 4,000.00 | 1,060.38000 | 1,060.38 |
| TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | LO | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0075 0102 99 | 491.000 ED | 14.00000 | 6,874.00 | 15.00000 | 7,365.00 | 14.57000 | 7,153.87 |
| PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | | | | | | | |
| 0080 0102104 | 7,116.000 ED | 6.90000 | 49,100.40 | 8.00000 | 56,928.00 | 6.99000 | 49,740.84 |
| TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | | | | | | | |
| 0085 0102107 1 | 7,116.000 ED | 4.90000 | 34,868.40 | 1.00000 | 7,116.00 | 0.29000 | 2,063.64 |
| TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | | | | | | | |
| 0090 0102911 2 | 1,863.000 LF | 2.75000 | 5,123.25 | 2.50000 | 4,657.50 | 2.04000 | 3,800.52 |
| PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | | | | | | | |
| 0095 0102912 2 | 2,778.000 LF | 2.75000 | 7,639.50 | 2.50000 | 6,945.00 | 2.04000 | 5,667.12 |
| PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID | | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0100 0104 1 | 143.000 | 1.95000 | 278.85 | 1.50000 | 214.50 | 2.42000 | 346.06 |
| ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | SY | | | | | | |
| 0105 0104 10 3 | 7,589.000 | 0.99000 | 7,513.11 | 1.00000 | 7,589.00 | 2.30000 | 17,454.70 |
| SEDIMENT BARRIER | LF | | | | | | |
| 0110 0104 11 | 73.000 | 12.30000 | 897.90 | 15.00000 | 1,095.00 | 17.10000 | 1,248.30 |
| FLOATING TURBIDITY BARRIER | LF | | | | | | |
| 0115 0104 15 | 2.000 | 3,750.00000 | 7,500.00 | 4,000.00000 | 8,000.00 | 3,629.79000 | 7,259.58 |
| SOIL TRACKING PREVENTION DEVICE | EA | | | | | | |
| 0120 0104 18 | 111.000 | 89.00000 | 9,879.00 | 90.00000 | 9,990.00 | 134.16000 | 14,891.76 |
| INLET PROTECTION SYSTEM | EA | | | | | | |
| 0125 0107 1 | 56.200 | 115.00000 | 6,463.00 | 90.00000 | 5,058.00 | 40.14000 | 2,255.87 |
| LITTER REMOVAL | AC | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC<br>Unit Price | <br>Ext Amount | (2) GIBBS & REGISTER, INC.<br>Unit Price | <br>Ext Amount | (3) JR. DAVIS CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0126 0102 2 1 | (1.000) | 3,900.00000 | 3,900.00 | 40,000.00000 | 40,000.00 | 96,370.66000 | 96,370.66 |
| SPECIAL DETOUR 1 | LS | | | | | | |
| 0127 0102 2 2 | (1.000) | 3,900.00000 | 3,900.00 | 50,000.00000 | 50,000.00 | 78,549.74000 | 78,549.74 |
| SPECIAL DETOUR 2 | LS | | | | | | |
| 0128 0102 2 3 | (1.000) | 3,900.00000 | 3,900.00 | 165,000.00000 | 165,000.00 | 191,378.03000 | 191,378.03 |
| SPECIAL DETOUR 3 | LS | | | | | | |
| 0129 0102 2 4 | (1.000) | 3,900.00000 | 3,900.00 | 50,000.00000 | 50,000.00 | 84,530.55000 | 84,530.55 |
| SPECIAL DETOUR 4 | LS | | | | | | |
| 0130 0107 2 | 51.100 | 135.00000 | 6,898.50 | 95.00000 | 4,854.50 | 110.00000 | 5,621.00 |
| MOWING | AC | | | | | | |
| 0131 0109 71 5 | 860.000 | 125.00000 | 107,500.00 | 80.00000 | 68,800.00 | 141.00000 | 121,260.00 |
| FIELD OFFICE,1500 SQ FT | DA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0135 0110 1 1 | (9.010) | 210,430.00000 | 210,430.00 | 540,000.00000 | 540,000.00 | 789,145.19000 | 789,145.19 |
| CLEARING & GRUBBING 41840325201 | AC | | | | | | |
| 0140 0110 7 1 | 15.000 | 135.90000 | 2,038.50 | 150.00000 | 2,250.00 | 138.36000 | 2,075.40 |
| MAILBOX, F&I SINGLE | EA | | | | | | |
| 0145 0120 1 | 28,983.000 | 11.45000 | 331,855.35 | 15.00000 | 434,745.00 | 12.60000 | 365,185.80 |
| REGULAR EXCAVATION | CY | | | | | | |
| 0146 0160 4 | 8,170.000 | 4.10000 | 33,497.00 | 12.00000 | 98,040.00 | 12.79000 | 104,494.30 |
| TYPE B STABILIZATION | SY | | | | | | |
| 0150 0120 4 | 164.000 | 19.25000 | 3,157.00 | 26.00000 | 4,264.00 | 18.59000 | 3,048.76 |
| SUBSOIL EXCAVATION | CY | | | | | | |
| 0151 0285710 | 18,948.000 | 17.27000 | 327,231.96 | 22.00000 | 416,856.00 | 21.72000 | 411,550.56 |
| OPTIONAL BASE, BASE GROUP 10 | SY | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0155 0120 6 | 1,860.000 | 14.90000 | 27,714.00 | 10.50000 | 19,530.00 | 4.46000 | 8,295.60 |
| EMBANKMENT | CY | | | | | | |
| 0156 0327 70 6 | 5,095.000 | 2.55000 | 12,992.25 | 12.00000 | 61,140.00 | 3.20000 | 16,304.00 |
| MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | SY | | | | | | |
| 0157 0334 1 13 | 2,515.100 | 117.20000 | 294,769.72 | 130.00000 | 326,963.00 | 116.53000 | 293,084.60 |
| SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | | | | | | |
| 0160 0121 70 | 187.000 | 192.20000 | 35,941.40 | 225.00000 | 42,075.00 | 189.75000 | 35,483.25 |
| FLOWABLE FILL | CY | | | | | | |
| 0165 0160 4 | 14,633.000 | 4.10000 | 59,995.30 | 12.00000 | 175,596.00 | 13.09000 | 191,545.97 |
| TYPE B STABILIZATION | SY | | | | | | |
| 0170 0285706 | 747.000 | 12.37000 | 9,240.39 | 18.00000 | 13,446.00 | 24.19000 | 18,069.93 |
| OPTIONAL BASE, BASE GROUP 06 | SY | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0175 0285710 | 9,691.000 | 15.45000 | 149,725.95 | 21.00000 | 203,511.00 | 21.84000 | 211,651.44 |
| OPTIONAL BASE, BASE GROUP 10 | SY | | | | | | |
| 0180 0285711 | 1,579.000 | 52.77000 | 83,323.83 | 55.00000 | 86,845.00 | 64.20000 | 101,371.80 |
| OPTIONAL BASE, BASE GROUP 11 | SY | | | | | | |
| 0185 0327 70 1 | 16,237.000 | 2.95000 | 47,899.15 | 5.00000 | 81,185.00 | 2.91000 | 47,249.67 |
| MILLING EXIST ASPH PAVT, 1" AVG DEPTH | SY | | | | | | |
| 0190 0327 70 5 | 35,597.000 | 2.95000 | 105,011.15 | 4.00000 | 142,388.00 | 3.50000 | 124,589.50 |
| MILLING EXIST ASPH PAVT, 2" AVG DEPTH | SY | | | | | | |
| 0200 0327 70 8 | 7,321.000 | 2.95000 | 21,596.95 | 4.50000 | 32,944.50 | 3.79000 | 27,746.59 |
| MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH | SY | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0205 0334 1 12 | 79.700 | 111.38000 | 8,876.99 | 175.00000 | 13,947.50 | 174.79000 | 13,930.76 |
| SUPERPAVE ASPHALTIC CONC, TRAFFIC B | TN | | | | | | |
| 0210 0334 1 13 | 7,234.400 | 111.38000 | 805,767.47 | 115.00000 | 831,956.00 | 116.53000 | 843,024.63 |
| SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | | | | | | |
| 0215 0337 7 71 | 385.500 | 137.90000 | 53,160.45 | 165.00000 | 63,607.50 | 174.79000 | 67,381.55 |
| ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22, ARB | TN | | | | | | |
| 0220 0337 7 73 | 4,163.700 | 137.90000 | 574,174.23 | 145.00000 | 603,736.50 | 151.48000 | 630,717.28 |
| ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, ARB | TN | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0225 0400 0 11 | 32.200 | 932.00000 | 30,010.40 | 750.00000 | 24,150.00 | 604.48000 | 19,464.26 |
| CONCRETE CLASS NS, GRAVITY WALL | CY | | | | | | |
| 0230 0400 2 1 | 0.400 | 2,150.00000 | 860.00 | 2,500.00000 | 1,000.00 | 2,524.08000 | 1,009.63 |
| CONCRETE CLASS II, CULVERTS | CY | | | | | | |
| 0235 0425 1331 | 1.000 | 3,990.00000 | 3,990.00 | 6,200.00000 | 6,200.00 | 4,486.52000 | 4,486.52 |
| INLETS, CURB, TYPE P-3, <10' | EA | | | | | | |
| 0240 0425 1351 | 24.000 | 3,880.00000 | 93,120.00 | 4,900.00000 | 117,600.00 | 3,422.46000 | 82,139.04 |
| INLETS, CURB, TYPE P-5, <10' | EA | | | | | | |
| 0245 0425 1355 | 1.000 | 2,000.00000 | 2,000.00 | 3,400.00000 | 3,400.00 | 3,016.82000 | 3,016.82 |
| INLETS, CURB, TYPE P-5, PARTIAL | EA | | | | | | |
| 0250 0425 1361 | 2.000 | 4,720.00000 | 9,440.00 | 5,400.00000 | 10,800.00 | 3,869.18000 | 7,738.36 |
| INLETS, CURB, TYPE P-6, <10' | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0255 0425 1451 | 6.000 | 5,973.00000 | 35,838.00 | 7,100.00000 | 42,600.00 | 6,531.52000 | 39,189.12 |
| INLETS, CURB, TYPE J-5, <10' | EA | | | | | | |
| 0260 0425 1471 | 6.000 | 2,997.00000 | 17,982.00 | 3,800.00000 | 22,800.00 | 4,559.01000 | 27,354.06 |
| INLETS, CURB, TYPE 7, <10' | EA | | | | | | |
| 0265 0425 1473 | 2.000 | 4,885.00000 | 9,770.00 | 5,100.00000 | 10,200.00 | 6,567.69000 | 13,135.38 |
| INLETS, CURB, TYPE 7, J BOT , <10' | EA | | | | | | |
| 0270 0425 1521 | 3.000 | 2,977.00000 | 8,931.00 | 3,100.00000 | 9,300.00 | 1,902.23000 | 5,706.69 |
| INLETS, DT BOT, TYPE C,<10' | EA | | | | | | |
| 0275 0425 1523 | 2.000 | 4,977.00000 | 9,954.00 | 6,200.00000 | 12,400.00 | 5,589.23000 | 11,178.46 |
| INLETS, DT BOT, TYPE C,JBOT, <10' | EA | | | | | | |
| 0280 0425 1589 | 1.000 | 5,590.00000 | 5,590.00 | 6,500.00000 | 6,500.00 | 7,300.14000 | 7,300.14 |
| INLETS, DT BOT, TYPE H, MODIFY | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0285 0425 2 41 | 3.000 | 3,395.00000 | 10,185.00 | 3,900.00000 | 11,700.00 | 3,320.80000 | 9,962.40 |
| MANHOLES, P-7, <10' | EA | | | | | | |
| 0290 0425 2 43 | 5.000 | 1,790.00000 | 8,950.00 | 1,700.00000 | 8,500.00 | 1,867.96000 | 9,339.80 |
| MANHOLES, P-7, PARTIAL | EA | | | | | | |
| 0295 0425 2 61 | 1.000 | 3,395.00000 | 3,395.00 | 4,300.00000 | 4,300.00 | 5,512.93000 | 5,512.93 |
| MANHOLES, P-8, <10' | EA | | | | | | |
| 0300 0425 2 63 | 3.000 | 1,790.00000 | 5,370.00 | 2,000.00000 | 6,000.00 | 1,713.34000 | 5,140.02 |
| MANHOLES, P-8, PARTIAL | EA | | | | | | |
| 0305 0425 2 71 | 11.000 | 6,723.00000 | 73,953.00 | 7,200.00000 | 79,200.00 | 9,502.02000 | 104,522.22 |
| MANHOLES, J-7, <10' | EA | | | | | | |
| 0310 0425 2 72 | 3.000 | 7,751.00000 | 23,253.00 | 8,300.00000 | 24,900.00 | 9,498.15000 | 28,494.45 |
| MANHOLES, J-7, >10' | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0315 0425 2 91 | 6.000 | 6,135.00000 | 36,810.00 | 6,200.00000 | 37,200.00 | 7,728.17000 | 46,369.02 |
| MANHOLES, J-8, <10' | EA | | | | | | |
| 0320 0425 2 92 | 5.000 | 7,751.00000 | 38,755.00 | 11,000.00000 | 55,000.00 | 14,959.68000 | 74,798.40 |
| MANHOLES, J-8, >10' | EA | | | | | | |
| 0325 0425 5 | 3.000 | 520.00000 | 1,560.00 | 700.00000 | 2,100.00 | 1,263.19000 | 3,789.57 |
| MANHOLE, ADJUST | EA | | | | | | |
| 0330 0430 94 1 | 1,197.000 | 3.50000 | 4,189.50 | 5.50000 | 6,583.50 | 2.91000 | 3,483.27 |
| DESILTING PIPE, 0 - 24" | LF | | | | | | |
| 0335 0430 94 2 | 147.000 | 4.25000 | 624.75 | 8.00000 | 1,176.00 | 3.79000 | 557.13 |
| DESILTING PIPE, 25 - 36" | LF | | | | | | |
| 0340 0430 94 3 | 150.000 | 5.50000 | 825.00 | 12.00000 | 1,800.00 | 4.66000 | 699.00 |
| DESILTING PIPE, 37 - 48" | LF | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0345 0430 94 4 | 39.000 | 21.20000 | 826.80 | 15.00000 | 585.00 | 11.65000 | 454.35 |
| DESILTING PIPE, 49 - 60" | LF | | | | | | |
| 0350 0430174118 | 20.000 | 69.15000 | 1,383.00 | 150.00000 | 3,000.00 | 99.39000 | 1,987.80 |
| PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD | LF | | | | | | |
| 0355 0430175115 | 112.000 | 61.20000 | 6,854.40 | 150.00000 | 16,800.00 | 265.07000 | 29,687.84 |
| PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | LF | | | | | | |
| 0360 0430175118 | 2,173.000 | 69.15000 | 150,262.95 | 115.00000 | 249,895.00 | 105.99000 | 230,316.27 |
| PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | LF | | | | | | |
| 0365 0430175124 | 1,029.000 | 76.22000 | 78,430.38 | 110.00000 | 113,190.00 | 167.87000 | 172,738.23 |
| PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | LF | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0370 0430175130 | 677.000 | 119.41000 | 80,840.57 | 140.00000 | 94,780.00 | 130.03000 | 88,030.31 |
| PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | LF | | | | | | |
| 0375 0430175136 | 2,970.000 | 129.30000 | 384,021.00 | 150.00000 | 445,500.00 | 179.23000 | 532,313.10 |
| PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | LF | | | | | | |
| 0380 0430175142 | 935.000 | 161.82000 | 151,301.70 | 175.00000 | 163,625.00 | 155.31000 | 145,214.85 |
| PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD | LF | | | | | | |
| 0385 0430175148 | 839.000 | 175.23000 | 147,017.97 | 190.00000 | 159,410.00 | 202.52000 | 169,914.28 |
| PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD | LF | | | | | | |
| 0390 0430175215 | 27.000 | 53.29000 | 1,438.83 | 200.00000 | 5,400.00 | 121.97000 | 3,293.19 |
| PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD | LF | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0395 0430175218 | 149.000 | 59.20000 | 8,820.80 | 120.00000 | 17,880.00 | 56.81000 | 8,464.69 |
| PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD | LF | | | | | | |
| 0400 0430175242 | 591.000 | 172.30000 | 101,829.30 | 220.00000 | 130,020.00 | 226.17000 | 133,666.47 |
| PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD | LF | | | | | | |
| 0405 0430175248 | 122.000 | 211.30000 | 25,778.60 | 250.00000 | 30,500.00 | 231.16000 | 28,201.52 |
| PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD | LF | | | | | | |
| 0410 0430821 23 | 1.000 | 995.00000 | 995.00 | 525.00000 | 525.00 | 640.89000 | 640.89 |
| CLEANING & SEALING EXISTING PIPE JOINT, 15" STORM SEWER | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0415 0430822 38 | 3.000 | 995.00000 | 2,985.00 | 650.00000 | 1,950.00 | 990.47000 | 2,971.41 |
| CLEANING & SEALING EXISTING PIPE JOINT, 36" CD | EA | | | | | | |
| 0420 0430982125 | 1.000 | 850.00000 | 850.00 | 1,200.00000 | 1,200.00 | 1,356.77000 | 1,356.77 |
| MITERED END SECTION, OPTIONAL ROUND, 18" CD | EA | | | | | | |
| 0425 0430982138 | 1.000 | 1,920.00000 | 1,920.00 | 2,900.00000 | 2,900.00 | 2,713.20000 | 2,713.20 |
| MITERED END SECTION, OPTIONAL ROUND, 36" CD | EA | | | | | | |
| 0430 0430982140 | 2.000 | 2,345.00000 | 4,690.00 | 4,000.00000 | 8,000.00 | 3,704.71000 | 7,409.42 |
| MITERED END SECTION, OPTIONAL ROUND, 42" CD | EA | | | | | | |
| 0435 0430982641 | 1.000 | 2,990.00000 | 2,990.00 | 5,000.00000 | 5,000.00 | 4,554.49000 | 4,554.49 |
| MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0440 0430984125 | 2.000 | 850.00000 | 1,700.00 | 1,200.00000 | 2,400.00 | 1,356.75000 | 2,713.50 |
| MITERED END SECTION, OPTIONAL ROUND, 18" SD | EA | | | | | | |
| 0445 0431 1 1 | 776.000 | 171.25000 | 132,890.00 | 175.00000 | 135,800.00 | 193.80000 | 150,388.80 |
| PIPE LINER, OPTIONAL MATERIAL, 0-24" | LF | | | | | | |
| 0450 0440 1 30 | 615.000 | 42.20000 | 25,953.00 | 50.00000 | 30,750.00 | 46.70000 | 28,720.50 |
| UNDERDRAIN, TYPE III | LF | | | | | | |
| 0455 0440 73 1 | 24.000 | 23.15000 | 555.60 | 55.00000 | 1,320.00 | 72.08000 | 1,729.92 |
| UNDERDRAIN OUTLET PIPE, 4" | LF | | | | | | |
| 0460 0515 1 2 | 94.000 | 52.35000 | 4,920.90 | 45.00000 | 4,230.00 | 48.94000 | 4,600.36 |
| PIPE HANDRAIL - GUIDERAIL, ALUMINUM | LF | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0465 0520 1 7 | 4,685.000 | 17.12000 | 80,207.20 | 20.00000 | 93,700.00 | 15.62000 | 73,179.70 |
| CONCRETE CURB & GUTTER, TYPE E | LF | | | | | | |
| 0470 0520 1 10 | 8,405.000 | 17.12000 | 143,893.60 | 22.00000 | 184,910.00 | 19.33000 | 162,468.65 |
| CONCRETE CURB & GUTTER, TYPE F | LF | | | | | | |
| 0475 0520 2 4 | 146.000 | 17.12000 | 2,499.52 | 18.00000 | 2,628.00 | 17.95000 | 2,620.70 |
| CONCRETE CURB, TYPE D | LF | | | | | | |
| 0480 0520 5 11 | 3,754.000 | 42.99000 | 161,384.46 | 35.00000 | 131,390.00 | 31.24000 | 117,274.96 |
| TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | LF | | | | | | |
| 0485 0520 70 | 14.000 | 54.70000 | 765.80 | 115.00000 | 1,610.00 | 184.71000 | 2,585.94 |
| CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH | SY | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0490 0522 1 | 4,781.000 | 31.90000 | 152,513.90 | 35.00000 | 167,335.00 | 28.00000 | 133,868.00 |
| CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | | | | | | |
| 0495 0522 2 | 2,488.000 | 36.75000 | 91,434.00 | 50.00000 | 124,400.00 | 47.65000 | 118,553.20 |
| CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | | | | | | |
| 0500 0524 1 1 | 189.000 | 36.75000 | 6,945.75 | 40.00000 | 7,560.00 | 31.27000 | 5,910.03 |
| CONCRETE DITCH PAVT, NON REINFORCED, 3" | SY | | | | | | |
| 0505 0527 2 | 1,114.000 | 23.75000 | 26,457.50 | 22.00000 | 24,508.00 | 33.79000 | 37,642.06 |
| DETECTABLE WARNINGS | SF | | | | | | |
| 0510 0530 3 3 | 886.200 | 55.00000 | 48,741.00 | 150.00000 | 132,930.00 | 146.78000 | 130,076.44 |
| RIPRAP- RUBBLE, BANK AND SHORE | TN | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0515 0530 78 | 12.000 | 350.00000 | 4,200.00 | 350.00000 | 4,200.00 | 302.13000 | 3,625.56 |
| RIPRAP - ARTICULATING BLOCK | SY | | | | | | |
| 0520 0550 10220 | 1,387.000 | 14.30000 | 19,834.10 | 10.00000 | 13,870.00 | 11.59000 | 16,075.33 |
| FENCING, TYPE B, 5.1-6.0', STANDARD | LF | | | | | | |
| 0525 0550 60233 | 2.000 | 3,290.00000 | 6,580.00 | 1,500.00000 | 3,000.00 | 1,561.45000 | 3,122.90 |
| FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING | EA | | | | | | |
| 0530 0570 1 2 | 15,071.000 | 2.45000 | 36,923.95 | 2.00000 | 30,142.00 | 2.29000 | 34,512.59 |
| PERFORMANCE TURF, SOD | SY | | | | | | |
| 0535 0710 11111 | 12.240 | 1,720.00000 | 21,052.80 | 1,000.00000 | 12,240.00 | 1,013.77000 | 12,408.54 |
| PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | NM | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0540 0710 11123 | 11,202.000 | 1.50000 | 16,803.00 | 0.90000 | 10,081.80 | 0.76000 | 8,513.52 |
| PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | | | | | | |
| 0545 0710 11125 | 1,627.000 | 3.50000 | 5,694.50 | 1.75000 | 2,847.25 | 1.57000 | 2,554.39 |
| PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | | | | | | |
| 0550 0710 11131 | 8.474 | 795.00000 | 6,736.83 | 400.00000 | 3,389.60 | 396.00000 | 3,355.70 |
| PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 ROADWAY | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0555 0710 11151 | 1,840.000 | 0.90000 | 1,656.00 | 0.50000 | 920.00 | 0.41000 | 754.40 |
| PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | LF | | | | | | |
| 0560 0710 11160 | 6.000 | 75.00000 | 450.00 | 35.00000 | 210.00 | 34.96000 | 209.76 |
| PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | | | | | | |
| 0565 0710 11170 | 450.000 | 29.75000 | 13,387.50 | 26.00000 | 11,700.00 | 25.64000 | 11,538.00 |
| PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | | | | | | |
| 0570 0710 11211 | 8.777 | 1,720.00000 | 15,096.44 | 1,000.00000 | 8,777.00 | 1,014.12000 | 8,900.93 |
| PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | NM | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0002 SIGNING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0571 0710 11251 | 666.000 | 0.77000 | 512.82 | 0.50000 | 333.00 | 0.41000 | 273.06 |
| PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | LF | | | | | | |
| 0575 0999 25 | (1.000) | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |
| INITIAL CONTINGENCY AMOUNT, DO NOT BID 41840325201 | LS | | | | | | |
| **Section Totals:** | | | $7,942,070.19 | | $11,000,368.00 | | $10,850,150.34 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $7,942,070.19 | | $11,000,368.00 | | $10,850,150.34 |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC<br>Unit Price | <br>Ext Amount | (2) GIBBS & REGISTER, INC.<br>Unit Price | <br>Ext Amount | (3) JR. DAVIS CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0002 SIGNING | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0580 0700 1 11 | 56.000 | 375.00000 | 21,000.00 | 365.00000 | 20,440.00 | 388.03000 | 21,729.68 |
| SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | AS | | | | | | |
| 0585 0700 1 12 | 28.000 | 1,100.00000 | 30,800.00 | 1,100.00000 | 30,800.00 | 1,375.00000 | 38,500.00 |
| SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | AS | | | | | | |
| 0590 0700 1 60 | 155.000 | 25.00000 | 3,875.00 | 2.00000 | 310.00 | 68.75000 | 10,656.25 |
| SINGLE POST SIGN, REMOVE | AS | | | | | | |
| 0595 0705 11 1 | 6.000 | 105.00000 | 630.00 | 85.00000 | 510.00 | 79.24000 | 475.44 |
| DELINEATOR, FLEXIBLE TUBULAR | EA | | | | | | |
| 0600 0710 90 | (1.000) | 72,300.00000 | 72,300.00 | 53,000.00000 | 53,000.00 | 61,012.92000 | 61,012.92 |
| PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41840325201 | LS | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID<br>Item Description | | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $128,605.00 | | $105,060.00 | | $132,374.29 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $128,605.00 | | $105,060.00 | | $132,374.29 |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0605 0630 2 11 | 1,188.000 | 8.50000 | 10,098.00 | 11.00000 | 13,068.00 | 10.49000 | 12,462.12 |
| CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | | | | | | |
| 0610 0630 2 12 | 1,794.000 | 21.33000 | 38,266.02 | 20.00000 | 35,880.00 | 19.81000 | 35,539.14 |
| CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | | | | | | |
| 0615 0632 7 1 | 6.000 | 7,244.00000 | 43,464.00 | 6,500.00000 | 39,000.00 | 6,175.87000 | 37,055.22 |
| SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | | | | | | |
| 0620 0633 1420 | 95.000 | 5.95000 | 565.25 | 6.50000 | 617.50 | 6.29000 | 597.55 |
| FIBER OPTIC CABLE, RELOCATE, UNDERGROUND | LF | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC<br>Unit Price | <br>Ext Amount | (2) GIBBS & REGISTER, INC.<br>Unit Price | <br>Ext Amount | (3) JR. DAVIS CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0625 0633 3 13 | 26.000 | 51.20000 | 1,331.20 | 51.00000 | 1,326.00 | 48.94000 | 1,272.44 |
| FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY | EA | | | | | | |
| 0630 0633 3 15 | 6.000 | 1,210.00000 | 7,260.00 | 1,600.00000 | 9,600.00 | 1,573.10000 | 9,438.60 |
| FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL | EA | | | | | | |
| 0635 0634 4600 | 5.000 | 1,333.00000 | 6,665.00 | 630.00000 | 3,150.00 | 603.60000 | 3,018.00 |
| SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN | PI | | | | | | |
| 0640 0635 2 11 | 63.000 | 755.00000 | 47,565.00 | 450.00000 | 28,350.00 | 428.82000 | 27,015.66 |
| PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0645 0635 2 13 | 1.000 | 1,999.00000 | 1,999.00 | 2,900.00000 | 2,900.00 | 2,796.62000 | 2,796.62 |
| PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE | EA | | | | | | |
| 0650 0635 2 40 | 2.000 | 599.00000 | 1,198.00 | 360.00000 | 720.00 | 349.58000 | 699.16 |
| PULL & SPLICE BOX, RELOCATE | EA | | | | | | |
| 0655 0639 1122 | 4.000 | 1,370.00000 | 5,480.00 | 1,800.00000 | 7,200.00 | 1,765.37000 | 7,061.48 |
| ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | | | | | | |
| 0660 0639 2 1 | 260.000 | 5.35000 | 1,391.00 | 4.00000 | 1,040.00 | 3.90000 | 1,014.00 |
| ELECTRICAL SERVICE WIRE | LF | | | | | | |
| 0665 0641 2 12 | 4.000 | 295.00000 | 1,180.00 | 1,000.00000 | 4,000.00 | 984.64000 | 3,938.56 |
| PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0670 0641 2 60 | 11.000 | 355.00000 | 3,905.00 | 240.00000 | 2,640.00 | 233.05000 | 2,563.55 |
| PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE | EA | | | | | | |
| 0675 0641 2 80 | 15.000 | 3,333.00000 | 49,995.00 | 3,000.00000 | 45,000.00 | 2,924.80000 | 43,872.00 |
| PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-POLE 30' AND GREATER | EA | | | | | | |
| 0680 0646 1 11 | 13.000 | 1,280.00000 | 16,640.00 | 1,400.00000 | 18,200.00 | 1,095.34000 | 14,239.42 |
| ALUMINUM SIGNALS POLE, PEDESTAL | EA | | | | | | |
| 0685 0646 1 12 | 24.000 | 477.00000 | 11,448.00 | 1,350.00000 | 32,400.00 | 1,048.73000 | 25,169.52 |
| ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC<br>Unit Price | <br>Ext Amount | (2) GIBBS & REGISTER, INC.<br>Unit Price | <br>Ext Amount | (3) JR. DAVIS CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0690 0649 31202 | 1.000 | 29,220.00000 | 29,220.00 | 32,000.00000 | 32,000.00 | 30,506.46000 | 30,506.46 |
| MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-46 | EA | | | | | | |
| 0695 0649 31203 | 4.000 | 33,110.00000 | 132,440.00 | 40,500.00000 | 162,000.00 | 38,680.75000 | 154,723.00 |
| MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-60 | EA | | | | | | |
| 0700 0649 31204 | 2.000 | 39,995.00000 | 79,990.00 | 44,000.00000 | 88,000.00 | 41,856.08000 | 83,712.16 |
| MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 70.5 | EA | | | | | | |
| 0705 0649 31206 | 1.000 | 29,777.00000 | 29,777.00 | 32,000.00000 | 32,000.00 | 30,657.94000 | 30,657.94 |
| MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/ LUMINAIRE, ARM LENGTH 36' | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0710 0649 31207 | 2.000 | 32,755.00000 | 65,510.00 | 36,000.00000 | 72,000.00 | 34,171.20000 | 68,342.40 |
| MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/ LUMINAIRE, ARM LENGTH 46 | EA | | | | | | |
| 0715 0649 31208 | 4.000 | 37,525.00000 | 150,100.00 | 43,900.00000 | 175,600.00 | 41,325.88000 | 165,303.52 |
| MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/ LUMINAIRE, ARM LENGTH 60 | EA | | | | | | |
| 0720 0649 31209 | 5.000 | 39,775.00000 | 198,875.00 | 47,400.00000 | 237,000.00 | 44,996.44000 | 224,982.20 |
| MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/ LUMINAIRE, ARM LENGTH 70.5 | EA | | | | | | |
| 0725 0649 31217 | 1.000 | 47,110.00000 | 47,110.00 | 54,500.00000 | 54,500.00 | 51,853.99000 | 51,853.99 |
| MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM,W/0 LUMINAIRE, 60-60 | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0730 0649 31999 | 1.000 | 7,990.00000 | 7,990.00 | 7,300.00000 | 7,300.00 | 6,985.72000 | 6,985.72 |
| MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S) | EA | | | | | | |
| 0731 0649 36700 | 1.000 | 1,300.00000 | 1,300.00 | 2,000.00000 | 2,000.00 | 1,666.32000 | 1,666.32 |
| MAST ARM, REMOVE ARM AND ATTACHMENTS- POLE REMAINS | EA | | | | | | |
| 0735 0650 1 14 | 67.000 | 977.00000 | 65,459.00 | 1,300.00000 | 87,100.00 | 1,264.31000 | 84,708.77 |
| TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | AS | | | | | | |
| 0740 0650 1 16 | 16.000 | 1,099.00000 | 17,584.00 | 1,900.00000 | 30,400.00 | 1,887.72000 | 30,203.52 |
| TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY | AS | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0745 0650 1 60 | 55.000 | 43.65000 | 2,400.75 | 40.00000 | 2,200.00 | 38.45000 | 2,114.75 |
| TRAFFIC SIGNAL, REMOVE-POLES TO REMAIN | AS | | | | | | |
| 0750 0650 1 70 | 2.000 | 455.00000 | 910.00 | 360.00000 | 720.00 | 342.59000 | 685.18 |
| TRAFFIC SIGNAL, RELOCATE-INCLUDES REMOVAL AND REINSTALLATION | AS | | | | | | |
| 0755 0653 1 11 | 36.000 | 605.00000 | 21,780.00 | 750.00000 | 27,000.00 | 716.63000 | 25,798.68 |
| PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | | | | | | |
| 0760 0653 1 12 | 3.000 | 1,420.00000 | 4,260.00 | 1,450.00000 | 4,350.00 | 1,386.66000 | 4,159.98 |
| PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS | AS | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0765 0653 1 60 | 38.000 | 43.65000 | 1,658.70 | 40.00000 | 1,520.00 | 38.45000 | 1,461.10 |
| PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN | AS | | | | | | |
| 0770 0660 4 11 | 20.000 | 3,910.00000 | 78,200.00 | 4,500.00000 | 90,000.00 | 4,317.28000 | 86,345.60 |
| VEHICLE DETECTION SYSTEM-VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | EA | | | | | | |
| 0775 0660 4 12 | 20.000 | 2,997.00000 | 59,940.00 | 3,600.00000 | 72,000.00 | 3,425.86000 | 68,517.20 |
| VEHICLE DETECTION SYSTEM-VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | EA | | | | | | |
| 0776 0660 4 42 | 2.000 | 1,400.00000 | 2,800.00 | 1,200.00000 | 2,400.00 | 1,182.74000 | 2,365.48 |
| VEHICLE DETECTION SYSTEM-VIDEO, RELOCATE ABOVE GROUND EQUIPMENT | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0780 0660 4 60 | 4.000 | 175.00000 | 700.00 | 800.00000 | 3,200.00 | 773.73000 | 3,094.92 |
| VEHICLE DETECTION SYSTEM-VIDEO, REMOVE | EA | | | | | | |
| 0785 0663 1110 | 5.000 | 8,533.00000 | 42,665.00 | 10,100.00000 | 50,500.00 | 9,636.69000 | 48,183.45 |
| SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM | EA | | | | | | |
| 0790 0663 1400 | 2.000 | 1,210.00000 | 2,420.00 | 650.00000 | 1,300.00 | 630.41000 | 1,260.82 |
| SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE | EA | | | | | | |
| 0795 0665 1 11 | 48.000 | 297.00000 | 14,256.00 | 200.00000 | 9,600.00 | 202.76000 | 9,732.48 |
| PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0800 0665 1 60 | 8.000 | 25.40000 | 203.20 | 20.00000 | 160.00 | 19.23000 | 153.84 |
| PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN | EA | | | | | | |
| 0805 0670 5112 | 4.000 | 24,747.00000 | 98,988.00 | 21,000.00000 | 84,000.00 | 19,972.53000 | 79,890.12 |
| TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION | AS | | | | | | |
| 0810 0670 5400 | 2.000 | 2,222.00000 | 4,444.00 | 2,000.00000 | 4,000.00 | 1,957.64000 | 3,915.28 |
| TRAFFIC CONTROLLER ASSEMBLY, MODIFY | AS | | | | | | |
| 0815 0670 5600 | 4.000 | 523.00000 | 2,092.00 | 350.00000 | 1,400.00 | 332.10000 | 1,328.40 |
| TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | AS | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0820 0682 1 40 | 2.000 | 1,277.00000 | 2,554.00 | 2,200.00000 | 4,400.00 | 2,085.81000 | 4,171.62 |
| ITS CCTV CAMERA, RELOCATE | EA | | | | | | |
| 0825 0684 1 4 | 4.000 | 320.00000 | 1,280.00 | 390.00000 | 1,560.00 | 376.38000 | 1,505.52 |
| MANAGED FIELD ETHERNET SWITCH, RELOCATE | EA | | | | | | |
| 0830 0700 5 22 | 21.000 | 2,980.00000 | 62,580.00 | 3,500.00000 | 73,500.00 | 3,379.25000 | 70,964.25 |
| INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | | | | | | |
| 0835 0700 5 50 | 2.000 | 1,355.00000 | 2,710.00 | 480.00000 | 960.00 | 460.28000 | 920.56 |
| INTERNALLY ILLUMINATED SIGN, RELOCATE | EA | | | | | | |
| 0840 0700 5 60 | 17.000 | 43.65000 | 742.05 | 120.00000 | 2,040.00 | 116.53000 | 1,981.01 |
| INTERNALLY ILLUMINATED SIGN, REMOVE | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 SIGNALIZATION | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0845 0700 11391 | 4.000 | 3,942.00000 | 15,768.00 | 6,000.00000 | 24,000.00 | 5,709.77000 | 22,839.08 |
| ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF | AS | | | | | | |
| 0850 0741 1 11 | 6.000 | 1,553.00000 | 9,318.00 | 1,200.00000 | 7,200.00 | 1,146.61000 | 6,879.66 |
| TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD | EA | | | | | | |
| 0855 0745 70 12 | 10.000 | 1,367.00000 | 13,670.00 | 980.00000 | 9,800.00 | 932.21000 | 9,322.10 |
| TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | AS | | | | | | |
| 0860 0746 71131 | 1.000 | 7,200.00000 | 7,200.00 | 4,700.00000 | 4,700.00 | 4,538.68000 | 4,538.68 |
| TMS CABINET,F&I, TYPE III, PEDESTAL MNT, 1 BACKPLANE | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID<br>Item Description | | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $1,527,345.17 | | $1,707,501.50 | | $1,623,528.80 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $1,527,345.17 | | $1,707,501.50 | | $1,623,528.80 |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 UTILITIES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0865 0000700 1 | 385.000 | 177.30000 | 68,260.50 | 150.00000 | 57,750.00 | 193.03000 | 74,316.55 |
| UTILITIES DESIGN GROUP-GENERIC PAY ITEM 1 (CURED-IN-PLACE PIPE LINER, SEWER (0-6") - LF) | ZZ | | | | | | |
| 0870 0000700 2 | 1,178.000 | 48.20000 | 56,779.60 | 50.00000 | 58,900.00 | 64.09000 | 75,498.02 |
| UTILITIES DESIGN GROUP-GENERIC PAY ITEM 2 (CURED-IN-PLACE PIPE LINER, SEWER (8") - LF) | ZZ | | | | | | |
| 0875 0000700 3 | 500.000 | 71.20000 | 35,600.00 | 40.00000 | 20,000.00 | 75.74000 | 37,870.00 |
| UTILITIES DESIGN GROUP-GENERIC PAY ITEM 3 (CURED-IN-PLACE PIPE LINER, SEWER (10") - LF) | ZZ | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 UTILITIES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0880 0000700 4 | 582.000 | 99.29000 | 57,786.78 | 60.00000 | 34,920.00 | 75.74000 | 44,080.68 |
| UTILITIES DESIGN GROUP-GENERIC PAY ITEM 4 (CURED-IN-PLACE PIPE LINER, SEWER (12") - LF) | ZZ | | | | | | |
| 0885 0999 25 | (1.000) | 23,000.00000 | 23,000.00 | 23,000.00000 | 23,000.00 | 23,000.00000 | 23,000.00 |
| INITIAL CONTINGENCY AMOUNT, DO NOT BID | LS | | | | | | |
| 0890 1050 11223 | 4,292.000 | 119.30000 | 512,035.60 | 135.00000 | 579,420.00 | 121.31000 | 520,662.52 |
| UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" | LF | | | | | | |
| 0895 1050 11224 | 9,882.000 | 135.99000 | 1,343,853.18 | 100.00000 | 988,200.00 | 140.93000 | 1,392,670.26 |
| UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9" | LF | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 UTILITIES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0900 1050 11225 | 75.000 | 185.90000 | 13,942.50 | 250.00000 | 18,750.00 | 1,118.83000 | 83,912.25 |
| UTILITY PIPE, F&I, PVC, WATER / SEWER, 20 - 40.9" | LF | | | | | | |
| 0905 1050 11321 | 76.000 | 590.00000 | 44,840.00 | 2,000.00000 | 152,000.00 | 1,252.78000 | 95,211.28 |
| UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9" | LF | | | | | | |
| 0910 1050 16003 | 4,248.000 | 8.50000 | 36,108.00 | 10.00000 | 42,480.00 | 4.44000 | 18,861.12 |
| UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" | LF | | | | | | |
| 0915 1050 16004 | 9,813.000 | 9.50000 | 93,223.50 | 12.00000 | 117,756.00 | 4.41000 | 43,275.33 |
| UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" | LF | | | | | | |
| 0920 1050 16005 | 75.000 | 15.50000 | 1,162.50 | 15.00000 | 1,125.00 | 18.79000 | 1,409.25 |
| UTILITY PIPE,REMOVE & DISPOSE & DISPOSE, 20-49.9" | LF | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC<br>Unit Price | <br>Ext Amount | (2) GIBBS & REGISTER, INC.<br>Unit Price | <br>Ext Amount | (3) JR. DAVIS CONSTRUCTION CO., INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0004 UTILITIES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0925 1050 18003 | 3,974.000 | 9.95000 | 39,541.30 | 8.00000 | 31,792.00 | 7.74000 | 30,758.76 |
| UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" | LF | | | | | | |
| 0930 1050 18004 | 1,393.000 | 19.77000 | 27,539.61 | 12.00000 | 16,716.00 | 15.61000 | 21,744.73 |
| UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" | LF | | | | | | |
| 0935 1060 11221 | 4.000 | 4,890.00000 | 19,560.00 | 9,000.00000 | 36,000.00 | 6,963.69000 | 27,854.76 |
| UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 0 - 6' | EA | | | | | | |
| 0940 1060 11222 | 3.000 | 12,355.00000 | 37,065.00 | 18,000.00000 | 54,000.00 | 21,713.91000 | 65,141.73 |
| UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 UTILITIES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0945 1060 15 | 57.000 | 1,375.00000 | 78,375.00 | 600.00000 | 34,200.00 | 3,130.44000 | 178,435.08 |
| UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY | EA | | | | | | |
| 0950 1060 16 | 8.000 | 550.00000 | 4,400.00 | 2,100.00000 | 16,800.00 | 1,885.12000 | 15,080.96 |
| UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP | EA | | | | | | |
| 0955 1080 11304 | 4.000 | 1,477.00000 | 5,908.00 | 1,500.00000 | 6,000.00 | 1,902.78000 | 7,611.12 |
| UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY | EA | | | | | | |
| 0960 1080 11307 | 22.000 | 3,990.00000 | 87,780.00 | 6,000.00000 | 132,000.00 | 2,962.20000 | 65,168.40 |
| UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY | EA | | | | | | |

**Contract ID:** T5506 **Counties:** OSCEOLA

**Letting Date:** June 17, 2015 **District(s):** District 5

**Call Order:** 001 **Project(s):** N/A

**Contract Time:** 800 WORKING DAYS **Min:** **Max:**

**Contract Description:** SR 600 (JOHN YOUNG PKWY)

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) MASCI GENERAL CONTRACTORS, INC | | (2) GIBBS & REGISTER, INC. | | (3) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 UTILITIES | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0965 1080 11407 | 28.000 | 4,990.00000 | 139,720.00 | 6,100.00000 | 170,800.00 | 3,256.95000 | 91,194.60 |
| UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY | EA | | | | | | |
| 0970 1080 15 | 53.000 | 455.00000 | 24,115.00 | 200.00000 | 10,600.00 | 364.95000 | 19,342.35 |
| UTILITY FIXTURES, ADJUST & MODIFY | EA | | | | | | |
| **Section Totals:** | | | $2,750,596.07 | | $2,603,209.00 | | $2,933,099.75 |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $2,750,596.07 | | $2,603,209.00 | | $2,933,099.75 |
| **Contract Item Totals** | | | **$12,348,616.43** | | **$15,416,138.50** | | **$15,539,153.18** |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | **$0.00** | | **$0.00** |
| **Contract Grand Totals** | | | **$12,348,616.43** | | **$15,416,138.50** | | **15,539,153.18** |

**( ) indicates item is bid as Lump Sum**

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.