Call Order: 029 Contract ID: T6380 Counties: MIAMI-DADE

Letting Date: June 17, 2015 10:30 AM District(s): District 6

Contract Time: 280 WORKING DAYS Min: Max:

Contract Description: SR 5 (BISCAYNE BLVD) Project(s): 4852146P, 4852148P, N/A

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F590753039	WEEKLEY ASPHALT PAVING, INC.	$3,520,907.11	100.00%
2	F592023298	COMMUNITY ASPHALT CORP.	$3,577,050.38	101.59%
3	F591690152	H & R PAVING, INC.	$3,714,074.10	105.49%
4	F204804098	HALLEY ENGINEERING CONTRACTORS, INC.	$3,829,626.43	108.77%
5	F591115297	GENERAL ASPHALT CO., INC.	$3,854,720.09	109.48%
6	F592098662	RANGER CONSTRUCTION INDUSTRIES, INC.	$4,076,076.00	115.77%

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0101 1	(1.000)	67,268.00000	67,268.00	244,635.52000	244,635.52	156,404.00000	156,404.00
MOBILIZATION 41462435201	LS						
0010 0101 1	(1.000)	34,844.00000	34,844.00	130,177.31000	130,177.31	143,754.00000	143,754.00
MOBILIZATION 43076815201	LS						
0015 0102 1	(220.000)	114,806.00000	114,806.00	72,657.66000	72,657.66	143,754.00000	143,754.00
MAINTENANCE OF TRAFFIC 43076815201	DA						
0020 0102 1	(205.000)	174,000.00000	174,000.00	90,897.35000	90,897.35	143,754.00000	143,754.00
MAINTENANCE OF TRAFFIC 41462435201	DA						
0025 0102 14	504.000	30.00000	15,120.00	57.81000	29,136.24	50.00000	25,200.00
TRAFFIC CONTROL OFFICER	MH						
0030 0102 60	16,800.000	0.22000	3,696.00	0.24000	4,032.00	0.22000	3,696.00
WORK ZONE SIGN	ED						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0035 0102 74 1	100,744.000	0.12000	12,089.28	0.01000	1,007.44	0.12000	12,089.28
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0040 0102 74 2	1,360.000	0.30000	408.00	0.01000	13.60	0.30000	408.00
CHANNELIZING DEVICE, TYPE III, 6'	ED						
0045 0102 76	1,680.000	5.00000	8,400.00	0.01000	16.80	5.00000	8,400.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0050 0102 77	5,040.000	0.30000	1,512.00	0.33000	1,663.20	0.30000	1,512.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						
0055 0102 78	1,774.000	3.25000	5,765.50	3.89000	6,900.86	3.00000	5,322.00
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0060 0102 99	806.000	12.00000	9,672.00	13.34000	10,752.04	12.00000	9,672.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0065 0102104	3,360.000	5.09000	17,102.40	4.67000	15,691.20	4.20000	14,112.00
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						
0070 0102107 1	3,360.000	6.95000	23,352.00	4.67000	15,691.20	4.20000	14,112.00
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						
0075 0104 18	64.000	95.00000	6,080.00	66.70000	4,268.80	55.00000	3,520.00
INLET PROTECTION SYSTEM	EA						
0080 0107 1	37.100	10.00000	371.00	0.01000	0.37	100.00000	3,710.00
LITTER REMOVAL	AC						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0085 0107 2	18.480	10.00000	184.80	0.01000	0.18	100.00000	1,848.00
MOWING	AC						
0090 0109 71 3	340.000	40.00000	13,600.00	0.01000	3.40	85.00000	28,900.00
FIELD OFFICE, 900 SQ FT	DA						
0095 0110 1 1	(0.590)	27,680.00000	27,680.00	32,850.04000	32,850.04	10,000.00000	10,000.00
CLEARING & GRUBBING 43076815201	AC						
0100 0110 1 1	(0.220)	41,000.00000	41,000.00	6,503.31000	6,503.31	10,000.00000	10,000.00
CLEARING & GRUBBING 41462435201	AC						
0105 0110 86	(1.000)	1,220.74000	1,220.74	2,712.49000	2,712.49	2,000.00000	2,000.00
DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41462435201	LS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC. Unit Price	(1) Ext Amount	(2) COMMUNITY ASPHALT CORP. Unit Price	(2) Ext Amount	(3) H & R PAVING, INC. Unit Price	(3) Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0110 0120 71	(1.000)	12,000.00000	12,000.00	4,513.41000	4,513.41	30,000.00000	30,000.00
REGULAR EXCAVATION (3-R PROJECTS ONLY) 43076815201	LS						
0115 0120 71	(1.000)	19,000.00000	19,000.00	6,770.11000	6,770.11	30,000.00000	30,000.00
REGULAR EXCAVATION (3-R PROJECTS ONLY) 41462435201	LS						
0120 0160 4	2,917.000	5.85000	17,064.45	1.67000	4,871.39	4.00000	11,668.00
TYPE B STABILIZATION	SY						
0125 0285711	2,160.200	22.75000	49,144.55	26.74000	57,763.75	35.00000	75,607.00
OPTIONAL BASE, BASE GROUP 11	SY						
0130 0327 70 1	2,779.900	2.00000	5,559.80	4.09000	11,369.79	2.00000	5,559.80
MILLING EXIST ASPH PAVT, 1" AVG DEPTH	SY						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0135 0327 70 5	76,779.800	2.50000	191,949.50	4.37000	335,527.73	7.81000	599,650.24
MILLING EXIST ASPH PAVT, 2" AVG DEPTH	SY						
0140 0334 1 13	4,442.600	105.00000	466,473.00	83.38000	370,423.99	70.00000	310,982.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN						
0145 0337 7 73	4,478.900	130.00000	582,257.00	94.49000	423,211.26	70.00000	313,523.00
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, ARB	TN						
0150 0339 1	8.500	250.00000	2,125.00	277.92000	2,362.32	300.00000	2,550.00
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0155 0425 5	56.000	310.00000	17,360.00	444.67000	24,901.52	350.00000	19,600.00
MANHOLE, ADJUST	EA						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0160 0460 70 2	6,655.000	32.00000	212,960.00	28.90000	192,329.50	26.00000	173,030.00
ALUMINUM BULLET RAILINGS, DOUBLE RAIL	LF						
0165 0520 1 10	2,229.000	32.11000	71,573.19	22.94000	51,133.26	25.00000	55,725.00
CONCRETE CURB & GUTTER, TYPE F	LF						
0170 0520 5 41	338.000	31.50000	10,647.00	36.69000	12,401.22	35.00000	11,830.00
TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	LF						
0175 0520 70	66.000	36.50000	2,409.00	55.58000	3,668.28	50.00000	3,300.00
CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY						
0180 0522 1	455.000	47.40000	21,567.00	38.19000	17,376.45	45.00000	20,475.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC. Unit Price	(1) Ext Amount	(2) COMMUNITY ASPHALT CORP. Unit Price	(2) Ext Amount	(3) H & R PAVING, INC. Unit Price	(3) Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0185 0522 2	49.000	68.00000	3,332.00	54.47000	2,669.03	60.00000	2,940.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						
0190 0526 1 2	71.700	88.70000	6,359.79	47.80000	3,427.26	100.00000	7,170.00
PAVERS, ARCHITECTURAL, SIDEWALK	SY						
0195 0527 2	254.000	31.00000	7,874.00	38.91000	9,883.14	25.00000	6,350.00
DETECTABLE WARNINGS	SF						
0200 0536 1 1	138.000	16.50000	2,277.00	18.34000	2,530.92	16.50000	2,277.00
GUARDRAIL -ROADWAY	LF						
0205 0536 1 5	92.000	35.80000	3,293.60	39.80000	3,661.60	35.80000	3,293.60
GUARDRAIL- ROADWAY, THRIE BEAM	LF						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0210 0536 73	66.000	2.00000	132.00	2.22000	146.52	2.00000	132.00
GUARDRAIL REMOVAL	LF						
0215 0536 85 24	3.000	2,650.00000	7,950.00	2,945.94000	8,837.82	2,650.00000	7,950.00
GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	EA						
0220 0536 85 25	3.000	650.00000	1,950.00	722.59000	2,167.77	650.00000	1,950.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA						
0225 0635 2 11	21.000	659.22000	13,843.62	529.71000	11,123.91	477.00000	10,017.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0230 0710 11111	6.126	875.00000	5,360.25	805.97000	4,937.37	2,600.00000	15,927.60
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	NM						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0235 0710 11122	6,072.000	0.40000	2,428.80	0.39000	2,368.08	0.50000	3,036.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	LF						
0240 0710 11123	4,432.000	0.70000	3,102.40	0.67000	2,969.44	1.00000	4,432.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
0245 0710 11124	482.000	1.20000	578.40	1.00000	482.00	3.00000	1,446.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						
0250 0710 11125	3,018.000	1.40000	4,225.20	1.22000	3,681.96	3.00000	9,054.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	LF						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0255 0710 11131	7.832	380.00000	2,976.16	389.08000	3,047.27	1,320.00000	10,338.24
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	GM						
0260 0710 11151	926.000	0.30000	277.80	0.28000	259.28	1.00000	926.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	LF						
0265 0710 11160	74.000	40.00000	2,960.00	38.91000	2,879.34	50.00000	3,700.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0270 0710 11170	182.000	22.50000	4,095.00	27.79000	5,057.78	20.00000	3,640.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0275 0710 11211	4.910	875.00000	4,296.25	805.97000	3,957.31	3,000.00000	14,730.00
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	NM						
0280 0710 11222	2,671.000	0.40000	1,068.40	0.33000	881.43	0.50000	1,335.50
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	LF						
0285 0710 11224	1,132.000	1.20000	1,358.40	1.00000	1,132.00	3.00000	3,396.00
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						
0290 0999 25	(1.000)	19,150.00000	19,150.00	19,150.00000	19,150.00	19,150.00000	19,150.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 41462435201	LS						
0295 0999 25	(1.000)	30,850.00000	30,850.00	30,850.00000	30,850.00	30,850.00000	30,850.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43076815201	LS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID Item Description		(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$2,390,000.28		$2,314,336.22		$2,569,708.26
Life Cycle Costs:							
Section Total with LCC:			$2,390,000.28		$2,314,336.22		$2,569,708.26

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0300 0546 71	4.000	900.00000	3,600.00	500.25000	2,001.00	2,000.00000	8,000.00
RUMBLE STRIPS	PS						
0305 0639 1123	1.000	973.64000	973.64	4,557.87000	4,557.87	4,100.00000	4,100.00
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS						
0310 0700 1 11	35.000	290.00000	10,150.00	327.95000	11,478.25	500.00000	17,500.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0315 0700 1 12	7.000	765.00000	5,355.00	1,167.26000	8,170.82	800.00000	5,600.00
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0320 0700 1 31	7.000	975.00000	6,825.00	1,167.26000	8,170.82	900.00000	6,300.00
SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF	AS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0325 0700 1 50	7.000	175.00000	1,225.00	283.48000	1,984.36	300.00000	2,100.00
SINGLE POST SIGN, RELOCATE	AS						
0330 0700 1 60	33.000	30.00000	990.00	11.12000	366.96	100.00000	3,300.00
SINGLE POST SIGN, REMOVE	AS						
0335 0700 2 12	3.000	3,200.00000	9,600.00	3,279.44000	9,838.32	3,000.00000	9,000.00
MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0340 0700 2 14	2.000	4,400.00000	8,800.00	3,946.45000	7,892.90	3,000.00000	6,000.00
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS						
0345 0700 2 50	2.000	3,250.00000	6,500.00	2,834.78000	5,669.56	2,500.00000	5,000.00
MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	AS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0350 0700 2 60	1.000	460.00000	460.00	555.84000	555.84	500.00000	500.00
MULTI- POST SIGN, REMOVE	AS						
0355 0700 3101	4.000	150.00000	600.00	177.87000	711.48	100.00000	400.00
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA						
0360 0700 3501	2.000	130.00000	260.00	116.73000	233.46	100.00000	200.00
SIGN PANEL, RELOCATE, UP TO 12 SF	EA						
0365 0700 3601	4.000	50.00000	200.00	11.12000	44.48	50.00000	200.00
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
0370 0700 12 12	3.000	4,397.75000	13,193.25	4,363.33000	13,089.99	3,925.00000	11,775.00
SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS	AS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0375 0700 12 22	2.000	6,116.36000	12,232.72	7,065.26000	14,130.52	6,356.00000	12,712.00
SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS						
0380 0705 11 4	102.000	50.00000	5,100.00	42.80000	4,365.60	60.00000	6,120.00
DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"	EA						
0385 0706 3	1,855.000	3.50000	6,492.50	3.34000	6,195.70	3.00000	5,565.00
RETRO-REFLECTIVE PAVEMENT MARKERS	EA						
0390 0710 11290	328.000	1.50000	492.00	2.50000	820.00	2.00000	656.00
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	SF						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0395 0711 11123	2,213.000	1.90000	4,204.70	2.22000	4,912.86	1.50000	3,319.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF						
0400 0711 11124	439.000	2.90000	1,273.10	2.78000	1,220.42	3.00000	1,317.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF						
0405 0711 11125	1,708.000	3.70000	6,319.60	3.50000	5,978.00	3.00000	5,124.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF						
0410 0711 11151	760.000	1.10000	836.00	0.89000	676.40	1.00000	760.00
THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	LF						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0415 0711 11160	35.000	140.00000	4,900.00	111.17000	3,890.95	120.00000	4,200.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0420 0711 11170	113.000	80.00000	9,040.00	55.58000	6,280.54	60.00000	6,780.00
THERMOPLASTIC, STANDARD, WHITE, ARROW	EA						
0425 0711 11224	632.000	2.90000	1,832.80	2.78000	1,756.96	3.00000	1,896.00
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						
0430 0711 11251	40.000	1.10000	44.00	0.89000	35.60	1.00000	40.00
THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	LF						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC. Unit Price	(1) Ext Amount	(2) COMMUNITY ASPHALT CORP. Unit Price	(2) Ext Amount	(3) H & R PAVING, INC. Unit Price	(3) Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0435 0711 14160	43.000 EA	250.00000	10,750.00	177.87000	7,648.41	300.00000	12,900.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAGE							
0440 0711 14170	43.000 EA	125.00000	5,375.00	155.64000	6,692.52	100.00000	4,300.00
THERMOPLASTIC, PREFORMED, WHITE, ARROWS							
0445 0711 16111	4.283 NM	4,750.00000	20,344.25	4,780.21000	20,473.64	3,000.00000	12,849.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"							
0450 0711 16112	0.782 NM	5,800.00000	4,535.60	6,447.73000	5,042.12	3,000.00000	2,346.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"							

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0455 0711 16131	4.887	1,500.00000	7,330.50	1,500.76000	7,334.21	1,320.00000	6,450.84
THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						
0460 0711 16211	3.019	4,750.00000	14,340.25	4,780.21000	14,431.45	3,000.00000	9,057.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	NM						
0465 0711 16212	0.199	5,800.00000	1,154.20	6,447.73000	1,283.10	3,000.00000	597.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	NM						
Section Totals:			$185,329.11		$187,935.11		$176,964.34
Life Cycle Costs:							
Section Total with LCC:			$185,329.11		$187,935.11		$176,964.34

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 SIGNALIZATION		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0470 0110 86	(1.000)	1,220.74000	1,220.74	2,222.80000	2,222.80	1,500.00000	1,500.00
DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43076815201	LS						
0475 0630 2 12	3,961.000	14.99000	59,375.39	17.23000	68,248.03	15.50000	61,395.50
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0480 0632 7 1	5.000	4,269.63000	21,348.15	4,446.71000	22,233.55	4,000.00000	20,000.00
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI						
0485 0632 7 2	10.000	8.39000	83.90	5.56000	55.60	5.00000	50.00
SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 SIGNALIZATION		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0490 0635 2 11	59.000	542.31000	31,996.29	529.71000	31,252.89	477.00000	28,143.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0495 0646 1 11	14.000	932.67000	13,057.38	1,017.19000	14,240.66	915.00000	12,810.00
ALUMINUM SIGNALS POLE, PEDESTAL	EA						
0500 0646 1 60	8.000	203.46000	1,627.68	111.17000	889.36	100.00000	800.00
ALUMINUM SIGNALS POLE, REMOVE	EA						
0505 0649 31101	2.000	24,938.28000	49,876.56	27,252.75000	54,505.50	24,515.00000	49,030.00
STEEL MAST ARM,F&I, WIND SPEED-150,SINGLE ARM, W/0 LUMINAIRE-36	EA						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 SIGNALIZATION		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0510 0649 31102	1.000	22,027.90000	22,027.90	30,171.46000	30,171.46	27,141.00000	27,141.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46	EA						
0515 0649 31103	3.000	32,516.79000	97,550.37	37,463.50000	112,390.50	33,700.00000	101,100.00
MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60	EA						
0520 0649 31104	4.000	37,154.78000	148,619.12	41,465.53000	165,862.12	37,300.00000	149,200.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5	EA						
0525 0649 31105	1.000	38,179.86000	38,179.86	43,800.05000	43,800.05	39,400.00000	39,400.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-78	EA						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC. Unit Price	(1) Ext Amount	(2) COMMUNITY ASPHALT CORP. Unit Price	(2) Ext Amount	(3) H & R PAVING, INC. Unit Price	(3) Ext Amount
SECTION: 0003 SIGNALIZATION		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0530 0649 31999	1.000	55,805.30000	55,805.30	54,583.31000	54,583.31	49,100.00000	49,100.00
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	EA						
0535 0649 36300	12.000	1,529.38000	18,352.56	1,517.44000	18,209.28	1,365.00000	16,380.00
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	EA						
0540 0650 1311	38.000	781.38000	29,692.44	1,000.51000	38,019.38	900.00000	34,200.00
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	AS						
0545 0650 1411	1.000	969.63000	969.63	1,241.74000	1,241.74	1,117.00000	1,117.00
TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	AS						
0550 0650 1511	9.000	1,157.88000	10,420.92	1,569.69000	14,127.21	1,412.00000	12,708.00
TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	AS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC. Unit Price	(1) Ext Amount	(2) COMMUNITY ASPHALT CORP. Unit Price	(2) Ext Amount	(3) H & R PAVING, INC. Unit Price	(3) Ext Amount
SECTION: 0003 SIGNALIZATION		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0555 0653 1 11	14.000	474.25000	6,639.50	805.97000	11,283.58	725.00000	10,150.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS						
0560 0653 1 12	2.000	872.53000	1,745.06	1,167.26000	2,334.52	1,050.00000	2,100.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS						
0565 0653 1 60	2.000	101.73000	203.46	111.17000	222.34	100.00000	200.00
PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS						
0570 0660 2101	24.000	740.74000	17,777.76	889.34000	21,344.16	800.00000	19,200.00
LOOP ASSEMBLY- F&I, TYPE A	AS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 SIGNALIZATION		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0575 0665 1 11	5.000	194.20000	971.00	305.72000	1,528.60	275.00000	1,375.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA						
0580 0665 1 12	1.000	4,445.16000	4,445.16	4,689.05000	4,689.05	4,218.00000	4,218.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	EA						
0585 0670 5400	5.000	1,352.84000	6,764.20	1,661.96000	8,309.80	1,495.00000	7,475.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS						
0590 0700 3201	18.000	363.22000	6,537.96	611.98000	11,015.64	551.00000	9,918.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						
0595 0700 5 22	7.000	2,657.90000	18,605.30	4,140.99000	28,986.93	3,725.00000	26,075.00
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 LANDSCAPE / PERIPHERAL		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0600 0700 5 50	5.000	1,243.15000	6,215.75	1,283.98000	6,419.90	1,155.00000	5,775.00
INTERNALLY ILLUMINATED SIGN, RELOCATE	EA						
0605 0700 5 60	2.000	305.19000	610.38	416.87000	833.74	375.00000	750.00
INTERNALLY ILLUMINATED SIGN, REMOVE	EA						
Section Totals:			$670,719.72		$769,021.70		$691,310.50
Life Cycle Costs:							
Section Total with LCC:			$670,719.72		$769,021.70		$691,310.50

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) H & R PAVING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 LANDSCAPE / PERIPHERAL		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0610 0580 1 1	(1.000)	102,500.00000	102,500.00	88,934.11000	88,934.11	81,723.00000	81,723.00
LANDSCAPE COMPLETE- SMALL PLANTS 43076815201	LS						
0615 0580 1 2	(1.000)	99,643.00000	99,643.00	110,681.29000	110,681.29	99,563.00000	99,563.00
LANDSCAPE COMPLETE- LARGE PLANTS 43076815201	LS						
0620 0590 70	(1.000)	68,500.00000	68,500.00	100,050.88000	100,050.88	90,000.00000	90,000.00
IRRIGATION SYSTEM 43076815201	LS						
Section Totals:			$270,643.00		$299,666.28		$271,286.00
Life Cycle Costs:							
Section Total with LCC:			$270,643.00		$299,666.28		$271,286.00

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC. Unit Price	(1) Ext Amount	(2) COMMUNITY ASPHALT CORP. Unit Price	(2) Ext Amount	(3) H & R PAVING, INC. Unit Price	(3) Ext Amount
SECTION: 0005 UTILITIES		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0625 0425 5 1	2.000	425.00000	850.00	500.25000	1,000.50	500.00000	1,000.00
MANHOLE, ADJUST, UTILITIES	EA						
0630 0425 6	11.000	260.00000	2,860.00	416.87000	4,585.57	300.00000	3,300.00
VALVE BOXES, ADJUST	EA						
0635 0999 25	(1.000)	505.00000	505.00	505.00000	505.00	505.00000	505.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 41462435601	LS						
Section Totals:			$4,215.00		$6,091.07		$4,805.00
Life Cycle Costs:							
Section Total with LCC:			$4,215.00		$6,091.07		$4,805.00
Contract Item Totals			**$3,520,907.11**		**$3,577,050.38**		**$3,714,074.10**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Contract Grand Totals	**$3,520,907.11**	**$3,577,050.38**	**3,714,074.10**

( ) indicates item is bid as Lump Sum

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0101 1	(1.000)	184,000.00000	184,000.00	120,000.00000	120,000.00	137,500.00000	137,500.00
MOBILIZATION 41462435201	LS						
0010 0101 1	(1.000)	184,000.00000	184,000.00	120,000.00000	120,000.00	137,500.00000	137,500.00
MOBILIZATION 43076815201	LS						
0015 0102 1	(220.000)	130,000.00000	130,000.00	120,000.00000	120,000.00	58,010.00000	58,010.00
MAINTENANCE OF TRAFFIC 43076815201	DA						
0020 0102 1	(205.000)	130,000.00000	130,000.00	120,000.00000	120,000.00	58,010.00000	58,010.00
MAINTENANCE OF TRAFFIC 41462435201	DA						
0025 0102 14	504.000	65.00000	32,760.00	60.00000	30,240.00	63.00000	31,752.00
TRAFFIC CONTROL OFFICER	MH						
0030 0102 60	16,800.000	0.25000	4,200.00	0.24000	4,032.00	0.30000	5,040.00
WORK ZONE SIGN	ED						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0035 0102 74 1	100,744.000	0.14000	14,104.16	0.14000	14,104.16	0.15000	15,111.60
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0040 0102 74 2	1,360.000	0.35000	476.00	0.33000	448.80	0.30000	408.00
CHANNELIZING DEVICE, TYPE III, 6'	ED						
0045 0102 76	1,680.000	6.00000	10,080.00	6.00000	10,080.00	7.00000	11,760.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0050 0102 77	5,040.000	0.30000	1,512.00	0.33000	1,663.20	0.30000	1,512.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						
0055 0102 78	1,774.000	3.50000	6,209.00	4.00000	7,096.00	4.10000	7,273.40
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0060 0102 99	806.000	14.00000	11,284.00	14.00000	11,284.00	16.30000	13,137.80
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0065 0102104	3,360.000	5.09000	17,102.40	5.00000	16,800.00	5.95000	19,992.00
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						
0070 0102107 1	3,360.000	6.95000	23,352.00	5.00000	16,800.00	8.10000	27,216.00
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						
0075 0104 18	64.000	100.00000	6,400.00	60.00000	3,840.00	100.00000	6,400.00
INLET PROTECTION SYSTEM	EA						
0080 0107 1	37.100	0.01000	0.37	1.00000	37.10	43.00000	1,595.30
LITTER REMOVAL	AC						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0085 0107 2	18.480	0.01000	0.18	1.00000	18.48	320.00000	5,913.60
MOWING	AC						
0090 0109 71 3	340.000	0.01000	3.40	1.00000	340.00	75.00000	25,500.00
FIELD OFFICE, 900 SQ FT	DA						
0095 0110 1 1	(0.590)	46,100.00000	46,100.00	12,000.00000	12,000.00	54,000.00000	54,000.00
CLEARING & GRUBBING 43076815201	AC						
0100 0110 1 1	(0.220)	46,100.00000	46,100.00	12,000.00000	12,000.00	54,000.00000	54,000.00
CLEARING & GRUBBING 41462435201	AC						
0105 0110 86	(1.000)	1,300.00000	1,300.00	1,000.00000	1,000.00	1,420.00000	1,420.00
DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41462435201	LS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0110 0120 71	(1.000)	15,000.00000	15,000.00	14,000.00000	14,000.00	14,000.00000	14,000.00
REGULAR EXCAVATION (3-R PROJECTS ONLY) 43076815201	LS						
0115 0120 71	(1.000)	15,000.00000	15,000.00	14,000.00000	14,000.00	26,400.00000	26,400.00
REGULAR EXCAVATION (3-R PROJECTS ONLY) 41462435201	LS						
0120 0160 4	2,917.000	0.01000	29.17	5.00000	14,585.00	12.55000	36,608.35
TYPE B STABILIZATION	SY						
0125 0285711	2,160.200	38.00000	82,087.60	32.00000	69,126.40	24.95000	53,896.99
OPTIONAL BASE, BASE GROUP 11	SY						
0130 0327 70 1	2,779.900	2.25000	6,254.78	2.25000	6,254.78	3.80000	10,563.62
MILLING EXIST ASPH PAVT, 1" AVG DEPTH	SY						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0135 0327 70 5	76,779.800	2.25000	172,754.55	2.25000	172,754.55	5.25000	403,093.95
MILLING EXIST ASPH PAVT, 2" AVG DEPTH	SY						
0140 0334 1 13	4,442.600	105.00000	466,473.00	105.00000	466,473.00	110.00000	488,686.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN						
0145 0337 7 73	4,478.900	130.50000	584,496.45	135.00000	604,651.50	130.00000	582,257.00
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, ARB	TN						
0150 0339 1	8.500	350.00000	2,975.00	600.00000	5,100.00	420.00000	3,570.00
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0155 0425 5	56.000	300.00000	16,800.00	400.00000	22,400.00	280.00000	15,680.00
MANHOLE, ADJUST	EA						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0160	0460 70 2	6,655.000	38.50000	256,217.50	46.00000	306,130.00	30.00000	199,650.00
ALUMINUM BULLET RAILINGS, DOUBLE RAIL		LF						
0165	0520 1 10	2,229.000	40.00000	89,160.00	33.00000	73,557.00	35.00000	78,015.00
CONCRETE CURB & GUTTER, TYPE F		LF						
0170	0520 5 41	338.000	35.00000	11,830.00	66.00000	22,308.00	87.00000	29,406.00
TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE		LF						
0175	0520 70	66.000	35.00000	2,310.00	150.00000	9,900.00	190.00000	12,540.00
CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH		SY						
0180	0522 1	455.000	45.00000	20,475.00	44.00000	20,020.00	74.00000	33,670.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		SY						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0185 0522 2	49.000	53.00000	2,597.00	66.00000	3,234.00	180.00000	8,820.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						
0190 0526 1 2	71.700	100.00000	7,170.00	115.00000	8,245.50	77.00000	5,520.90
PAVERS, ARCHITECTURAL, SIDEWALK	SY						
0195 0527 2	254.000	45.00000	11,430.00	26.00000	6,604.00	32.00000	8,128.00
DETECTABLE WARNINGS	SF						
0200 0536 1 1	138.000	16.50000	2,277.00	36.00000	4,968.00	19.20000	2,649.60
GUARDRAIL -ROADWAY	LF						
0205 0536 1 5	92.000	35.80000	3,293.60	210.00000	19,320.00	42.00000	3,864.00
GUARDRAIL- ROADWAY, THRIE BEAM	LF						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0210 0536 73	66.000	2.00000	132.00	6.00000	396.00	2.35000	155.10
GUARDRAIL REMOVAL	LF						
0215 0536 85 24	3.000	2,650.00000	7,950.00	3,200.00000	9,600.00	3,080.00000	9,240.00
GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	EA						
0220 0536 85 25	3.000	650.00000	1,950.00	1,200.00000	3,600.00	760.00000	2,280.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA						
0225 0635 2 11	21.000	660.00000	13,860.00	525.00000	11,025.00	770.00000	16,170.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0230 0710 11111	6.126	725.00000	4,441.35	800.00000	4,900.80	850.00000	5,207.10
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	NM						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0235 0710 11122	6,072.000	0.35000	2,125.20	0.38000	2,307.36	0.40000	2,428.80
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	LF						
0240 0710 11123	4,432.000	0.60000	2,659.20	0.66000	2,925.12	0.70000	3,102.40
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
0245 0710 11124	482.000	0.90000	433.80	1.00000	482.00	1.05000	506.10
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						
0250 0710 11125	3,018.000	1.10000	3,319.80	1.20000	3,621.60	1.30000	3,923.40
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	LF						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0255 0710 11131	7.832	350.00000	2,741.20	385.00000	3,015.32	410.00000	3,211.12
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	GM						
0260 0710 11151	926.000	0.25000	231.50	0.28000	259.28	0.30000	277.80
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	LF						
0265 0710 11160	74.000	35.00000	2,590.00	38.00000	2,812.00	41.00000	3,034.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0270 0710 11170	182.000	25.00000	4,550.00	28.00000	5,096.00	29.00000	5,278.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0275 0710 11211	4.910	725.00000	3,559.75	800.00000	3,928.00	850.00000	4,173.50
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	NM						
0280 0710 11222	2,671.000	0.30000	801.30	0.33000	881.43	0.35000	934.85
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	LF						
0285 0710 11224	1,132.000	0.90000	1,018.80	1.00000	1,132.00	1.05000	1,188.60
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						
0290 0999 25	(1.000)	19,150.00000	19,150.00	19,150.00000	19,150.00	19,150.00000	19,150.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 41462435201	LS						
0295 0999 25	(1.000)	30,850.00000	30,850.00	30,850.00000	30,850.00	30,850.00000	30,850.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43076815201	LS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID Item Description		(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$2,719,978.06		$2,591,397.38		$2,801,181.88
Life Cycle Costs:							
Section Total with LCC:			$2,719,978.06		$2,591,397.38		$2,801,181.88

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0300 0546 71	4.000	2,500.00000	10,000.00	2,000.00000	8,000.00	1,774.05000	7,096.20
RUMBLE STRIPS	PS						
0305 0639 1123	1.000	973.64000	973.64	4,500.00000	4,500.00	1,130.00000	1,130.00
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS						
0310 0700 1 11	35.000	295.00000	10,325.00	330.00000	11,550.00	340.00000	11,900.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0315 0700 1 12	7.000	1,050.00000	7,350.00	1,155.00000	8,085.00	1,220.00000	8,540.00
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0320 0700 1 31	7.000	1,050.00000	7,350.00	1,155.00000	8,085.00	1,220.00000	8,540.00
SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF	AS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0325 0700 1 50	7.000	255.00000	1,785.00	280.00000	1,960.00	300.00000	2,100.00
SINGLE POST SIGN, RELOCATE	AS						
0330 0700 1 60	33.000	10.00000	330.00	11.00000	363.00	11.65000	384.45
SINGLE POST SIGN, REMOVE	AS						
0335 0700 2 12	3.000	2,950.00000	8,850.00	3,245.00000	9,735.00	3,430.00000	10,290.00
MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0340 0700 2 14	2.000	3,550.00000	7,100.00	3,900.00000	7,800.00	4,130.00000	8,260.00
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS						
0345 0700 2 50	2.000	2,550.00000	5,100.00	2,800.00000	5,600.00	2,970.00000	5,940.00
MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	AS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0350 0700 2 60	1.000	500.00000	500.00	600.00000	600.00	580.00000	580.00
MULTI- POST SIGN, REMOVE	AS						
0355 0700 3101	4.000	160.00000	640.00	180.00000	720.00	190.00000	760.00
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA						
0360 0700 3501	2.000	105.00000	210.00	115.00000	230.00	120.00000	240.00
SIGN PANEL, RELOCATE, UP TO 12 SF	EA						
0365 0700 3601	4.000	10.00000	40.00	11.00000	44.00	11.65000	46.60
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
0370 0700 12 12	3.000	4,400.00000	13,200.00	4,400.00000	13,200.00	5,120.00000	15,360.00
SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS	AS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0375 0700 12 22	2.000	6,200.00000	12,400.00	7,000.00000	14,000.00	7,120.00000	14,240.00
SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS						
0380 0705 11 4	102.000	38.50000	3,927.00	44.00000	4,488.00	53.00000	5,406.00
DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"	EA						
0385 0706 3	1,855.000	3.00000	5,565.00	3.30000	6,121.50	3.55000	6,585.25
RETRO-REFLECTIVE PAVEMENT MARKERS	EA						
0390 0710 11290	328.000	2.25000	738.00	2.50000	820.00	2.65000	869.20
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	SF						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0395 0711 11123	2,213.000	2.00000	4,426.00	2.20000	4,868.60	2.35000	5,200.55
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF						
0400 0711 11124	439.000	2.50000	1,097.50	2.75000	1,207.25	2.95000	1,295.05
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF						
0405 0711 11125	1,708.000	3.15000	5,380.20	3.50000	5,978.00	3.70000	6,319.60
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF						
0410 0711 11151	760.000	0.80000	608.00	1.00000	760.00	0.95000	722.00
THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	LF						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0415 0711 11160	35.000	100.00000	3,500.00	110.00000	3,850.00	120.00000	4,200.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0420 0711 11170	113.000	50.00000	5,650.00	55.00000	6,215.00	59.00000	6,667.00
THERMOPLASTIC, STANDARD, WHITE, ARROW	EA						
0425 0711 11224	632.000	2.50000	1,580.00	2.75000	1,738.00	2.95000	1,864.40
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						
0430 0711 11251	40.000	0.80000	32.00	1.00000	40.00	0.95000	38.00
THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	LF						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0435 0711 14160	43.000	160.00000	6,880.00	175.00000	7,525.00	190.00000	8,170.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA						
0440 0711 14170	43.000	140.00000	6,020.00	155.00000	6,665.00	160.00000	6,880.00
THERMOPLASTIC, PREFORMED, WHITE, ARROWS	EA						
0445 0711 16111	4.283	4,300.00000	18,416.90	4,730.00000	20,258.59	5,060.00000	21,671.98
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	NM						
0450 0711 16112	0.782	5,800.00000	4,535.60	6,400.00000	5,004.80	6,820.00000	5,333.24
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	NM						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 SIGNING		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0455 0711 16131	4.887	1,350.00000	6,597.45	1,500.00000	7,330.50	1,590.00000	7,770.33
THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						
0460 0711 16211	3.019	4,300.00000	12,981.70	4,730.00000	14,279.87	5,060.00000	15,276.14
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	NM						
0465 0711 16212	0.199	5,800.00000	1,154.20	6,400.00000	1,273.60	6,820.00000	1,357.18
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	NM						
Section Totals:			$175,243.19		$192,895.71		$201,033.17
Life Cycle Costs:							
Section Total with LCC:			$175,243.19		$192,895.71		$201,033.17

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 SIGNALIZATION		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0470 0110 86	(1.000)	1,220.74000	1,220.74	3,000.00000	3,000.00	1,420.00000	1,420.00
DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43076815201	LS						
0475 0630 2 12	3,961.000	14.99000	59,375.39	17.00000	67,337.00	17.45000	69,119.45
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0480 0632 7 1	5.000	4,270.00000	21,350.00	4,400.00000	22,000.00	4,970.00000	24,850.00
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI						
0485 0632 7 2	10.000	8.39000	83.90	6.00000	60.00	9.75000	97.50
SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 SIGNALIZATION		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0490 0635 2 11	59.000	542.31000	31,996.29	525.00000	30,975.00	630.00000	37,170.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0495 0646 1 11	14.000	932.67000	13,057.38	1,000.00000	14,000.00	1,090.00000	15,260.00
ALUMINUM SIGNALS POLE, PEDESTAL	EA						
0500 0646 1 60	8.000	203.46000	1,627.68	110.00000	880.00	240.00000	1,920.00
ALUMINUM SIGNALS POLE, REMOVE	EA						
0505 0649 31101	2.000	24,938.28000	49,876.56	27,000.00000	54,000.00	29,000.00000	58,000.00
STEEL MAST ARM,F&I, WIND SPEED-150,SINGLE ARM, W/0 LUMINAIRE-36	EA						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 SIGNALIZATION		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0510 0649 31102	1.000	22,027.90000	22,027.90	30,000.00000	30,000.00	25,600.00000	25,600.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46	EA						
0515 0649 31103	3.000	32,516.79000	97,550.37	37,000.00000	111,000.00	37,900.00000	113,700.00
MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60	EA						
0520 0649 31104	4.000	37,154.78000	148,619.12	41,000.00000	164,000.00	43,300.00000	173,200.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5	EA						
0525 0649 31105	1.000	38,179.86000	38,179.86	43,000.00000	43,000.00	44,400.00000	44,400.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-78	EA						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 SIGNALIZATION		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0530 0649 31999	1.000	55,805.30000	55,805.30	54,000.00000	54,000.00	65,000.00000	65,000.00
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	EA						
0535 0649 36300	12.000	1,529.38000	18,352.56	1,500.00000	18,000.00	1,780.00000	21,360.00
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	EA						
0540 0650 1311	38.000	781.38000	29,692.44	1,000.00000	38,000.00	910.00000	34,580.00
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	AS						
0545 0650 1411	1.000	969.63000	969.63	1,200.00000	1,200.00	1,130.00000	1,130.00
TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	AS						
0550 0650 1511	9.000	1,157.88000	10,420.92	1,550.00000	13,950.00	1,350.00000	12,150.00
TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	AS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 SIGNALIZATION		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0555 0653 1 11	14.000	474.25000	6,639.50	800.00000	11,200.00	550.00000	7,700.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS						
0560 0653 1 12	2.000	872.53000	1,745.06	1,200.00000	2,400.00	1,020.00000	2,040.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS						
0565 0653 1 60	2.000	101.73000	203.46	200.00000	400.00	120.00000	240.00
PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS						
0570 0660 2101	24.000	740.74000	17,777.76	880.00000	21,120.00	860.00000	20,640.00
LOOP ASSEMBLY- F&I, TYPE A	AS						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 SIGNALIZATION		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0575 0665 1 11	5.000	194.20000	971.00	300.00000	1,500.00	230.00000	1,150.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA						
0580 0665 1 12	1.000	4,445.16000	4,445.16	4,800.00000	4,800.00	5,170.00000	5,170.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	EA						
0585 0670 5400	5.000	1,352.84000	6,764.20	1,650.00000	8,250.00	1,570.00000	7,850.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS						
0590 0700 3201	18.000	400.00000	7,200.00	600.00000	10,800.00	420.00000	7,560.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						
0595 0700 5 22	7.000	2,700.00000	18,900.00	4,100.00000	28,700.00	3,090.00000	21,630.00
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA						

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 LANDSCAPE / PERIPHERAL		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0600 0700 5 50	5.000	1,300.00000	6,500.00	1,270.00000	6,350.00	1,450.00000	7,250.00
INTERNALLY ILLUMINATED SIGN, RELOCATE	EA						
0605 0700 5 60	2.000	306.00000	612.00	500.00000	1,000.00	360.00000	720.00
INTERNALLY ILLUMINATED SIGN, REMOVE	EA						
Section Totals:			$671,964.18		$761,922.00		$780,906.95
Life Cycle Costs:							
Section Total with LCC:			$671,964.18		$761,922.00		$780,906.95

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 LANDSCAPE / PERIPHERAL		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0610 0580 1 1	(1.000)	86,000.00000	86,000.00	90,000.00000	90,000.00	95,100.00000	95,100.00
LANDSCAPE COMPLETE- SMALL PLANTS 43076815201	LS						
0615 0580 1 2	(1.000)	76,036.00000	76,036.00	110,000.00000	110,000.00	116,000.00000	116,000.00
LANDSCAPE COMPLETE- LARGE PLANTS 43076815201	LS						
0620 0590 70	(1.000)	94,500.00000	94,500.00	102,000.00000	102,000.00	79,700.00000	79,700.00
IRRIGATION SYSTEM 43076815201	LS						
Section Totals:			$256,536.00		$302,000.00		$290,800.00
Life Cycle Costs:							
Section Total with LCC:			$256,536.00		$302,000.00		$290,800.00

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 UTILITIES		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0625 0425 5 1	2.000	500.00000	1,000.00	800.00000	1,600.00	280.00000	560.00
MANHOLE, ADJUST, UTILITIES	EA						
0630 0425 6	11.000	400.00000	4,400.00	400.00000	4,400.00	99.00000	1,089.00
VALVE BOXES, ADJUST	EA						
0635 0999 25	(1.000)	505.00000	505.00	505.00000	505.00	505.00000	505.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 41462435601	LS						
Section Totals:			$5,905.00		$6,505.00		$2,154.00
Life Cycle Costs:							
Section Total with LCC:			$5,905.00		$6,505.00		$2,154.00
Contract Item Totals			**$3,829,626.43**		**$3,854,720.09**		**$4,076,076.00**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**

Contract ID: T6380 **Counties:** MIAMI-DADE

Letting Date: June 17, 2015 **District(s):** District 6

Call Order: 029 **Project(s):** 4852146P, 4852148P, N/A

Contract Time: 280 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5 (BISCAYNE BLVD)

Contract Grand Totals	**$3,829,626.43**	**$3,854,720.09**	**4,076,076.00**

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2015.07.01 08:38:39 -04'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.