VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T1601 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, widening, base work, curb and gutters,
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) guardrail, sidewalks, signalization and signing and pavement marking on SR 539.

FINPROJ(S) : 42910615201 (*) F.A. NO. : 0785005U COUNTIES : POLK

LOCAL NAME : SR 539 FROM PEAR STREET TO W ELLIOT STREET ROAD NAME : SR 539
PROJ LIMITS : FROM PEAR STREET TO W ELLIOT STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PREFERRED MATERIALS INC.	Responsive	Winning bid	$ 2,560,714.80	0.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 2,591,103.11	1.18%
3	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 3,090,701.01	20.69%

CALL ORDER : 003 PROPOSAL ID : T1601 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, widening, base work, curb and gutters,
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) guardrail, sidewalks, signalization and signing and pavement marking on SR 539.

FINPROJ(S) : 42910615201 (*) F.A. NO. : 0785005U COUNTIES : POLK

LOCAL NAME : SR 539 FROM PEAR STREET TO W ELLIOT STREET ROAD NAME : SR 539
PROJ LIMITS : FROM PEAR STREET TO W ELLIOT STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42910615201	LUMP	185000.00000	185000.00	275329.10000	275329.10	32000.00000	32000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42910615201	180.000 LS	150000.00000	150000.00	103663.04000	103663.04	190000.00000	190000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	8.000 CY	20.00000	160.00	20.00000	160.00	60.00000	480.00
0020 0102 14 TRAFFIC CONTROL OFFICER	396.000 MH	41.80000	16552.80	45.00000	17820.00	55.00000	21780.00
0025 0102 60 WORK ZONE SIGN	24260.000 ED	0.26000	6307.60	0.26000	6307.60	0.45000	10917.00
0030 0102 61 BUSINESS SIGN	1.000 EA	150.00000	150.00	70.00000	70.00	75.00000	75.00
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	144.000 LF	36.00000	5184.00	36.71000	5286.24	46.00000	6624.00
0040 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	720.000 LF	6.00000	4320.00	7.20000	5184.00	9.00000	6480.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	27960.000 ED	0.15000	4194.00	0.14000	3914.40	0.15000	4194.00
0050 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	456.000 LF	5.00000	2280.00	5.00000	2280.00	28.00000	12768.00
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	300.000 ED	7.00000	2100.00	7.00000	2100.00	6.00000	1800.00

CALL ORDER: 003 PROPOSAL ID: T1601 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6660.000 ED	0.27000	1798.20	0.27000	1798.20	0.30000	1998.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1780.000 EA	2.80000	4984.00	2.78000	4948.40	3.95000	7031.00
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	540.000 ED	6.60000	3564.00	6.58000	3553.20	8.39000	4530.60
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	540.000 ED	7.90000	4266.00	7.89000	4260.60	10.05000	5427.00
0080 0104 18 INLET PROTECTION SYSTEM	63.000 EA	65.00000	4095.00	105.00000	6615.00	100.42000	6326.46
0085 0107 1 LITTER REMOVAL	45.000 AC	85.00000	3825.00	25.00000	1125.00	156.90000	7060.50
0090 0107 2 MOWING	19.920 AC	180.00000	3585.60	40.00000	796.80	156.90000	3125.45
0095 0110 1 1 CLEARING & GRUBBING 42910615201	0.523 LS	29250.00000	29250.00	30100.00000	30100.00	22000.00000	22000.00
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2218.000 SY	9.80000	21736.40	9.80000	21736.40	17.00000	37706.00
0105 0120 1 REGULAR EXCAVATION	742.000 CY	18.50000	13727.00	18.50000	13727.00	26.50000	19663.00
0110 0120 4 SUBSOIL EXCAVATION	213.000 CY	17.50000	3727.50	17.50000	3727.50	23.00000	4899.00
0115 0120 6 EMBANKMENT	477.000 CY	20.00000	9540.00	20.00000	9540.00	63.00000	30051.00
0120 0160 4 TYPE B STABILIZATION	2384.000 SY	21.40000	51017.60	21.40000	51017.60	28.00000	66752.00
0125 0285710 OPTIONAL BASE, BASE GROUP 10	1642.000 SY	37.50000	61575.00	37.50000	61575.00	71.00000	116582.00
0130 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	50700.000 SY	2.30000	116610.00	2.37000	120159.00	2.50000	126750.00
0135 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	13623.000 SY	2.55000	34738.65	4.60000	62665.80	5.60000	76288.80
0140 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	4545.400 TN	106.75000	485221.45	90.05000	409313.27	116.00000	527266.40

CALL ORDER: 003 PROPOSAL ID: T1601 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0145 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	5451.600 TN	105.80000	576779.28	112.91000	615540.16	122.00000	665095.20
0150 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	25.800 TN	225.75000	5824.35	124.93000	3223.19	300.00000	7740.00
0155 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	66.000 LF	142.40000	9398.40	85.00000	5610.00	209.00000	13794.00
0160 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2877.000 LF	19.80000	56964.60	19.80000	56964.60	46.00000	132342.00
0165 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	530.000 LF	25.50000	13515.00	25.50000	13515.00	64.00000	33920.00
0170 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1012.000 SY	44.00000	44528.00	44.00000	44528.00	81.00000	81972.00
0175 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	102.000 SY	51.00000	5202.00	51.00000	5202.00	110.00000	11220.00
0180 0527 2 DETECTABLE WARNINGS	625.000 SF	23.00000	14375.00	23.00000	14375.00	26.00000	16250.00
0185 0536 1 1 GUARDRAIL -ROADWAY	412.500 LF	19.25000	7940.63	15.50000	6393.75	31.20000	12870.00
0190 0536 7 SPECIAL GUARDRAIL POST	12.000 EA	140.00000	1680.00	275.00000	3300.00	156.00000	1872.00
0195 0536 73 GUARDRAIL REMOVAL	328.000 LF	3.00000	984.00	1.40000	459.20	6.25000	2050.00
0200 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2200.00000	4400.00	1900.00000	3800.00	2600.00000	5200.00
0205 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	700.00000	1400.00	650.00000	1300.00	875.00000	1750.00
0210 0570 1 2 PERFORMANCE TURF, SOD	1703.400 SY	1.95000	3321.63	1.95000	3321.63	9.70000	16522.98
0215 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	7.540 NM	715.50000	5394.87	715.51000	5394.95	1070.00000	8067.80
0220 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1954.000 LF	0.35000	683.90	0.36000	703.44	0.45000	879.30

CALL ORDER: 003 PROPOSAL ID: T1601 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0225 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	8088.000 LF	0.75000	6066.00	0.75000	6066.00	0.85000	6874.80
0230 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	146.000 LF	1.10000	160.60	1.12000	163.52	1.40000	204.40
0235 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1778.000 LF	1.50000	2667.00	1.49000	2649.22	1.75000	3111.50
0240 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	6.312 GM	409.25000	2583.19	409.11000	2582.30	440.00000	2777.28
0245 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	444.000 LF	0.75000	333.00	0.73000	324.12	0.45000	199.80
0250 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	20.000 EA	47.00000	940.00	47.02000	940.40	50.75000	1015.00
0255 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	138.000 EA	37.15000	5126.70	37.15000	5126.70	31.50000	4347.00
0260 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.812 NM	715.50000	5589.49	715.33000	5588.16	1075.00000	8397.90
0265 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	220.000 LF	1.05000	231.00	1.07000	235.40	1.40000	308.00
0270 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1280.000 LF	0.75000	960.00	0.73000	934.40	0.45000	576.00
0275 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42910615201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,056,558.44		$ 2,087,014.29		$ 2,439,932.17

CALL ORDER: 003 PROPOSAL ID: T1601 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0002 SIGNING							
0280 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	51.000 AS	175.80000	8965.80	175.79000	8965.29	230.00000	11730.00
0285 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	22.000 AS	481.10000	10584.20	481.09000	10583.98	1150.00000	25300.00
0290 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	150.15000	150.15	150.17000	150.17	140.00000	140.00
0295 0700 1 60 SINGLE POST SIGN, REMOVE	40.000 AS	10.15000	406.00	10.16000	406.40	1.25000	50.00
0300 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	1.000 AS	6259.00000	6259.00	6258.98000	6258.98	7600.00000	7600.00
0305 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	1.000 AS	287.50000	287.50	287.50000	287.50	475.00000	475.00
0310 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	6.000 EA	20.30000	121.80	20.31000	121.86	19.00000	114.00
0315 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	6.000 EA	3720.25000	22321.50	3720.24000	22321.44	4700.00000	28200.00
0320 0700 11391 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	1.000 AS	4013.85000	4013.85	4013.84000	4013.84	5100.00000	5100.00
0325 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	13.000 EA	49.50000	643.50	49.51000	643.63	82.75000	1075.75
0330 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	890.000 EA	2.80000	2492.00	2.78000	2474.20	4.90000	4361.00
0335 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	43.700 SF	0.75000	32.78	0.74000	32.34	1.90000	83.03
0340 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	237.300 SF	0.75000	177.98	0.74000	175.60	1.90000	450.87
0345 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3779.000 LF	2.00000	7558.00	1.99000	7520.21	1.95000	7369.05

CALL ORDER: 003 PROPOSAL ID: T1601 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0350 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	73.000 LF	3.00000	219.00	2.99000	218.27	3.15000	229.95
0355 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	710.000 LF	4.00000	2840.00	3.98000	2825.80	4.40000	3124.00
0360 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	222.000 LF	1.10000	244.20	1.08000	239.76	1.30000	288.60
0365 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	10.000 EA	92.45000	924.50	92.47000	924.70	560.00000	5600.00
0370 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	69.000 EA	62.95000	4343.55	62.95000	4343.55	63.00000	4347.00
0375 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	110.000 LF	3.00000	330.00	3.01000	331.10	3.15000	346.50
0380 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	640.000 LF	1.10000	704.00	1.09000	697.60	1.30000	832.00
0385 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	265.000 LF	7.30000	1934.50	7.29000	1931.85	7.85000	2080.25
0390 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	179.000 LF	9.80000	1754.20	9.81000	1755.99	15.80000	2828.20
0395 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.770 NM	3626.00000	13670.02	3626.01000	13670.06	4800.00000	18096.00
0400 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.185 NM	4310.90000	797.52	4310.92000	797.52	7000.00000	1295.00
0405 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	3.156 GM	940.95000	2969.64	940.97000	2969.70	1575.00000	4970.70
0410 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3.906 NM	3654.00000	14272.52	3654.11000	14272.95	4790.00000	18709.74
SECTION 0002 TOTALS			$ 109,017.71		$ 108,934.29		$ 154,796.64

CALL ORDER: 003 PROPOSAL ID: T1601 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0003 LIGHTING							
0415 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	50.000 LF	3.35000	167.50	3.33000	166.50	4.15000	207.50
0420 0715 4600 LIGHT POLE COMPLETE, REMOVE	1.000 EA	765.35000	765.35	765.33000	765.33	975.00000	975.00
0425 0715 5 12 LUMINAIRE & BRACKET ARM, F&I, GALVANIZED STEEL	1.000 EA	1079.60000	1079.60	1079.59000	1079.59	1330.00000	1330.00
0430 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1.000 EA	491.95000	491.95	491.96000	491.96	625.00000	625.00
SECTION 0003 TOTALS		$	2,504.40	$	2,503.38	$	3,137.50
SECTION 0004 SIGNALIZATION							
0435 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	716.000 LF	9.10000	6515.60	9.12000	6529.92	11.20000	8019.20
0440 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	806.000 LF	28.35000	22850.10	28.37000	22866.22	36.00000	29016.00
0445 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	60.000 LF	24.90000	1494.00	24.92000	1495.20	31.00000	1860.00
0450 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	2751.10000	8253.30	2751.10000	8253.30	3450.00000	10350.00
0455 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	430.000 LF	4.15000	1784.50	4.13000	1775.90	5.15000	2214.50
0460 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	2.000 PI	765.35000	1530.70	765.33000	1530.66	975.00000	1950.00
0465 0634 4142 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL	1.000 PI	390.50000	390.50	390.52000	390.52	490.00000	490.00
0470 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	5798.00000	5798.00	5798.00000	5798.00	7250.00000	7250.00
0475 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	46.000 EA	533.00000	24518.00	532.98000	24517.08	675.00000	31050.00

CALL ORDER: 003 PROPOSAL ID: T1601 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0480 0635 2 12 2.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1571.15000	3142.30	1571.14000	3142.28	2000.00000	4000.00
0485 0639 1112 1.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	1201.45000	1201.45	1201.47000	1201.47	1500.00000	1500.00
0490 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1201.45000	1201.45	1201.47000	1201.47	1500.00000	1500.00
0495 0639 2 1 175.000 LF ELECTRICAL SERVICE WIRE	8.05000	1408.75	8.04000	1407.00	10.00000	1750.00
0500 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	402.20000	402.20	402.22000	402.22	500.00000	500.00
0505 0641 2 12 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	815.40000	1630.80	815.40000	1630.80	1000.00000	2000.00
0510 0641 2 17 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	7980.90000	31923.60	7980.88000	31923.52	10000.00000	40000.00
0515 0641 2 80 8.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	4120.20000	32961.60	4120.00000	32960.00	5150.00000	41200.00
0520 0646 1 11 13.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	831.80000	10813.40	831.80000	10813.40	1050.00000	13650.00
0525 0646 1 12 1.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	747.25000	747.25	747.26000	747.26	950.00000	950.00
0530 0646 1 60 5.000 EA ALUMINUM SIGNALS POLE, REMOVE	191.35000	956.75	191.33000	956.65	240.00000	1200.00
0535 0649 31999 1.000 EA MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	34295.00000	34295.00	34293.81000	34293.81	42500.00000	42500.00
0540 0650 1 14 24.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1370.65000	32895.60	1370.66000	32895.84	1700.00000	40800.00

CALL ORDER: 003 PROPOSAL ID: T1601 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0545 0650 1 15 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS	2.000 AS	3034.00000	6068.00	3034.02000	6068.04	3800.00000	7600.00
0550 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	4.000 AS	1429.65000	5718.60	1429.65000	5718.60	1800.00000	7200.00
0555 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	8.000 AS	47.85000	382.80	47.83000	382.64	60.00000	480.00
0560 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	12.000 AS	539.80000	6477.60	539.80000	6477.60	685.00000	8220.00
0565 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	4.000 AS	1038.35000	4153.40	1038.36000	4153.44	1300.00000	5200.00
0570 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	1.000 AS	47.85000	47.85	47.84000	47.84	60.00000	60.00
0575 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	4.000 EA	145.45000	581.80	145.45000	581.80	185.00000	740.00
0580 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	1.000 EA	185.30000	185.30	185.31000	185.31	235.00000	235.00
0585 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN	7.000 EA	23.95000	167.65	23.95000	167.65	30.00000	210.00
0590 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	10.000 AS	891.05000	8910.50	891.04000	8910.40	1100.00000	11000.00
0595 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	8.000 EA	1132.65000	9061.20	1132.64000	9061.12	1400.00000	11200.00
0600 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	8.000 EA	6332.90000	50663.20	6332.92000	50663.36	8000.00000	64000.00
0605 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	20.000 EA	194.75000	3895.00	194.74000	3894.80	247.00000	4940.00
0610 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	1.000 EA	24.15000	24.15	24.15000	24.15	30.00000	30.00

CALL ORDER: 003 PROPOSAL ID: T1601 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0615 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070	2.000 AS	25305.00000	50610.00	25304.72000	50609.44	32000.00000	64000.00
0620 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	3.000 AS	1454.65000	4363.95	1454.66000	4363.98	1800.00000	5400.00
0625 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	2.000 AS	382.65000	765.30	382.67000	765.34	485.00000	970.00
0630 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	6921.55000	13843.10	6921.56000	13843.12	8800.00000	17600.00
SECTION 0004 TOTALS			$ 392,634.25		$ 392,651.15		$ 492,834.70
CONTRACT TOTALS			$ 2,560,714.80		$ 2,591,103.11		$ 3,090,701.01

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.