VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T2565 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of base work,
SET-ASIDE : U/R CODE : highway signing, guardrail, bridges and other incidental
CONTRACT TIME : 280 WORKING DAYS (AVAILABLE DAYS) construction on CR 326.

FINPROJ(S) : 41524915201 (*) F.A. NO. : 00B2075B COUNTIES : LEVY

LOCAL NAME : CR 326 AT WACASASSA RIVER BRIDGE #340016 ROAD NAME : CR 326
PROJ LIMITS : AT WACASASSA RIVER BRIDGE #340016

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMERCIAL INDUSTRIAL CORP.	Responsive	Winning bid	$ 2,340,471.07	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 2,562,228.26	9.47%
3	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 2,768,000.00	18.26%

CALL ORDER : 009 PROPOSAL ID : T2565 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of base work,
SET-ASIDE : U/R CODE : highway signing, guardrail, bridges and other incidental
CONTRACT TIME : 280 WORKING DAYS (AVAILABLE DAYS) construction on CR 326.

FINPROJ(S) : 41524915201 (*) F.A. NO. : 00B2075B COUNTIES : LEVY

LOCAL NAME : CR 326 AT WACASASSA RIVER BRIDGE #340016 ROAD NAME : CR 326
PROJ LIMITS : AT WACASASSA RIVER BRIDGE #340016

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41524915201	4107.000 LS	88058.77000	88058.77	82436.74000	82436.74	122000.00000	122000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	236.200 CY	697.60000	164773.12	929.35000	219512.47	1300.00000	307060.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	97.500 CY	582.17000	56761.58	534.48000	52111.80	550.00000	53625.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	95.600 CY	1316.03000	125812.47	1595.24000	152504.94	1800.00000	172080.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	862.000 SY	20.48000	17653.76	11.89000	10249.18	12.00000	10344.00
0030 0400147 COMPOSITE NEOPRENE PADS	6.800 CF	1489.37000	10127.72	1685.45000	11461.06	2200.00000	14960.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	59741.000 LB	0.99000	59143.59	1.21000	72286.61	1.50000	89611.50
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	14568.000 LB	1.53000	22289.04	1.17000	17044.56	1.50000	21852.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	18960.000 LB	0.99000	18770.40	1.08000	20476.80	1.50000	28440.00
0050 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	757.000 LF	214.22000	162164.54	245.91000	186153.87	390.00000	295230.00
0055 0455 35 22 STEEL PILING, 24" DIA. PIPE	560.000 LF	224.28000	125596.80	403.94000	226206.40	210.00000	117600.00
0060 0455120 3 PILE POINT PROTECTION, 24"	20.000 EA	340.69000	6813.80	258.11000	5162.20	1400.00000	28000.00
0065 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	944.000 SF	22.79000	21513.76	24.06000	22712.64	15.00000	14160.00

CALL ORDER: 009 PROPOSAL ID: T2565 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0070 0455144 22 TEST PILES - STEEL, 24" DIA PIPE	140.000 LF	521.59000	73022.60	566.15000	79261.00	450.00000	63000.00
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	83.000 LF	105.50000	8756.50	54.34000	4510.22	40.00000	3320.00
0080 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	500.000 LF	91.25000	45625.00	110.28000	55140.00	135.00000	67500.00
0085 0530 1 RIPRAP, SAND-CEMENT	42.500 CY	637.04000	27074.20	533.11000	22657.18	500.00000	21250.00
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1221.000 TN	73.81000	90122.01	87.87000	107289.27	100.00000	122100.00
0095 0530 74 BEDDING STONE	434.800 TN	67.58000	29383.78	100.10000	43523.48	100.00000	43480.00
SECTION 0001 TOTALS		$ 1,153,463.44		$ 1,390,700.42		$ 1,595,612.50	
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 41524915201	LUMP	178522.00000	178522.00	389453.43000	389453.43	265000.00000	265000.00
0105 0102 1 MAINTENANCE OF TRAFFIC 41524915201	280.000 LS	109029.85000	109029.85	60999.60000	60999.60	72862.60000	72862.60
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	51.000 CY	99.38000	5068.38	82.09000	4186.59	45.00000	2295.00
0115 0102 60 WORK ZONE SIGN	5448.000 ED	0.43000	2342.64	0.32000	1743.36	0.30000	1634.40
0120 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	800.000 LF	33.63000	26904.00	23.59000	18872.00	32.00000	25600.00
0125 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	715.000 LF	14.89000	10646.35	7.50000	5362.50	15.00000	10725.00
0130 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	10351.000 ED	0.35000	3622.85	0.14000	1449.14	0.15000	1552.65
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1680.000 ED	0.81000	1360.80	0.32000	537.60	0.35000	588.00

CALL ORDER: 009 PROPOSAL ID: T2565 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0140 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	138.000 EA	6.21000	856.98	10.72000	1479.36	11.00000	1518.00
0145 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1117.02000	4468.08	1072.13000	4288.52	1100.00000	4400.00
0150 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	110.000 ED	18.62000	2048.20	17.15000	1886.50	20.00000	2200.00
0155 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	76.000 ED	186.17000	14148.92	198.34000	15073.84	182.00000	13832.00
0160 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	76.000 ED	186.17000	14148.92	21.44000	1629.44	22.00000	1672.00
0165 0102909 TEMPORARY RAISED RUMBLE STRIPS	280.000 DA	30.00000	8400.00	10.72000	3001.60	90.00000	25200.00
0170 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1000.000 LF	6.21000	6210.00	3.22000	3220.00	3.50000	3500.00
0175 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	250.000 LF	6.21000	1552.50	3.22000	805.00	3.50000	875.00
0180 0104 10 3 SEDIMENT BARRIER	4032.000 LF	3.50000	14112.00	1.74000	7015.68	1.00000	4032.00
0185 0104 11 FLOATING TURBIDITY BARRIER	670.000 LF	10.20000	6834.00	7.50000	5025.00	15.00000	10050.00
0190 0104 18 INLET PROTECTION SYSTEM	4.000 EA	140.00000	560.00	101.86000	407.44	145.00000	580.00
0195 0110 1 1 CLEARING & GRUBBING 41524915201	4.160 LS	68520.00000	68520.00	40639.66000	40639.66	83000.00000	83000.00
0200 0120 1 REGULAR EXCAVATION	732.000 CY	6.78000	4962.96	16.52000	12092.64	12.00000	8784.00
0205 0120 6 EMBANKMENT	5323.000 CY	32.15000	171134.45	17.15000	91289.45	19.50000	103798.50
0210 0160 4 TYPE B STABILIZATION	8001.300 SY	6.02000	48167.83	5.97000	47767.76	4.50000	36005.85
0215 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	9447.000 SY	4.93000	46573.71	1.97000	18610.59	1.50000	14170.50

CALL ORDER: 009 PROPOSAL ID: T2565 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0220 0285701 OPTIONAL BASE, BASE GROUP 01	674.000 SY	9.23000	6221.02	23.90000	16108.60	22.00000	14828.00
0225 0285706 OPTIONAL BASE, BASE GROUP 06	5278.000 SY	15.91000	83972.98	26.81000	141503.18	30.00000	158340.00
0230 0286 1 TURNOUT CONSTRUCTION	354.000 SY	37.23000	13179.42	64.92000	22981.68	24.00000	8496.00
0235 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	486.500 TN	167.55000	81513.08	89.50000	43541.75	141.00000	68596.50
0240 0337 7 72 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22, ARB	482.000 TN	223.40000	107678.80	99.76000	48084.32	121.00000	58322.00
0245 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	58.700 TN	372.34000	21856.36	192.79000	11316.77	190.00000	11153.00
0250 0425 1701 INLETS, GUTTER, TYPE S, <10'	4.000 EA	4191.14000	16764.56	3980.71000	15922.84	5000.00000	20000.00
0255 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	70.000 LF	70.31000	4921.70	149.65000	10475.50	170.00000	11900.00
0260 0430611225 U-ENDWALL WITH BAFFLES, STD 261, 1:3 SLOPE, 18"PIPE	4.000 EA	2015.55000	8062.20	2730.62000	10922.48	3000.00000	12000.00
0265 0520 6 SHOULDER GUTTER- CONCRETE	521.000 LF	24.18000	12597.78	33.59000	17500.39	28.50000	14848.50
0270 0536 1 1 GUARDRAIL -ROADWAY	1063.000 LF	19.61000	20845.43	16.94000	18007.22	17.50000	18602.50
0275 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	4.34000	17.36	2803.63000	11214.52	2200.00000	8800.00
0280 0536 73 GUARDRAIL REMOVAL	504.000 LF	4.34000	2187.36	2.68000	1350.72	5.00000	2520.00
0285 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	2885.65000	8656.95	2492.71000	7478.13	2200.00000	6600.00
0290 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2978.73000	2978.73	2573.12000	2573.12	2200.00000	2200.00
0295 0570 1 2 PERFORMANCE TURF, SOD	9447.000 SY	3.30000	31175.10	2.54000	23995.38	3.00000	28341.00
0300 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	169.000 SY	4.95000	836.55	8.11000	1370.59	11.50000	1943.50

CALL ORDER: 009 PROPOSAL ID: T2565 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0305 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.188 NM	2296.11000	431.67	5896.70000	1108.58	6000.00000	1128.00
0310 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	118.000 LF	2.48000	292.64	5.36000	632.48	5.00000	590.00
0315 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.169 GM	744.68000	125.85	5896.70000	996.54	6000.00000	1014.00
SECTION 0002 TOTALS			$ 1,174,510.96		$ 1,143,921.49		$ 1,144,098.50
SECTION 0003 SIGNING							
0320 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	4.000 AS	434.40000	1737.60	305.56000	1222.24	315.00000	1260.00
0325 0700 1 60 SINGLE POST SIGN, REMOVE	5.000 AS	24.82000	124.10	16.08000	80.40	20.00000	100.00
0330 0701 16111 AUD & VIB PVT MARK/PROFILED THERMOPLASTIC,STANDARD- OTHER SURFACESWHITE, SOLID,6"	0.594 NM	8500.00000	5049.00	27875.45000	16558.02	28500.00000	16929.00
0335 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41524915201	LUMP	5585.97000	5585.97	9745.69000	9745.69	10000.00000	10000.00
SECTION 0003 TOTALS			$ 12,496.67		$ 27,606.35		$ 28,289.00
CONTRACT TOTALS			$ 2,340,471.07		$ 2,562,228.26		$ 2,768,000.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.