VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T2574 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of drainage
SET-ASIDE : U/R CODE : improvements, curb and gutter, highway signing, guardrail
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS) and other incidental construction on SR 9A (I-295).

FINPROJ(S) : 21325145201 (*) F.A. NO. : 2955315I COUNTIES : DUVAL

LOCAL NAME : I-295 (SR 9A) FROM MORSE AVE/TOWNSEND ROAD TO I-10 ROAD NAME : SR 9A
PROJ LIMITS : FROM MORSE AVE/TOWNSEND ROAD TO I-10 (SR 8)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CALLAWAY CONTRACTING INC.	Responsive	Winning bid	$ 3,292,107.72	0.00%
2	R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES	Responsive	Non-Winning Bid	$ 3,441,563.11	4.53%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 3,619,160.00	9.93%
4	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 4,064,334.22	23.45%

CALL ORDER : 010 PROPOSAL ID : T2574 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of drainage
SET-ASIDE : U/R CODE : improvements, curb and gutter, highway signing, guardrail
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS) and other incidental construction on SR 9A (I-295).

FINPROJ(S) : 21325145201 (*) F.A. NO. : 2955315I COUNTIES : DUVAL

LOCAL NAME : I-295 (SR 9A) FROM MORSE AVE/TOWNSEND ROAD TO I-10 ROAD NAME : SR 9A
PROJ LIMITS : FROM MORSE AVE/TOWNSEND ROAD TO I-10 (SR 8)

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21325145201	LUMP	207145.23000	207145.23	231000.00000	231000.00	277681.34000	277681.34
0010 0102 1 MAINTENANCE OF TRAFFIC 21325145201	210.000 LS	50291.40000	50291.40	47000.00000	47000.00	34769.00000	34769.00
0015 0102 60 WORK ZONE SIGN	1679.000 ED	0.45000	755.55	0.40000	671.60	0.40000	671.60
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	960.000 LF	21.88000	21004.80	19.50000	18720.00	17.85000	17136.00
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	525.000 LF	50.19000	26349.75	30.35000	15933.75	30.25000	15881.25
0030 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	188.000 LF	28.31000	5322.28	13.50000	2538.00	13.40000	2519.20
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	583.000 ED	0.58000	338.14	0.50000	291.50	0.70000	408.10
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	26.000 ED	1.29000	33.54	1.10000	28.60	1.05000	27.30
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	959.000 ED	0.71000	680.89	0.60000	575.40	0.35000	335.65
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	471.000 EA	3.86000	1818.06	3.40000	1601.40	4.00000	1884.00
0055 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	5.000 LO	2505.79000	12528.95	1700.00000	8500.00	1210.00000	6050.00

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	40.000 ED	42.15000	1686.00	19.00000	760.00	15.00000	600.00
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	13.000 ED	64.35000	836.55	98.00000	1274.00	550.00000	7150.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	13.000 ED	64.35000	836.55	98.00000	1274.00	138.00000	1794.00
0075 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1515.000 LF	2.25000	3408.75	2.00000	3030.00	1.90000	2878.50
0080 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1048.000 LF	2.25000	2358.00	2.00000	2096.00	1.90000	1991.20
0085 0104 10 3 SEDIMENT BARRIER	34584.000 LF	0.77000	26629.68	1.25000	43230.00	1.95000	67438.80
0090 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1098.000 LF	4.83000	5303.34	4.90000	5380.20	5.65000	6203.70
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	13.000 EA	1287.00000	16731.00	3000.00000	39000.00	1565.00000	20345.00
0100 0104 18 INLET PROTECTION SYSTEM	12.000 EA	111.54000	1338.48	73.00000	876.00	193.00000	2316.00
0105 0107 1 LITTER REMOVAL	825.440 AC	70.78000	58424.64	68.00000	56129.92	63.00000	52002.72
0110 0107 2 MOWING	740.600 AC	77.22000	57189.13	55.00000	40733.00	50.40000	37326.24
0115 0110 1 1 CLEARING & GRUBBING 21325145201	44.240 LS	169887.85000	169887.85	126000.00000	126000.00	100175.00000	100175.00
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1318.000 SY	17.58000	23170.44	9.00000	11862.00	16.40000	21615.20
0125 0120 1 REGULAR EXCAVATION	81445.000 CY	2.75000	223973.75	7.45000	606765.25	8.10000	659704.50
0130 0120 6 EMBANKMENT	12635.000 CY	4.46000	56352.10	1.35000	17057.25	20.05000	253331.75
0135 0121 70 FLOWABLE FILL	13.000 CY	257.40000	3346.20	350.00000	4550.00	267.00000	3471.00

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0140 0142 70 FILL SAND	13893.000 CY	47.11000	654499.23	39.53000	549190.29	34.10000	473751.30
0145 0160 4 TYPE B STABILIZATION	238.000 SY	14.84000	3531.92	7.50000	1785.00	13.90000	3308.20
0150 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	13953.000 SY	1.49000	20789.97	0.95000	13255.35	1.20000	16743.60
0155 0285701 OPTIONAL BASE, BASE GROUP 01	38.000 SY	53.51000	2033.38	35.00000	1330.00	52.50000	1995.00
0160 0285706 OPTIONAL BASE, BASE GROUP 06	163.000 SY	27.28000	4446.64	17.00000	2771.00	84.00000	13692.00
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	21.500 TN	193.05000	4150.58	310.00000	6665.00	702.00000	15093.00
0170 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	13.400 TN	257.40000	3449.16	390.00000	5226.00	516.00000	6914.40
0175 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.400 CY	928.25000	2227.80	1500.00000	3600.00	1046.00000	2510.40
0180 0400 2 2 CONCRETE CLASS II, ENDWALLS	9.000 CY	1371.94000	12347.46	2100.00000	18900.00	3033.00000	27297.00
0185 0425 1511 INLETS, DT BOT, TYPE B, <10'	4.000 EA	3566.16000	14264.64	3600.00000	14400.00	4562.00000	18248.00
0190 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	2302.85000	6908.55	2400.00000	7200.00	3502.00000	10506.00
0195 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	2932.70000	2932.70	2600.00000	2600.00	4119.00000	4119.00
0200 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	1.000 EA	5572.47000	5572.47	4600.00000	4600.00	6516.00000	6516.00
0205 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	8804.84000	17609.68	4800.00000	9600.00	8805.00000	17610.00
0210 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3498.68000	3498.68	3200.00000	3200.00	4336.00000	4336.00
0215 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	8690.15000	8690.15	6200.00000	6200.00	10005.00000	10005.00
0220 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	4226.51000	4226.51	3200.00000	3200.00	4805.00000	4805.00
0225 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	10517.22000	52586.10	6200.00000	31000.00	10505.00000	52525.00

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0230 0430 94 1 DESILTING PIPE, 0 - 24"	2354.000 LF	7.72000	18172.88	4.55000	10710.70	8.40000	19773.60
0235 0430 94 2 DESILTING PIPE, 25 - 36"	957.000 LF	13.68000	13091.76	9.10000	8708.70	16.10000	15407.70
0240 0430 94 3 DESILTING PIPE, 37 - 48"	1166.000 LF	16.66000	19425.56	13.00000	15158.00	18.70000	21804.20
0245 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	44.000 LF	58.73000	2584.12	71.00000	3124.00	49.00000	2156.00
0250 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	45.000 LF	61.56000	2770.20	74.00000	3330.00	53.00000	2385.00
0255 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	105.000 LF	83.36000	8752.80	93.00000	9765.00	64.50000	6772.50
0260 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	42.000 LF	94.43000	3966.06	110.00000	4620.00	79.50000	3339.00
0265 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	105.000 LF	89.10000	9355.50	97.00000	10185.00	82.50000	8662.50
0270 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	29.000 LF	110.96000	3217.84	140.00000	4060.00	129.00000	3741.00
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	65.000 LF	48.20000	3133.00	51.00000	3315.00	40.00000	2600.00
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	52.000 LF	65.50000	3406.00	68.00000	3536.00	52.00000	2704.00
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	447.000 LF	58.04000	25943.88	60.00000	26820.00	58.00000	25926.00
0290 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	39.000 LF	67.34000	2626.26	90.00000	3510.00	78.00000	3042.00
0295 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	204.000 LF	98.52000	20098.08	110.00000	22440.00	136.50000	27846.00

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0300 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	330.000 LF	116.78000	38537.40	150.00000	49500.00	155.00000	51150.00
0305 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	18.000 LF	130.20000	2343.60	130.00000	2340.00	118.00000	2124.00
0310 0430185118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN	88.000 LF	461.95000	40651.60	390.00000	34320.00	342.00000	30096.00
0315 0430185124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	97.000 LF	523.16000	50746.52	450.00000	43650.00	394.00000	38218.00
0320 0430185142 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	98.000 LF	910.88000	89266.24	760.00000	74480.00	657.00000	64386.00
0325 0430185148 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	114.000 LF	997.54000	113719.56	850.00000	96900.00	730.00000	83220.00
0330 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	12.000 CY	230.84000	2770.08	410.00000	4920.00	298.00000	3576.00
0335 0430950 DESILTING CONCRETE BOX CULVERT	700.000 CY	77.82000	54474.00	120.00000	84000.00	49.50000	34650.00
0340 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	1336.69000	1336.69	1800.00000	1800.00	1343.00000	1343.00
0345 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1384.60000	2769.20	1900.00000	3800.00	1493.00000	2986.00
0350 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	3.000 EA	1537.87000	4613.61	2900.00000	8700.00	1570.00000	4710.00
0355 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1752.09000	1752.09	3500.00000	3500.00	2525.00000	2525.00
0360 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	3368.32000	3368.32	6200.00000	6200.00	3910.00000	3910.00

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0365 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	4.000 EA	1353.22000	5412.88	1800.00000	7200.00	1345.00000	5380.00
0370 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	4.000 EA	1384.60000	5538.40	1900.00000	7600.00	1495.00000	5980.00
0375 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	10.000 EA	1537.87000	15378.70	2900.00000	29000.00	1570.00000	15700.00
0380 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	4.000 EA	2001.81000	8007.24	3500.00000	14000.00	3800.00000	15200.00
0385 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	10.000 EA	1554.40000	15544.00	2900.00000	29000.00	1475.00000	14750.00
0390 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	2623.29000	10493.16	3400.00000	13600.00	3126.00000	12504.00
0395 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2259.000 SF	15.03000	33952.77	19.00000	42921.00	36.30000	82001.70
0400 0520 1 12 CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE	109.000 LF	25.74000	2805.66	20.00000	2180.00	27.75000	3024.75
0405 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	7.000 SY	156.28000	1093.96	73.00000	511.00	300.00000	2100.00
0410 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	74.000 SY	60.87000	4504.38	45.00000	3330.00	48.00000	3552.00
0415 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	2134.000 SY	87.33000	186362.22	58.00000	123772.00	75.80000	161757.20
0420 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	80.100 TN	159.27000	12757.53	100.00000	8010.00	107.00000	8570.70
0425 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	214.700 TN	101.41000	21772.73	100.00000	21470.00	114.00000	24475.80
0430 0530 74 BEDDING STONE	14.300 TN	233.11000	3333.47	110.00000	1573.00	182.00000	2602.60

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0435 0538 1 GUARDRAIL RESET	124.000 LF	43.76000	5426.24	38.00000	4712.00	52.50000	6510.00
0440 0547 70 2 RIPRAP FABRIC-FORMED CONCRETE, 10" FILTER POINTS	209.000 SY	80.24000	16770.16	69.00000	14421.00	60.00000	12540.00
0445 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	3099.000 LF	12.68000	39295.32	11.00000	34089.00	10.40000	32229.60
0450 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	2432.43000	2432.43	2100.00000	2100.00	1985.00000	1985.00
0455 0570 1 2 PERFORMANCE TURF, SOD	197418.000 SY	2.32000	458009.76	2.40000	473803.20	1.90000	375094.20
0460 0635 2 40 PULL & SPLICE BOX, RELOCATE	1.000 EA	894.47000	894.47	1400.00000	1400.00	893.00000	893.00
0465 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	6527.66000	6527.66	5700.00000	5700.00	3110.00000	3110.00
0470 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	6722.00000	13444.00	5900.00000	11800.00	4075.00000	8150.00
0475 0700 2 40 MULTI- POST SIGN, INSTALL	2.000 AS	6442.72000	12885.44	5600.00000	11200.00	2450.00000	4900.00
0480 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	4277.99000	4277.99	3700.00000	3700.00	1675.00000	1675.00
0485 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	5.000 AS	900.90000	4504.50	790.00000	3950.00	452.00000	2260.00
0490 0705 10 2 OBJECT MARKER, TYPE 2	32.000 EA	90.09000	2882.88	79.00000	2528.00	147.00000	4704.00
0495 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21325145201	LUMP	3400.25000	3400.25	3000.00000	3000.00	2775.00000	2775.00
0500 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21325145201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,292,107.72		$ 3,441,563.11		$ 3,619,160.00
CONTRACT TOTALS			$ 3,292,107.72		$ 3,441,563.11		$ 3,619,160.00

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WATSON CIVIL CONSTRUCTION, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21325145201	LUMP	238000.00000	238000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 21325145201	210.000 LS	24000.00000	24000.00				
0015 0102 60 WORK ZONE SIGN	1679.000 ED	0.60000	1007.40				
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	960.000 LF	21.50000	20640.00				
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	525.000 LF	36.50000	19162.50				
0030 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	188.000 LF	16.00000	3008.00				
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	583.000 ED	1.50000	874.50				
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	26.000 ED	1.50000	39.00				
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	959.000 ED	1.00000	959.00				
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	471.000 EA	3.90000	1836.90				
0055 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	5.000 LO	1240.00000	6200.00				
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	40.000 ED	25.00000	1000.00				
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	13.000 ED	475.00000	6175.00				
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	13.000 ED	120.00000	1560.00				

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1515.000 LF	2.00000	3030.00				
0080 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1048.000 LF	2.00000	2096.00				
0085 0104 10 3 SEDIMENT BARRIER	34584.000 LF	2.60000	89918.40				
0090 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1098.000 LF	7.50000	8235.00				
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	13.000 EA	4000.00000	52000.00				
0100 0104 18 INLET PROTECTION SYSTEM	12.000 EA	150.00000	1800.00				
0105 0107 1 LITTER REMOVAL	825.440 AC	75.00000	61908.00				
0110 0107 2 MOWING	740.600 AC	60.00000	44436.00				
0115 0110 1 1 CLEARING & GRUBBING 21325145201	44.240 LS	375000.00000	375000.00				
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1318.000 SY	33.00000	43494.00				
0125 0120 1 REGULAR EXCAVATION	81445.000 CY	7.00000	570115.00				
0130 0120 6 EMBANKMENT	12635.000 CY	10.00000	126350.00				
0135 0121 70 FLOWABLE FILL	13.000 CY	1200.00000	15600.00				
0140 0142 70 FILL SAND	13893.000 CY	36.00000	500148.00				
0145 0160 4 TYPE B STABILIZATION	238.000 SY	40.00000	9520.00				
0150 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	13953.000 SY	3.30000	46044.90				
0155 0285701 OPTIONAL BASE, BASE GROUP 01	38.000 SY	70.00000	2660.00				

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0285706 OPTIONAL BASE, BASE GROUP 06	163.000 SY	40.00000	6520.00				
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	21.500 TN	350.00000	7525.00				
0170 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	13.400 TN	400.00000	5360.00				
0175 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.400 CY	1200.00000	2880.00				
0180 0400 2 2 CONCRETE CLASS II, ENDWALLS	9.000 CY	1300.00000	11700.00				
0185 0425 1511 INLETS, DT BOT, TYPE B, <10'	4.000 EA	4400.00000	17600.00				
0190 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	4200.00000	12600.00				
0195 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	4250.00000	4250.00				
0200 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	1.000 EA	6200.00000	6200.00				
0205 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	9600.00000	19200.00				
0210 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	5200.00000	5200.00				
0215 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	18000.00000	18000.00				
0220 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	5600.00000	5600.00				
0225 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	12500.00000	62500.00				
0230 0430 94 1 DESILTING PIPE, 0 - 24"	2354.000 LF	4.20000	9886.80				
0235 0430 94 2 DESILTING PIPE, 25 - 36"	957.000 LF	4.80000	4593.60				
0240 0430 94 3 DESILTING PIPE, 37 - 48"	1166.000 LF	6.00000	6996.00				
0245 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	44.000 LF	55.00000	2420.00				

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	45.000 LF	60.00000	2700.00				
0255 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	105.000 LF	70.00000	7350.00				
0260 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	42.000 LF	110.00000	4620.00				
0265 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	105.000 LF	130.00000	13650.00				
0270 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	29.000 LF	120.00000	3480.00				
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	65.000 LF	160.00000	10400.00				
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	52.000 LF	140.00000	7280.00				
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	447.000 LF	80.00000	35760.00				
0290 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	39.000 LF	140.00000	5460.00				
0295 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	204.000 LF	185.00000	37740.00				
0300 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	330.000 LF	200.00000	66000.00				
0305 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	18.000 LF	120.00000	2160.00				
0310 0430185118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN	88.000 LF	420.00000	36960.00				

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0315 0430185124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	97.000 LF	485.00000	47045.00				
0320 0430185142 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	98.000 LF	800.00000	78400.00				
0325 0430185148 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	114.000 LF	900.00000	102600.00				
0330 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	12.000 CY	400.00000	4800.00				
0335 0430950 DESILTING CONCRETE BOX CULVERT	700.000 CY	150.00000	105000.00				
0340 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	1850.00000	1850.00				
0345 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	2400.00000	4800.00				
0350 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	3.000 EA	2200.00000	6600.00				
0355 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	3000.00000	3000.00				
0360 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	4400.00000	4400.00				
0365 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	4.000 EA	1500.00000	6000.00				
0370 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	4.000 EA	1550.00000	6200.00				
0375 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	10.000 EA	1700.00000	17000.00				

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0380 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	4.000 EA	2800.00000	11200.00				
0385 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	10.000 EA	2200.00000	22000.00				
0390 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	2600.00000	10400.00				
0395 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2259.000 SF	30.00000	67770.00				
0400 0520 1 12 CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE	109.000 LF	17.00000	1853.00				
0405 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	7.000 SY	75.00000	525.00				
0410 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	74.000 SY	80.00000	5920.00				
0415 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	2134.000 SY	80.00000	170720.00				
0420 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	80.100 TN	160.00000	12816.00				
0425 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	214.700 TN	140.00000	30058.00				
0430 0530 74 BEDDING STONE	14.300 TN	290.00000	4147.00				
0435 0538 1 GUARDRAIL RESET	124.000 LF	40.00000	4960.00				
0440 0547 70 2 RIPRAP FABRIC-FORMED CONCRETE, 10" FILTER POINTS	209.000 SY	130.00000	27170.00				
0445 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	3099.000 LF	16.00000	49584.00				
0450 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	4000.00000	4000.00				

CALL ORDER: 010 PROPOSAL ID: T2574 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WATSON CIVIL CONSTRUCTION, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0455 0570 1 2 PERFORMANCE TURF, SOD	197418.000 SY	2.29000	452087.22				
0460 0635 2 40 PULL & SPLICE BOX, RELOCATE	1.000 EA	250.00000	250.00				
0465 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	3300.00000	3300.00				
0470 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	4300.00000	8600.00				
0475 0700 2 40 MULTI- POST SIGN, INSTALL	2.000 AS	2600.00000	5200.00				
0480 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	1800.00000	1800.00				
0485 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	5.000 AS	450.00000	2250.00				
0490 0705 10 2 OBJECT MARKER, TYPE 2	32.000 EA	160.00000	5120.00				
0495 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21325145201	LUMP	5500.00000	5500.00				
0500 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21325145201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS			$ 4,064,334.22		$		$
CONTRACT TOTALS			$ 4,064,334.22		$ 0.00		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.