VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T2580 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, highway signing,
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) guardrail, bridges and other incidental construction on SR 10 (US 90).

FINPROJ(S) : 42869715201 (*) F.A. NO. : 4805019P COUNTIES : MADISON

LOCAL NAME : SR 10 (US 90) FROM END OF 4 LANE TO SUWANNEE C/L ROAD NAME : SR 10
PROJ LIMITS : FROM END OF 4 LANE TO SUWANNEE C/L

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SCRUGGS COMPANY (THE)	Responsive	Winning bid	$ 4,962,037.99	0.00%
2	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$ 5,184,888.80	4.49%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 5,566,072.73	12.17%

CALL ORDER : 011 PROPOSAL ID : T2580 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, highway signing,
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) guardrail, bridges and other incidental construction on SR 10 (US 90).

FINPROJ(S) : 42869715201 (*) F.A. NO. : 4805019P COUNTIES : MADISON

LOCAL NAME : SR 10 (US 90) FROM END OF 4 LANE TO SUWANNEE C/L ROAD NAME : SR 10
PROJ LIMITS : FROM END OF 4 LANE TO SUWANNEE C/L

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	101.500 LF	78.05000	7922.08	30.00000	3045.00	56.77000	5762.16
SECTION 0001 TOTALS			$ 7,922.08		$ 3,045.00		$ 5,762.16
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 42869715201	LUMP	171237.40000	171237.40	112369.61000	112369.61	210723.94000	210723.94
0015 0102 1 MAINTENANCE OF TRAFFIC 42869715201	170.000 LS	81118.72000	81118.72	147184.11000	147184.11	80456.08000	80456.08
0020 0102 60 WORK ZONE SIGN	7380.000 ED	0.33000	2435.40	0.25000	1845.00	0.28000	2066.40
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	9561.000 ED	0.15000	1434.15	0.14000	1338.54	0.16000	1529.76
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5220.000 ED	0.29000	1513.80	0.28000	1461.60	0.32000	1670.40
0035 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6376.000 EA	2.99000	19064.24	2.85000	18171.60	3.24000	20658.24
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	360.000 ED	12.60000	4536.00	12.00000	4320.00	13.62000	4903.20

CALL ORDER: 011 PROPOSAL ID: T2580 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0045 0102909 TEMPORARY RAISED RUMBLE STRIPS	180.000 DA	12.60000	2268.00	75.00000	13500.00	3.24000	583.20
0050 0104 10 3 SEDIMENT BARRIER	37930.000 LF	1.31000	49688.30	1.00000	37930.00	1.65000	62584.50
0055 0104 18 INLET PROTECTION SYSTEM	15.000 EA	120.75000	1811.25	75.00000	1125.00	113.55000	1703.25
0060 0107 1 LITTER REMOVAL	665.600 AC	31.50000	20966.40	20.00000	13312.00	34.07000	22676.99
0065 0107 2 MOWING	665.600 AC	44.10000	29352.96	30.00000	19968.00	51.10000	34012.16
0070 0110 1 1 CLEARING & GRUBBING 42869715201	1.000 LS	14845.90000	14845.90	61840.80000	61840.80	60413.55000	60413.55
0075 0286 1 TURNOUT CONSTRUCTION	49.700 SY	43.23000	2148.53	71.25000	3541.13	51.10000	2539.67
0080 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	48465.900 SY	1.77000	85784.64	1.79000	86753.96	1.69000	81907.37
0085 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	18454.400 SY	1.84000	33956.10	1.17000	21591.65	1.85000	34140.64
0090 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	160113.100 SY	1.34000	214551.55	1.51000	241770.78	1.25000	200141.38
0095 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	55845.100 SY	1.11000	61988.06	1.11000	61988.06	1.01000	56403.55
0100 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	22918.670 TN	74.40000	1705149.05	75.90000	1739527.05	85.70000	1964130.02
0105 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	23572.280 TN	85.23000	2009065.42	92.46000	2179493.01	96.34000	2270953.46
0110 0527 2 DETECTABLE WARNINGS	19.400 SF	75.77000	1469.94	50.00000	970.00	113.55000	2202.87
0115 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	350.000 LF	14.49000	5071.50	19.00000	6650.00	21.57000	7549.50
0120 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	8.000 EA	2100.00000	16800.00	1900.00000	15200.00	2157.42000	17259.36
0125 0536 73 GUARDRAIL REMOVAL	250.000 LF	1.21000	302.50	4.00000	1000.00	4.54000	1135.00

CALL ORDER: 011 PROPOSAL ID: T2580 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0130 0546 72 53 RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE	25.800 GM	750.35000	19359.03	320.00000	8256.00	363.36000	9374.69
0135 0570 1 2 PERFORMANCE TURF, SOD	54330.000 SY	2.36000	128218.80	1.80000	97794.00	2.04000	110833.20
0140 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	29.144 NM	803.25000	23409.92	764.90000	22292.25	868.65000	25315.94
0145 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	254.000 LF	1.16000	294.64	1.10000	279.40	1.25000	317.50
0150 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	633.000 LF	2.26000	1430.58	2.15000	1360.95	2.44000	1544.52
0155 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	3.000 EA	47.25000	141.75	45.00000	135.00	51.10000	153.30
0160 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	36.75000	441.00	35.00000	420.00	39.74000	476.88
0165 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	27.482 NM	803.25000	22074.92	764.94000	21022.08	868.65000	23872.24
0170 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	743.000 LF	1.94000	1441.42	1.85000	1374.55	2.10000	1560.30
0175 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	19.572 GM	383.25000	7500.97	364.96000	7143.00	414.45000	8111.62
0180 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42869715201	LUMP	56148.79000	56148.79	56148.79000	56148.79	56148.79000	56148.79
SECTION 0002 TOTALS			$ 4,797,021.63		$ 5,009,077.92		$ 5,380,053.47
SECTION 0003 SIGNING							

CALL ORDER: 011 PROPOSAL ID: T2580 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0185 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	92.000 AS	309.75000	28497.00	300.00000	27600.00	334.97000	30817.24
0190 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	4.000 AS	1207.50000	4830.00	895.00000	3580.00	340.65000	1362.60
0195 0700 1 60 SINGLE POST SIGN, REMOVE	98.000 AS	11.30000	1107.40	50.00000	4900.00	11.35000	1112.30
0200 0700 12 12 SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS	4.000 AS	1312.50000	5250.00	2450.00000	9800.00	3406.45000	13625.80
0205 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42869715201	LUMP	91237.52000	91237.52	101892.88000	101892.88	104343.18000	104343.18
0210 0713102131 PREFORMED TAPE, WHITE, SKIP, 6"	0.347 GM	23100.00000	8015.70	22190.20000	7700.00	24980.72000	8668.31
0215 0713102231 PREFORMED TAPE, YELLOW, SKIP, 6"	0.347 GM	23100.00000	8015.70	22190.20000	7700.00	24980.72000	8668.31
SECTION 0003 TOTALS			$ 146,953.32		$ 163,172.88		$ 168,597.74
SECTION 0004 SIGNALIZATION							
0220 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	537.000 LF	5.78000	3103.86	5.00000	2685.00	9.08000	4875.96
0225 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	92.000 LF	22.05000	2028.60	14.00000	1288.00	22.71000	2089.32
0230 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	5.000 EA	420.00000	2100.00	548.00000	2740.00	425.80000	2129.00
0235 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	1.000 AS	1890.00000	1890.00	1450.00000	1450.00	1648.73000	1648.73
0240 0639 2 1 ELECTRICAL SERVICE WIRE	30.000 LF	4.20000	126.00	6.00000	180.00	1.59000	47.70
0245 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	892.50000	892.50	1250.00000	1250.00	868.65000	868.65
SECTION 0004 TOTALS			$ 10,140.96		$ 9,593.00		$ 11,659.36

CALL ORDER: 011 PROPOSAL ID: T2580 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
CONTRACT TOTALS			$ 4,962,037.99		$ 5,184,888.80		$ 5,566,072.73

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.