VENDOR RANKING

CALL ORDER : 013 PROPOSAL ID : T3551 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of resurfacing,
SET-ASIDE : U/R CODE : rehabilitation and restoration including ADA/Pedestrian
CONTRACT TIME : 175 WORKING DAYS (AVAILABLE DAYS) Improvements, installation of a right turn and utility work
performed by the contractor on SR 261 (Capital Circle).

FINPROJ(S) : 42873915201 (*) F.A. NO. : 4461052P COUNTIES : LEON
42873915202 N/A
42873915203 N/A
LOCAL NAME : SR 261 (US 319) FROM N OF PARK AVENUE TO CR 151 CE ROAD NAME : SR 261
PROJ LIMITS : FROM N OF PARK AVENUE TO CR 151 CENTERVILLE RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Winning bid	$ 2,525,492.43	0.00%
2	PEAVY & SON CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 2,653,118.00	5.05%
3	ROBERTS AND ROBERTS, INC.	Responsive	Non-Winning Bid	$ 2,976,234.66	17.84%

CALL ORDER : 013 PROPOSAL ID : T3551 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of resurfacing,
SET-ASIDE : U/R CODE : rehabilitation and restoration including ADA/Pedestrian
CONTRACT TIME : 175 WORKING DAYS (AVAILABLE DAYS) Improvements, installation of a right turn and utility work
performed by the contractor on SR 261 (Capital Circle).

FINPROJ(S) : 42873915201 (*) F.A. NO. : 4461052P COUNTIES : LEON
42873915202 N/A
42873915203 N/A
LOCAL NAME : SR 261 (US 319) FROM N OF PARK AVENUE TO CR 151 CE ROAD NAME : SR 261
PROJ LIMITS : FROM N OF PARK AVENUE TO CR 151 CENTERVILLE RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42873915201	LUMP	134000.00000	134000.00	105000.44000	105000.44	65000.00000	65000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42873915201	175.000 LS	74500.00000	74500.00	90000.00000	90000.00	80000.00000	80000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	13.000 CY	15.63000	203.19	25.00000	325.00	30.00000	390.00
0020 0102 14 TRAFFIC CONTROL OFFICER	228.000 MH	42.28000	9639.84	40.00000	9120.00	50.00000	11400.00
0025 0102 60 WORK ZONE SIGN	18653.000 ED	0.32000	5968.96	0.32000	5968.96	0.35000	6528.55
0030 0102 61 BUSINESS SIGN	1.000 EA	275.00000	275.00	275.00000	275.00	300.00000	300.00
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	360.000 LF	42.28000	15220.80	45.00000	16200.00	45.00000	16200.00
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	17384.000 ED	0.16000	2781.44	0.17000	2955.28	0.20000	3476.80
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	127.000 ED	5.28000	670.56	6.00000	762.00	7.00000	889.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6300.000 ED	0.32000	2016.00	0.32000	2016.00	0.40000	2520.00

CALL ORDER: 013 PROPOSAL ID: T3551 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2044.000 EA	2.91000	5948.04	3.00000	6132.00	3.10000	6336.40
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	131.000 ED	16.91000	2215.21	17.00000	2227.00	18.00000	2358.00
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1225.000 ED	5.28000	6468.00	5.75000	7043.75	6.00000	7350.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1225.000 ED	5.81000	7117.25	5.75000	7043.75	6.00000	7350.00
0075 0104 10 3 SEDIMENT BARRIER	1036.000 LF	1.74000	1802.64	1.00000	1036.00	2.00000	2072.00
0080 0104 18 INLET PROTECTION SYSTEM	124.000 EA	73.98000	9173.52	100.00000	12400.00	80.00000	9920.00
0085 0110 1 1 CLEARING & GRUBBING 42873915202	0.140 LS	32600.00000	32600.00	7500.00000	7500.00	5000.00000	5000.00
0090 0110 1 1 CLEARING & GRUBBING 42873915201	0.140 LS	2200.00000	2200.00	7500.00000	7500.00	20000.00000	20000.00
0095 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	885.000 SY	11.71000	10363.35	26.00000	23010.00	20.00000	17700.00
0100 0110 15 ARBORIST WORK, COMPLETE 42873915202	1.000 LS	4396.79000	4396.79	3500.00000	3500.00	10000.00000	10000.00
0105 0110 20 2 REMOVAL OF EXISTING WALL, RETAINING WALL 42873915201	366.000 LS	5889.43000	5889.43	24000.00000	24000.00	5000.00000	5000.00
0110 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42873915201	LUMP	2625.00000	2625.00	10000.00000	10000.00	2000.00000	2000.00
0115 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	321.000 CY	20.26000	6503.46	16.00000	5136.00	15.00000	4815.00
0120 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42873915201	LUMP	223.10000	223.10	5000.00000	5000.00	10000.00000	10000.00
0125 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42873915202	LUMP	2759.38000	2759.38	5000.00000	5000.00	10000.00000	10000.00

CALL ORDER: 013 PROPOSAL ID: T3551 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0130 0160 4 TYPE B STABILIZATION	1301.000 SY	4.29000	5581.29	9.00000	11709.00	7.00000	9107.00
0135 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1314.000 SY	5.51000	7240.14	1.25000	1642.50	2.00000	2628.00
0140 0285709 OPTIONAL BASE, BASE GROUP 09	1162.000 SY	12.88000	14966.56	16.00000	18592.00	38.00000	44156.00
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	150195.000 SY	1.15000	172724.25	1.25000	187743.75	1.50000	225292.50
0150 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	127.800 TN	104.09000	13302.70	100.00000	12780.00	150.00000	19170.00
0155 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	12482.400 TN	84.75000	1057883.40	85.00000	1061004.00	103.00000	1285687.20
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	7.800 TN	521.38000	4066.76	150.00000	1170.00	150.00000	1170.00
0165 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	3.400 CY	634.15000	2156.11	1050.00000	3570.00	1500.00000	5100.00
0170 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	5284.61000	5284.61	5250.00000	5250.00	5500.00000	5500.00
0175 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	2.000 EA	2642.31000	5284.62	1650.00000	3300.00	3000.00000	6000.00
0180 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	6869.99000	6869.99	5700.00000	5700.00	7000.00000	7000.00
0185 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	1.000 EA	2642.30000	2642.30	2000.00000	2000.00	3500.00000	3500.00
0190 0425 5 MANHOLE, ADJUST	18.000 EA	1056.92000	19024.56	1000.00000	18000.00	1100.00000	19800.00
0195 0425 5 1 MANHOLE, ADJUST, UTILITIES	20.000 EA	1479.69000	29593.80	1500.00000	30000.00	1500.00000	30000.00
0200 0425 6 VALVE BOXES, ADJUST	36.000 EA	845.54000	30439.44	600.00000	21600.00	880.00000	31680.00
0205 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	4.000 LF	343.50000	1374.00	105.00000	420.00	400.00000	1600.00
0210 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	344.000 LF	23.78000	8180.32	32.00000	11008.00	35.00000	12040.00

CALL ORDER: 013 PROPOSAL ID: T3551 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0215 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	264.000 LF	30.12000	7951.68	32.00000	8448.00	35.00000	9240.00
0220 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	572.000 LF	51.26000	29320.72	58.50000	33462.00	62.00000	35464.00
0225 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	380.000 LF	15.85000	6023.00	25.00000	9500.00	28.00000	10640.00
0230 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2132.000 LF	13.21000	28163.72	25.00000	53300.00	28.00000	59696.00
0235 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	124.000 LF	31.71000	3932.04	60.00000	7440.00	40.00000	4960.00
0240 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	181.000 LF	42.28000	7652.68	63.00000	11403.00	50.00000	9050.00
0245 0521 6 31 CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	344.000 LF	406.91000	139977.04	500.00000	172000.00	470.00000	161680.00
0250 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2234.000 SY	42.28000	94453.52	44.00000	98296.00	55.00000	122870.00
0255 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	197.000 SY	42.28000	8329.16	58.00000	11426.00	80.00000	15760.00
0260 0527 2 DETECTABLE WARNINGS	1384.000 SF	19.55000	27057.20	21.00000	29064.00	21.00000	29064.00
0265 0536 1 1 GUARDRAIL -ROADWAY	125.000 LF	16.91000	2113.75	18.00000	2250.00	25.00000	3125.00
0270 0536 73 GUARDRAIL REMOVAL	152.000 LF	4.23000	642.96	4.40000	668.80	5.00000	760.00
0275 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2113.84000	2113.84	2100.00000	2100.00	3000.00000	3000.00
0280 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	792.69000	792.69	800.00000	800.00	1000.00000	1000.00
0285 0570 1 2 PERFORMANCE TURF, SOD	1314.000 SY	2.38000	3127.32	3.00000	3942.00	6.00000	7884.00

CALL ORDER: 013 PROPOSAL ID: T3551 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0290 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.541 NM	951.13000	9074.73	930.00000	8873.13	1000.00000	9541.00
0295 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1760.000 LF	0.32000	563.20	0.35000	616.00	0.35000	616.00
0300 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	6133.000 LF	0.63000	3863.79	0.63000	3863.79	0.70000	4293.10
0305 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	12.000 LF	1.59000	19.08	2.00000	24.00	1.70000	20.40
0310 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1328.000 LF	2.01000	2669.28	2.00000	2656.00	2.10000	2788.80
0315 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	9.817 GM	369.66000	3628.95	400.00000	3926.80	400.00000	3926.80
0320 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	6483.000 LF	0.42000	2722.86	0.42000	2722.86	0.50000	3241.50
0325 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	44.000 EA	31.71000	1395.24	32.00000	1408.00	35.00000	1540.00
0330 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	184.000 EA	26.42000	4861.28	27.00000	4968.00	30.00000	5520.00
0335 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.563 NM	950.60000	4337.59	945.00000	4312.04	1000.00000	4563.00
0340 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	52.000 LF	1.59000	82.68	2.00000	104.00	2.00000	104.00

CALL ORDER: 013 PROPOSAL ID: T3551 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0345 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42873915202	LUMP	1538.64000	1538.64	1538.64000	1538.64	1538.64000	1538.64
0350 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42873915201	LUMP	48461.36000	48461.36	48461.36000	48461.36	48461.36000	48461.36
SECTION 0001 TOTALS			$ 2,177,045.81		$ 2,282,214.85		$ 2,576,384.05
SECTION 0002 SIGNING							
0355 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	24.000 AS	264.23000	6341.52	260.00000	6240.00	280.00000	6720.00
0360 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	11.000 AS	1056.92000	11626.12	1050.00000	11550.00	1150.00000	12650.00
0365 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	4.000 AS	1268.31000	5073.24	1250.00000	5000.00	1400.00000	5600.00
0370 0700 1 40 SINGLE POST SIGN, INSTALL	14.000 AS	132.12000	1849.68	130.00000	1820.00	150.00000	2100.00
0375 0700 1 60 SINGLE POST SIGN, REMOVE	21.000 AS	21.14000	443.94	22.00000	462.00	30.00000	630.00
0380 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	13.000 EA	132.12000	1717.56	150.00000	1950.00	150.00000	1950.00
0385 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	17.000 EA	52.85000	898.45	55.00000	935.00	60.00000	1020.00
0390 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	8.000 EA	47.56000	380.48	50.00000	400.00	55.00000	440.00
0395 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	357.000 SF	3.17000	1131.69	3.20000	1142.40	4.00000	1428.00
0400 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42873915201	LUMP	37232.28000	37232.28	57000.00000	57000.00	65000.00000	65000.00
0405 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1760.000 LF	1.59000	2798.40	2.00000	3520.00	1.75000	3080.00

CALL ORDER: 013 PROPOSAL ID: T3551 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0410 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	6133.000 LF	2.38000	14596.54	2.50000	15332.50	2.50000	15332.50
0415 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	12.000 LF	4.23000	50.76	5.00000	60.00	4.50000	54.00
0420 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	1128.000 LF	5.71000	6440.88	6.00000	6768.00	6.00000	6768.00
0425 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	6483.000 LF	0.63000	4084.29	0.75000	4862.25	0.70000	4538.10
0430 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	6.000 EA	151.14000	906.84	150.00000	900.00	160.00000	960.00
0435 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	146.000 EA	67.64000	9875.44	68.00000	9928.00	75.00000	10950.00
0440 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	52.000 LF	3.70000	192.40	4.00000	208.00	4.00000	208.00
0445 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	200.000 LF	15.85000	3170.00	17.00000	3400.00	17.00000	3400.00
0450 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	38.000 EA	200.82000	7631.16	200.00000	7600.00	95.00000	3610.00
0455 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	38.000 EA	89.84000	3413.92	90.00000	3420.00	210.00000	7980.00
0460 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	9.541 NM	3640.71000	34736.01	3600.00000	34347.60	3800.00000	36255.80
0465 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	9.817 GM	1114.26000	10938.69	1200.00000	11780.40	1165.00000	11436.81
0470 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4.563 NM	3538.36000	16145.54	3500.00000	15970.50	3800.00000	17339.40
SECTION 0002 TOTALS			$ 181,675.83		$ 204,596.65		$ 219,450.61
SECTION 0003 SIGNALIZATION							

CALL ORDER: 013 PROPOSAL ID: T3551 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0475 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	870.000 LF	5.28000	4593.60	5.25000	4567.50	6.00000	5220.00
0480 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	828.000 LF	18.50000	15318.00	18.00000	14904.00	20.00000	16560.00
0485 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	40.000 LF	15.85000	634.00	17.00000	680.00	20.00000	800.00
0490 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	68.000 EA	369.92000	25154.56	375.00000	25500.00	400.00000	27200.00
0495 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	8.000 EA	739.85000	5918.80	725.00000	5800.00	800.00000	6400.00
0500 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	11.000 EA	581.31000	6394.41	575.00000	6325.00	610.00000	6710.00
0505 0646 1 40 ALUMINUM SIGNALS POLE, RELOCATE	2.000 EA	317.08000	634.16	315.00000	630.00	350.00000	700.00
0510 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	1.000 EA	105.69000	105.69	110.00000	110.00	350.00000	350.00
0515 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	2.000 AS	845.54000	1691.08	840.00000	1680.00	900.00000	1800.00
0520 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	4.000 AS	1056.92000	4227.68	1100.00000	4400.00	1150.00000	4600.00
0525 0653 1 40 PEDESTRIAN SIGNAL, RELOCATE	6.000 AS	317.08000	1902.48	325.00000	1950.00	350.00000	2100.00
0530 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-POLE/PEDESTAL TO REMAIN	10.000 AS	42.28000	422.80	45.00000	450.00	50.00000	500.00
0535 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	37.000 AS	528.46000	19553.02	525.00000	19425.00	560.00000	20720.00
0540 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	98.000 AS	422.77000	41431.46	425.00000	41650.00	450.00000	44100.00
0545 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	17.000 AS	581.31000	9882.27	575.00000	9775.00	600.00000	10200.00
0550 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	10.000 EA	158.54000	1585.40	175.00000	1750.00	200.00000	2000.00

CALL ORDER: 013 PROPOSAL ID: T3551 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	(1) AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	(2) AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	(3) AMOUNT
0555 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE	17.000 EA	105.69000	1796.73	110.00000	1870.00	120.00000	2040.00
0560 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	8.000 EA	26.42000	211.36	30.00000	240.00	50.00000	400.00
0565 0670 5122 TRAFFIC CONTROLLER ASSEMBLY, F&I,170,2 PREEMPTION PLANS	1.000 AS	23780.74000	23780.74	23000.00000	23000.00	26000.00000	26000.00
0570 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1.000 AS	792.69000	792.69	800.00000	800.00	1000.00000	1000.00
0575 0746 76 TMS CABINET, REMOVE	2.000 EA	369.93000	739.86	400.00000	800.00	500.00000	1000.00
SECTION 0003 TOTALS			$ 166,770.79		$ 166,306.50		$ 180,400.00
CONTRACT TOTALS			$ 2,525,492.43		$ 2,653,118.00		$ 2,976,234.66

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.