VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T5516 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of the
SET-ASIDE : U/R CODE : widening of SR 500 (US 192) from four lanes to six lanes.
CONTRACT TIME : 750 WORKING DAYS (AVAILABLE DAYS) This contract also includes drainage improvements, signing and pavement markings, milling and resurfacing and shoulder pavement.

FINPROJ(S) : 23968315201 (*) F.A. NO. : N/A COUNTIES : OSCEOLA
23968315601 N/A
LOCAL NAME : SR 500 (US 192) FROM EASTERN AVE TO CR 532 ROAD NAME : SR 500
PROJ LIMITS : FROM EASTERN AVE TO CR 532

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	JR. DAVIS CONSTRUCTION CO., INC.	Responsive	Winning bid	$ 16,187,452.27	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 17,682,643.86	9.23%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 17,886,092.84	10.49%
4	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 18,233,700.00	12.64%
5	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 18,923,310.92	16.90%

CALL ORDER : 002
LETTING DATE : 03/25/15 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 750 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5516
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of the widening of SR 500 (US 192) from four lanes to six lanes. This contract also includes drainage improvements, signing and pavement markings, milling and resurfacing and shoulder pavement.

FINPROJ(S) : 23968315201 (*)
23968315601

F.A. NO. : N/A
N/A

COUNTIES : OSCEOLA

LOCAL NAME : SR 500 (US 192) FROM EASTERN AVE TO CR 532
PROJ LIMITS : FROM EASTERN AVE TO CR 532

ROAD NAME : SR 500

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23968315201	LUMP	1041666.49000	1041666.49	1936374.17000	1936374.17	1404847.00000	1404847.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23968315201	750.000 LS	429821.16000	429821.16	505018.11000	505018.11	695691.95000	695691.95
0015 0102 2 1 SPECIAL DETOUR 1 23968315201	LUMP	591766.55000	591766.55	339319.97000	339319.97	477955.41000	477955.41
0020 0102 2 2 SPECIAL DETOUR 2 23968315201	LUMP	6568.25000	6568.25	5419.38000	5419.38	3060.60000	3060.60
0025 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	74.48000	3575.04	65.03000	3121.44	109.65000	5263.20
0030 0102 60 WORK ZONE SIGN	56939.000 ED	0.25000	14234.75	0.23000	13095.97	0.24000	13665.36
0035 0102 61 BUSINESS SIGN	25.000 EA	76.41000	1910.25	47.65000	1191.25	49.34000	1233.50
0040 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	28418.000 LF	20.40000	579727.20	19.29000	548183.22	5.70000	161982.60
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	610300.000 ED	0.14000	85442.00	0.13000	79339.00	0.13000	79339.00
0046 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	5740.000 ED	1.15000	6601.00	0.23000	1320.20	0.24000	1377.60
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	205.000 ED	5.73000	1174.65	5.29000	1084.45	5.48000	1123.40
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	22104.000 ED	0.23000	5083.92	0.21000	4641.84	0.22000	4862.88

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4492.000 EA	3.78000	16979.76	3.18000	14284.56	3.84000	17249.28
0065 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	2274.28000	27291.36	1048.19000	12578.28	1085.53000	13026.36
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	294.000 ED	13.75000	4042.50	12.71000	3736.74	13.16000	3869.04
0071 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1500.000 ED	7.10000	10650.00	6.56000	9840.00	6.80000	10200.00
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1500.000 ED	11.46000	17190.00	0.53000	795.00	0.55000	825.00
0076 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1496.000 SY	1.43000	2139.28	1.48000	2214.08	3.53000	5280.88
0080 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	2.000 EA	572.95000	1145.90	1699.83000	3399.66	2418.31000	4836.62
0085 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	2.000 EA	772.04000	1544.08	2112.46000	4224.92	724.67000	1449.34
0090 0104 10 3 SEDIMENT BARRIER	20791.000 LF	1.77000	36800.07	0.53000	11019.23	0.87000	18088.17
0095 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	122.000 LF	5.37000	655.14	2.91000	355.02	3.02000	368.44
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	3613.82000	14455.28	2646.96000	10587.84	2691.12000	10764.48
0105 0104 18 INLET PROTECTION SYSTEM	109.000 EA	100.36000	10939.24	37.06000	4039.54	67.43000	7349.87
0110 0107 1 LITTER REMOVAL	537.980 AC	9.05000	4868.72	43.36000	23326.81	38.37000	20642.29
0115 0107 2 MOWING	462.470 AC	68.75000	31794.81	32.52000	15039.52	54.81000	25347.98
0120 0110 1 1 CLEARING & GRUBBING 23968315201	62.030 LS	179578.27000	179578.27	339046.00000	339046.00	306178.49000	306178.49

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0125 0110 7 1 MAILBOX, F&I SINGLE	39.000 EA	135.55000	5286.45	270.97000	10567.83	133.65000	5212.35
0130 0120 1 REGULAR EXCAVATION	146113.000 CY	3.77000	550846.01	3.69000	539156.97	6.74000	984801.62
0135 0120 4 SUBSOIL EXCAVATION	3070.000 CY	7.75000	23792.50	6.44000	19770.80	14.75000	45282.50
0140 0120 6 EMBANKMENT	47775.000 CY	8.84000	422331.00	13.37000	638751.75	5.56000	265629.00
0145 0160 4 TYPE B STABILIZATION	135287.000 SY	2.35000	317924.45	2.74000	370686.38	3.40000	459975.80
0150 0285701 OPTIONAL BASE, BASE GROUP 01	6862.000 SY	9.31000	63885.22	15.39000	105606.18	14.28000	97989.36
0155 0285703 OPTIONAL BASE, BASE GROUP 03	1667.000 SY	11.90000	19837.30	21.42000	35707.14	20.23000	33723.41
0160 0285708 OPTIONAL BASE, BASE GROUP 08	16026.000 SY	15.79000	253050.54	19.16000	307058.16	19.35000	310103.10
0165 0285710 OPTIONAL BASE, BASE GROUP 10	2128.000 SY	20.14000	42857.92	18.23000	38793.44	24.36000	51838.08
0170 0285712 OPTIONAL BASE, BASE GROUP 12	76268.000 SY	19.67000	1500191.56	17.37000	1324775.16	23.00000	1754164.00
0175 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	89269.000 SY	1.77000	158006.13	1.83000	163362.27	2.86000	255309.34
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4102.000 SY	7.02000	28796.04	3.68000	15095.36	3.60000	14767.20
0185 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	16735.900 TN	81.37000	1361800.18	98.05000	1640955.00	98.95000	1656017.31
0190 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	20735.300 TN	102.87000	2133040.31	110.23000	2285652.12	117.30000	2432250.69
0195 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	7320.000 TN	149.99000	1097926.80	135.21000	989737.20	152.00000	1112640.00
0200 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA	514.300 TN	123.83000	63685.77	126.23000	64920.09	147.70000	75962.11
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.700 TN	314.54000	1792.88	270.97000	1544.53	1300.00000	7410.00

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0210 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	32.700 CY	640.14000	20932.58	465.86000	15233.62	548.25000	17927.78
0215 0400 1 2 CONCRETE CLASS I, ENDWALLS	38.500 CY	493.06000	18982.81	1630.53000	62775.41	1315.79000	50657.92
0220 0400 4 1 CONCRETE CLASS IV, CULVERTS	10.500 CY	1585.46000	16647.33	2435.20000	25569.60	2192.98000	23026.29
0225 0415 1 1 REINF STEEL- ROADWAY	1405.000 LB	1.72000	2416.60	2.12000	2978.60	1.37000	1924.85
0230 0425 1311 INLETS, CURB, TYPE P-1, <10'	7.000 EA	3878.85000	27151.95	5929.18000	41504.26	4495.61000	31469.27
0235 0425 1351 INLETS, CURB, TYPE P-5, <10'	6.000 EA	3728.32000	22369.92	4658.64000	27951.84	3289.47000	19736.82
0240 0425 1471 INLETS, CURB, TYPE 7, <10'	5.000 EA	3993.57000	19967.85	4235.13000	21175.65	4385.96000	21929.80
0245 0425 1541 INLETS, DT BOT, TYPE D, <10'	34.000 EA	2527.29000	85927.86	3176.35000	107995.90	2800.00000	95200.00
0250 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	5.000 EA	5275.80000	26379.00	6352.70000	31763.50	5263.16000	26315.80
0255 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	3686.27000	14745.08	6035.06000	24140.24	4385.97000	17543.88
0260 0425 2 41 MANHOLES, P-7, <10'	7.000 EA	2563.46000	17944.22	3705.74000	25940.18	2741.23000	19188.61
0265 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	1587.07000	3174.14	2329.32000	4658.64	2083.34000	4166.68
0270 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	2445.30000	4890.60	3705.74000	7411.48	2521.93000	5043.86
0275 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	1588.53000	1588.53	2329.32000	2329.32	2302.63000	2302.63
0280 0425 2 71 MANHOLES, J-7, <10'	17.000 EA	4055.16000	68937.72	5823.30000	98996.10	3947.37000	67105.29
0285 0425 2 91 MANHOLES, J-8, <10'	4.000 EA	5195.36000	20781.44	5823.30000	23293.20	5153.51000	20614.04
0290 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	10088.71000	10088.71	11646.61000	11646.61	9758.77000	9758.77
0295 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	5.000 EA	1305.45000	6527.25	2117.57000	10587.85	3289.47000	16447.35
0300 0425 3 63 JUNCTION BOXES, DRAINAGE, J-7, PARTIAL	1.000 EA	1588.53000	1588.53	2329.32000	2329.32	3289.47000	3289.47

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0305 0430 94 1 DESILTING PIPE, 0 - 24"	4640.000 LF	2.58000	11971.20	2.38000	11043.20	2.47000	11460.80
0310 0430 94 2 DESILTING PIPE, 25 - 36"	949.000 LF	3.44000	3264.56	3.18000	3017.82	3.29000	3122.21
0315 0430 94 3 DESILTING PIPE, 37 - 48"	751.000 LF	4.58000	3439.58	4.24000	3184.24	4.39000	3296.89
0320 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	69.000 LF	45.11000	3112.59	68.82000	4748.58	60.31000	4161.39
0325 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	210.000 LF	60.14000	12629.40	63.53000	13341.30	62.50000	13125.00
0330 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	264.000 LF	59.94000	15824.16	65.64000	17328.96	71.27000	18815.28
0335 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	228.000 LF	58.46000	13328.88	63.53000	14484.84	62.50000	14250.00
0340 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	876.000 LF	72.13000	63185.88	79.41000	69563.16	71.27000	62432.52
0345 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	60.000 LF	90.50000	5430.00	79.41000	4764.60	54.82000	3289.20
0350 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3283.000 LF	48.62000	159619.46	52.94000	173802.02	55.00000	180565.00
0355 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	6502.000 LF	58.06000	377506.12	63.53000	413072.06	62.00000	403124.00
0360 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1326.000 LF	135.16000	179222.16	84.70000	112312.20	83.33000	110495.58
0365 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1113.000 LF	103.01000	114650.13	105.88000	117844.44	88.82000	98856.66
0370 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	396.000 LF	110.56000	43781.76	116.47000	46122.12	109.65000	43421.40

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0375 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	347.000 LF	127.21000	44141.87	137.64000	47761.08	122.81000	42615.07
0380 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	361.000 LF	173.25000	62543.25	169.41000	61157.01	163.38000	58980.18
0385 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	375.000 LF	57.36000	21510.00	74.11000	27791.25	72.37000	27138.75
0390 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	24.000 LF	105.64000	2535.36	105.88000	2541.12	81.14000	1947.36
0395 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	1780.000 LF	90.26000	160662.80	100.58000	179032.40	101.00000	179780.00
0400 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	622.000 LF	119.31000	74210.82	122.82000	76394.04	137.06000	85251.32
0405 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	2760.000 LF	149.32000	412123.20	158.82000	438343.20	152.00000	419520.00
0410 0430950 DESILTING CONCRETE BOX CULVERT	38.400 CY	75.46000	2897.66	90.00000	3456.00	93.20000	3578.88
0415 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	3.000 EA	1407.86000	4223.58	1085.25000	3255.75	986.84000	2960.52
0420 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	1508.79000	6035.16	1111.72000	4446.88	1041.67000	4166.68
0425 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	5.000 EA	1660.44000	8302.20	1270.54000	6352.70	1096.49000	5482.45
0430 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	3516.13000	3516.13	2858.71000	2858.71	1644.74000	1644.74
0435 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	4175.40000	8350.80	4235.13000	8470.26	1754.39000	3508.78

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0440 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	5932.16000	5932.16	6882.09000	6882.09	2192.98000	2192.98
0445 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	1463.04000	2926.08	1164.66000	2329.32	1041.67000	2083.34
0450 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	1686.74000	1686.74	1588.17000	1588.17	1206.14000	1206.14
0455 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	1.000 EA	3218.46000	3218.46	3705.74000	3705.74	1754.39000	1754.39
0460 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	2.000 EA	3674.05000	7348.10	4446.89000	8893.78	1864.04000	3728.08
0465 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	2.000 EA	1407.61000	2815.22	1111.72000	2223.44	986.84000	1973.68
0470 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	10.000 EA	1508.79000	15087.90	1164.66000	11646.60	1041.67000	10416.70
0475 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	8.000 EA	1660.37000	13282.96	1323.48000	10587.84	1096.49000	8771.92
0480 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	8.000 EA	1463.03000	11704.24	1376.42000	11011.36	1041.67000	8333.36
0485 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	20.000 EA	1686.87000	33737.40	2646.96000	52939.20	1096.49000	21929.80
0490 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	309.000 LF	26.07000	8055.63	24.09000	7443.81	30.70000	9486.30
0491 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	17.000 LF	85.94000	1460.98	47.65000	810.05	49.34000	838.78
0495 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	17256.000 LF	12.58000	217080.48	14.08000	242964.48	12.50000	215700.00
0500 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	35.000 LF	27.86000	975.10	35.66000	1248.10	21.90000	766.50

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0505 0520 3 VALLEY GUTTER- CONCRETE	127.000 LF	39.81000	5055.87	23.54000	2989.58	23.87000	3031.49
0510 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1447.000 LF	24.53000	35494.91	25.98000	37593.06	33.20000	48040.40
0515 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	3853.000 LF	30.92000	119134.76	39.50000	152193.50	45.00000	173385.00
0520 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	1623.000 SY	46.70000	75794.10	53.05000	86100.15	68.00000	110364.00
0525 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	7566.000 SY	28.46000	215328.36	31.38000	237421.08	31.00000	234546.00
0530 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	18.000 SY	58.81000	1058.58	55.18000	993.24	54.82000	986.76
0531 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	35.000 SY	70.31000	2460.85	43.41000	1519.35	98.11000	3433.85
0535 0527 2 DETECTABLE WARNINGS	1262.000 SF	36.03000	45469.86	30.70000	38743.40	32.89000	41507.18
0536 0534 73 PERIMETER WALL	150.000 SF	67.80000	10170.00	58.23000	8734.50	21.93000	3289.50
0540 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	3991.000 LF	11.34000	45257.94	10.48000	41825.68	9.85000	39311.35
0545 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	2.000 EA	2148.55000	4297.10	1985.22000	3970.44	1529.61000	3059.22
0550 0570 1 2 PERFORMANCE TURF, SOD	149151.000 SY	1.94000	289352.94	2.41000	359453.91	2.20000	328132.20
0555 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	21.545 NM	1028.79000	22165.28	757.03000	16310.21	987.07000	21266.42
0560 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	390.000 LF	0.92000	358.80	0.42000	163.80	0.66000	257.40
0565 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	16.037 GM	393.34000	6307.99	349.40000	5603.33	438.68000	7035.11

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0570 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	292.000 LF	0.57000	166.44	0.21000	61.32	0.22000	64.24
0575 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	266.000 EA	18.33000	4875.78	20.12000	5351.92	27.41000	7291.06
0580 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.175 NM	1028.83000	18698.99	757.03000	13759.02	0.38000	6.91
0585 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	366.000 LF	0.92000	336.72	0.42000	153.72	0.66000	241.56
0590 0999 16 PARTNERING, DO NOT BID 23968315201	LUMP	26400.00000	26400.00	26400.00000	26400.00	26400.00000	26400.00
0595 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	1.000 DA	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0600 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	1.000 EA	8000.00000	8000.00	8000.00000	8000.00	8000.00000	8000.00
0605 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	136000.00000	136000.00	136000.00000	136000.00	136000.00000	136000.00
0920 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	98.000 CY	58.96000	5778.08	264.70000	25940.60	246.71000	24177.58
0925 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	14000.00000	14000.00	14000.00000	14000.00	14000.00000	14000.00
SECTION 0001 TOTALS			$ 14,802,332.36		$ 16,450,363.63		$ 16,645,903.58
SECTION 0002 SIGNING							
0610 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	81.000 AS	378.14000	30629.34	301.75000	24441.75	312.50000	25312.50
0615 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	50.000 AS	1478.20000	73910.00	1078.90000	53945.00	767.54000	38377.00

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0620 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	2.000 AS	2240.22000	4480.44	3436.81000	6873.62	1644.74000	3289.48
0625 0700 1 50 SINGLE POST SIGN, RELOCATE	6.000 AS	211.99000	1271.94	624.68000	3748.08	54.83000	328.98
0630 0700 1 60 SINGLE POST SIGN, REMOVE	163.000 AS	71.05000	11581.15	4.24000	691.12	21.93000	3574.59
0635 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4.000 AS	5609.14000	22436.56	4023.37000	16093.48	3837.72000	15350.88
0640 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	4.000 AS	5987.28000	23949.12	4436.30000	17745.20	4385.97000	17543.88
0645 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	8274.48000	8274.48	2308.15000	2308.15	1918.86000	1918.86
0650 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	4.000 AS	756.29000	3025.16	317.63000	1270.52	1644.74000	6578.96
0655 0705 10 1 OBJECT MARKER, TYPE 1	9.000 EA	211.99000	1907.91	68.82000	619.38	82.24000	740.16
0660 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	52.000 EA	93.96000	4885.92	58.23000	3027.96	82.24000	4276.48
0665 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23968315201	LUMP	82962.51000	82962.51	69148.87000	69148.87	74923.25000	74923.25
SECTION 0002 TOTALS			$ 269,314.53		$ 199,913.13		$ 192,215.02
SECTION 0003 SIGNALIZATION							
0670 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	16537.000 LF	5.73000	94757.01	5.29000	87480.73	5.30000	87646.10
0675 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3748.000 LF	13.75000	51535.00	12.71000	47637.08	13.16000	49323.68
0680 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	5924.26000	11848.52	5473.91000	10947.82	5668.86000	11337.72

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0685 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	2.000 PI	481.28000	962.56	444.69000	889.38	460.53000	921.06
0690 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	8324.90000	16649.80	7692.05000	15384.10	7966.01000	15932.02
0700 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI	1.000 PI	481.27000	481.27	444.69000	444.69	460.53000	460.53
0705 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	70.000 LF	25.21000	1764.70	23.29000	1630.30	24.12000	1688.40
0710 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	98.000 EA	469.82000	46042.36	434.10000	42541.80	420.00000	41160.00
0715 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	3.000 EA	962.55000	2887.65	889.38000	2668.14	921.05000	2763.15
0720 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	1.000 AS	1982.39000	1982.39	1831.69000	1831.69	1896.93000	1896.93
0725 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	1655.81000	1655.81	1529.94000	1529.94	1584.43000	1584.43
0730 0639 2 1 ELECTRICAL SERVICE WIRE	210.000 LF	4.01000	842.10	3.71000	779.10	3.84000	806.40
0735 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	953.38000	953.38	880.91000	880.91	912.28000	912.28
0740 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	13177.75000	52711.00	12176.00000	48704.00	12609.65000	50438.60
0745 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE	5.000 EA	343.77000	1718.85	317.63000	1588.15	328.95000	1644.75
0750 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	2.000 EA	2498.04000	4996.08	2308.15000	4616.30	2390.35000	4780.70
0755 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	13.000 EA	1140.16000	14822.08	1053.49000	13695.37	1091.01000	14183.13

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0760 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	4.000 EA	240.64000	962.56	222.34000	889.36	230.26000	921.04
0765 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII	4.000 EA	27386.80000	109547.20	25304.90000	101219.60	24500.00000	98000.00
0770 0649 36500 MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT	4.000 EA	2681.39000	10725.56	2477.55000	9910.20	2565.79000	10263.16
0775 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	26.000 AS	1065.68000	27707.68	984.67000	25601.42	1019.74000	26513.24
0780 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	2.000 AS	1352.15000	2704.30	1249.36000	2498.72	1293.86000	2587.72
0785 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	16.000 AS	721.91000	11550.56	667.03000	10672.48	690.79000	11052.64
0790 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	9.000 EA	223.45000	2011.05	206.46000	1858.14	213.82000	1924.38
0795 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	4.000 EA	303.66000	1214.64	280.58000	1122.32	290.57000	1162.28
0800 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	24.000 AS	910.98000	21863.52	841.73000	20201.52	871.71000	20921.04
0805 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	17.000 AS	905.25000	15389.25	836.44000	14219.48	866.23000	14725.91
0810 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	1.000 EA	9003.27000	9003.27	8318.85000	8318.85	8615.13000	8615.13
0815 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	16.000 EA	263.56000	4216.96	243.52000	3896.32	252.19000	4035.04
0820 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	22459.47000	44918.94	20752.14000	41504.28	20200.00000	40400.00
0825 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	2.000 AS	412.52000	825.04	381.16000	762.32	394.74000	789.48
0830 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	4.000 EA	80.21000	320.84	74.11000	296.44	76.76000	307.04

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0835 0700 3602 SIGN PANEL, REMOVE, 12-20 SF	4.000 EA	119.17000	476.68	110.11000	440.44	114.04000	456.16
0840 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	4.000 EA	4503.35000	18013.40	4161.02000	16644.08	4309.21000	17236.84
0845 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4.000 EA	5110.68000	20442.72	4722.17000	18888.68	4890.35000	19561.40
0850 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	12.000 EA	1203.19000	14438.28	1111.72000	13340.64	1151.32000	13815.84
0855 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	12.000 AS	951.09000	11413.08	878.79000	10545.48	910.09000	10921.08
0860 0746 71212 TMS CABINET,F&I, TYPE IV, BASE MNT, 2 BACKPLANE	2.000 EA	4640.86000	9281.72	4288.07000	8576.14	4440.79000	8881.58
SECTION 0003 TOTALS		$	643,637.81	$	594,656.41	$	600,570.88
SECTION 0004 UTILITIES							
0865 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	2430.000 LF	71.70000	174231.00	63.53000	154377.90	63.00000	153090.00
0870 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	2049.000 LF	17.31000	35468.19	12.71000	26042.79	10.96000	22457.04
0895 1055 16 UTILITY FITTINGS, REMOVE & DISPOSAL	4.000 EA	47.55000	190.20	423.51000	1694.04	109.65000	438.60
0900 1060 25 UTILITY STRUCTURE, ABOVE GROUND, ADJUST & MODIFY	1.000 EA	30984.89000	30984.89	15220.00000	15220.00	16447.37000	16447.37
0910 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	5.000 EA	772.13000	3860.65	317.63000	1588.15	109.65000	548.25
0915 1644800 FIRE HYDRANT, RELOCATE	6.000 EA	6295.18000	37771.08	847.03000	5082.18	1644.74000	9868.44
0930 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	20.000 LF	126.21000	2524.20	50.82000	1016.40	109.65000	2193.00

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	(1) JR. DAVIS CONSTRUCTION CO., AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	(2) COMMUNITY ASPHALT CORP. AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	(3) RANGER CONSTRUCTION INDUSTRIES, AMOUNT
0935 1050 15004 UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	100.000 LF	77.31000	7731.00	29.65000	2965.00	93.20000	9320.00
0940 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	24.000 EA	1027.29000	24654.96	1005.84000	24140.16	932.02000	22368.48
0945 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	5.000 EA	882.84000	4414.20	1058.78000	5293.90	1014.25000	5071.25
0950 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	16.000 EA	528.75000	8460.00	2223.44000	35575.04	1014.25000	16228.00
0951 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	3.000 EA	189.02000	567.06	582.33000	1746.99	712.72000	2138.16
0955 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	8.000 EA	193.50000	1548.00	359.99000	2879.92	548.25000	4386.00
0960 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	4.000 EA	3993.68000	15974.72	6035.06000	24140.24	6030.70000	24122.80
0965 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	19.000 EA	1941.99000	36897.81	2223.44000	42245.36	3350.00000	63650.00
0970 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	1.000 EA	8967.42000	8967.42	11223.09000	11223.09	10964.91000	10964.91
0975 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	4.000 EA	4165.16000	16660.64	9740.80000	38963.20	7675.44000	30701.76
0980 1644300 FIRE HYDRANT, INSTALL	7.000 EA	3577.91000	25045.37	3176.35000	22234.45	4166.67000	29166.69
0985 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	201.000 EA	180.18000	36216.18	105.88000	21281.88	120.61000	24242.61
SECTION 0004 TOTALS			$ 472,167.57		$ 437,710.69		$ 447,403.36
CONTRACT TOTALS			$ 16,187,452.27		$ 17,682,643.86		$ 17,886,092.84

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23968315201	LUMP	778700.00000	778700.00	1780000.00000	1780000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 23968315201	750.000 LS	200000.00000	200000.00	1185000.00000	1185000.00		
0015 0102 2 1 SPECIAL DETOUR 1 23968315201	LUMP	500000.00000	500000.00	800000.00000	800000.00		
0020 0102 2 2 SPECIAL DETOUR 2 23968315201	LUMP	9965.18000	9965.18	5000.00000	5000.00		
0025 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	42.00000	2016.00	48.00000	2304.00		
0030 0102 60 WORK ZONE SIGN	56939.000 ED	0.23000	13095.97	0.22000	12526.58		
0035 0102 61 BUSINESS SIGN	25.000 EA	46.00000	1150.00	45.00000	1125.00		
0040 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	28418.000 LF	18.00000	511524.00	10.15000	288442.70		
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	610300.000 ED	0.13000	79339.00	0.12000	73236.00		
0046 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	5740.000 ED	0.20000	1148.00	0.40000	2296.00		
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	205.000 ED	5.10000	1045.50	5.00000	1025.00		
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	22104.000 ED	0.20000	4420.80	0.20000	4420.80		
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4492.000 EA	3.00000	13476.00	2.60000	11679.20		
0065 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	1100.00000	13200.00	990.00000	11880.00		
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	294.000 ED	13.00000	3822.00	12.00000	3528.00		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0071 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1500.000 ED	2.50000	3750.00	3.50000	5250.00		
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1500.000 ED	2.50000	3750.00	3.50000	5250.00		
0076 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1496.000 SY	1.45000	2169.20	1.75000	2618.00		
0080 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	2.000 EA	2500.00000	5000.00	2500.00000	5000.00		
0085 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT	2.000 EA	1800.00000	3600.00	1500.00000	3000.00		
0090 0104 10 3 SEDIMENT BARRIER	20791.000 LF	1.50000	31186.50	2.02000	41997.82		
0095 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	122.000 LF	6.70000	817.40	2.75000	335.50		
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	2500.00000	10000.00	2200.00000	8800.00		
0105 0104 18 INLET PROTECTION SYSTEM	109.000 EA	50.00000	5450.00	35.00000	3815.00		
0110 0107 1 LITTER REMOVAL	537.980 AC	35.00000	18829.30	60.00000	32278.80		
0115 0107 2 MOWING	462.470 AC	95.00000	43934.65	60.00000	27748.20		
0120 0110 1 1 CLEARING & GRUBBING 23968315201	62.030 LS	1500000.00000	1500000.00	1600000.00000	1600000.00		
0125 0110 7 1 MAILBOX, F&I SINGLE	39.000 EA	150.00000	5850.00	125.00000	4875.00		
0130 0120 1 REGULAR EXCAVATION	146113.000 CY	7.00000	1022791.00	1.85000	270309.05		
0135 0120 4 SUBSOIL EXCAVATION	3070.000 CY	11.25000	34537.50	7.44000	22840.80		
0140 0120 6 EMBANKMENT	47775.000 CY	5.00000	238875.00	12.95000	618686.25		
0145 0160 4 TYPE B STABILIZATION	135287.000 SY	6.30000	852308.10	2.38000	321983.06		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0285701 OPTIONAL BASE, BASE GROUP 01	6862.000 SY	9.00000	61758.00	10.67000	73217.54		
0155 0285703 OPTIONAL BASE, BASE GROUP 03	1667.000 SY	12.00000	20004.00	11.59000	19320.53		
0160 0285708 OPTIONAL BASE, BASE GROUP 08	16026.000 SY	18.00000	288468.00	14.79000	237024.54		
0165 0285710 OPTIONAL BASE, BASE GROUP 10	2128.000 SY	23.00000	48944.00	17.55000	37346.40		
0170 0285712 OPTIONAL BASE, BASE GROUP 12	76268.000 SY	20.00000	1525360.00	18.33000	1397992.44		
0175 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	89269.000 SY	1.65000	147293.85	2.10000	187464.90		
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4102.000 SY	8.00000	32816.00	4.08000	16736.16		
0185 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	16735.900 TN	80.00000	1338872.00	86.41000	1446149.12		
0190 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	20735.300 TN	100.00000	2073530.00	107.66000	2232362.40		
0195 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	7320.000 TN	150.00000	1098000.00	152.80000	1118496.00		
0200 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA	514.300 TN	120.00000	61716.00	136.69000	70299.67		
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.700 TN	175.00000	997.50	389.66000	2221.06		
0210 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	32.700 CY	570.00000	18639.00	438.85000	14350.40		
0215 0400 1 2 CONCRETE CLASS I, ENDWALLS	38.500 CY	1000.00000	38500.00	1540.00000	59290.00		
0220 0400 4 1 CONCRETE CLASS IV, CULVERTS	10.500 CY	2100.00000	22050.00	2482.14000	26062.47		
0225 0415 1 1 REINF STEEL- ROADWAY	1405.000 LB	1.00000	1405.00	0.99000	1390.95		
0230 0425 1311 INLETS, CURB, TYPE P-1, <10'	7.000 EA	4000.00000	28000.00	5600.00000	39200.00		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0425 1351 INLETS, CURB, TYPE P-5, <10'	6.000 EA	3100.00000	18600.00	4400.00000	26400.00		
0240 0425 1471 INLETS, CURB, TYPE 7, <10'	5.000 EA	2000.00000	10000.00	4000.00000	20000.00		
0245 0425 1541 INLETS, DT BOT, TYPE D, <10'	34.000 EA	2500.00000	85000.00	3000.00000	102000.00		
0250 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	5.000 EA	4600.00000	23000.00	6000.00000	30000.00		
0255 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	3100.00000	12400.00	5700.00000	22800.00		
0260 0425 2 41 MANHOLES, P-7, <10'	7.000 EA	2650.00000	18550.00	3500.00000	24500.00		
0265 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	2100.00000	4200.00	2200.00000	4400.00		
0270 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	2600.00000	5200.00	3500.00000	7000.00		
0275 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	2100.00000	2100.00	2200.00000	2200.00		
0280 0425 2 71 MANHOLES, J-7, <10'	17.000 EA	4000.00000	68000.00	5500.00000	93500.00		
0285 0425 2 91 MANHOLES, J-8, <10'	4.000 EA	4500.00000	18000.00	5500.00000	22000.00		
0290 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	6000.00000	6000.00	11000.00000	11000.00		
0295 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	5.000 EA	1000.00000	5000.00	2000.00000	10000.00		
0300 0425 3 63 JUNCTION BOXES, DRAINAGE, J-7, PARTIAL	1.000 EA	1300.00000	1300.00	2200.00000	2200.00		
0305 0430 94 1 DESILTING PIPE, 0 - 24"	4640.000 LF	2.25000	10440.00	4.92000	22828.80		
0310 0430 94 2 DESILTING PIPE, 25 - 36"	949.000 LF	3.00000	2847.00	6.61000	6272.89		
0315 0430 94 3 DESILTING PIPE, 37 - 48"	751.000 LF	4.00000	3004.00	8.57000	6436.07		
0320 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	69.000 LF	40.00000	2760.00	65.00000	4485.00		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0325 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	210.000 LF	45.00000	9450.00	60.00000	12600.00		
0330 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	264.000 LF	50.00000	13200.00	62.00000	16368.00		
0335 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	228.000 LF	60.00000	13680.00	60.00000	13680.00		
0340 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	876.000 LF	100.00000	87600.00	75.00000	65700.00		
0345 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	60.000 LF	120.00000	7200.00	75.00000	4500.00		
0350 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3283.000 LF	60.00000	196980.00	50.00000	164150.00		
0355 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	6502.000 LF	70.00000	455140.00	60.00000	390120.00		
0360 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1326.000 LF	90.00000	119340.00	80.00000	106080.00		
0365 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1113.000 LF	125.00000	139125.00	100.00000	111300.00		
0370 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	396.000 LF	175.00000	69300.00	110.00000	43560.00		
0375 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	347.000 LF	200.00000	69400.00	130.00000	45110.00		
0380 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	361.000 LF	275.00000	99275.00	160.00000	57760.00		
0385 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	375.000 LF	80.00000	30000.00	70.00000	26250.00		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0390 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	24.000 LF	185.00000	4440.00	100.00000	2400.00		
0395 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	1780.000 LF	105.00000	186900.00	95.00000	169100.00		
0400 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	622.000 LF	150.00000	93300.00	116.00000	72152.00		
0405 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	2760.000 LF	165.00000	455400.00	150.00000	414000.00		
0410 0430950 DESILTING CONCRETE BOX CULVERT	38.400 CY	85.00000	3264.00	114.44000	4394.50		
0415 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	3.000 EA	1800.00000	5400.00	1025.00000	3075.00		
0420 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	2000.00000	8000.00	1050.00000	4200.00		
0425 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	5.000 EA	2400.00000	12000.00	1200.00000	6000.00		
0430 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	3400.00000	3400.00	2700.00000	2700.00		
0435 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	3800.00000	7600.00	4000.00000	8000.00		
0440 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	5900.00000	5900.00	6500.00000	6500.00		
0445 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	1300.00000	2600.00	1100.00000	2200.00		
0450 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	1700.00000	1700.00	1500.00000	1500.00		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0455 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	1.000 EA	3000.00000	3000.00	3500.00000	3500.00		
0460 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	2.000 EA	2100.00000	4200.00	4200.00000	8400.00		
0465 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	2.000 EA	1900.00000	3800.00	1050.00000	2100.00		
0470 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	10.000 EA	2100.00000	21000.00	1100.00000	11000.00		
0475 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	8.000 EA	2400.00000	19200.00	1250.00000	10000.00		
0480 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	8.000 EA	1200.00000	9600.00	1300.00000	10400.00		
0485 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	20.000 EA	2500.00000	50000.00	2500.00000	50000.00		
0490 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	309.000 LF	28.00000	8652.00	29.00000	8961.00		
0491 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	17.000 LF	40.00000	680.00	46.00000	782.00		
0495 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	17256.000 LF	20.00000	345120.00	14.00000	241584.00		
0500 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	35.000 LF	25.00000	875.00	14.00000	490.00		
0505 0520 3 VALLEY GUTTER- CONCRETE	127.000 LF	25.00000	3175.00	16.00000	2032.00		
0510 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1447.000 LF	45.00000	65115.00	28.00000	40516.00		
0515 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	3853.000 LF	55.00000	211915.00	38.00000	146414.00		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0520 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	1623.000 SY	75.00000	121725.00	42.00000	68166.00		
0525 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	7566.000 SY	30.00000	226980.00	42.00000	317772.00		
0530 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	18.000 SY	75.00000	1350.00	55.00000	990.00		
0531 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	35.000 SY	94.00000	3290.00	65.00000	2275.00		
0535 0527 2 DETECTABLE WARNINGS	1262.000 SF	24.00000	30288.00	21.50000	27133.00		
0536 0534 73 PERIMETER WALL	150.000 SF	35.00000	5250.00	75.00000	11250.00		
0540 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	3991.000 LF	9.80000	39111.80	8.98000	35839.18		
0545 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	2.000 EA	1800.00000	3600.00	1395.00000	2790.00		
0550 0570 1 2 PERFORMANCE TURF, SOD	149151.000 SY	2.50000	372877.50	1.51000	225218.01		
0555 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	21.545 NM	900.00000	19390.50	897.81000	19343.32		
0560 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	390.000 LF	0.65000	253.50	0.80000	312.00		
0565 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	16.037 GM	250.00000	4009.25	343.26000	5504.86		
0570 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	292.000 LF	0.20000	58.40	0.50000	146.00		
0575 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	266.000 EA	25.00000	6650.00	16.00000	4256.00		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0580 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.175 NM	900.00000	16357.50	897.85000	16318.42		
0585 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	366.000 LF	0.65000	237.90	0.80000	292.80		
0590 0999 16 PARTNERING, DO NOT BID 23968315201	LUMP	26400.00000	26400.00	26400.00000	26400.00		
0595 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	1.000 DA	3300.00000	3300.00	3300.00000	3300.00		
0600 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	1.000 EA	8000.00000	8000.00	8000.00000	8000.00		
0605 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	136000.00000	136000.00	136000.00000	136000.00		
0920 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	98.000 CY	210.00000	20580.00	300.00000	29400.00		
0925 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	14000.00000	14000.00	14000.00000	14000.00		
SECTION 0001 TOTALS			$ 16,924,140.80		$ 17,798,483.19		$
SECTION 0002 SIGNING							
0610 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	81.000 AS	235.00000	19035.00	283.80000	22987.80		
0615 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	50.000 AS	1200.00000	60000.00	1035.05000	51752.50		
0620 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	2.000 AS	2000.00000	4000.00	1501.64000	3003.28		
0625 0700 1 50 SINGLE POST SIGN, RELOCATE	6.000 AS	220.00000	1320.00	89.58000	537.48		
0630 0700 1 60 SINGLE POST SIGN, REMOVE	163.000 AS	10.00000	1630.00	11.27000	1837.01		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0635 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4.000 AS	4000.00000	16000.00	3985.72000	15942.88		
0640 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	4.000 AS	4500.00000	18000.00	4457.19000	17828.76		
0645 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1.000 AS	3800.00000	3800.00	2842.88000	2842.88		
0650 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	4.000 AS	250.00000	1000.00	237.50000	950.00		
0655 0705 10 1 OBJECT MARKER, TYPE 1	9.000 EA	145.00000	1305.00	113.15000	1018.35		
0660 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	52.000 EA	75.00000	3900.00	43.14000	2243.28		
0665 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23968315201	LUMP	81000.00000	81000.00	72400.00000	72400.00		
SECTION 0002 TOTALS		$	210,990.00	$	193,344.22	$	
SECTION 0003 SIGNALIZATION							
0670 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	16537.000 LF	4.60000	76070.20	2.65000	43823.05		
0675 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3748.000 LF	16.50000	61842.00	16.00000	59968.00		
0680 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	8450.00000	16900.00	3950.00000	7900.00		
0685 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	2.000 PI	380.00000	760.00	350.00000	700.00		
0690 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	6740.00000	13480.00	3250.00000	6500.00		
0700 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI	1.000 PI	490.00000	490.00	875.00000	875.00		
0705 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	70.000 LF	54.00000	3780.00	27.00000	1890.00		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0710 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	98.000 EA	680.00000	66640.00	345.00000	33810.00		
0715 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	3.000 EA	1600.00000	4800.00	975.00000	2925.00		
0720 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	1.000 AS	1550.00000	1550.00	1250.00000	1250.00		
0725 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	1520.00000	1520.00	1250.00000	1250.00		
0730 0639 2 1 ELECTRICAL SERVICE WIRE	210.000 LF	6.70000	1407.00	1.65000	346.50		
0735 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1100.00000	1100.00	875.00000	875.00		
0740 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	17800.00000	71200.00	12572.83000	50291.32		
0745 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE	5.000 EA	165.00000	825.00	250.00000	1250.00		
0750 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	2.000 EA	3800.00000	7600.00	1850.00000	3700.00		
0755 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	13.000 EA	1000.00000	13000.00	725.00000	9425.00		
0760 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	4.000 EA	162.00000	648.00	25.00000	100.00		
0765 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII	4.000 EA	26000.00000	104000.00	24310.00000	97240.00		
0770 0649 36500 MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT	4.000 EA	3800.00000	15200.00	2495.00000	9980.00		
0775 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	26.000 AS	1800.00000	46800.00	1670.00000	43420.00		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0780 0650 1 16 2.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	2100.00000	4200.00	1822.10000	3644.20		
0785 0653 1 11 16.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	560.00000	8960.00	445.00000	7120.00		
0790 0660 1109 9.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	180.00000	1620.00	145.00000	1305.00		
0795 0660 1110 4.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	260.00000	1040.00	217.00000	868.00		
0800 0660 2102 24.000 AS LOOP ASSEMBLY, F&I, TYPE B	830.00000	19920.00	450.00000	10800.00		
0805 0660 2106 17.000 AS LOOP ASSEMBLY, F&I, TYPE F	865.00000	14705.00	975.00000	16575.00		
0810 0663 1110 1.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	7225.00000	7225.00	6187.00000	6187.00		
0815 0665 1 11 16.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	290.00000	4640.00	129.00000	2064.00		
0820 0670 5111 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	20000.00000	40000.00	18495.00000	36990.00		
0825 0670 5600 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	325.00000	650.00	250.00000	500.00		
0830 0700 3601 4.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	80.00000	320.00	25.00000	100.00		
0835 0700 3602 4.000 EA SIGN PANEL, REMOVE, 12-20 SF	110.00000	440.00	50.00000	200.00		
0840 0700 5 21 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3650.00000	14600.00	2897.24000	11588.96		
0845 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4750.00000	19000.00	3644.87000	14579.48		
0850 0741 1 11 12.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	1150.00000	13800.00	985.00000	11820.00		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0855 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	12.000 AS	1000.00000	12000.00	925.00000	11100.00		
0860 0746 71212 TMS CABINET,F&I, TYPE IV, BASE MNT, 2 BACKPLANE	2.000 EA	4000.00000	8000.00	2565.00000	5130.00		
SECTION 0003 TOTALS		$	680,732.20	$	518,090.51	$	
SECTION 0004 UTILITIES							
0865 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	2430.000 LF	80.00000	194400.00	60.00000	145800.00		
0870 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	2049.000 LF	13.00000	26637.00	12.00000	24588.00		
0895 1055 16 UTILITY FITTINGS, REMOVE & DISPOSAL	4.000 EA	160.00000	640.00	400.00000	1600.00		
0900 1060 25 UTILITY STRUCTURE, ABOVE GROUND, ADJUST & MODIFY	1.000 EA	12000.00000	12000.00	14375.00000	14375.00		
0910 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	5.000 EA	130.00000	650.00	300.00000	1500.00		
0915 1644800 FIRE HYDRANT, RELOCATE	6.000 EA	1400.00000	8400.00	800.00000	4800.00		
0930 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	20.000 LF	60.00000	1200.00	48.00000	960.00		
0935 1050 15004 UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	100.000 LF	125.00000	12500.00	28.00000	2800.00		
0940 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	24.000 EA	750.00000	18000.00	950.00000	22800.00		
0945 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	5.000 EA	620.00000	3100.00	1000.00000	5000.00		
0950 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	16.000 EA	520.00000	8320.00	2100.00000	33600.00		

CALL ORDER: 002 PROPOSAL ID: T5516 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0951 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	3.000 EA	290.00000	870.00	550.00000	1650.00		
0955 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	8.000 EA	250.00000	2000.00	340.00000	2720.00		
0960 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	4.000 EA	2800.00000	11200.00	5700.00000	22800.00		
0965 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	19.000 EA	1400.00000	26600.00	2100.00000	39900.00		
0970 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	1.000 EA	5300.00000	5300.00	10600.00000	10600.00		
0975 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	4.000 EA	3100.00000	12400.00	9200.00000	36800.00		
0980 1644300 FIRE HYDRANT, INSTALL	7.000 EA	4200.00000	29400.00	3000.00000	21000.00		
0985 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	201.000 EA	220.00000	44220.00	100.00000	20100.00		
SECTION 0004 TOTALS		$	417,837.00	$	413,393.00	$	
CONTRACT TOTALS		$	18,233,700.00	$	18,923,310.92	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.