VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T5521 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of the widening
SET-ASIDE : U/R CODE : of SR 15 to a 4-lane divided road with curb and gutter and
CONTRACT TIME : 1300 WORKING DAYS (AVAILABLE DAYS) a closed drainage system. The Project includes the construction of 4 Storm Water Management Ponds and an extensive offsite storm water collection system. This Project will be let as a Goes With Project with FPID 239266-4-52-01 and three Utility Work by Highway Contractor (UWHC) FPID Numbers 239266-3-56-02, 239266-3-56-03 and 239266-4-56-01. The UWHC work includes replacement of water lines and sanitary sewer force mains.

FINPROJ(S) : 23926635201 (*) F.A. NO. : N/A COUNTIES : ORANGE
23926635602 N/A
23926635603 N/A
23926645201 N/A
23926645601 N/A
LOCAL NAME : SR 15 (HOFFNER RD) FROM N OF LEE VISTA BLVD TO W O ROAD NAME : CR 15
PROJ LIMITS : FROM N OF LEE VISTA BLVD TO W OF SR 436

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PRINCE CONTRACTING, LLC.	Responsive	Winning bid	$ 37,089,690.00	0.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 38,092,875.66	2.70%
3	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 40,063,635.04	8.01%

CALL ORDER : 017 PROPOSAL ID : T5521 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of the widening
SET-ASIDE : U/R CODE : of SR 15 to a 4-lane divided road with curb and gutter and
CONTRACT TIME : 1300 WORKING DAYS (AVAILABLE DAYS) a closed drainage system. The Project includes the construction of 4 Storm Water Management Ponds and an extensive offsite storm water collection system. This Project will be let as a Goes With Project with FPID 239266-4-52-01 and three Utility Work by Highway Contractor (UWHC) FPID Numbers 239266-3-56-02, 239266-3-56-03 and 239266-4-56-01. The UWHC work includes replacement of water lines and sanitary sewer force mains.

FINPROJ(S) : 23926635201 (*) F.A. NO. : N/A COUNTIES : ORANGE
23926635602 N/A
23926635603 N/A
23926645201 N/A
23926645601 N/A
LOCAL NAME : SR 15 (HOFFNER RD) FROM N OF LEE VISTA BLVD TO W O ROAD NAME : CR 15
PROJ LIMITS : FROM N OF LEE VISTA BLVD TO W OF SR 436

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23926635201	LUMP	1958285.37000	1958285.37	2200000.00000	2200000.00	3000000.00000	3000000.00
0010 0101 1 MOBILIZATION 23926645201	LUMP	1100000.00000	1100000.00	1300000.00000	1300000.00	1000000.00000	1000000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 23926645201	550.000 LS	600000.00000	600000.00	576920.71000	576920.71	1900000.00000	1900000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 23926635201	750.000 LS	100000.00000	100000.00	585764.54000	585764.54	1153120.00000	1153120.00
0025 0102 2 1 SPECIAL DETOUR 1 23926635201	LUMP	25000.00000	25000.00	651000.00000	651000.00	30937.38000	30937.38
0030 0102 2 1 SPECIAL DETOUR 1 23926645201	LUMP	600000.00000	600000.00	900000.00000	900000.00	563990.00000	563990.00
0035 0102 2 2 SPECIAL DETOUR 2 23926645201	LUMP	150000.00000	150000.00	185662.15000	185662.15	152360.00000	152360.00
0040 0102 2 2 SPECIAL DETOUR 2 23926635201	LUMP	180000.00000	180000.00	229297.99000	229297.99	198580.00000	198580.00

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0045 0102 2 3 SPECIAL DETOUR 3 23926635201	LUMP	200000.00000	200000.00	271600.51000	271600.51	234570.00000	234570.00
0050 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1334.000 CY	80.00000	106720.00	40.01000	53373.34	47.97000	63991.98
0055 0102 60 WORK ZONE SIGN	107500.000 ED	0.20000	21500.00	0.20000	21500.00	0.23000	24725.00
0060 0102 61 BUSINESS SIGN	300.000 EA	38.78000	11634.00	38.00000	11400.00	43.52000	13056.00
0065 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	16571.000 LF	57.45000	952003.95	58.75000	973546.25	65.90000	1092028.90
0070 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	13428.000 LF	10.94000	146902.32	5.75000	77211.00	11.45000	153750.60
0075 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	656368.000 ED	0.12000	78764.16	0.12000	78764.16	0.14000	91891.52
0080 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	2600.000 ED	5.10000	13260.00	5.00000	13000.00	5.73000	14898.00
0085 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	107500.000 ED	0.20000	21500.00	0.20000	21500.00	0.23000	24725.00
0090 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3510.000 EA	3.39000	11898.90	3.20000	11232.00	3.59000	12600.90
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10400.000 ED	10.20000	106080.00	10.00000	104000.00	11.45000	119080.00
0100 0104 10 3 SEDIMENT BARRIER	52080.000 LF	2.15000	111972.00	0.50000	26040.00	0.60000	31248.00
0105 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	477.000 LF	9.87000	4707.99	2.85000	1359.45	2.92000	1392.84
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	3033.01000	9099.03	2200.00000	6600.00	5183.95000	15551.85
0115 0104 18 INLET PROTECTION SYSTEM	210.000 EA	93.30000	19593.00	55.00000	11550.00	67.57000	14189.70

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0120 0107 1 LITTER REMOVAL	37.000 AC	35.00000	1295.00	100.00000	3700.00	114.53000	4237.61
0125 0107 2 MOWING	37.000 AC	90.00000	3330.00	150.00000	5550.00	171.79000	6356.23
0126 0109 71 5 FIELD OFFICE,1500 SQ FT	1360.000 DA	150.00000	204000.00	110.51000	150293.60	128.51000	174773.60
0130 0110 1 1 CLEARING & GRUBBING 23926645201	28.190 LS	1800000.00000	1800000.00	1600000.00000	1600000.00	800000.00000	800000.00
0135 0110 1 1 CLEARING & GRUBBING 23926635201	54.210 LS	2000000.00000	2000000.00	1200000.00000	1200000.00	771660.00000	771660.00
0140 0110 3 REMOVAL OF EXISTING STRUCTURE 23926645201	243.000 LS	20881.76000	20881.76	6806.40000	6806.40	4150.31000	4150.31
0145 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4845.000 SY	15.00000	72675.00	5.32000	25775.40	24.28000	117636.60
0150 0110 7 1 MAILBOX, F&I SINGLE	67.000 EA	175.17000	11736.39	150.00000	10050.00	313.21000	20985.07
0155 0120 1 REGULAR EXCAVATION	163046.000 CY	7.00000	1141322.00	5.24000	854361.04	4.29000	699467.34
0160 0120 4 SUBSOIL EXCAVATION	4300.000 CY	15.00000	64500.00	9.42000	40506.00	17.42000	74906.00
0165 0120 6 EMBANKMENT	125190.000 CY	5.00000	625950.00	9.62000	1204327.80	4.10000	513279.00
0170 0160 4 TYPE B STABILIZATION	148314.000 SY	3.00000	444942.00	2.20000	326290.80	5.85000	867636.90
0175 0285701 OPTIONAL BASE, BASE GROUP 01	4362.000 SY	7.00000	30534.00	8.99000	39214.38	9.20000	40130.40
0180 0285709 OPTIONAL BASE, BASE GROUP 09	124163.000 SY	10.00000	1241630.00	14.03000	1742006.89	17.59000	2184027.17
0185 0285713 OPTIONAL BASE, BASE GROUP 13	2252.000 SY	45.00000	101340.00	53.67000	120864.84	51.16000	115212.32
0190 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	23174.000 SY	2.00000	46348.00	3.49000	80877.26	2.33000	53995.42
0195 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	10596.050 TN	70.00000	741723.50	115.57000	1224585.50	82.55000	874703.93
0200 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	12228.750 TN	100.00000	1222875.00	118.13000	1444582.24	119.18000	1457422.43

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0205 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	54.000 CY	824.93000	44546.22	538.13000	29059.02	642.04000	34670.16
0210 0400 1 2 CONCRETE CLASS I, ENDWALLS	9.300 CY	1240.47000	11536.37	1000.00000	9300.00	1162.72000	10813.30
0215 0400 4 1 CONCRETE CLASS IV, CULVERTS	3816.600 CY	936.63000	3574742.06	971.50000	3707826.90	698.01000	2664024.97
0220 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	712749.000 LB	0.10000	71274.90	0.01000	7127.49	0.47000	334992.03
0225 0425 1351 INLETS, CURB, TYPE P-5, <10'	59.000 EA	4567.89000	269505.51	3820.00000	225380.00	4441.58000	262053.22
0230 0425 1352 INLETS, CURB, TYPE P-5, >10'	3.000 EA	5407.56000	16222.68	4930.00000	14790.00	5732.19000	17196.57
0235 0425 1361 INLETS, CURB, TYPE P-6, <10'	36.000 EA	5223.33000	188039.88	4300.00000	154800.00	4999.68000	179988.48
0240 0425 1362 INLETS, CURB, TYPE P-6, >10'	1.000 EA	6489.56000	6489.56	5650.00000	5650.00	6569.35000	6569.35
0245 0425 1411 INLETS, CURB TYPE J-1, <10'	1.000 EA	7589.87000	7589.87	7980.00000	7980.00	9278.47000	9278.47
0250 0425 1421 INLETS, CURB, TYPE J-2, <10'	1.000 EA	6946.81000	6946.81	9170.00000	9170.00	10662.10000	10662.10
0255 0425 1451 INLETS, CURB, TYPE J-5, <10'	12.000 EA	6921.80000	83061.60	13800.00000	165600.00	16045.49000	192545.88
0260 0425 1452 INLETS, CURB, TYPE J-5, >10'	14.000 EA	7553.53000	105749.42	8970.00000	125580.00	10429.57000	146013.98
0265 0425 1461 INLETS, CURB, TYPE J-6, <10'	10.000 EA	8286.72000	82867.20	7340.00000	73400.00	8534.34000	85343.40
0270 0425 1462 INLETS, CURB, TYPE J-6, >10'	7.000 EA	8478.95000	59352.65	9160.00000	64120.00	10650.48000	74553.36
0275 0425 1471 INLETS, CURB, TYPE 7, <10'	2.000 EA	4627.74000	9255.48	4920.00000	9840.00	5720.57000	11441.14
0280 0425 1521 INLETS, DT BOT, TYPE C,<10'	6.000 EA	2882.16000	17292.96	1800.00000	10800.00	2092.89000	12557.34
0285 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	4084.14000	8168.28	3735.00000	7470.00	4342.75000	8685.50
0290 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	98.000 EA	2397.84000	234988.32	2060.00000	201880.00	2395.20000	234729.60
0295 0425 1532 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, >10'	1.000 EA	3327.20000	3327.20	3200.00000	3200.00	3720.69000	3720.69

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0300 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	9.000 EA	4566.70000	41100.30	4350.00000	39150.00	5057.82000	45520.38
0305 0425 1534 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, >10'	4.000 EA	5249.71000	20998.84	6890.00000	27560.00	8011.12000	32044.48
0310 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	3872.50000	23235.00	2850.00000	17100.00	3313.74000	19882.44
0315 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	4504.29000	18017.16	4160.00000	16640.00	4836.90000	19347.60
0320 0425 1561 INLETS, DT BOT, TYPE F, <10'	1.000 EA	2700.00000	2700.00	2580.00000	2580.00	2999.81000	2999.81
0325 0425 1711 INLETS, GUTTER, TYPE V, <10'	2.000 EA	2500.00000	5000.00	2670.00000	5340.00	3104.46000	6208.92
0330 0425 2 41 MANHOLES, P-7, <10'	24.000 EA	2500.00000	60000.00	2370.00000	56880.00	2755.64000	66135.36
0335 0425 2 61 MANHOLES, P-8, <10'	26.000 EA	2700.00000	70200.00	2500.00000	65000.00	2906.79000	75576.54
0340 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	3600.00000	3600.00	3630.00000	3630.00	4220.66000	4220.66
0345 0425 2 71 MANHOLES, J-7, <10'	9.000 EA	4300.00000	38700.00	5200.00000	46800.00	6046.12000	54415.08
0350 0425 2 73 MANHOLES, J-7, PARTIAL	1.000 EA	2200.00000	2200.00	1805.00000	1805.00	2098.71000	2098.71
0355 0425 2 91 MANHOLES, J-8, <10'	15.000 EA	6000.00000	90000.00	5380.00000	80700.00	6255.41000	93831.15
0360 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	5000.00000	25000.00	9450.00000	47250.00	10987.67000	54938.35
0365 0425 4 INLETS, ADJUST	1.000 EA	1500.00000	1500.00	400.00000	400.00	465.08000	465.08
0370 0425 5 MANHOLE, ADJUST	1.000 EA	2000.00000	2000.00	400.00000	400.00	465.08000	465.08
0375 0425 11 DRAINAGE STRUCTURE MODIFY	3.000 EA	2000.00000	6000.00	1875.00000	5625.00	2180.09000	6540.27
0380 0430174112 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD	46.000 LF	30.00000	1380.00	41.00000	1886.00	47.67000	2192.82
0385 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	18.000 LF	45.00000	810.00	37.00000	666.00	43.02000	774.36

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0390 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	59.000 LF	150.00000	8850.00	40.00000	2360.00	46.51000	2744.09
0395 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	67.000 LF	40.00000	2680.00	50.00000	3350.00	58.14000	3895.38
0400 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	212.000 LF	115.00000	24380.00	117.00000	24804.00	136.04000	28840.48
0405 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	36.000 LF	25.00000	900.00	126.00000	4536.00	146.50000	5274.00
0410 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	54.000 LF	220.00000	11880.00	175.00000	9450.00	203.48000	10987.92
0415 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	14775.000 LF	90.00000	1329750.00	82.00000	1211550.00	95.34000	1408648.50
0420 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	7832.000 LF	85.00000	665720.00	72.00000	563904.00	83.72000	655695.04
0425 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	6904.000 LF	100.00000	690400.00	88.00000	607552.00	102.32000	706417.28
0430 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	6566.000 LF	110.00000	722260.00	112.00000	735392.00	130.22000	855024.52
0435 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	2771.000 LF	120.00000	332520.00	118.00000	326978.00	137.20000	380181.20
0440 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1563.000 LF	180.00000	281340.00	187.00000	292281.00	217.43000	339843.09
0445 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	929.000 LF	250.00000	232250.00	190.00000	176510.00	220.92000	205234.68
0450 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	157.000 LF	210.00000	32970.00	277.00000	43489.00	322.07000	50564.99

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0455 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	248.000 LF	130.00000	32240.00	57.00000	14136.00	66.27000	16434.96
0460 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	757.000 LF	230.00000	174110.00	97.00000	73429.00	112.78000	85374.46
0465 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4"	142.000 LF	25.00000	3550.00	20.53000	2915.26	17.18000	2439.56
0470 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	2000.00000	8000.00	1600.00000	6400.00	1860.35000	7441.40
0475 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	2500.00000	2500.00	2130.00000	2130.00	2476.59000	2476.59
0480 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	3200.00000	6400.00	2160.00000	4320.00	2511.47000	5022.94
0485 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2500.00000	2500.00	2800.00000	2800.00	3255.61000	3255.61
0490 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	5200.00000	10400.00	3675.00000	7350.00	4272.99000	8545.98
0495 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	5900.00000	5900.00	6670.00000	6670.00	7755.31000	7755.31
0500 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	6000.00000	6000.00	7370.00000	7370.00	8569.22000	8569.22
0505 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	1300.00000	1300.00	1180.00000	1180.00	1372.01000	1372.01
0510 0430984121 MITERED END SECTION, OPTIONAL ROUND, 12" SD	2.000 EA	700.00000	1400.00	1050.00000	2100.00	1220.85000	2441.70
0515 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	2.000 EA	1700.00000	3400.00	1040.00000	2080.00	1209.23000	2418.46

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0520 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	7.000 EA	2500.00000	17500.00	2580.00000	18060.00	2999.81000	20998.67
0525 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	2300.00000	2300.00	3400.00000	3400.00	3953.24000	3953.24
0530 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	2.000 EA	700.00000	1400.00	1075.00000	2150.00	1249.92000	2499.84
0535 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	16.000 EA	2650.00000	42400.00	4965.00000	79440.00	5772.89000	92366.24
0540 0436 1 1 TRENCH DRAIN, STANDARD	1733.000 LF	180.00000	311940.00	111.09000	192518.97	251.96000	436646.68
0545 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	8640.000 SF	15.00000	129600.00	13.82000	119404.80	16.15000	139536.00
0550 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	2110.000 LF	25.00000	52750.00	21.00000	44310.00	25.18000	53129.80
0555 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	24.000 LF	65.00000	1560.00	43.00000	1032.00	51.56000	1237.44
0560 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	34796.000 LF	13.00000	452348.00	12.93000	449912.28	11.91000	414420.36
0565 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	33012.000 LF	13.00000	429156.00	12.70000	419252.40	11.91000	393172.92
0570 0520 3 VALLEY GUTTER- CONCRETE	2887.000 LF	21.00000	60627.00	16.00000	46192.00	11.91000	34384.17
0575 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	2514.000 LF	34.00000	85476.00	34.12000	85777.68	63.45000	159513.30
0580 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	413.000 SY	63.00000	26019.00	60.76000	25093.88	43.18000	17833.34
0585 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	17410.000 SY	26.00000	452660.00	32.00000	557120.00	27.03000	470592.30
0590 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	7450.000 SY	32.00000	238400.00	38.00000	283100.00	43.06000	320797.00

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0595 0524 2 49 CONCRETE SLOPE PAVEMENT, 6", REINFORCED	23.000 SY	80.00000	1840.00	65.00000	1495.00	584.53000	13444.19
0600 0527 2 DETECTABLE WARNINGS	1069.000 SF	190.00000	203110.00	25.00000	26725.00	25.20000	26938.80
0605 0530 1 RIPRAP, SAND-CEMENT	161.100 CY	560.00000	90216.00	500.00000	80550.00	549.73000	88561.50
0610 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	36.400 TN	105.00000	3822.00	195.82000	7127.85	114.53000	4168.89
0615 0534 73 PERIMETER WALL	240.000 SF	50.00000	12000.00	114.17000	27400.80	59.02000	14164.80
0620 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	10008.000 LF	9.00000	90072.00	9.20000	92073.60	12.54000	125500.32
0625 0550 10918 FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING	111.000 LF	9.00000	999.00	6.50000	721.50	34.36000	3813.96
0630 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	4.000 EA	1800.00000	7200.00	1785.00000	7140.00	2748.66000	10994.64
0635 0570 1 2 PERFORMANCE TURF, SOD	183282.000 SY	3.00000	549846.00	1.62000	296916.84	1.86000	340904.52
0640 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	17.976 NM	950.00000	17077.20	900.20000	16182.00	982.99000	17670.23
0645 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	12228.000 LF	0.50000	6114.00	0.50000	6114.00	0.75000	9171.00
0650 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	710.000 LF	0.60000	426.00	0.65000	461.50	1.16000	823.60
0655 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	8490.000 LF	1.00000	8490.00	1.00000	8490.00	1.62000	13753.80
0660 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	14.326 GM	260.00000	3724.76	250.07000	3582.50	404.73000	5798.16

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0665 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	4054.000 LF	0.25000	1013.50	0.25000	1013.50	0.40000	1621.60
0670 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	142.000 EA	47.00000	6674.00	45.00000	6390.00	34.71000	4928.82
0675 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	356.000 EA	26.00000	9256.00	25.00000	8900.00	25.45000	9060.20
0680 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	15.968 NM	950.00000	15169.60	900.11000	14372.96	982.83000	15693.83
0685 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1136.000 LF	0.60000	681.60	0.65000	738.40	1.16000	1317.76
0690 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	788.000 LF	0.25000	197.00	0.25000	197.00	0.40000	315.20
0695 0999 16 PARTNERING, DO NOT BID 23926635201	LUMP	26400.00000	26400.00	26400.00000	26400.00	26400.00000	26400.00
0700 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	19.000 DA	3300.00000	62700.00	3300.00000	62700.00	3300.00000	62700.00
0705 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	5.000 EA	8000.00000	40000.00	8000.00000	40000.00	8000.00000	40000.00
0710 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23926645201	LUMP	34662.00000	34662.00	34662.00000	34662.00	34662.00000	34662.00
0715 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23926635201	LUMP	90156.00000	90156.00	90156.00000	90156.00	90156.00000	90156.00
SECTION 0001 TOTALS			$ 29,696,984.30		$ 30,965,810.38		$ 31,805,309.12
SECTION 0002 SIGNING							

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0720 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	111.000 AS	281.62000	31259.82	275.99000	30634.89	408.37000	45329.07
0725 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	38.000 AS	1192.35000	45309.30	1168.50000	44403.00	653.62000	24837.56
0730 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	1200.00000	1200.00	2054.03000	2054.03	1654.28000	1654.28
0735 0700 1 50 SINGLE POST SIGN, RELOCATE	3.000 AS	240.00000	720.00	168.05000	504.15	126.09000	378.27
0740 0700 1 60 SINGLE POST SIGN, REMOVE	107.000 AS	20.00000	2140.00	12.32000	1318.24	1.16000	124.12
0745 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	56.000 EA	60.00000	3360.00	47.06000	2635.36	71.72000	4016.32
0750 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1767.000 EA	3.00000	5301.00	3.20000	5654.40	4.45000	7863.15
0755 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	9590.000 LF	1.80000	17262.00	1.80000	17262.00	1.79000	17166.10
0760 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	359.000 LF	3.00000	1077.00	3.00000	1077.00	3.30000	1184.70
0765 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5814.000 LF	3.80000	22093.20	3.60000	20930.40	4.57000	26569.98
0770 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	3511.000 LF	0.70000	2457.70	0.75000	2633.25	1.33000	4669.63
0775 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	24.000 EA	105.00000	2520.00	100.00000	2400.00	167.74000	4025.76
0780 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	181.000 EA	46.00000	8326.00	44.00000	7964.00	57.84000	10469.04
0785 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	586.000 LF	3.00000	1758.00	3.00000	1758.00	3.30000	1933.80

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0790 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	395.000 LF	0.85000	335.75	0.80000	316.00	1.33000	525.35
0795 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	93.000 EA	185.00000	17205.00	175.00000	16275.00	127.25000	11834.25
0800 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	93.000 EA	130.00000	12090.00	125.00000	11625.00	86.76000	8068.68
0805 0711 15111 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	9.044 NM	4330.00000	39160.52	4098.19000	37064.03	4683.15000	42354.41
0810 0711 15112 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.216 NM	6100.00000	1317.60	5907.41000	1276.00	6829.21000	1475.11
0815 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	7.187 GM	1160.00000	8336.92	1100.46000	7909.01	1560.22000	11213.30
0820 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	7.985 NM	4300.00000	34335.50	4102.57000	32759.02	4682.28000	37388.01
SECTION 0002 TOTALS			$ 257,565.31		$ 248,452.78		$ 263,080.89
SECTION 0003 SIGNALIZATION							
0825 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	634.000 LF	7.60000	4818.40	7.50000	4755.00	8.73000	5534.82
0830 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	21903.000 LF	21.00000	459963.00	20.75000	454487.25	24.15000	528957.45
0835 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	100.000 LF	25.00000	2500.00	24.75000	2475.00	28.81000	2881.00
0840 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4.000 PI	6200.00000	24800.00	6160.00000	24640.00	7169.61000	28678.44
0845 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	4.000 PI	640.00000	2560.00	630.00000	2520.00	733.26000	2933.04
0850 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	1030.000 LF	2.00000	2060.00	2.00000	2060.00	2.33000	2399.90

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0855 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	24481.000 LF	2.79000	68301.99	2.75000	67322.75	3.20000	78339.20
0860 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	264.000 EA	38.00000	10032.00	38.00000	10032.00	44.23000	11676.72
0865 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	102.000 EA	75.00000	7650.00	74.00000	7548.00	86.13000	8785.26
0870 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	6.000 EA	690.00000	4140.00	677.00000	4062.00	787.96000	4727.76
0875 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	13.000 EA	58.00000	754.00	57.00000	741.00	66.34000	862.42
0880 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	7.000 EA	75.00000	525.00	74.00000	518.00	86.13000	602.91
0885 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	8.000 EA	1300.00000	10400.00	1222.00000	9776.00	1422.28000	11378.24
0890 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	2.000 PI	2500.00000	5000.00	2417.00000	4834.00	2813.14000	5626.28
0895 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	6700.00000	6700.00	6581.00000	6581.00	7659.61000	7659.61
0900 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	25.000 EA	780.00000	19500.00	767.00000	19175.00	892.71000	22317.75
0905 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	23.000 EA	1400.00000	32200.00	1335.00000	30705.00	1553.80000	35737.40
0910 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	7.000 EA	2600.00000	18200.00	2626.00000	18382.00	3056.40000	21394.80
0915 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	1.000 AS	1700.00000	1700.00	1674.00000	1674.00	1948.37000	1948.37

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0920 0639 1113 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED	1.000 AS	1700.00000	1700.00	1674.00000	1674.00	1948.37000	1948.37
0925 0639 2 1 ELECTRICAL SERVICE WIRE	245.000 LF	5.00000	1225.00	5.50000	1347.50	6.40000	1568.00
0930 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	18.000 EA	1000.00000	18000.00	1025.00000	18450.00	1193.00000	21474.00
0935 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	15000.00000	60000.00	15561.00000	62244.00	18111.42000	72445.68
0940 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	18000.00000	72000.00	18061.00000	72244.00	21021.16000	84084.64
0945 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE	6.000 EA	190.00000	1140.00	189.00000	1134.00	219.98000	1319.88
0950 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	4.000 EA	1800.00000	7200.00	1781.00000	7124.00	2072.90000	8291.60
0955 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	28000.00000	28000.00	27565.00000	27565.00	32082.85000	32082.85
0960 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	40000.00000	40000.00	39986.00000	39986.00	46539.63000	46539.63
0965 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	2.000 EA	1600.00000	3200.00	1663.00000	3326.00	1935.56000	3871.12
0970 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	14.000 AS	1600.00000	22400.00	1610.00000	22540.00	1873.88000	26234.32
0975 0650 1 15 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS	9.000 AS	2800.00000	25200.00	2835.00000	25515.00	3299.65000	29696.85
0980 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	2.000 AS	1600.00000	3200.00	1639.00000	3278.00	1907.63000	3815.26

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0985 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	3.000 AS	2700.00000	8100.00	2674.00000	8022.00	3112.26000	9336.78
0990 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	18.000 AS	580.00000	10440.00	578.00000	10404.00	672.73000	12109.14
0995 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	1.000 EA	180.00000	180.00	189.00000	189.00	219.97000	219.97
1000 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	1000.00000	4000.00	1104.00000	4416.00	1284.94000	5139.76
1005 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	13.000 AS	975.00000	12675.00	962.00000	12506.00	1119.67000	14555.71
1010 0660 4 10 VEHICLE DETECTION SYSTEM- VIDEO, F&I, COMPLETE SYSTEM	2.000 EA	46000.00000	92000.00	44701.00000	89402.00	52027.40000	104054.80
1015 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	1.000 EA	4300.00000	4300.00	4142.00000	4142.00	4820.87000	4820.87
1020 0663 1120 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, COMPLETE SYSTEM	4.000 EA	8400.00000	33600.00	8188.00000	32752.00	9530.00000	38120.00
1025 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	18.000 EA	340.00000	6120.00	315.00000	5670.00	366.63000	6599.34
1030 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	26000.00000	52000.00	25280.00000	50560.00	29423.34000	58846.68
1035 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	3.000 AS	1700.00000	5100.00	1669.00000	5007.00	1942.54000	5827.62
1040 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	2.000 AS	400.00000	800.00	378.00000	756.00	439.95000	879.90
1045 0671 2 11 TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA	1.000 EA	5400.00000	5400.00	5245.00000	5245.00	6104.64000	6104.64
1050 0682 1 13 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON PRESSURIZED	3.000 EA	8100.00000	24300.00	7949.00000	23847.00	9251.83000	27755.49

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1055 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	9.000 EA	3300.00000	29700.00	3177.00000	28593.00	3697.70000	33279.30
1060 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	10.000 EA	5100.00000	51000.00	4989.00000	49890.00	5806.69000	58066.90
1065 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	12.000 EA	1200.00000	14400.00	1150.00000	13800.00	1338.48000	16061.76
1070 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	12.000 AS	1200.00000	14400.00	1085.00000	13020.00	1262.83000	15153.96
1075 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	3.000 EA	4000.00000	12000.00	3855.00000	11565.00	4486.83000	13460.49
SECTION 0003 TOTALS			$ 1,345,584.39		$ 1,328,501.50		$ 1,546,206.68
SECTION 0004 UTILITIES							
1080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	25182.00000	25182.00	25182.00000	25182.00	25182.00000	25182.00
1085 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	564.000 LF	80.00000	45120.00	75.00000	42300.00	87.20000	49180.80
1090 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	129.000 LF	100.00000	12900.00	90.00000	11610.00	104.64000	13498.56
1095 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	8338.000 LF	70.00000	583660.00	26.00000	216788.00	30.23000	252057.74
1100 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	42.000 LF	30.00000	1260.00	110.00000	4620.00	127.90000	5371.80
1105 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	2589.000 LF	50.00000	129450.00	47.00000	121683.00	54.65000	141488.85
1110 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	608.000 LF	90.00000	54720.00	56.00000	34048.00	65.11000	39586.88

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1115 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	160.000 LF	80.00000	12800.00	117.00000	18720.00	136.04000	21766.40
1120 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	12334.000 LF	110.00000	1356740.00	101.00000	1245734.00	117.43000	1448381.62
1125 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	3700.000 LF	150.00000	555000.00	179.00000	662300.00	208.13000	770081.00
1130 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	30.000 LF	100.00000	3000.00	314.00000	9420.00	365.09000	10952.70
1135 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	43.000 LF	260.00000	11180.00	489.00000	21027.00	568.57000	24448.51
1140 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	670.000 LF	13.00000	8710.00	5.00000	3350.00	5.81000	3892.70
1145 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	3664.000 LF	12.00000	43968.00	6.00000	21984.00	6.98000	25574.72
1150 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	3535.000 LF	11.00000	38885.00	6.00000	21210.00	6.98000	24674.30
1155 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	10669.000 LF	23.00000	245387.00	9.00000	96021.00	10.46000	111597.74
1160 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	2494.000 LF	18.00000	44892.00	19.00000	47386.00	22.09000	55092.46
1165 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	103.000 LF	34.00000	3502.00	30.00000	3090.00	34.88000	3592.64
1170 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	365.000 EA	1100.00000	401500.00	975.00000	355875.00	1133.65000	413782.25
1175 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	40.000 EA	3100.00000	124000.00	3665.00000	146600.00	4261.36000	170454.40
1180 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	54.000 EA	1800.00000	97200.00	1745.00000	94230.00	2028.94000	109562.76

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1185 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	17.000 EA	3500.00000	59500.00	4745.00000	80665.00	5517.09000	93790.53
1190 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	21.000 EA	600.00000	12600.00	828.00000	17388.00	962.73000	20217.33
1195 1055 11435 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9"	3.000 EA	2500.00000	7500.00	2015.00000	6045.00	2342.88000	7028.64
1200 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	41.000 EA	1200.00000	49200.00	600.00000	24600.00	697.63000	28602.83
1205 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	10.000 EA	2400.00000	24000.00	2475.00000	24750.00	2877.72000	28777.20
1210 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	11.000 EA	3400.00000	37400.00	3230.00000	35530.00	3755.57000	41311.27
1215 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	18.000 EA	1400.00000	25200.00	1640.00000	29520.00	1906.85000	34323.30
1220 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	2.000 EA	6600.00000	13200.00	7075.00000	14150.00	8226.22000	16452.44
1225 1080 11207 UTILITY FIXTURES, F&I, 2-4.9", LINE STOP ASSEMBLY	10.000 EA	2700.00000	27000.00	5500.00000	55000.00	6394.94000	63949.40
1230 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	7.000 EA	4800.00000	33600.00	4580.00000	32060.00	5325.24000	37276.68
1235 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	16.000 EA	1800.00000	28800.00	1730.00000	27680.00	2011.50000	32184.00
1240 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	7.000 EA	3400.00000	23800.00	7165.00000	50155.00	8330.86000	58316.02
1245 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	41.000 EA	8600.00000	352600.00	10240.00000	419840.00	11906.22000	488155.02

CALL ORDER: 017 PROPOSAL ID: T5521 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1250 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	57.000 EA	3400.00000	193800.00	3800.00000	216600.00	4418.32000	251844.24
1255 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	34.000 EA	5600.00000	190400.00	8630.00000	293420.00	10034.24000	341164.16
1260 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	12.000 EA	34200.00000	410400.00	39100.00000	469200.00	45462.21000	545546.52
1265 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	6.000 EA	20000.00000	120000.00	16700.00000	100200.00	19417.36000	116504.16
1270 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	10.000 EA	23500.00000	235000.00	23800.00000	238000.00	27672.65000	276726.50
1275 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	24.000 EA	300.00000	7200.00	470.00000	11280.00	546.48000	13115.52
1280 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	38.000 EA	3500.00000	133000.00	5175.00000	196650.00	6017.06000	228648.28
1285 1644900 FIRE HYDRANT, REMOVE	14.000 EA	450.00000	6300.00	300.00000	4200.00	348.82000	4883.48
SECTION 0004 TOTALS			$ 5,789,556.00		$ 5,550,111.00		$ 6,449,038.35
CONTRACT TOTALS			$ 37,089,690.00		$ 38,092,875.66		$ 40,063,635.04

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.