VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T5523 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of mainline
SET-ASIDE : U/R CODE : SR 93 (I-75) milling and includes resurfacing, ramp
CONTRACT TIME : 520 WORKING DAYS (AVAILABLE DAYS) reconstruction with concrete pavement, earthwork, drainage structure replacement, video detection for signals, and signing and pavement markings.

FINPROJ(S) : 43064315201 (*) F.A. NO. : 0752161I COUNTIES : MARION

LOCAL NAME : I-75 (SR 93) N OF SR 500/US27 INTCHG TO ALACHUA CO ROAD NAME : SR 93
PROJ LIMITS : N OF SR 500/US27 INTCHG TO ALACHUA CO LINE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$ 26,022,554.27	0.00%
2	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$ 33,375,521.32	28.25%
3	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 33,600,000.00	29.11%

CALL ORDER : 018 PROPOSAL ID : T5523 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of mainline
SET-ASIDE : U/R CODE : SR 93 (I-75) milling and includes resurfacing, ramp
CONTRACT TIME : 520 WORKING DAYS (AVAILABLE DAYS) reconstruction with concrete pavement, earthwork, drainage
structure replacement, video detection for signals, and
signing and pavement markings.

FINPROJ(S) : 43064315201 (*) F.A. NO. : 0752161I COUNTIES : MARION

LOCAL NAME : I-75 (SR 93) N OF SR 500/US27 INTCHG TO ALACHUA CO ROAD NAME : SR 93
PROJ LIMITS : N OF SR 500/US27 INTCHG TO ALACHUA CO LINE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43064315201	LUMP	1570683.77000	1570683.77	1172964.47000	1172964.47	1651716.01000	1651716.01
0010 0102 1 MAINTENANCE OF TRAFFIC 43064315201	520.000 LS	632928.53000	632928.53	754651.45000	754651.45	900000.00000	900000.00
0015 0102 2 1 SPECIAL DETOUR 1 43064315201	LUMP	26893.53000	26893.53	46989.73000	46989.73	29000.00000	29000.00
0020 0102 2 2 SPECIAL DETOUR 2 43064315201	LUMP	18508.02000	18508.02	31346.51000	31346.51	22000.00000	22000.00
0025 0102 2 3 SPECIAL DETOUR 3 43064315201	LUMP	29341.52000	29341.52	46419.14000	46419.14	42000.00000	42000.00
0030 0102 2 4 SPECIAL DETOUR 4 43064315201	LUMP	36848.86000	36848.86	60065.15000	60065.15	25000.00000	25000.00
0035 0102 2 5 SPECIAL DETOUR 5 43064315201	LUMP	30733.85000	30733.85	47983.27000	47983.27	24000.00000	24000.00
0040 0102 2 6 SPECIAL DETOUR 6 43064315201	LUMP	13123.50000	13123.50	19916.66000	19916.66	22000.00000	22000.00
0045 0102 2 7 SPECIAL DETOUR 7 43064315201	LUMP	11987.21000	11987.21	15961.28000	15961.28	20000.00000	20000.00
0050 0102 2 8 SPECIAL DETOUR 8 43064315201	LUMP	19201.71000	19201.71	26736.66000	26736.66	19000.00000	19000.00
0055 0102 14 TRAFFIC CONTROL OFFICER	8.000 MH	49.15000	393.20	100.00000	800.00	50.00000	400.00
0060 0102 60 WORK ZONE SIGN	34395.000 ED	0.26000	8942.70	0.25000	8598.75	0.26000	8942.70
0065 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1900.000 LF	17.92000	34048.00	17.00000	32300.00	19.00000	36100.00

CALL ORDER: 018 PROPOSAL ID: T5523 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0070 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2074.000 LF	6.33000	13128.42	6.00000	12444.00	5.70000	11821.80
0075 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	92040.000 ED	0.14000	12885.60	0.13000	11965.20	0.14000	12885.60
0080 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	40.000 ED	0.37000	14.80	0.35000	14.00	0.37000	14.80
0085 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	400.000 LF	18.98000	7592.00	18.00000	7200.00	19.00000	7600.00
0090 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	780.000 ED	5.27000	4110.60	5.00000	3900.00	5.30000	4134.00
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	13520.000 ED	0.26000	3515.20	0.25000	3380.00	0.26000	3515.20
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	16935.000 EA	3.43000	58087.05	3.03000	51313.05	4.50000	76207.50
0105 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	1792.52000	21510.24	1700.00000	20400.00	950.00000	11400.00
0110 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	650.000 ED	13.71000	8911.50	13.00000	8450.00	14.00000	9100.00
0115 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	520.000 ED	9.28000	4825.60	30.00000	15600.00	7.00000	3640.00
0120 0102150 1 PORTABLE REGULATORY, SIGN	520.000 ED	5.27000	2740.40	5.00000	2600.00	5.30000	2756.00
0125 0102150 2 RADAR SPEED DISPLAY UNIT	520.000 ED	5.27000	2740.40	5.00000	2600.00	5.30000	2756.00
0130 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	215.000 LF	2.79000	599.85	2.73000	586.95	3.20000	688.00
0135 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	832.000 LF	2.11000	1755.52	1.62000	1347.84	3.20000	2662.40

CALL ORDER: 018 PROPOSAL ID: T5523 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0140 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1200.000 LF	2.11000	2532.00	1.62000	1944.00	3.20000	3840.00
0145 0104 10 3 SEDIMENT BARRIER	1625.000 LF	1.57000	2551.25	1.00000	1625.00	1.30000	2112.50
0150 0104 18 INLET PROTECTION SYSTEM	2.000 EA	103.76000	207.52	75.00000	150.00	130.00000	260.00
0155 0107 1 LITTER REMOVAL	9864.000 AC	19.92000	196490.88	20.00000	197280.00	30.00000	295920.00
0160 0107 2 MOWING	8136.000 AC	49.81000	405254.16	25.00000	203400.00	30.00000	244080.00
0165 0110 1 1 CLEARING & GRUBBING 43064315201	2.300 LS	101912.01000	101912.01	162383.95000	162383.95	40000.00000	40000.00
0170 0120 1 REGULAR EXCAVATION	1916.000 CY	25.38000	48628.08	13.82000	26479.12	45.00000	86220.00
0175 0120 4 SUBSOIL EXCAVATION	3086.000 CY	46.48000	143437.28	22.07000	68108.02	30.00000	92580.00
0180 0120 6 EMBANKMENT	3631.000 CY	24.46000	88814.26	16.59000	60238.29	28.00000	101668.00
0185 0160 4 TYPE B STABILIZATION	5626.000 SY	6.20000	34881.20	7.09000	39888.34	15.00000	84390.00
0190 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	12543.000 SY	2.17000	27218.31	1.74000	21824.82	2.50000	31357.50
0195 0285701 OPTIONAL BASE, BASE GROUP 01	5128.000 SY	27.66000	141840.48	36.31000	186197.68	28.00000	143584.00
0200 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	105594.000 SY	1.88000	198516.72	3.17000	334732.98	2.70000	285103.80
0205 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	2875.000 SY	2.02000	5807.50	3.96000	11385.00	4.00000	11500.00
0210 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	363039.000 SY	1.23000	446537.97	1.84000	667991.76	1.70000	617166.30
0215 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	242347.000 SY	1.47000	356250.09	2.16000	523469.52	1.90000	460459.30
0220 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	5877.000 SY	2.29000	13458.33	4.14000	24330.78	2.60000	15280.20

CALL ORDER: 018 PROPOSAL ID: T5523 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0225 0327 70 20 MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH	552439.000 SY	2.06000	1138024.34	3.04000	1679414.56	2.80000	1546829.20
0230 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	47605.200 TN	84.62000	4028352.02	114.70000	5460316.44	106.00000	5046151.20
0235 0334 1 25 SUPERPAVE ASPH CONC, TRAFFIC E, PG76-22 PMA	119038.900 TN	84.57000	10067119.77	115.44000	13741850.62	118.00000	14046590.20
0240 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	35155.000 TN	100.48000	3532374.40	145.17000	5103451.35	134.00000	4710770.00
0245 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	657.200 TN	167.61000	110153.29	186.42000	122515.22	186.00000	122239.20
0250 0350 3 13 PLAIN CEMENT CONCRETE PAVEMENT, 12"	4350.000 SY	89.95000	391282.50	108.10000	470235.00	120.00000	522000.00
0255 0350 5 CLEANING & SEALING JOINTS- CONCRETE PAVEMENT:	6659.000 LF	9.33000	62128.47	3.00000	19977.00	11.00000	73249.00
0260 0352 70 GRINDING CONCRETE PAVEMENT	4350.000 SY	20.21000	87913.50	7.13000	31015.50	7.00000	30450.00
0265 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	3943.60000	3943.60	11639.00000	11639.00	3600.00000	3600.00
0270 0430 94 1 DESILTING PIPE, 0 - 24"	11302.000 LF	3.23000	36505.46	4.50000	50859.00	5.00000	56510.00
0275 0430 94 2 DESILTING PIPE, 25 - 36"	2028.000 LF	8.17000	16568.76	7.00000	14196.00	5.00000	10140.00
0280 0430 94 3 DESILTING PIPE, 37 - 48"	2506.000 LF	13.01000	32603.06	9.00000	22554.00	6.00000	15036.00
0285 0430 94 4 DESILTING PIPE, 49 - 60"	1132.000 LF	16.54000	18723.28	15.00000	16980.00	12.00000	13584.00
0290 0430 94 5 DESILTING PIPE, 61" OR GREATER	270.000 LF	24.62000	6647.40	25.00000	6750.00	26.00000	7020.00
0295 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8.000 LF	131.65000	1053.20	199.57000	1596.56	155.00000	1240.00
0300 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	5.000 LF	227.99000	1139.95	337.18000	1685.90	240.00000	1200.00

CALL ORDER: 018 PROPOSAL ID: T5523 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0305 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1255.49000	1255.49	1651.00000	1651.00	1400.00000	1400.00
0310 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	93.000 LF	137.86000	12820.98	150.00000	13950.00	200.00000	18600.00
0315 0431 1 2 PIPE LINER, OPTIONAL MATERIAL, 25-36"	172.000 LF	174.83000	30070.76	200.00000	34400.00	270.00000	46440.00
0320 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD	1671.000 LF	25.61000	42794.31	24.63000	41156.73	77.00000	128667.00
0325 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	220.000 LF	34.01000	7482.20	57.31000	12608.20	45.00000	9900.00
0330 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	331.000 LF	38.54000	12756.74	42.00000	13902.00	21.00000	6951.00
0335 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	183.000 LF	33.27000	6088.41	45.00000	8235.00	23.00000	4209.00
0340 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	92.000 SY	33.33000	3066.36	69.00000	6348.00	31.00000	2852.00
0345 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	339.000 SY	50.44000	17099.16	112.00000	37968.00	79.00000	26781.00
0350 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	52.000 SY	134.12000	6974.24	332.00000	17264.00	160.00000	8320.00
0355 0527 2 DETECTABLE WARNINGS	40.000 SF	38.74000	1549.60	39.00000	1560.00	32.00000	1280.00
0360 0530 76 4 GABION MAT, 12" THICK	88.000 SY	194.92000	17152.96	319.00000	28072.00	170.00000	14960.00
0365 0536 1 1 GUARDRAIL -ROADWAY	3429.000 LF	12.65000	43376.85	15.85000	54349.65	16.70000	57264.30
0370 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	464.000 LF	22.67000	10518.88	22.30000	10347.20	23.50000	10904.00
0375 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	507.000 LF	21.09000	10692.63	20.85000	10570.95	22.00000	11154.00
0380 0536 1 9 GUARDRAIL- ROADWAY, THRIE BEAM, DOUBLE FACE	330.000 LF	31.63000	10437.90	32.35000	10675.50	34.00000	11220.00
0385 0536 5 2 RUBRAIL FOR GUARDRAIL, DOUBLE SIDED	730.000 LF	11.60000	8468.00	13.60000	9928.00	14.00000	10220.00
0390 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	20.000 EA	2794.22000	55884.40	2520.00000	50400.00	2700.00000	54000.00

CALL ORDER: 018 PROPOSAL ID: T5523 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0395 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	20.000 EA	316.33000	6326.60	300.00000	6000.00	320.00000	6400.00
0400 0536 73 GUARDRAIL REMOVAL	4367.000 LF	0.53000	2314.51	3.00000	13101.00	3.20000	13974.40
0405 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	10.000 EA	2794.22000	27942.20	2520.00000	25200.00	2660.00000	26600.00
0410 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	39.000 EA	2108.85000	82245.15	2315.00000	90285.00	2445.00000	95355.00
0415 0538 1 GUARDRAIL RESET	13729.000 LF	5.80000	79628.20	12.50000	171612.50	13.00000	178477.00
0420 0544 75 1 CRASH CUSHION	2.000 EA	20034.03000	40068.06	22995.00000	45990.00	24300.00000	48600.00
0425 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	78.500 PM	419.95000	32966.08	400.00000	31400.00	700.00000	54950.00
0430 0550 10120 FENCING, TYPE A, 5.1-6.0, STANDARD	48.000 LF	33.20000	1593.60	125.00000	6000.00	42.00000	2016.00
0435 0570 1 1 PERFORMANCE TURF	17548.000 SY	1.06000	18600.88	0.29000	5088.92	0.65000	11406.20
0440 0570 1 2 PERFORMANCE TURF, SOD	130887.000 SY	2.50000	327217.50	1.80000	235596.60	2.35000	307584.45
0445 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	79.000 NM	1370.76000	108290.04	756.96000	59799.84	790.00000	62410.00
0450 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	3080.000 LF	0.69000	2125.20	0.66000	2032.80	1.06000	3264.80
0455 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	48.000 LF	1.58000	75.84	0.99000	47.52	1.06000	50.88
0460 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	134.000 LF	2.11000	282.74	1.33000	178.22	1.06000	142.04
0465 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	118.000 GM	474.49000	55989.82	449.58000	53050.44	690.00000	81420.00

CALL ORDER: 018 PROPOSAL ID: T5523 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0470 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	8.000 EA	79.08000	632.64	53.24000	425.92	52.00000	416.00
0475 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	25.000 EA	31.63000	790.75	42.13000	1053.25	26.00000	650.00
0480 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	40.000 NM	1370.76000	54830.40	756.96000	30278.40	790.00000	31600.00
0485 0999 16 PARTNERING, DO NOT BID 43064315201	LUMP	16500.00000	16500.00	16500.00000	16500.00	16500.00000	16500.00
0490 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	9.000 DA	3300.00000	29700.00	3300.00000	29700.00	3300.00000	29700.00
0495 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	3.000 EA	8000.00000	24000.00	8000.00000	24000.00	8000.00000	24000.00
0500 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43064315201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 25,685,532.70		$ 33,053,726.16		$ 33,242,109.48
SECTION 0002 SIGNING							
0505 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	5.000 AS	385.69000	1928.45	365.78000	1828.90	390.00000	1950.00
0510 0700 1 50 SINGLE POST SIGN, RELOCATE	23.000 AS	282.19000	6490.37	267.62000	6155.26	280.00000	6440.00
0515 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	9.000 AS	3401.78000	30616.02	3226.20000	29035.80	3400.00000	30600.00
0520 0705 10 2 OBJECT MARKER, TYPE 2	2.000 EA	65.25000	130.50	61.88000	123.76	65.00000	130.00
0525 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	124.000 EA	48.74000	6043.76	46.23000	5732.52	49.00000	6076.00
0530 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43064315201	LUMP	214047.72000	214047.72	200620.00000	200620.00	237000.00000	237000.00

CALL ORDER: 018 PROPOSAL ID: T5523 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0535 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	652.000 LF	1.74000	1134.48	1.45000	945.40	1.60000	1043.20
0540 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	92.000 LF	2.74000	252.08	2.19000	201.48	3.20000	294.40
0545 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	95.000 LF	3.69000	350.55	3.28000	311.60	4.20000	399.00
0550 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	149.000 LF	5.69000	847.81	4.38000	652.62	5.30000	789.70
0555 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	74.000 LF	15.81000	1169.94	3.28000	242.72	15.90000	1176.60
0560 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	27.000 EA	210.89000	5694.03	429.06000	11584.62	370.00000	9990.00
0565 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.668 NM	7170.07000	4789.61	3686.53000	2462.60	4225.00000	2822.30
0570 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.761 GM	2636.06000	2006.04	993.97000	756.41	1585.00000	1206.19
0575 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.617 NM	7064.63000	4358.88	3822.48000	2358.47	4225.00000	2606.83
0580 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	1850.51000	33309.18	950.00000	17100.00	1290.00000	23220.00
SECTION 0002 TOTALS			$ 313,169.42		$ 280,112.16		$ 325,744.22
SECTION 0003 SIGNALIZATION							
0585 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1337.000 LF	1.00000	1337.00	9.00000	12033.00	7.90000	10562.30
0590 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	483.99000	3871.92	350.00000	2800.00	585.00000	4680.00

CALL ORDER: 018 PROPOSAL ID: T5523 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0600 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	1.000 AS	1038.61000	1038.61	1600.00000	1600.00	1000.00000	1000.00
0605 0660 4 10 VEHICLE DETECTION SYSTEM- VIDEO, F&I, COMPLETE SYSTEM	2.000 EA	7337.72000	14675.44	7300.00000	14600.00	7200.00000	14400.00
0616 0641 2 30 PRESTRESSED CONCRETE POLE, INSTALL	2.000 EA	880.44000	1760.88	5000.00000	10000.00	450.00000	900.00
0619 0653 1 40 PEDESTRIAN SIGNAL, RELOCATE	2.000 AS	448.13000	896.26	175.00000	350.00	200.00000	400.00
0636 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE	2.000 EA	136.02000	272.04	150.00000	300.00	102.00000	204.00
SECTION 0003 TOTALS			$ 23,852.15		$ 41,683.00		$ 32,146.30
CONTRACT TOTALS			$ 26,022,554.27		$ 33,375,521.32		$ 33,600,000.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.