VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T6374 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing and bridge rehabilitation over Biscayne Bay.
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43118015201 (*) F.A. NO. : 6230025U COUNTIES : MIAMI-DADE
43118015202 6230025U
43118015601 N/A
43118015602 N/A
43118015603 N/A
43118025201 N/A
LOCAL NAME : SR 934/79TH ST CSWY FROM EAST OF N. BAYSHORE DRIVE ROAD NAME : SR 934
PROJ LIMITS : FROM EAST OF N. BAYSHORE DRIVE TO BAY DR WEST

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | WEEKLEY ASPHALT PAVING, INC. | Responsive | Winning bid | $ 5,144,044.54 | 0.00% |
| 2 | HALLEY ENGINEERING CONTRACTORS, INC. | Responsive | Non-Winning Bid | $ 5,438,432.77 | 5.72% |
| 3 | GENERAL ASPHALT CO., INC. | Responsive | Non-Winning Bid | $ 5,632,678.44 | 9.49% |
| 4 | CONDOTTE AMERICA, INC. | Responsive | Non-Winning Bid | $ 5,642,216.83 | 9.68% |
| 5 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bid | $ 5,674,399.06 | 10.31% |
| 6 | MORRISON - COBALT JV | Responsive | Non-Winning Bid | $ 5,819,477.00 | 13.13% |

CALL ORDER : 020 PROPOSAL ID : T6374 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing and bridge rehabilitation over Biscayne Bay.
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43118015201 (*) F.A. NO. : 6230025U COUNTIES : MIAMI-DADE
43118015202 6230025U
43118015601 N/A
43118015602 N/A
43118015603 N/A
43118025201 N/A
LOCAL NAME : SR 934/79TH ST CSWY FROM EAST OF N. BAYSHORE DRIVE ROAD NAME : SR 934
PROJ LIMITS : FROM EAST OF N. BAYSHORE DRIVE TO BAY DR WEST

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0400 4 4<br>CONCRETE CLASS IV, SUPERSTRUCTURE | 41.000 CY | 700.00000 | 28700.00 | 650.00000 | 26650.00 | 715.00000 | 29315.00 |
| 0010 0400143<br>CLEANING & COATING CONCRETE SURFACE, CLASS 5 | 7566.000 SF | 1.35000 | 10214.10 | 1.50000 | 11349.00 | 1.65000 | 12483.90 |
| 0015 0411 1<br>EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB | 1.000 GA | 110.00000 | 110.00 | 250.00000 | 250.00 | 275.00000 | 275.00 |
| 0020 0411 2<br>CRACKS INJECT & SEAL- STRUCTURES REHAB | 15.000 LF | 45.00000 | 675.00 | 200.00000 | 3000.00 | 220.00000 | 3300.00 |
| 0025 0415 1 4<br>REINFORCING STEEL - SUPERSTRUCTURE | 8372.000 LB | 1.50000 | 12558.00 | 3.00000 | 25116.00 | 3.30000 | 27627.60 |
| 0030 0458 1 21<br>BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | 3750.000 LF | 42.00000 | 157500.00 | 20.00000 | 75000.00 | 22.00000 | 82500.00 |
| 0035 0458 2<br>POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT | 312.400 CF | 380.00000 | 118712.00 | 755.00000 | 235862.00 | 830.50000 | 259448.20 |
| 0040 0460 71 2<br>METAL TRAFFIC RAILING,STEEL POST AND RAIL | 992.000 LF | 380.00000 | 376960.00 | 520.00000 | 515840.00 | 689.70000 | 684182.40 |
| 0045 0515 3 2<br>PIPE HANDRAIL- RETROFIT TO EXISTING RAILING, ALUMINUM | 1016.000 LF | 80.00000 | 81280.00 | 48.00000 | 48768.00 | 57.20000 | 58115.20 |
| SECTION 0001 TOTALS | | $ | 786,709.10 | $ | 941,835.00 | $ | 1,157,247.30 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0002 ROADWAY | | | | | | | |
| 0050 0101 1<br>MOBILIZATION 43118015201 | LUMP | 113564.00000 | 113564.00 | 400000.00000 | 400000.00 | 80000.00000 | 80000.00 |
| 0055 0101 1<br>MOBILIZATION 43118025201 | LUMP | 40000.00000 | 40000.00 | 74000.00000 | 74000.00 | 40000.00000 | 40000.00 |
| 0060 0102 1<br>MAINTENANCE OF TRAFFIC 43118015201 | 210.000 LS | 397335.00000 | 397335.00 | 300000.00000 | 300000.00 | 300000.00000 | 300000.00 |
| 0065 0102 1<br>MAINTENANCE OF TRAFFIC 43118025201 | 75.000 LS | 53000.00000 | 53000.00 | 20000.00000 | 20000.00 | 80000.00000 | 80000.00 |
| 0070 0102 14<br>TRAFFIC CONTROL OFFICER | 672.000 MH | 35.00000 | 23520.00 | 65.00000 | 43680.00 | 50.00000 | 33600.00 |
| 0075 0102 60<br>WORK ZONE SIGN | 22732.000 ED | 0.22000 | 5001.04 | 0.01000 | 227.32 | 0.28000 | 6364.96 |
| 0080 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 215632.000 ED | 0.14000 | 30188.48 | 0.01000 | 2156.32 | 0.13000 | 28032.16 |
| 0085 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6' | 9085.000 ED | 0.25000 | 2271.25 | 0.01000 | 90.85 | 0.33000 | 2998.05 |
| 0090 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 2175.000 ED | 5.25000 | 11418.75 | 0.01000 | 21.75 | 6.60000 | 14355.00 |
| 0095 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 3360.000 ED | 0.22000 | 739.20 | 0.01000 | 33.60 | 0.35000 | 1176.00 |
| 0100 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 3204.000 EA | 3.00000 | 9612.00 | 3.00000 | 9612.00 | 3.30000 | 10573.20 |
| 0105 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 448.000 ED | 12.00000 | 5376.00 | 25.00000 | 11200.00 | 14.03000 | 6285.44 |
| 0110 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 1470.000 ED | 5.06000 | 7438.20 | 5.00000 | 7350.00 | 13.20000 | 19404.00 |
| 0115 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 1470.000 ED | 10.67000 | 15684.90 | 7.00000 | 10290.00 | 9.00000 | 13230.00 |
| 0120 0104 18<br>INLET PROTECTION SYSTEM | 40.000 EA | 129.00000 | 5160.00 | 100.00000 | 4000.00 | 100.00000 | 4000.00 |
| 0125 0107 1<br>LITTER REMOVAL | 40.000 AC | 20.00000 | 800.00 | 1.00000 | 40.00 | 100.00000 | 4000.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0130 0107 2<br>MOWING | 7.000 AC | 29.00000 | 203.00 | 1.00000 | 7.00 | 100.00000 | 700.00 |
| 0135 0109 71 3<br>FIELD OFFICE, 900 SQ FT | 270.000 DA | 45.00000 | 12150.00 | 200.00000 | 54000.00 | 130.00000 | 35100.00 |
| 0140 0110 1 1<br>CLEARING & GRUBBING 43118015201 | 0.010 LS | 84455.00000 | 84455.00 | 250000.00000 | 250000.00 | 35000.00000 | 35000.00 |
| 0145 0110 1 1<br>CLEARING & GRUBBING 43118025201 | 0.010 LS | 6000.00000 | 6000.00 | 50000.00000 | 50000.00 | 20000.00000 | 20000.00 |
| 0150 0110 86<br>DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43118015201 | LUMP | 1214.81000 | 1214.81 | 5000.00000 | 5000.00 | 4199.40000 | 4199.40 |
| 0155 0120 71<br>REGULAR EXCAVATION (3-R PROJECTS ONLY) 43118015201 | LUMP | 9772.00000 | 9772.00 | 10000.00000 | 10000.00 | 2000.00000 | 2000.00 |
| 0160 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 8.000 SY | 156.00000 | 1248.00 | 250.00000 | 2000.00 | 200.00000 | 1600.00 |
| 0165 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 3535.000 SY | 2.50000 | 8837.50 | 3.00000 | 10605.00 | 3.00000 | 10605.00 |
| 0170 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 72763.000 SY | 2.50000 | 181907.50 | 2.25000 | 163716.75 | 2.25000 | 163716.75 |
| 0175 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 4002.900 TN | 100.00000 | 400290.00 | 106.00000 | 424307.40 | 106.00000 | 424307.40 |
| 0180 0337 7 73<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB | 4192.200 TN | 130.00000 | 544986.00 | 138.00000 | 578523.60 | 138.00000 | 578523.60 |
| 0185 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 10.200 TN | 250.00000 | 2550.00 | 350.00000 | 3570.00 | 350.00000 | 3570.00 |
| 0190 0425 5<br>MANHOLE, ADJUST | 28.000 EA | 395.00000 | 11060.00 | 500.00000 | 14000.00 | 450.00000 | 12600.00 |
| 0195 0515 2311<br>PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 | 301.000 LF | 60.00000 | 18060.00 | 36.00000 | 10836.00 | 34.10000 | 10264.10 |
| 0200 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 1138.000 LF | 43.47000 | 49468.86 | 20.00000 | 22760.00 | 33.00000 | 37554.00 |
| 0205 0520 5 21<br>TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE | 1.000 LF | 176.00000 | 176.00 | 100.00000 | 100.00 | 1000.00000 | 1000.00 |
| 0210 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 1366.000 SY | 56.75000 | 77520.50 | 45.00000 | 61470.00 | 50.00000 | 68300.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0215 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 216.000 SY | 56.00000 | 12096.00 | 50.00000 | 10800.00 | 66.00000 | 14256.00 |
| 0220 0527 2<br>DETECTABLE WARNINGS | 279.000 SF | 29.00000 | 8091.00 | 30.00000 | 8370.00 | 33.00000 | 9207.00 |
| 0225 0536 1 1<br>GUARDRAIL -ROADWAY | 134.000 LF | 28.00000 | 3752.00 | 25.00000 | 3350.00 | 20.50000 | 2747.00 |
| 0230 0536 1 5<br>GUARDRAIL- ROADWAY, THRIE BEAM | 238.000 LF | 35.00000 | 8330.00 | 28.00000 | 6664.00 | 73.44000 | 17478.72 |
| 0235 0536 6<br>PIPE RAIL FOR GUARDRAIL | 134.000 LF | 15.50000 | 2077.00 | 10.00000 | 1340.00 | 16.50000 | 2211.00 |
| 0240 0536 7<br>SPECIAL GUARDRAIL POST | 17.000 EA | 200.00000 | 3400.00 | 160.00000 | 2720.00 | 345.00000 | 5865.00 |
| 0245 0536 8<br>GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL | 2.000 EA | 2425.00000 | 4850.00 | 3600.00000 | 7200.00 | 3850.00000 | 7700.00 |
| 0250 0536 8 1<br>GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INSTALL | 4.000 EA | 2425.00000 | 9700.00 | 3600.00000 | 14400.00 | 2000.00000 | 8000.00 |
| 0255 0536 73<br>GUARDRAIL REMOVAL | 270.000 LF | 9.00000 | 2430.00 | 3.00000 | 810.00 | 5.00000 | 1350.00 |
| 0260 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL | 4.000 EA | 1660.00000 | 6640.00 | 2600.00000 | 10400.00 | 2700.00000 | 10800.00 |
| 0265 0570 1 2<br>PERFORMANCE TURF, SOD | 11.000 SY | 25.00000 | 275.00 | 10.00000 | 110.00 | 10.00000 | 110.00 |
| 0270 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 5.000 EA | 510.68000 | 2553.40 | 650.00000 | 3250.00 | 540.00000 | 2700.00 |
| 0275 0635 2 12<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | 2.000 EA | 907.81000 | 1815.62 | 850.00000 | 1700.00 | 1020.00000 | 2040.00 |
| 0280 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 8.750 NM | 700.00000 | 6125.00 | 725.00000 | 6343.75 | 797.50000 | 6978.13 |
| 0285 0710 11112<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 0.370 NM | 1000.00000 | 370.00 | 1848.00000 | 683.76 | 2032.80000 | 752.14 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0290 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | 6662.000 LF | 0.50000 | 3331.00 | 0.50000 | 3331.00 | 0.60000 | 3997.20 |
| 0295 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | 264.000 LF | 1.00000 | 264.00 | 0.90000 | 237.60 | 1.00000 | 264.00 |
| 0300 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | 3878.000 LF | 1.00000 | 3878.00 | 1.00000 | 3878.00 | 1.10000 | 4265.80 |
| 0305 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | 13.520 GM | 300.00000 | 4056.00 | 350.00000 | 4732.00 | 385.00000 | 5205.20 |
| 0310 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | 1824.000 LF | 0.80000 | 1459.20 | 0.20000 | 364.80 | 0.30000 | 547.20 |
| 0315 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | 328.000 EA | 30.00000 | 9840.00 | 25.00000 | 8200.00 | 27.50000 | 9020.00 |
| 0320 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 172.000 EA | 15.00000 | 2580.00 | 18.00000 | 3096.00 | 19.80000 | 3405.60 |
| 0325 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 7.848 NM | 700.00000 | 5493.60 | 725.00000 | 5689.80 | 797.50000 | 6258.78 |
| 0330 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | 324.000 LF | 1.00000 | 324.00 | 0.90000 | 291.60 | 1.00000 | 324.00 |
| 0335 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | 578.000 LF | 1.00000 | 578.00 | 0.25000 | 144.50 | 0.30000 | 173.40 |
| 0340 0710 11331<br>PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6" | 2.624 GM | 300.00000 | 787.20 | 725.00000 | 1902.40 | 797.50000 | 2092.64 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0345 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43118025201 | LUMP | 5045.00000 | 5045.00 | 5045.00000 | 5045.00 | 5045.00000 | 5045.00 |
| 0350 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43118015201 | LUMP | 31625.00000 | 31625.00 | 31625.00000 | 31625.00 | 31625.00000 | 31625.00 |
| SECTION 0002 TOTALS | | | $ 2,272,774.01 | | $ 2,690,276.80 | | $ 2,217,477.87 |
| SECTION 0003 SIGNING | | | | | | | |
| 0355 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 58.000 AS | 300.00000 | 17400.00 | 430.00000 | 24940.00 | 330.00000 | 19140.00 |
| 0360 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 3.000 AS | 1000.00000 | 3000.00 | 1150.00000 | 3450.00 | 1100.00000 | 3300.00 |
| 0365 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 2.000 AS | 1400.00000 | 2800.00 | 2250.00000 | 4500.00 | 1540.00000 | 3080.00 |
| 0370 0700 1 31<br>SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF | 3.000 AS | 1000.00000 | 3000.00 | 2625.00000 | 7875.00 | 1100.00000 | 3300.00 |
| 0375 0700 1 50<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 300.00000 | 300.00 | 135.00000 | 135.00 | 330.00000 | 330.00 |
| 0380 0700 1 60<br>SINGLE POST SIGN, REMOVE | 32.000 AS | 25.00000 | 800.00 | 15.00000 | 480.00 | 27.50000 | 880.00 |
| 0385 0700 3101<br>SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF | 13.000 EA | 200.00000 | 2600.00 | 170.00000 | 2210.00 | 220.00000 | 2860.00 |
| 0390 0700 3202<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF | 4.000 EA | 1000.00000 | 4000.00 | 1190.00000 | 4760.00 | 1100.00000 | 4400.00 |
| 0395 0700 3601<br>SIGN PANEL, REMOVE, UP TO 12 SF | 9.000 EA | 100.00000 | 900.00 | 125.00000 | 1125.00 | 110.00000 | 990.00 |
| 0400 0700 3602<br>SIGN PANEL, REMOVE, 12-20 SF | 4.000 EA | 200.00000 | 800.00 | 175.00000 | 700.00 | 220.00000 | 880.00 |
| 0405 0700 11261<br>ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWE, SPEED FEEDBACK W/FLASHING BEACON, UP TO 12 SF | 11.000 AS | 10230.23000 | 112532.53 | 12900.00000 | 141900.00 | 14826.00000 | 163086.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0410 0700 12 22<br>SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS | 13.000 AS | 1950.43000 | 25355.59 | 1400.00000 | 18200.00 | 9042.00000 | 117546.00 |
| 0415 0700 12 60<br>SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN | 1.000 AS | 404.94000 | 404.94 | 800.00000 | 800.00 | 124.80000 | 124.80 |
| 0420 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 1602.000 EA | 3.00000 | 4806.00 | 3.00000 | 4806.00 | 3.30000 | 5286.60 |
| 0425 0709 11111<br>TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, WHITE, SOLID, 6" | 0.092 NM | 10000.00000 | 920.00 | 9995.00000 | 919.54 | 15000.00000 | 1380.00 |
| 0430 0709 11131<br>TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, WHITE, SKIP, 6" | 0.182 GM | 10000.00000 | 1820.00 | 2550.00000 | 464.10 | 15000.00000 | 2730.00 |
| 0435 0709 11211<br>TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, YELLOW, SOLID, 6" | 0.095 NM | 10000.00000 | 950.00 | 9995.00000 | 949.53 | 15000.00000 | 1425.00 |
| 0440 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 230.000 SF | 2.00000 | 460.00 | 2.25000 | 517.50 | 2.50000 | 575.00 |
| 0445 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 2810.000 LF | 1.50000 | 4215.00 | 2.00000 | 5620.00 | 2.20000 | 6182.00 |
| 0450 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 132.000 LF | 3.00000 | 396.00 | 2.50000 | 330.00 | 2.75000 | 363.00 |
| 0455 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | 1473.000 LF | 4.00000 | 5892.00 | 3.15000 | 4639.95 | 3.50000 | 5155.50 |
| 0460 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 893.000 LF | 1.00000 | 893.00 | 0.80000 | 714.40 | 0.90000 | 803.70 |
| 0465 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | 98.000 EA | 200.00000 | 19600.00 | 100.00000 | 9800.00 | 110.00000 | 10780.00 |
| 0470 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 56.000 EA | 60.00000 | 3360.00 | 50.00000 | 2800.00 | 55.00000 | 3080.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0475 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | 163.000 LF | 3.00000 | 489.00 | 2.50000 | 407.50 | 2.75000 | 448.25 |
| 0480 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 289.000 LF | 1.00000 | 289.00 | 0.80000 | 231.20 | 0.90000 | 260.10 |
| 0485 0711 14123<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK | 521.000 LF | 20.00000 | 10420.00 | 15.00000 | 7815.00 | 16.50000 | 8596.50 |
| 0490 0711 14125<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | 466.000 LF | 20.00000 | 9320.00 | 18.00000 | 8388.00 | 19.80000 | 9226.80 |
| 0495 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 67.000 EA | 280.00000 | 18760.00 | 320.00000 | 21440.00 | 352.00000 | 23584.00 |
| 0500 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROWS | 30.000 EA | 280.00000 | 8400.00 | 120.00000 | 3600.00 | 132.00000 | 3960.00 |
| 0505 0711 16111<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 4.283 NM | 4500.00000 | 19273.50 | 4300.00000 | 18416.90 | 4730.00000 | 20258.59 |
| 0510 0711 16112<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | 0.167 NM | 6000.00000 | 1002.00 | 5800.00000 | 968.60 | 6380.00000 | 1065.46 |
| 0515 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 5.194 GM | 1000.00000 | 5194.00 | 1350.00000 | 7011.90 | 1485.00000 | 7713.09 |
| 0520 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 3.776 NM | 4500.00000 | 16992.00 | 4300.00000 | 16236.80 | 4730.00000 | 17860.48 |
| 0525 0711 17<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS | 5486.000 SF | 2.00000 | 10972.00 | 1.85000 | 10149.10 | 2.10000 | 11520.60 |
| 0530 0713102131<br>PREFORMED TAPE, WHITE, SKIP, 6" | 1.383 GM | 3960.00000 | 5476.68 | 6000.00000 | 8298.00 | 6600.00000 | 9127.80 |
| 0535 0713102331<br>PREFORMED TAPE, BLACK, SKIP, 6" | 1.304 GM | 3960.00000 | 5163.84 | 6000.00000 | 7824.00 | 6600.00000 | 8606.40 |
| SECTION 0003 TOTALS | | $ | 328,957.08 | $ | 353,423.02 | $ | 479,905.67 |
| SECTION 0004 LIGHTING | | | | | | | |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0540 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 15291.000 LF | 10.68000 | 163307.88 | 19.50000 | 298174.50 | 15.60000 | 238539.60 |
| 0545 0630 2 15<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUN | 6312.000 LF | 74.79000 | 472074.48 | 16.50000 | 104148.00 | 40.80000 | 257529.60 |
| 0550 0630 2 65<br>CONDUIT, REMOVE, BRIDGE MOUNT | 5274.000 LF | 14.94000 | 78793.56 | 2.50000 | 13185.00 | 3.60000 | 18986.40 |
| 0555 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 101.000 EA | 655.99000 | 66254.99 | 380.00000 | 38380.00 | 600.00000 | 60600.00 |
| 0560 0635 3 12<br>JUNCTION BOX, FURNISH & INSTALL, MOUNTE | 45.000 EA | 859.01000 | 38655.45 | 310.00000 | 13950.00 | 540.00000 | 24300.00 |
| 0565 0639 1121<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | 3.000 AS | 970.68000 | 2912.04 | 1700.00000 | 5100.00 | 4219.80000 | 12659.40 |
| 0570 0639 2 1<br>ELECTRICAL SERVICE WIRE | 348.000 LF | 4.82000 | 1677.36 | 1.30000 | 452.40 | 9.00000 | 3132.00 |
| 0575 0639 3 11<br>ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 3.000 EA | 633.95000 | 1901.85 | 1400.00000 | 4200.00 | 1218.60000 | 3655.80 |
| 0580 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 3.000 EA | 1333.95000 | 4001.85 | 850.00000 | 2550.00 | 2070.00000 | 6210.00 |
| 0585 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 86034.000 LF | 1.36000 | 117006.24 | 1.10000 | 94637.40 | 2.04000 | 175509.36 |
| 0590 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 9268.000 LF | 1.70000 | 15755.60 | 1.60000 | 14828.80 | 2.28000 | 21131.04 |
| 0595 0715 1 14<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0 | 174.000 LF | 2.49000 | 433.26 | 2.70000 | 469.80 | 3.00000 | 522.00 |
| 0600 0715 1 15<br>LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000) | 339.000 LF | 3.48000 | 1179.72 | 3.75000 | 1271.25 | 4.08000 | 1383.12 |
| 0605 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 60732.000 LF | 0.25000 | 15183.00 | 0.40000 | 24292.80 | 0.24000 | 14575.68 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0610 0715 4112<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45' | 64.000 EA | 4348.69000 | 278316.16 | 5155.00000 | 329920.00 | 5760.00000 | 368640.00 |
| 0615 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 74.000 EA | 303.70000 | 22473.80 | 665.00000 | 49210.00 | 435.00000 | 32190.00 |
| 0620 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE | 3.000 EA | 9158.02000 | 27474.06 | 8400.00000 | 25200.00 | 8406.00000 | 25218.00 |
| 0625 0715 7 21<br>LOAD CENTER, REWORK, SECONDARY VOLTAGE | 2.000 EA | 2866.05000 | 5732.10 | 870.00000 | 1740.00 | 1471.80000 | 2943.60 |
| 0630 0715 7 41<br>LOAD CENTER, REMOVE, SECONDARY VOLTAGE | 1.000 EA | 607.41000 | 607.41 | 650.00000 | 650.00 | 1098.00000 | 1098.00 |
| 0635 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 64.000 EA | 1787.72000 | 114414.08 | 1350.00000 | 86400.00 | 1986.00000 | 127104.00 |
| 0640 0715500 3<br>POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT | 30.000 EA | 295.00000 | 8850.00 | 960.00000 | 28800.00 | 462.00000 | 13860.00 |
| 0645 0715515140<br>LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40' | 30.000 EA | 4001.79000 | 120053.70 | 3410.00000 | 102300.00 | 4686.00000 | 140580.00 |
| 0650 0715550000<br>LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE | 30.000 EA | 303.70000 | 9111.00 | 525.00000 | 15750.00 | 720.60000 | 21618.00 |
| 0655 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 43118015202 | LUMP | 13330.00000 | 13330.00 | 13330.00000 | 13330.00 | 13330.00000 | 13330.00 |
| SECTION 0004 TOTALS | | | $ 1,579,499.59 | | $ 1,268,939.95 | | $ 1,585,315.60 |
| SECTION 0005 SIGNALIZATION | | | | | | | |
| 0660 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 568.000 LF | 27.64000 | 15699.52 | 18.00000 | 10224.00 | 15.60000 | 8860.80 |
| 0665 0632 7 2<br>SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL | 1980.000 LF | 3.15000 | 6237.00 | 1.80000 | 3564.00 | 4.80000 | 9504.00 |
| 0670 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 45.000 EA | 808.21000 | 36369.45 | 380.00000 | 17100.00 | 600.00000 | 27000.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0675 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL | 12.000 EA | 996.74000 | 11960.88 | 1250.00000 | 15000.00 | 1098.00000 | 13176.00 |
| 0680 0646 1 60<br>ALUMINUM SIGNALS POLE, REMOVE | 6.000 EA | 303.70000 | 1822.20 | 170.00000 | 1020.00 | 246.00000 | 1476.00 |
| 0685 0653 1 11<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | 22.000 AS | 537.58000 | 11826.76 | 770.00000 | 16940.00 | 870.00000 | 19140.00 |
| 0690 0653 1 12<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS | 7.000 AS | 973.02000 | 6811.14 | 1130.00000 | 7910.00 | 1156.20000 | 8093.40 |
| 0695 0653 1 60<br>PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-POLE/PEDESTAL TO REMAIN | 6.000 AS | 101.23000 | 607.38 | 50.00000 | 300.00 | 198.00000 | 1188.00 |
| 0700 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 23.000 AS | 740.74000 | 17037.02 | 755.00000 | 17365.00 | 840.00000 | 19320.00 |
| 0705 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | 17.000 EA | 193.70000 | 3292.90 | 400.00000 | 6800.00 | 330.00000 | 5610.00 |
| 0710 0665 1 60<br>PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN | 8.000 EA | 50.62000 | 404.96 | 65.00000 | 520.00 | 63.00000 | 504.00 |
| 0715 0670 5400<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY | 7.000 AS | 1346.91000 | 9428.37 | 725.00000 | 5075.00 | 2143.80000 | 15006.60 |
| 0720 0741 1 11<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD | 12.000 EA | 1111.11000 | 13333.32 | 1850.00000 | 22200.00 | 1291.20000 | 15494.40 |
| 0725 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 12.000 AS | 1234.57000 | 14814.84 | 1175.00000 | 14100.00 | 1440.00000 | 17280.00 |
| 0730 0746 71112<br>TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE | 2.000 EA | 3429.51000 | 6859.02 | 6800.00000 | 13600.00 | 3419.40000 | 6838.80 |
| SECTION 0005 TOTALS | | $ | 156,504.76 | $ | 151,718.00 | $ | 168,492.00 |
| SECTION 0006 UTILITIES | | | | | | | |
| 0735 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 16.000 EA | 490.00000 | 7840.00 | 500.00000 | 8000.00 | 450.00000 | 7200.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0740 0425 6<br>VALVE BOXES, ADJUST | 48.000 EA | 190.00000 | 9120.00 | 450.00000 | 21600.00 | 300.00000 | 14400.00 |
| 0745 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43118015601 | LUMP | 175.00000 | 175.00 | 175.00000 | 175.00 | 175.00000 | 175.00 |
| 0750 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43118015602 | LUMP | 305.00000 | 305.00 | 305.00000 | 305.00 | 305.00000 | 305.00 |
| 0755 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43118015603 | LUMP | 2160.00000 | 2160.00 | 2160.00000 | 2160.00 | 2160.00000 | 2160.00 |
| SECTION 0006 TOTALS | | $ | 19,600.00 | $ | 32,240.00 | $ | 24,240.00 |
| CONTRACT TOTALS | | $ | 5,144,044.54 | $ | 5,438,432.77 | $ | 5,632,678.44 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0400 4 4<br>CONCRETE CLASS IV, SUPERSTRUCTURE | 41.000 CY | 1400.00000 | 57400.00 | 722.67000 | 29629.47 | 900.00000 | 36900.00 |
| 0010 0400143<br>CLEANING & COATING CONCRETE SURFACE, CLASS 5 | 7566.000 SF | 1.50000 | 11349.00 | 1.67000 | 12635.22 | 1.10000 | 8322.60 |
| 0015 0411 1<br>EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB | 1.000 GA | 650.00000 | 650.00 | 277.95000 | 277.95 | 500.00000 | 500.00 |
| 0020 0411 2<br>CRACKS INJECT & SEAL- STRUCTURES REHAB | 15.000 LF | 110.00000 | 1650.00 | 222.36000 | 3335.40 | 235.00000 | 3525.00 |
| 0025 0415 1 4<br>REINFORCING STEEL - SUPERSTRUCTURE | 8372.000 LB | 5.00000 | 41860.00 | 3.34000 | 27962.48 | 2.00000 | 16744.00 |
| 0030 0458 1 21<br>BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | 3750.000 LF | 40.00000 | 150000.00 | 22.23000 | 83362.50 | 25.00000 | 93750.00 |
| 0035 0458 2<br>POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT | 312.400 CF | 800.00000 | 249920.00 | 839.41000 | 262231.68 | 550.00000 | 171820.00 |
| 0040 0460 71 2<br>METAL TRAFFIC RAILING,STEEL POST AND RAIL | 992.000 LF | 400.00000 | 396800.00 | 611.49000 | 606598.08 | 306.00000 | 303552.00 |
| 0045 0515 3 2<br>PIPE HANDRAIL- RETROFIT TO EXISTING RAILING, ALUMINUM | 1016.000 LF | 64.00000 | 65024.00 | 57.82000 | 58745.12 | 64.00000 | 65024.00 |
| SECTION 0001 TOTALS | | | $ 974,653.00 | | $ 1,084,777.90 | | $ 700,137.60 |
| SECTION 0002 ROADWAY | | | | | | | |
| 0050 0101 1<br>MOBILIZATION 43118015201 | LUMP | 250000.00000 | 250000.00 | 290557.05000 | 290557.05 | 550000.00000 | 550000.00 |
| 0055 0101 1<br>MOBILIZATION 43118025201 | LUMP | 250000.00000 | 250000.00 | 54130.05000 | 54130.05 | 200000.00000 | 200000.00 |
| 0060 0102 1<br>MAINTENANCE OF TRAFFIC 43118015201 | 210.000 LS | 100000.00000 | 100000.00 | 100219.26000 | 100219.26 | 200000.00000 | 200000.00 |
| 0065 0102 1<br>MAINTENANCE OF TRAFFIC 43118025201 | 75.000 LS | 100000.00000 | 100000.00 | 32936.98000 | 32936.98 | 125000.00000 | 125000.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0070 0102 14<br>TRAFFIC CONTROL OFFICER | 672.000 MH | 60.00000 | 40320.00 | 57.82000 | 38855.04 | 50.00000 | 33600.00 |
| 0075 0102 60<br>WORK ZONE SIGN | 22732.000 ED | 0.27000 | 6137.64 | 0.24000 | 5455.68 | 0.25000 | 5683.00 |
| 0080 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 215632.000 ED | 0.13000 | 28032.16 | 0.01000 | 2156.32 | 0.13000 | 28032.16 |
| 0085 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6' | 9085.000 ED | 0.32000 | 2907.20 | 0.01000 | 90.85 | 0.30000 | 2725.50 |
| 0090 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 2175.000 ED | 6.40000 | 13920.00 | 0.01000 | 21.75 | 6.00000 | 13050.00 |
| 0095 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 3360.000 ED | 0.34000 | 1142.40 | 0.24000 | 806.40 | 0.32000 | 1075.20 |
| 0100 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 3204.000 EA | 3.30000 | 10573.20 | 3.34000 | 10701.36 | 3.00000 | 9612.00 |
| 0105 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 448.000 ED | 13.70000 | 6137.60 | 12.00000 | 5376.00 | 12.80000 | 5734.40 |
| 0110 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 1470.000 ED | 5.50000 | 8085.00 | 21.97000 | 32295.90 | 12.00000 | 17640.00 |
| 0115 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 1470.000 ED | 7.50000 | 11025.00 | 14.41000 | 21182.70 | 9.00000 | 13230.00 |
| 0120 0104 18<br>INLET PROTECTION SYSTEM | 40.000 EA | 80.00000 | 3200.00 | 72.27000 | 2890.80 | 70.00000 | 2800.00 |
| 0125 0107 1<br>LITTER REMOVAL | 40.000 AC | 30.00000 | 1200.00 | 83.39000 | 3335.60 | 150.00000 | 6000.00 |
| 0130 0107 2<br>MOWING | 7.000 AC | 45.00000 | 315.00 | 111.18000 | 778.26 | 110.00000 | 770.00 |
| 0135 0109 71 3<br>FIELD OFFICE, 900 SQ FT | 270.000 DA | 80.00000 | 21600.00 | 84.50000 | 22815.00 | 150.00000 | 40500.00 |
| 0140 0110 1 1<br>CLEARING & GRUBBING 43118015201 | 0.010 LS | 148000.00000 | 148000.00 | 1224.09000 | 1224.09 | 70000.00000 | 70000.00 |
| 0145 0110 1 1<br>CLEARING & GRUBBING 43118025201 | 0.010 LS | 35800.00000 | 35800.00 | 21035.20000 | 21035.20 | 10500.00000 | 10500.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0150 0110 86<br>DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43118015201 | LUMP | 2000.00000 | 2000.00 | 555.90000 | 555.90 | 1250.00000 | 1250.00 |
| 0155 0120 71<br>REGULAR EXCAVATION (3-R PROJECTS ONLY) 43118015201 | LUMP | 1.00000 | 1.00 | 76.72000 | 76.72 | 50000.00000 | 50000.00 |
| 0160 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 8.000 SY | 500.00000 | 4000.00 | 55.59000 | 444.72 | 1000.00000 | 8000.00 |
| 0165 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 3535.000 SY | 3.25000 | 11488.75 | 4.15000 | 14670.25 | 9.50000 | 33582.50 |
| 0170 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 72763.000 SY | 2.50000 | 181907.50 | 2.70000 | 196460.10 | 2.70000 | 196460.10 |
| 0175 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 4002.900 TN | 115.00000 | 460333.50 | 106.96000 | 428150.18 | 113.00000 | 452327.70 |
| 0180 0337 7 73<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB | 4192.200 TN | 150.00000 | 628830.00 | 141.76000 | 594286.27 | 159.00000 | 666559.80 |
| 0185 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 10.200 TN | 375.00000 | 3825.00 | 316.86000 | 3231.97 | 400.00000 | 4080.00 |
| 0190 0425 5<br>MANHOLE, ADJUST | 28.000 EA | 430.00000 | 12040.00 | 1000.00000 | 28000.00 | 500.00000 | 14000.00 |
| 0195 0515 2311<br>PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 | 301.000 LF | 115.00000 | 34615.00 | 750.00000 | 225750.00 | 84.00000 | 25284.00 |
| 0200 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 1138.000 LF | 50.00000 | 56900.00 | 45.01000 | 51221.38 | 60.00000 | 68280.00 |
| 0205 0520 5 21<br>TRAFFIC SEPARATOR - CONCRETE, TYPE II, 4' WIDE | 1.000 LF | 350.00000 | 350.00 | 333.54000 | 333.54 | 1100.00000 | 1100.00 |
| 0210 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 1366.000 SY | 88.00000 | 120208.00 | 114.34000 | 156188.44 | 85.00000 | 116110.00 |
| 0215 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 216.000 SY | 92.00000 | 19872.00 | 151.86000 | 32801.76 | 90.00000 | 19440.00 |
| 0220 0527 2<br>DETECTABLE WARNINGS | 279.000 SF | 28.00000 | 7812.00 | 41.13000 | 11475.27 | 40.00000 | 11160.00 |
| 0225 0536 1 1<br>GUARDRAIL -ROADWAY | 134.000 LF | 18.00000 | 2412.00 | 30.29000 | 4058.86 | 16.00000 | 2144.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0230 0536 1 5<br>GUARDRAIL- ROADWAY, THRIE BEAM | 238.000 LF | 33.00000 | 7854.00 | 38.91000 | 9260.58 | 30.00000 | 7140.00 |
| 0235 0536 6<br>PIPE RAIL FOR GUARDRAIL | 134.000 LF | 17.00000 | 2278.00 | 17.23000 | 2308.82 | 15.00000 | 2010.00 |
| 0240 0536 7<br>SPECIAL GUARDRAIL POST | 17.000 EA | 330.00000 | 5610.00 | 222.36000 | 3780.12 | 310.00000 | 5270.00 |
| 0245 0536 8<br>GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL | 2.000 EA | 3800.00000 | 7600.00 | 2696.10000 | 5392.20 | 3500.00000 | 7000.00 |
| 0250 0536 8 1<br>GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INSTALL | 4.000 EA | 1600.00000 | 6400.00 | 2696.10000 | 10784.40 | 1500.00000 | 6000.00 |
| 0255 0536 73<br>GUARDRAIL REMOVAL | 270.000 LF | 4.30000 | 1161.00 | 9.06000 | 2446.20 | 4.00000 | 1080.00 |
| 0260 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL | 4.000 EA | 2700.00000 | 10800.00 | 1845.58000 | 7382.32 | 2450.00000 | 9800.00 |
| 0265 0570 1 2<br>PERFORMANCE TURF, SOD | 11.000 SY | 5.40000 | 59.40 | 27.79000 | 305.69 | 8.00000 | 88.00 |
| 0270 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 5.000 EA | 407.00000 | 2035.00 | 525.00000 | 2625.00 | 464.60000 | 2323.00 |
| 0275 0635 2 12<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | 2.000 EA | 875.00000 | 1750.00 | 1500.00000 | 3000.00 | 1393.80000 | 2787.60 |
| 0280 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 8.750 NM | 820.00000 | 7175.00 | 806.06000 | 7053.03 | 1262.50000 | 11046.88 |
| 0285 0710 11112<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 0.370 NM | 1700.00000 | 629.00 | 2054.60000 | 760.20 | 1684.00000 | 623.08 |
| 0290 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | 6662.000 LF | 0.52000 | 3464.24 | 0.56000 | 3730.72 | 1.40000 | 9326.80 |
| 0295 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | 264.000 LF | 0.60000 | 158.40 | 1.00000 | 264.00 | 1.50000 | 396.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0300 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | 3878.000 LF | 1.00000 | 3878.00 | 1.11000 | 4304.58 | 1.60000 | 6204.80 |
| 0305 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | 13.520 GM | 410.00000 | 5543.20 | 389.13000 | 5261.04 | 455.00000 | 6151.60 |
| 0310 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | 1824.000 LF | 0.27000 | 492.48 | 0.22000 | 401.28 | 0.50000 | 912.00 |
| 0315 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | 328.000 EA | 34.00000 | 11152.00 | 27.79000 | 9115.12 | 36.00000 | 11808.00 |
| 0320 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 172.000 EA | 22.00000 | 3784.00 | 20.01000 | 3441.72 | 31.00000 | 5332.00 |
| 0325 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 7.848 NM | 820.00000 | 6435.36 | 806.06000 | 6325.96 | 1260.00000 | 9888.48 |
| 0330 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | 324.000 LF | 55.00000 | 17820.00 | 1.00000 | 324.00 | 1.60000 | 518.40 |
| 0335 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | 578.000 LF | 0.27000 | 156.06 | 0.28000 | 161.84 | 0.52000 | 300.56 |
| 0340 0710 11331<br>PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6" | 2.624 GM | 380.00000 | 997.12 | 806.06000 | 2115.10 | 455.00000 | 1193.92 |
| 0345 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 43118025201 | LUMP | 5045.00000 | 5045.00 | 5045.00000 | 5045.00 | 5045.00000 | 5045.00 |
| 0350 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 43118015201 | LUMP | 31625.00000 | 31625.00 | 31625.00000 | 31625.00 | 31625.00000 | 31625.00 |
| SECTION 0002 TOTALS | | | $ 2,728,892.21 | | $ 2,521,783.57 | | $ 3,149,601.48 |
| SECTION 0003 SIGNING | | | | | | | |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0355 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 58.000 AS | 450.00000 | 26100.00 | 361.33000 | 20957.14 | 430.00000 | 24940.00 |
| 0360 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 3.000 AS | 1100.00000 | 3300.00 | 1278.57000 | 3835.71 | 1600.00000 | 4800.00 |
| 0365 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 2.000 AS | 1100.00000 | 2200.00 | 1500.92000 | 3001.84 | 2300.00000 | 4600.00 |
| 0370 0700 1 31<br>SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF | 3.000 AS | 2100.00000 | 6300.00 | 1389.75000 | 4169.25 | 2700.00000 | 8100.00 |
| 0375 0700 1 50<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 600.00000 | 600.00 | 316.86000 | 316.86 | 140.00000 | 140.00 |
| 0380 0700 1 60<br>SINGLE POST SIGN, REMOVE | 32.000 AS | 30.00000 | 960.00 | 27.79000 | 889.28 | 13.00000 | 416.00 |
| 0385 0700 3101<br>SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF | 13.000 EA | 300.00000 | 3900.00 | 389.13000 | 5058.69 | 170.00000 | 2210.00 |
| 0390 0700 3202<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF | 4.000 EA | 700.00000 | 2800.00 | 611.49000 | 2445.96 | 1200.00000 | 4800.00 |
| 0395 0700 3601<br>SIGN PANEL, REMOVE, UP TO 12 SF | 9.000 EA | 60.00000 | 540.00 | 94.50000 | 850.50 | 130.00000 | 1170.00 |
| 0400 0700 3602<br>SIGN PANEL, REMOVE, 12-20 SF | 4.000 EA | 85.00000 | 340.00 | 150.09000 | 600.36 | 180.00000 | 720.00 |
| 0405 0700 11261<br>ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWE, SPEED FEEDBACK W/FLASHING BEACON, UP TO 12 SF | 11.000 AS | 12000.00000 | 132000.00 | 14315.50000 | 157470.50 | 10000.00000 | 110000.00 |
| 0410 0700 12 22<br>SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS | 13.000 AS | 2700.00000 | 35100.00 | 1509.82000 | 19627.66 | 5000.00000 | 65000.00 |
| 0415 0700 12 60<br>SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN | 1.000 AS | 500.00000 | 500.00 | 889.43000 | 889.43 | 610.00000 | 610.00 |
| 0420 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 1602.000 EA | 3.40000 | 5446.80 | 3.34000 | 5350.68 | 3.10000 | 4966.20 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0425 0709 11111<br>TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, WHITE, SOLID, 6" | 0.092 NM | 54000.00000 | 4968.00 | 10000.00000 | 920.00 | 10500.00000 | 966.00 |
| 0430 0709 11131<br>TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, WHITE, SKIP, 6" | 0.182 GM | 22000.00000 | 4004.00 | 10000.00000 | 1820.00 | 2550.00000 | 464.10 |
| 0435 0709 11211<br>TRAFFIC STRIPE-TWO REACTIVE COMPONENTS, STANDARD, YELLOW, SOLID, 6" | 0.095 NM | 54000.00000 | 5130.00 | 10000.00000 | 950.00 | 10500.00000 | 997.50 |
| 0440 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 230.000 SF | 2.45000 | 563.50 | 2.50000 | 575.00 | 1.60000 | 368.00 |
| 0445 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 2810.000 LF | 2.55000 | 7165.50 | 2.22000 | 6238.20 | 3.00000 | 8430.00 |
| 0450 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 132.000 LF | 3.00000 | 396.00 | 2.78000 | 366.96 | 4.30000 | 567.60 |
| 0455 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | 1473.000 LF | 3.70000 | 5450.10 | 3.50000 | 5155.50 | 5.80000 | 8543.40 |
| 0460 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 893.000 LF | 1.25000 | 1116.25 | 0.89000 | 794.77 | 1.10000 | 982.30 |
| 0465 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | 98.000 EA | 140.00000 | 13720.00 | 111.18000 | 10895.64 | 210.00000 | 20580.00 |
| 0470 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 56.000 EA | 70.00000 | 3920.00 | 55.59000 | 3113.04 | 80.00000 | 4480.00 |
| 0475 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | 163.000 LF | 3.00000 | 489.00 | 2.78000 | 453.14 | 4.30000 | 700.90 |
| 0480 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 289.000 LF | 1.25000 | 361.25 | 0.89000 | 257.21 | 1.10000 | 317.90 |
| 0485 0711 14123<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK | 521.000 LF | 9.20000 | 4793.20 | 16.68000 | 8690.28 | 10.50000 | 5470.50 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0490 0711 14125<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | 466.000 LF | 18.00000 | 8388.00 | 20.01000 | 9324.66 | 21.00000 | 9786.00 |
| 0495 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 67.000 EA | 300.00000 | 20100.00 | 355.77000 | 23836.59 | 330.00000 | 22110.00 |
| 0500 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROWS | 30.000 EA | 120.00000 | 3600.00 | 133.41000 | 4002.30 | 110.00000 | 3300.00 |
| 0505 0711 16111<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 4.283 NM | 4500.00000 | 19273.50 | 4780.73000 | 20475.87 | 4600.00000 | 19701.80 |
| 0510 0711 16112<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | 0.167 NM | 7900.00000 | 1319.30 | 6448.43000 | 1076.89 | 6300.00000 | 1052.10 |
| 0515 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 5.194 GM | 1600.00000 | 8310.40 | 1500.92000 | 7795.78 | 1300.00000 | 6752.20 |
| 0520 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 3.776 NM | 4500.00000 | 16992.00 | 4780.73000 | 18052.04 | 4600.00000 | 17369.60 |
| 0525 0711 17<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS | 5486.000 SF | 1.85000 | 10149.10 | 2.06000 | 11301.16 | 2.10000 | 11520.60 |
| 0530 0713102131<br>PREFORMED TAPE, WHITE, SKIP, 6" | 1.383 GM | 5900.00000 | 8159.70 | 6670.78000 | 9225.69 | 8600.00000 | 11893.80 |
| 0535 0713102331<br>PREFORMED TAPE, BLACK, SKIP, 6" | 1.304 GM | 5900.00000 | 7693.60 | 6670.78000 | 8698.70 | 8600.00000 | 11214.40 |
| SECTION 0003 TOTALS | | | $ 376,149.20 | | $ 379,483.28 | | $ 400,040.90 |
| SECTION 0004 LIGHTING | | | | | | | |
| 0540 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 15291.000 LF | 21.00000 | 321111.00 | 14.50000 | 221719.50 | 17.00000 | 259947.00 |
| 0545 0630 2 15<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUN | 6312.000 LF | 18.00000 | 113616.00 | 32.73000 | 206591.76 | 14.00000 | 88368.00 |
| 0550 0630 2 65<br>CONDUIT, REMOVE, BRIDGE MOUNT | 5274.000 LF | 2.65000 | 13976.10 | 5.58000 | 29428.92 | 1.10000 | 5801.40 |
| 0555 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 101.000 EA | 407.00000 | 41107.00 | 866.43000 | 87509.43 | 425.00000 | 42925.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0560 0635 3 12<br>JUNCTION BOX, FURNISH & INSTALL, MOUNTE | 45.000 EA | 330.00000 | 14850.00 | 473.51000 | 21307.95 | 385.00000 | 17325.00 |
| 0565 0639 1121<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | 3.000 AS | 1800.00000 | 5400.00 | 9454.25000 | 28362.75 | 2350.00000 | 7050.00 |
| 0570 0639 2 1<br>ELECTRICAL SERVICE WIRE | 348.000 LF | 1.40000 | 487.20 | 1.85000 | 643.80 | 6.10000 | 2122.80 |
| 0575 0639 3 11<br>ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 3.000 EA | 1500.00000 | 4500.00 | 835.74000 | 2507.22 | 755.00000 | 2265.00 |
| 0580 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 3.000 EA | 915.00000 | 2745.00 | 863.50000 | 2590.50 | 1460.00000 | 4380.00 |
| 0585 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 86034.000 LF | 1.20000 | 103240.80 | 1.80000 | 154861.20 | 1.65000 | 141956.10 |
| 0590 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 9268.000 LF | 1.70000 | 15755.60 | 2.73000 | 25301.64 | 2.35000 | 21779.80 |
| 0595 0715 1 14<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0 | 174.000 LF | 2.90000 | 504.60 | 4.21000 | 732.54 | 5.20000 | 904.80 |
| 0600 0715 1 15<br>LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000) | 339.000 LF | 4.00000 | 1356.00 | 6.74000 | 2284.86 | 7.20000 | 2440.80 |
| 0605 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 60732.000 LF | 0.41000 | 24900.12 | 0.93000 | 56480.76 | 0.26000 | 15790.32 |
| 0610 0715 4112<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45' | 64.000 EA | 5600.00000 | 358400.00 | 4790.83000 | 306613.12 | 4600.00000 | 294400.00 |
| 0615 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 74.000 EA | 710.00000 | 52540.00 | 557.71000 | 41270.54 | 385.00000 | 28490.00 |
| 0620 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE | 3.000 EA | 9000.00000 | 27000.00 | 7988.49000 | 23965.47 | 11000.00000 | 33000.00 |
| 0625 0715 7 21<br>LOAD CENTER, REWORK, SECONDARY VOLTAGE | 2.000 EA | 925.00000 | 1850.00 | 1335.90000 | 2671.80 | 2850.00000 | 5700.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0630 0715 7 41<br>LOAD CENTER, REMOVE, SECONDARY VOLTAGE | 1.000 EA | 690.00000 | 690.00 | 619.68000 | 619.68 | 300.00000 | 300.00 |
| 0635 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 64.000 EA | 1500.00000 | 96000.00 | 1891.96000 | 121085.44 | 1800.00000 | 115200.00 |
| 0640 0715500 3<br>POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT | 30.000 EA | 1000.00000 | 30000.00 | 346.04000 | 10381.20 | 900.00000 | 27000.00 |
| 0645 0715515140<br>LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40' | 30.000 EA | 3700.00000 | 111000.00 | 3061.68000 | 91850.40 | 8000.00000 | 240000.00 |
| 0650 0715550000<br>LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE | 30.000 EA | 565.00000 | 16950.00 | 619.68000 | 18590.40 | 385.00000 | 11550.00 |
| 0655 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43118015202 | LUMP | 13330.00000 | 13330.00 | 13330.00000 | 13330.00 | 13330.00000 | 13330.00 |
| SECTION 0004 TOTALS | | | $ 1,371,309.42 | | $ 1,470,700.88 | | $ 1,382,026.02 |
| SECTION 0005 SIGNALIZATION | | | | | | | |
| 0660 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 568.000 LF | 20.00000 | 11360.00 | 57.73000 | 32790.64 | 19.00000 | 10792.00 |
| 0665 0632 7 2<br>SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL | 1980.000 LF | 2.00000 | 3960.00 | 1.60000 | 3168.00 | 6.00000 | 11880.00 |
| 0670 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 45.000 EA | 407.00000 | 18315.00 | 528.27000 | 23772.15 | 430.00000 | 19350.00 |
| 0675 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL | 12.000 EA | 1320.00000 | 15840.00 | 877.58000 | 10530.96 | 1000.00000 | 12000.00 |
| 0680 0646 1 60<br>ALUMINUM SIGNALS POLE, REMOVE | 6.000 EA | 185.00000 | 1110.00 | 247.87000 | 1487.22 | 290.00000 | 1740.00 |
| 0685 0653 1 11<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | 22.000 AS | 825.00000 | 18150.00 | 523.89000 | 11525.58 | 630.00000 | 13860.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0690 0653 1 12<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL<br>LED COUNTDOWN, 2 WAYS | 7.000 AS | 1200.00000 | 8400.00 | 951.62000 | 6661.34 | 1220.00000 | 8540.00 |
| 0695 0653 1 60<br>PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-<br>POLE/PEDESTAL TO REMAIN | 6.000 AS | 53.00000 | 318.00 | 61.98000 | 371.88 | 61.00000 | 366.00 |
| 0700 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 23.000 AS | 810.00000 | 18630.00 | 958.92000 | 22055.16 | 1150.00000 | 26450.00 |
| 0705 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL,<br>STANDARD | 17.000 EA | 425.00000 | 7225.00 | 186.91000 | 3177.47 | 185.00000 | 3145.00 |
| 0710 0665 1 60<br>PEDESTRIAN DETECTOR, REMOVE-<br>POLE/PEDESTAL TO REMAIN | 8.000 EA | 65.00000 | 520.00 | 46.47000 | 371.76 | 41.00000 | 328.00 |
| 0715 0670 5400<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY | 7.000 AS | 775.00000 | 5425.00 | 434.97000 | 3044.79 | 1500.00000 | 10500.00 |
| 0720 0741 1 11<br>TRAFFIC MONITORING SITE VEHICLE<br>SENSOR-NON-WEIGHT, FURNISH & INSTALL,<br>TYPE 1 AXLE SENSOR- IN ROAD | 12.000 EA | 2000.00000 | 24000.00 | 1398.56000 | 16782.72 | 1300.00000 | 15600.00 |
| 0725 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS<br>/ LANE | 12.000 AS | 1300.00000 | 15600.00 | 1278.57000 | 15342.84 | 1300.00000 | 15600.00 |
| 0730 0746 71112<br>TMS CABINET, F&I, TYPE III, BASE MOUNT,<br>2 BACKPLANE | 2.000 EA | 7300.00000 | 14600.00 | 3058.74000 | 6117.48 | 4000.00000 | 8000.00 |
| SECTION 0005 TOTALS | | $ | 163,453.00 | $ | 157,199.99 | $ | 158,151.00 |
| SECTION 0006 UTILITIES | | | | | | | |
| 0735 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 16.000 EA | 430.00000 | 6880.00 | 1111.79000 | 17788.64 | 420.00000 | 6720.00 |
| 0740 0425 6<br>VALVE BOXES, ADJUST | 48.000 EA | 380.00000 | 18240.00 | 833.85000 | 40024.80 | 420.00000 | 20160.00 |
| 0745 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43118015601 | LUMP | 175.00000 | 175.00 | 175.00000 | 175.00 | 175.00000 | 175.00 |
| 0750 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43118015602 | LUMP | 305.00000 | 305.00 | 305.00000 | 305.00 | 305.00000 | 305.00 |

CALL ORDER: 020 PROPOSAL ID: T6374 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CONDOTTE AMERICA, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0755 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43118015603 | LUMP | 2160.00000 | 2160.00 | 2160.00000 | 2160.00 | 2160.00000 | 2160.00 |
| SECTION 0006 TOTALS | | | $ 27,760.00 | | $ 60,453.44 | | $ 29,520.00 |
| CONTRACT TOTALS | | | $ 5,642,216.83 | | $ 5,674,399.06 | | $ 5,819,477.00 |

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.