VENDOR RANKING

CALL ORDER : 021 PROPOSAL ID : T7362 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of widening, milling and resurfacing, sidewalks, drainage improvements, bus shelters, signing and pavement markings, signalization, vehicle and pedestrian detector systems, and traffic monitoring sites on SR 582 (Fowler Ave.).

FINPROJ(S) : 42907725201 F.A. NO. : 1918029U COUNTIES : HILLSBOROUGH
42907725202 (*) 1918029U
LOCAL NAME : SR 582 (FOWLER AVE) FM W OF NEBRASKA AVE TO W OF B ROAD NAME : SR 582
PROJ LIMITS :

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$ 5,709,403.60	0.00%
2	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$ 5,860,066.29	2.63%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 6,497,844.29	13.80%
4	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 6,883,141.78	20.55%

CALL ORDER : 021
LETTING DATE : 03/25/15 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T7362
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
FLEXIBLE START TIME
The improvements under this contract consist of widening, milling and resurfacing, sidewalks, drainage improvements, bus shelters, signing and pavement markings, signalization, vehicle and pedestrian detector systems, and traffic monitoring sites on SR 582 (Fowler Ave.).

FINPROJ(S) : 42907725201
42907725202 (*)

F.A. NO. : 1918029U
1918029U

COUNTIES : HILLSBOROUGH

LOCAL NAME : SR 582 (FOWLER AVE) FM W OF NEBRASKA AVE TO W OF B ROAD NAME : SR 582
PROJ LIMITS :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42907725201	LUMP	274238.00000	274238.00	440000.00000	440000.00	375000.00000	375000.00
0010 0101 1 MOBILIZATION 42907725202	LUMP	253118.52000	253118.52	138500.00000	138500.00	175000.00000	175000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 42907725202	30.000 LS	170325.00000	170325.00	30000.00000	30000.00	175000.00000	175000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42907725201	150.000 LS	170325.00000	170325.00	182000.00000	182000.00	300000.00000	300000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	30.00000	7500.00	1.00000	250.00	75.00000	18750.00
0030 0102 14 TRAFFIC CONTROL OFFICER	752.000 MH	45.00000	33840.00	45.00000	33840.00	60.00000	45120.00
0035 0102 60 WORK ZONE SIGN	11656.000 ED	0.24000	2797.44	0.27000	3147.12	0.25000	2914.00
0040 0102 61 BUSINESS SIGN	5.000 EA	62.00000	310.00	68.94000	344.70	70.00000	350.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	15536.000 ED	0.14000	2175.04	0.16000	2485.76	0.15000	2330.40
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	50.000 ED	0.28000	14.00	0.31000	15.50	0.30000	15.00
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	316.000 ED	8.00000	2528.00	8.90000	2812.40	9.00000	2844.00

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3960.000 ED	0.28000	1108.80	0.31000	1227.60	0.30000	1188.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1862.000 EA	3.00000	5586.00	3.34000	6219.08	3.30000	6144.60
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	374.000 ED	14.00000	5236.00	15.57000	5823.18	15.00000	5610.00
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	900.000 ED	36.95000	33255.00	23.35000	21015.00	23.00000	20700.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	900.000 ED	27.27000	24543.00	36.70000	33030.00	36.00000	32400.00
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	43.000 SY	12.80000	550.40	15.00000	645.00	3.00000	129.00
0090 0104 10 3 SEDIMENT BARRIER	356.000 LF	2.11000	751.16	3.67000	1306.52	3.00000	1068.00
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3000.00000	6000.00	500.00000	1000.00	2000.00000	4000.00
0100 0104 18 INLET PROTECTION SYSTEM	101.000 EA	59.00000	5959.00	55.60000	5615.60	125.00000	12625.00
0105 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	43.000 SY	10.00000	430.00	11.12000	478.16	5.50000	236.50
0110 0107 1 LITTER REMOVAL	66.300 AC	25.00000	1657.50	33.36000	2211.77	75.00000	4972.50
0115 0107 2 MOWING	38.280 AC	40.00000	1531.20	66.72000	2554.04	110.00000	4210.80
0120 0109 71 2 FIELD OFFICE, 600 SQ FT	240.000 DA	124.84000	29961.60	77.84000	18681.60	100.00000	24000.00
0125 0110 1 1 CLEARING & GRUBBING 42907725201	2.600 LS	185000.00000	185000.00	184000.00000	184000.00	200000.00000	200000.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	528.000 SY	30.00000	15840.00	22.24000	11742.72	75.00000	39600.00
0135 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	903.000 CY	75.00000	67725.00	22.24000	20082.72	120.00000	108360.00

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0140 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42907725201	LUMP	165000.00000	165000.00	183478.03000	183478.03	100000.00000	100000.00
0145 0285715 OPTIONAL BASE, BASE GROUP 15	2747.000 SY	72.63000	199514.61	59.69000	163968.43	80.00000	219760.00
0150 0286 2 TURNOUT CONSTRUCTION-ASPHALT	83.900 TN	147.47000	12372.73	149.33000	12528.79	250.00000	20975.00
0155 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	89482.000 SY	2.36000	211177.52	3.33000	297975.06	3.25000	290816.50
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	17914.000 SY	4.42000	79179.88	3.44000	61624.16	5.25000	94048.50
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	7983.200 TN	81.57000	651189.62	98.61000	787223.35	115.00000	918068.00
0170 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	9077.800 TN	106.52000	966967.26	115.05000	1044400.89	120.00000	1089336.00
0175 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	4.200 CY	932.56000	3916.75	889.59000	3736.28	1500.00000	6300.00
0180 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	2500.00000	2500.00	3335.96000	3335.96	3000.00000	3000.00
0185 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	2750.00000	5500.00	2223.98000	4447.96	4000.00000	8000.00
0190 0425 5 MANHOLE, ADJUST	4.000 EA	1375.00000	5500.00	222.51000	890.04	1000.00000	4000.00
0195 0425 5 1 MANHOLE, ADJUST, UTILITIES	1.000 EA	1375.00000	1375.00	222.51000	222.51	1000.00000	1000.00
0200 0425 6 VALVE BOXES, ADJUST	22.000 EA	105.00000	2310.00	189.41000	4167.02	300.00000	6600.00
0205 0430 94 1 DESILTING PIPE, 0 - 24"	1305.000 LF	4.00000	5220.00	3.89000	5076.45	5.00000	6525.00
0210 0430 94 3 DESILTING PIPE, 37 - 48"	195.000 LF	8.00000	1560.00	5.56000	1084.20	9.00000	1755.00
0215 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	24.000 LF	110.00000	2640.00	139.00000	3336.00	215.00000	5160.00
0220 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	78.000 LF	110.00000	8580.00	139.00000	10842.00	220.00000	17160.00

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0225 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	1300.00000	1300.00	1334.39000	1334.39	1000.00000	1000.00
0230 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	3.000 EA	1300.00000	3900.00	1334.39000	4003.17	1100.00000	3300.00
0235 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	70.000 LF	40.00000	2800.00	62.55000	4378.50	62.00000	4340.00
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	4242.000 LF	31.20000	132350.40	30.02000	127344.84	28.00000	118776.00
0245 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1506.000 LF	32.71000	49261.26	28.91000	43538.46	30.00000	45180.00
0250 0520 2 2 CONCRETE CURB, TYPE B	48.000 LF	34.07000	1635.36	28.91000	1387.68	32.00000	1536.00
0255 0520 2 4 CONCRETE CURB, TYPE D	46.000 LF	30.91000	1421.86	28.91000	1329.86	32.00000	1472.00
0260 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	364.000 LF	30.00000	10920.00	33.36000	12143.04	44.00000	16016.00
0265 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	649.000 SY	55.00000	35695.00	62.27000	40413.23	85.00000	55165.00
0270 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1625.000 SY	49.09000	79771.25	34.47000	56013.75	50.00000	81250.00
0275 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	789.000 SY	77.12000	60847.68	35.58000	28072.62	75.00000	59175.00
0280 0522 4 BUS SHELTER PAD- CONCRETE	11.000 SY	239.22000	2631.42	45.59000	501.49	100.00000	1100.00
0285 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	160.000 SY	81.63000	13060.80	38.92000	6227.20	50.00000	8000.00
0290 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	28.000 SY	81.84000	2291.52	47.82000	1338.96	60.00000	1680.00
0295 0527 2 DETECTABLE WARNINGS	701.000 SF	25.00000	17525.00	17.79000	12470.79	24.00000	16824.00
0300 0570 1 2 PERFORMANCE TURF, SOD	4298.000 SY	3.14000	13495.72	2.69000	11561.62	7.00000	30086.00

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0305 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	142.000 SY	5.00000	710.00	10.00000	1420.00	15.00000	2130.00
0310 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.266 NM	850.00000	10426.10	945.19000	11593.70	929.85000	11405.54
0315 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	14457.000 LF	0.30000	4337.10	0.33000	4770.81	0.33000	4770.81
0320 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	8000.000 LF	0.60000	4800.00	0.67000	5360.00	0.66000	5280.00
0325 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	2684.000 LF	0.90000	2415.60	1.00000	2684.00	0.98000	2630.32
0330 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	9148.000 LF	1.00000	9148.00	1.11000	10154.28	1.09000	9971.32
0335 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	14.054 GM	300.00000	4216.20	333.60000	4688.41	328.18000	4612.24
0340 0710 11133 PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	0.668 GM	500.00000	334.00	555.99000	371.40	546.97000	365.38
0345 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	8662.000 LF	0.10000	866.20	0.11000	952.82	0.11000	952.82
0350 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	112.000 EA	40.00000	4480.00	44.48000	4981.76	43.76000	4901.12
0355 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	351.000 EA	18.00000	6318.00	20.02000	7027.02	19.69000	6911.19
0360 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.404 NM	850.00000	5443.40	945.19000	6053.00	929.85000	5954.76

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0365 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	32.000 LF	1.00000	32.00	1.11000	35.52	1.09000	34.88
0370 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	770.000 LF	0.10000	77.00	0.11000	84.70	0.11000	84.70
0375 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42907725201	LUMP	30000.00000	30000.00	30000.00000	30000.00	30000.00000	30000.00
0380 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42907725202	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
SECTION 0001 TOTALS			$ 4,159,319.90		$ 4,199,602.62		$ 4,909,976.88
SECTION 0002 SIGNING							
0385 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	44.000 AS	250.00000	11000.00	278.00000	12232.00	265.76000	11693.44
0390 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	25.000 AS	750.00000	18750.00	833.99000	20849.75	797.29000	19932.25
0395 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	650.00000	650.00	722.79000	722.79	690.98000	690.98
0400 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	60.00000	60.00	66.72000	66.72	63.78000	63.78
0405 0700 1 60 SINGLE POST SIGN, REMOVE	37.000 AS	20.00000	740.00	22.24000	822.88	21.26000	786.62
0410 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	5.000 AS	3000.00000	15000.00	3335.96000	16679.80	3189.15000	15945.75
0415 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	1.000 AS	3300.00000	3300.00	3669.56000	3669.56	3508.06000	3508.06
0420 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	3.000 AS	300.00000	900.00	333.60000	1000.80	318.91000	956.73

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0425 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	4.000 EA	200.00000	800.00	222.40000	889.60	212.61000	850.44
0430 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	25.00000	50.00	27.80000	55.60	26.58000	53.16
0435 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	27.000 EA	150.00000	4050.00	166.80000	4503.60	159.46000	4305.42
0440 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1862.000 EA	3.00000	5586.00	3.34000	6219.08	3.19000	5939.78
0445 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	146.000 SF	1.00000	146.00	1.11000	162.06	4.25000	620.50
0450 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1439.000 SF	1.00000	1439.00	1.11000	1597.29	1.06000	1525.34
0455 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4000.000 LF	2.00000	8000.00	2.22000	8880.00	2.13000	8520.00
0460 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	1342.000 LF	2.50000	3355.00	2.78000	3730.76	2.66000	3569.72
0465 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	877.000 LF	3.00000	2631.00	3.34000	2929.18	3.19000	2797.63
0470 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	4331.000 LF	1.00000	4331.00	1.11000	4807.41	1.06000	4590.86
0475 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	18.000 EA	110.00000	1980.00	122.32000	2201.76	116.94000	2104.92
0480 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	123.000 EA	50.00000	6150.00	55.60000	6838.80	53.15000	6537.45
0485 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	16.000 LF	2.50000	40.00	2.78000	44.48	2.66000	42.56
0490 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	385.000 LF	1.00000	385.00	1.11000	427.35	1.06000	408.10

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0495 0711 12125 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 24" FOR STOP LINE OR CROSSWALK, MAINTENANCE USE ONLY	16.000 LF	3.00000	48.00	3.34000	53.44	3.19000	51.04
0500 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	3681.000 LF	13.00000	47853.00	14.46000	53227.26	13.82000	50871.42
0505 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	38.000 EA	140.00000	5320.00	155.68000	5915.84	148.83000	5655.54
0510 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	38.000 EA	80.00000	3040.00	88.96000	3380.48	85.04000	3231.52
0515 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6.058 NM	3300.00000	19991.40	3669.56000	22230.19	3508.06000	21251.83
0520 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	1.369 NM	4800.00000	6571.20	5337.55000	7307.11	5102.63000	6985.50
0525 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	7.027 GM	1100.00000	7729.70	1223.19000	8595.36	1169.35000	8217.02
0530 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.334 GM	2000.00000	668.00	2223.98000	742.81	2126.10000	710.12
0535 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.752 NM	3300.00000	9081.60	3669.56000	10098.63	3508.06000	9654.18
0540 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	1242.000 SF	2.00000	2484.00	2.22000	2757.24	2.13000	2645.46
SECTION 0002 TOTALS		$	192,129.90	$	213,639.63	$	204,717.12
SECTION 0003 SIGNALIZATION							
0545 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1725.000 LF	6.00000	10350.00	10.12000	17457.00	9.67000	16680.75
0550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	10165.000 LF	24.89000	253006.85	21.35000	217022.75	20.41000	207467.65

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0555 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5.000 PI	4589.67000	22948.35	5559.94000	27799.70	5315.24000	26576.20
0560 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	5.000 PI	1182.83000	5914.15	444.80000	2224.00	425.22000	2126.10
0565 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	1100.000 LF	1.84000	2024.00	2.00000	2200.00	1.91000	2101.00
0570 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	9150.000 LF	3.14000	28731.00	3.45000	31567.50	3.30000	30195.00
0575 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	48.000 EA	40.25000	1932.00	44.48000	2135.04	42.52000	2040.96
0580 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	5.000 EA	747.50000	3737.50	828.43000	4142.15	791.97000	3959.85
0585 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	5.000 EA	57.50000	287.50	63.38000	316.90	60.59000	302.95
0590 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	4.000 PI	4781.39000	19125.56	5059.55000	20238.20	4836.87000	19347.48
0595 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI	5.000 PI	844.88000	4224.40	439.24000	2196.20	419.90000	2099.50
0600 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	320.000 LF	23.21000	7427.20	12.23000	3913.60	11.69000	3740.80
0605 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	36.000 EA	490.16000	17645.76	617.15000	22217.40	589.99000	21239.64
0610 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	32.000 EA	689.45000	22062.40	1945.98000	62271.36	1860.34000	59530.88
0615 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	4.000 EA	1756.69000	7026.76	2835.57000	11342.28	2710.77000	10843.08
0620 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	5.000 AS	1764.48000	8822.40	3502.76000	17513.80	3348.60000	16743.00

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0625 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	4.000 AS	675.90000	2703.60	544.88000	2179.52	520.89000	2083.56
0630 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	1.000 AS	591.42000	591.42	544.87000	544.87	520.89000	520.89
0635 0639 2 1 ELECTRICAL SERVICE WIRE	150.000 LF	2.01000	301.50	3.45000	517.50	3.30000	495.00
0640 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	768.63000	3843.15	1834.78000	9173.90	1754.03000	8770.15
0645 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	8.000 EA	11484.49000	91875.92	11231.08000	89848.64	10736.79000	85894.32
0650 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	4.000 EA	2112.20000	8448.80	3280.37000	13121.48	3135.99000	12543.96
0655 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	30.000 EA	861.15000	25834.50	1389.99000	41699.70	1328.81000	39864.30
0660 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	11.000 EA	253.46000	2788.06	283.56000	3119.16	271.08000	2981.88
0665 0649 1 17 STEEL STRAIN POLE, F&I, TYPE PS- X	7.000 EA	31281.43000	218970.01	34138.03000	238966.21	32635.60000	228449.20
0670 0649 1 63 STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT	6.000 EA	1689.76000	10138.56	1779.18000	10675.08	1700.88000	10205.28
0675 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	2.000 EA	55445.93000	110891.86	59936.16000	119872.32	57298.33000	114596.66
0680 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	85.000 AS	923.26000	78477.10	817.31000	69471.35	781.34000	66413.90
0685 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	8.000 AS	1149.26000	9194.08	895.15000	7161.20	855.75000	6846.00
0690 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	5.000 AS	1522.91000	7614.55	1334.39000	6671.95	1275.66000	6378.30

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0695 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	72.000 AS	63.37000	4562.64	34.47000	2481.84	32.95000	2372.40
0700 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	22.000 AS	483.58000	10638.76	478.16000	10519.52	457.11000	10056.42
0705 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	7.000 AS	913.43000	6394.01	911.83000	6382.81	871.70000	6101.90
0710 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-POLE/PEDESTAL TO REMAIN	29.000 AS	105.61000	3062.69	28.36000	822.44	27.11000	786.19
0715 0660 3 11 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	20.000 EA	2056.97000	41139.40	811.75000	16235.00	776.03000	15520.60
0720 0660 3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	20.000 EA	1981.69000	39633.80	6227.13000	124542.60	5953.07000	119061.40
0725 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	38.000 EA	250.61000	9523.18	194.60000	7394.80	186.03000	7069.14
0730 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	38.000 EA	42.24000	1605.12	13.90000	528.20	13.29000	505.02
0735 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	4.000 AS	26356.38000	105425.52	22350.96000	89403.84	21367.28000	85469.12
0740 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	1.000 AS	24553.70000	24553.70	22128.56000	22128.56	21154.67000	21154.67
0745 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	5.000 AS	591.42000	2957.10	339.16000	1695.80	324.23000	1621.15
0750 0682 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	3376.85000	3376.85	1167.59000	1167.59	1116.20000	1116.20
0755 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	5.000 EA	6121.30000	30606.50	6282.73000	31413.65	6006.23000	30031.15

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0760 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	168.98000	337.96	61.72000	123.44	59.00000	118.00
0765 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	12.000 EA	5373.81000	64485.72	4003.16000	48037.92	3826.98000	45923.76
0770 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	8.000 EA	253.46000	2027.68	517.08000	4136.64	494.32000	3954.56
0775 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	8.000 EA	1307.15000	10457.20	1501.18000	12009.44	1435.12000	11480.96
0780 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	1150.00000	9200.00	1167.59000	9340.72	1116.20000	8929.60
0785 0746 74 TMS CABINET, MODIFY	1.000 EA	1027.03000	1027.03	878.47000	878.47	839.81000	839.81
SECTION 0003 TOTALS			$ 1,357,953.80		$ 1,446,824.04		$ 1,383,150.29
CONTRACT TOTALS			$ 5,709,403.60		$ 5,860,066.29		$ 6,497,844.29

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42907725201	LUMP	206000.00000	206000.00				
0010 0101 1 MOBILIZATION 42907725202	LUMP	10000.00000	10000.00				
0015 0102 1 MAINTENANCE OF TRAFFIC 42907725202	30.000 LS	20000.00000	20000.00				
0020 0102 1 MAINTENANCE OF TRAFFIC 42907725201	150.000 LS	320000.00000	320000.00				
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	25.00000	6250.00				
0030 0102 14 TRAFFIC CONTROL OFFICER	752.000 MH	61.00000	45872.00				
0035 0102 60 WORK ZONE SIGN	11656.000 ED	0.40000	4662.40				
0040 0102 61 BUSINESS SIGN	5.000 EA	94.00000	470.00				
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	15536.000 ED	0.20000	3107.20				
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	50.000 ED	0.80000	40.00				
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	316.000 ED	10.00000	3160.00				
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3960.000 ED	0.50000	1980.00				
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1862.000 EA	4.00000	7448.00				
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	374.000 ED	20.00000	7480.00				
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	900.000 ED	30.00000	27000.00				

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	900.000 ED	47.00000	42300.00				
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	43.000 SY	13.00000	559.00				
0090 0104 10 3 SEDIMENT BARRIER	356.000 LF	1.00000	356.00				
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1750.00000	3500.00				
0100 0104 18 INLET PROTECTION SYSTEM	101.000 EA	100.00000	10100.00				
0105 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	43.000 SY	13.00000	559.00				
0110 0107 1 LITTER REMOVAL	66.300 AC	200.00000	13260.00				
0115 0107 2 MOWING	38.280 AC	250.00000	9570.00				
0120 0109 71 2 FIELD OFFICE, 600 SQ FT	240.000 DA	115.00000	27600.00				
0125 0110 1 1 CLEARING & GRUBBING 42907725201	2.600 LS	7500.00000	7500.00				
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	528.000 SY	49.00000	25872.00				
0135 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	903.000 CY	99.03000	89424.09				
0140 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42907725201	LUMP	85000.00000	85000.00				
0145 0285715 OPTIONAL BASE, BASE GROUP 15	2747.000 SY	91.00000	249977.00				
0150 0286 2 TURNOUT CONSTRUCTION-ASPHALT	83.900 TN	170.00000	14263.00				
0155 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	89482.000 SY	3.90000	348979.80				
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	17914.000 SY	5.80000	103901.20				

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	7983.200 TN	115.00000	918068.00				
0170 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	9077.800 TN	140.00000	1270892.00				
0175 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	4.200 CY	740.00000	3108.00				
0180 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	3200.00000	3200.00				
0185 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	3500.00000	7000.00				
0190 0425 5 MANHOLE, ADJUST	4.000 EA	1700.00000	6800.00				
0195 0425 5 1 MANHOLE, ADJUST, UTILITIES	1.000 EA	1700.00000	1700.00				
0200 0425 6 VALVE BOXES, ADJUST	22.000 EA	135.00000	2970.00				
0205 0430 94 1 DESILTING PIPE, 0 - 24"	1305.000 LF	6.50000	8482.50				
0210 0430 94 3 DESILTING PIPE, 37 - 48"	195.000 LF	13.00000	2535.00				
0215 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	24.000 LF	140.00000	3360.00				
0220 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	78.000 LF	140.00000	10920.00				
0225 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	1600.00000	1600.00				
0230 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	3.000 EA	1600.00000	4800.00				
0235 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	70.000 LF	73.00000	5110.00				
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	4242.000 LF	50.00000	212100.00				
0245 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1506.000 LF	60.00000	90360.00				

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0520 2 2 CONCRETE CURB, TYPE B	48.000 LF	87.00000	4176.00				
0255 0520 2 4 CONCRETE CURB, TYPE D	46.000 LF	87.00000	4002.00				
0260 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	364.000 LF	105.00000	38220.00				
0265 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	649.000 SY	99.00000	64251.00				
0270 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1625.000 SY	86.00000	139750.00				
0275 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	789.000 SY	130.00000	102570.00				
0280 0522 4 BUS SHELTER PAD- CONCRETE	11.000 SY	260.00000	2860.00				
0285 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	160.000 SY	115.00000	18400.00				
0290 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	28.000 SY	140.00000	3920.00				
0295 0527 2 DETECTABLE WARNINGS	701.000 SF	28.00000	19628.00				
0300 0570 1 2 PERFORMANCE TURF, SOD	4298.000 SY	8.30000	35673.40				
0305 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	142.000 SY	13.00000	1846.00				
0310 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.266 NM	1050.00000	12879.30				
0315 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	14457.000 LF	0.40000	5782.80				
0320 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	8000.000 LF	0.85000	6800.00				

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0325 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	2684.000 LF	1.30000	3489.20				
0330 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	9148.000 LF	1.75000	16009.00				
0335 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	14.054 GM	460.00000	6464.84				
0340 0710 11133 PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	0.668 GM	850.00000	567.80				
0345 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	8662.000 LF	0.40000	3464.80				
0350 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	112.000 EA	39.00000	4368.00				
0355 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	351.000 EA	27.50000	9652.50				
0360 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.404 NM	1050.00000	6724.20				
0365 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	32.000 LF	1.30000	41.60				
0370 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	770.000 LF	0.40000	308.00				
0375 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42907725201	LUMP	30000.00000	30000.00				

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0380 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42907725202	LUMP	20000.00000	20000.00				
SECTION 0001 TOTALS			$ 4,811,044.63		$		$
SECTION 0002 SIGNING							
0385 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	44.000 AS	355.00000	15620.00				
0390 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	25.000 AS	720.00000	18000.00				
0395 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	680.00000	680.00				
0400 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	139.00000	139.00				
0405 0700 1 60 SINGLE POST SIGN, REMOVE	37.000 AS	1.25000	46.25				
0410 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	5.000 AS	3300.00000	16500.00				
0415 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	1.000 AS	3900.00000	3900.00				
0420 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	3.000 AS	378.00000	1134.00				
0425 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	4.000 EA	169.00000	676.00				
0430 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	13.00000	26.00				
0435 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	27.000 EA	180.00000	4860.00				
0440 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1862.000 EA	4.90000	9123.80				

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0445 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	146.000 SF	1.90000	277.40				
0450 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1439.000 SF	1.90000	2734.10				
0455 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4000.000 LF	1.90000	7600.00				
0460 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	1342.000 LF	3.50000	4697.00				
0465 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	877.000 LF	5.00000	4385.00				
0470 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	4331.000 LF	1.50000	6496.50				
0475 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	18.000 EA	200.00000	3600.00				
0480 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	123.000 EA	65.00000	7995.00				
0485 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	16.000 LF	3.50000	56.00				
0490 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	385.000 LF	1.50000	577.50				
0495 0711 12125 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 24" FOR STOP LINE OR CROSSWALK, MAINTENANCE USE ONLY	16.000 LF	5.00000	80.00				
0500 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	3681.000 LF	15.00000	55215.00				
0505 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	38.000 EA	135.00000	5130.00				

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0510 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	38.000 EA	105.00000	3990.00				
0515 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6.058 NM	4650.00000	28169.70				
0520 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	1.369 NM	7850.00000	10746.65				
0525 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	7.027 GM	1550.00000	10891.85				
0530 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.334 GM	3500.00000	1169.00				
0535 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.752 NM	4650.00000	12796.80				
0540 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	1242.000 SF	2.30000	2856.60				
SECTION 0002 TOTALS		$	240,169.15	$		$	
SECTION 0003 SIGNALIZATION							
0545 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1725.000 LF	13.00000	22425.00				
0550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	10165.000 LF	26.50000	269372.50				
0555 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5.000 PI	7150.00000	35750.00				
0560 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	5.000 PI	560.00000	2800.00				
0565 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	1100.000 LF	2.40000	2640.00				

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0570 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	9150.000 LF	4.25000	38887.50				
0575 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	48.000 EA	57.00000	2736.00				
0580 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	5.000 EA	1000.00000	5000.00				
0585 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	5.000 EA	82.00000	410.00				
0590 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	4.000 PI	6500.00000	26000.00				
0595 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI	5.000 PI	570.00000	2850.00				
0600 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	320.000 LF	15.50000	4960.00				
0605 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	36.000 EA	800.00000	28800.00				
0610 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	32.000 EA	2500.00000	80000.00				
0615 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	4.000 EA	3550.00000	14200.00				
0620 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	5.000 AS	4450.00000	22250.00				
0625 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	4.000 AS	700.00000	2800.00				
0630 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	1.000 AS	700.00000	700.00				
0635 0639 2 1 ELECTRICAL SERVICE WIRE	150.000 LF	4.20000	630.00				

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0640 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	2350.00000	11750.00				
0645 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	8.000 EA	14500.00000	116000.00				
0650 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	4.000 EA	4200.00000	16800.00				
0655 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	30.000 EA	1800.00000	54000.00				
0660 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	11.000 EA	360.00000	3960.00				
0665 0649 1 17 STEEL STRAIN POLE, F&I, TYPE PS- X	7.000 EA	44000.00000	308000.00				
0670 0649 1 63 STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT	6.000 EA	2300.00000	13800.00				
0675 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	2.000 EA	75000.00000	150000.00				
0680 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	85.000 AS	1000.00000	85000.00				
0685 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	8.000 AS	1100.00000	8800.00				
0690 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	5.000 AS	1650.00000	8250.00				
0695 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	72.000 AS	44.00000	3168.00				
0700 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	22.000 AS	615.00000	13530.00				
0705 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	7.000 AS	1100.00000	7700.00				

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0710 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	29.000 AS	35.00000	1015.00				
0715 0660 3 11 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	20.000 EA	1000.00000	20000.00				
0720 0660 3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	20.000 EA	8000.00000	160000.00				
0725 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	38.000 EA	250.00000	9500.00				
0730 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	38.000 EA	18.00000	684.00				
0735 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	4.000 AS	28500.00000	114000.00				
0740 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	1.000 AS	27500.00000	27500.00				
0745 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	5.000 AS	420.00000	2100.00				
0750 0682 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	1500.00000	1500.00				
0755 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	5.000 EA	8000.00000	40000.00				
0760 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	80.00000	160.00				
0765 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	12.000 EA	5000.00000	60000.00				
0770 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	8.000 EA	600.00000	4800.00				
0775 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	8.000 EA	1800.00000	14400.00				

CALL ORDER: 021 PROPOSAL ID: T7362 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0780 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	1400.00000	11200.00				
0785 0746 74 TMS CABINET, MODIFY	1.000 EA	1100.00000	1100.00				
SECTION 0003 TOTALS		$	1,831,928.00	$		$	
CONTRACT TOTALS		$	6,883,141.78	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.