VENDOR RANKING

CALL ORDER : 022 PROPOSAL ID : T7367 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, driveways, sidewalks, drainage improvements, signing and pavement markings, signalization, and Old San Ann (Saint Ann) Rd. approach reconstruction on SR 52.

FINPROJ(S) : 42907615201 (*) F.A. NO. : 2701026P COUNTIES : PASCO

LOCAL NAME : SR 52 FROM E OF SMITH RD TO W OF CENTER AVE ROAD NAME : SR 52
PROJ LIMITS : FROM E OF SMITH RD TO W OF CENTER AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	D.A.B. CONSTRUCTORS, INC.	Responsive	Winning bid	$ 3,822,222.22	0.00%
2	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 4,550,446.99	19.05%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 4,963,134.68	29.84%
4	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$ 5,275,192.51	38.01%

CALL ORDER : 022 PROPOSAL ID : T7367 PROPOSAL DESC :
LETTING DATE : 03/25/15 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE : The improvements under this contract consist of milling and
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS) resurfacing, driveways, sidewalks, drainage improvements, signing and pavement markings, signalization, and Old San Ann (Saint Ann) Rd. approach reconstruction on SR 52.

FINPROJ(S) : 42907615201 (*) F.A. NO. : 2701026P COUNTIES : PASCO

LOCAL NAME : SR 52 FROM E OF SMITH RD TO W OF CENTER AVE ROAD NAME : SR 52
PROJ LIMITS : FROM E OF SMITH RD TO W OF CENTER AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42907615201	LUMP	320262.00000	320262.00	441881.31000	441881.31	703073.88000	703073.88
0010 0102 1 MAINTENANCE OF TRAFFIC 42907615201	250.000 LS	142000.00000	142000.00	208008.96000	208008.96	444585.92000	444585.92
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	10.000 CY	100.00000	1000.00	157.45000	1574.50	100.80000	1008.00
0020 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	50.00000	2000.00	45.00000	1800.00	47.83000	1913.20
0025 0102 60 WORK ZONE SIGN	30396.000 ED	0.33000	10030.68	0.31000	9422.76	0.26000	7902.96
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	49042.000 ED	0.15000	7356.30	0.14000	6865.88	0.15000	7356.30
0035 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	600.000 ED	0.36000	216.00	0.35000	210.00	0.30000	180.00
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	60.000 ED	5.30000	318.00	5.00000	300.00	8.50000	510.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	20020.000 ED	0.11000	2202.20	0.01000	200.20	0.27000	5405.40
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1682.000 EA	2.70000	4541.40	3.75000	6307.50	2.66000	4474.12

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	831.000 ED	14.00000	11634.00	13.00000	10803.00	14.88000	12365.28
0060 0102909 TEMPORARY RAISED RUMBLE STRIPS	68.000 DA	508.00000	34544.00	30.00000	2040.00	318.87000	21683.16
0065 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1387.000 SY	1.70000	2357.90	1.35000	1872.45	0.53000	735.11
0070 0104 10 3 SEDIMENT BARRIER	10077.000 LF	0.86000	8666.22	0.58000	5844.66	1.22000	12293.94
0075 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1800.00000	3600.00	5250.72000	10501.44	3720.18000	7440.36
0080 0104 18 INLET PROTECTION SYSTEM	12.000 EA	90.00000	1080.00	65.00000	780.00	79.72000	956.64
0085 0107 1 LITTER REMOVAL	16.100 AC	68.00000	1094.80	60.00000	966.00	53.15000	855.72
0090 0107 2 MOWING	8.600 AC	125.00000	1075.00	100.00000	860.00	53.15000	457.09
0095 0109 71 3 FIELD OFFICE, 900 SQ FT	310.000 DA	96.00000	29760.00	177.23000	54941.30	79.72000	24713.20
0100 0110 1 1 CLEARING & GRUBBING 42907615201	11.840 LS	37000.00000	37000.00	220345.04000	220345.04	182849.82000	182849.82
0105 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	220.00000	440.00	379.47000	758.94	132.86000	265.72
0110 0120 1 REGULAR EXCAVATION	4788.000 CY	20.00000	95760.00	20.91000	100117.08	26.05000	124727.40
0115 0120 6 EMBANKMENT	3194.000 CY	17.00000	54298.00	20.81000	66467.14	20.98000	67010.12
0120 0160 4 TYPE B STABILIZATION	3274.000 SY	10.00000	32740.00	14.42000	47211.08	16.83000	55101.42
0125 0285704 OPTIONAL BASE, BASE GROUP 04	2649.000 SY	25.00000	66225.00	44.44000	117721.56	32.37000	85748.13
0130 0285705 OPTIONAL BASE, BASE GROUP 05	324.000 SY	35.00000	11340.00	15.23000	4934.52	49.06000	15895.44
0135 0286 1 TURNOUT CONSTRUCTION	2572.000 SY	17.00000	43724.00	29.42000	75668.24	27.39000	70447.08
0140 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1040.000 SY	2.40000	2496.00	3.73000	3879.20	14.20000	14768.00

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	9266.000 SY	3.00000	27798.00	2.61000	24184.26	2.99000	27705.34
0150 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH	38825.000 SY	3.70000	143652.50	4.67000	181312.75	3.94000	152970.50
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4471.600 TN	120.00000	536592.00	100.85000	450960.86	110.28000	493128.05
0160 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	2869.000 TN	118.00000	338542.00	133.02000	381634.38	128.70000	369240.30
0165 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.700 TN	490.00000	1323.00	388.73000	1049.57	555.16000	1498.93
0170 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	38825.000 SY	6.30000	244597.50	5.97000	231785.25	6.23000	241879.75
0175 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	287.000 CY	640.00000	183680.00	739.22000	212156.14	750.46000	215382.02
0180 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	1700.00000	2720.00	1740.52000	2784.83	2410.94000	3857.50
0185 0425 1351 INLETS, CURB, TYPE P-5, <10'	6.000 EA	3100.00000	18600.00	3395.36000	20372.16	4513.09000	27078.54
0190 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	2100.00000	2100.00	1996.21000	1996.21	1504.39000	1504.39
0195 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED-BACK OF SIDEWALK, J BOT, <10'	1.000 EA	2400.00000	2400.00	2275.79000	2275.79	3629.39000	3629.39
0200 0425 1541 INLETS, DT BOT, TYPE D, <10'	15.000 EA	2600.00000	39000.00	2713.94000	40709.10	4838.27000	72574.05
0205 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	3000.00000	3000.00	2862.78000	2862.78	3942.16000	3942.16
0210 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	2.000 EA	4100.00000	8200.00	4512.80000	9025.60	5004.40000	10008.80
0215 0425 1581 INLETS, DT BOT, TYPE H, <10'	2.000 EA	3100.00000	6200.00	3761.68000	7523.36	4328.84000	8657.68
0220 0425 1711 INLETS, GUTTER, TYPE V, <10'	2.000 EA	2900.00000	5800.00	3370.93000	6741.86	4809.92000	9619.84
0225 0425 1910 INLETS, CLOSED FLUME	5.000 EA	2900.00000	14500.00	7069.76000	35348.80	1718.18000	8590.90
0230 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	4100.00000	4100.00	4812.93000	4812.93	3760.19000	3760.19

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0235 0425 2 71 MANHOLES, J-7, <10'	7.000 EA	4100.00000	28700.00	4583.86000	32087.02	6341.06000	44387.42
0240 0425 5 1 MANHOLE, ADJUST, UTILITIES	16.000 EA	780.00000	12480.00	2539.06000	40624.96	377.60000	6041.60
0245 0425 6 VALVE BOXES, ADJUST	3.000 EA	450.00000	1350.00	221.32000	663.96	226.45000	679.35
0250 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	338.000 LF	67.00000	22646.00	97.85000	33073.30	79.15000	26752.70
0260 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	62.000 LF	89.00000	5518.00	77.14000	4782.68	133.12000	8253.44
0265 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	39.000 LF	106.00000	4134.00	91.13000	3554.07	187.14000	7298.46
0270 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	166.000 LF	68.00000	11288.00	63.60000	10557.60	106.45000	17670.70
0275 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	17.000 LF	145.00000	2465.00	94.30000	1603.10	121.04000	2057.68
0280 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	20.000 LF	140.00000	2800.00	101.93000	2038.60	109.46000	2189.20
0285 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	28.000 LF	124.00000	3472.00	116.75000	3269.00	152.82000	4278.96
0290 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	469.000 LF	70.00000	32830.00	67.23000	31530.87	87.82000	41187.58
0295 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	363.000 LF	84.00000	30492.00	70.63000	25638.69	103.48000	37563.24
0300 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	822.000 LF	98.00000	80556.00	102.73000	84444.06	124.61000	102429.42
0305 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	368.000 LF	130.00000	47840.00	107.88000	39699.84	170.16000	62618.88

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0310 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	238.000 LF	56.00000	13328.00	37.20000	8853.60	73.70000	17540.60
0315 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	9.000 EA	810.00000	7290.00	2153.38000	19380.42	1053.17000	9478.53
0320 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	1.000 EA	3700.00000	3700.00	4270.08000	4270.08	2820.01000	2820.01
0325 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	7.000 EA	840.00000	5880.00	2105.46000	14738.22	1068.52000	7479.64
0330 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	16.000 EA	2200.00000	35200.00	2105.46000	33687.36	1165.76000	18652.16
0335 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	3.000 EA	2600.00000	7800.00	2223.90000	6671.70	2332.67000	6998.01
0340 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	5.000 EA	4100.00000	20500.00	2806.20000	14031.00	4054.66000	20273.30
0345 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	1735.000 LF	41.00000	71135.00	39.00000	67665.00	41.45000	71915.75
0350 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	62.000 LF	63.00000	3906.00	59.00000	3658.00	62.71000	3888.02
0355 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	462.000 LF	19.00000	8778.00	29.80000	13767.60	26.46000	12224.52
0360 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1072.000 LF	21.00000	22512.00	29.07000	31163.04	28.16000	30187.52
0365 0520 3 VALLEY GUTTER- CONCRETE	147.000 LF	22.00000	3234.00	39.31000	5778.57	36.07000	5302.29
0370 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	8539.000 SY	26.00000	222014.00	43.43000	370848.77	29.08000	248314.12
0375 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	695.000 SY	34.00000	23630.00	52.82000	36709.90	52.23000	36299.85

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0380 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	1183.000 SY	59.00000	69797.00	79.35000	93871.05	40.89000	48372.87
0385 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	2.000 SY	69.00000	138.00	147.18000	294.36	77.69000	155.38
0390 0527 2 DETECTABLE WARNINGS	1256.000 SF	32.00000	40192.00	47.46000	59609.76	19.66000	24692.96
0395 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	216.000 TN	168.00000	36288.00	190.42000	41130.72	194.43000	41996.88
0400 0530 74 BEDDING STONE	152.000 TN	232.00000	35264.00	123.28000	18738.56	110.80000	16841.60
0405 0536 6 PIPE RAIL FOR GUARDRAIL	288.000 LF	17.00000	4896.00	16.00000	4608.00	17.01000	4898.88
0410 0570 1 2 PERFORMANCE TURF, SOD	43039.000 SY	2.00000	86078.00	1.58000	68001.62	2.92000	125673.88
0415 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	13.000 SY	5.10000	66.30	263.02000	3419.26	21.26000	276.38
0420 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	9.000 SY	6.00000	54.00	275.23000	2477.07	21.26000	191.34
0425 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	13.000 SY	7.00000	91.00	354.62000	4610.06	21.26000	276.38
0430 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.976 NM	900.00000	8078.40	920.41000	8261.60	892.84000	8014.13
0435 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	4304.000 LF	0.64000	2754.56	0.70000	3012.80	0.64000	2754.56
0440 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3640.000 LF	1.07000	3894.80	1.40000	5096.00	1.06000	3858.40
0445 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	2204.000 LF	0.11000	242.44	0.35000	771.40	0.11000	242.44

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0450 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	8.000 EA	42.00000	336.00	40.00000	320.00	42.52000	340.16
0455 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	80.000 EA	19.00000	1520.00	25.00000	2000.00	19.13000	1530.40
0460 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	9.302 NM	886.00000	8241.57	919.80000	8555.98	876.90000	8156.92
0465 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1922.000 LF	0.96000	1845.12	1.20000	2306.40	0.96000	1845.12
0470 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1288.000 LF	0.11000	141.68	0.35000	450.80	0.11000	141.68
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42907615201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,595,963.37		$ 4,342,145.84		$ 4,724,795.05
SECTION 0002 SIGNING							
0480 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	596.000 LF	5.60000	3337.60	5.25000	3129.00	6.25000	3725.00
0485 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	162.000 LF	17.00000	2754.00	18.00000	2916.00	17.06000	2763.72
0490 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	1822.000 LF	2.60000	4737.20	4.00000	7288.00	2.52000	4591.44
0495 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	400.00000	3200.00	500.00000	4000.00	597.98000	4783.84
0500 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	31.000 AS	300.00000	9300.00	282.00000	8742.00	345.45000	10708.95

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0505 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	16.000 AS	630.00000	10080.00	588.00000	9408.00	850.33000	13605.28
0510 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	6.000 AS	560.00000	3360.00	524.00000	3144.00	1062.91000	6377.46
0515 0700 1 50 SINGLE POST SIGN, RELOCATE	14.000 AS	115.00000	1610.00	109.00000	1526.00	85.03000	1190.42
0520 0700 1 60 SINGLE POST SIGN, REMOVE	41.000 AS	1.10000	45.10	1.00000	41.00	21.26000	871.66
0525 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	3.000 AS	2600.00000	7800.00	2500.00000	7500.00	3188.73000	9566.19
0530 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	3.000 AS	2700.00000	8100.00	2560.00000	7680.00	3188.73000	9566.19
0535 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	4.000 AS	310.00000	1240.00	295.00000	1180.00	425.16000	1700.64
0540 0700 11151 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECT REGULATORY W/FLASHING BEACON, UP TO 12 SF	4.000 AS	1500.00000	6000.00	2129.80000	8519.20	2263.78000	9055.12
0545 0700 11600 ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT	4.000 AS	240.00000	960.00	225.00000	900.00	193.68000	774.72
0550 0701 16111 AUD & VIB PVT MARK/PROFILED THERMOPLASTIC,STANDARD- OTHER SURFACESWHITE, SOLID,6"	0.638 NM	4800.00000	3062.40	5115.99000	3264.00	4783.09000	3051.61
0555 0701 16211 AUD & VIB PVT MARK/PROFILED THERMOPLASTIC,STANDARD- OTHER SURFACES, YELLOW, SOLID, 6"	0.576 NM	4800.00000	2764.80	5135.42000	2958.00	4783.09000	2755.06
0560 0705 11 2 DELINEATOR, NON-FLEXIBLE	10.000 EA	54.00000	540.00	51.00000	510.00	53.15000	531.50
0565 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	849.000 EA	4.25000	3608.25	3.75000	3183.75	4.25000	3608.25

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0570 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2213.000 LF	2.40000	5311.20	1.45000	3208.85	2.39000	5289.07
0575 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	1793.000 LF	3.40000	6096.20	3.50000	6275.50	3.45000	6185.85
0580 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1099.000 LF	1.10000	1208.90	1.05000	1153.95	1.06000	1164.94
0585 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	4.000 EA	118.00000	472.00	180.00000	720.00	116.92000	467.68
0590 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	40.000 EA	54.00000	2160.00	48.00000	1920.00	53.15000	2126.00
0595 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	970.000 LF	2.90000	2813.00	2.50000	2425.00	2.92000	2832.40
0600 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	632.000 LF	1.10000	695.20	1.05000	663.60	1.06000	669.92
0605 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	54.000 EA	150.00000	8100.00	105.00000	5670.00	148.81000	8035.74
0610 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	54.000 EA	85.00000	4590.00	80.00000	4320.00	85.03000	4591.62
0615 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.859 NM	3500.00000	13506.50	3680.95000	14204.79	3507.60000	13535.83
0620 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4.105 NM	3500.00000	14367.50	3675.52000	15088.01	3507.60000	14398.70
SECTION 0002 TOTALS		$	131,819.85	$	131,538.65	$	148,524.80
SECTION 0003 SIGNALIZATION							
0625 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	330.000 LF	5.60000	1848.00	5.25000	1732.50	6.25000	2062.50
0630 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	240.000 LF	17.00000	4080.00	18.00000	4320.00	20.05000	4812.00

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0635 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3500.00000	3500.00	3200.00000	3200.00	2142.28000	2142.28
0640 0634 4153 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	3500.00000	3500.00	5100.00000	5100.00	4057.92000	4057.92
0645 0635 2 11 8.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	400.00000	3200.00	500.00000	4000.00	597.98000	4783.84
0650 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1600.00000	1600.00	2200.00000	2200.00	1248.00000	1248.00
0655 0639 2 1 20.000 LF ELECTRICAL SERVICE WIRE	2.80000	56.00	6.00000	120.00	4.44000	88.80
0660 0641 2 16 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	10600.00000	42400.00	5400.00000	21600.00	7816.48000	31265.92
0665 0646 1 11 1.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	780.00000	780.00	575.00000	575.00	883.01000	883.01
0670 0650 1 14 6.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1750.00000	10500.00	1915.00000	11490.00	2051.53000	12309.18
0675 0665 1 11 1.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	155.00000	155.00	125.00000	125.00	202.15000	202.15
0680 0670 5110 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	22000.00000	22000.00	21200.00000	21200.00	24957.61000	24957.61
0685 0700 3201 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	410.00000	820.00	550.00000	1100.00	500.81000	1001.62
SECTION 0003 TOTALS		$ 94,439.00		$ 76,762.50		$ 89,814.83
CONTRACT TOTALS		$ 3,822,222.22		$ 4,550,446.99		$ 4,963,134.68

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42907615201	LUMP	755500.00000	755500.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 42907615201	250.000 LS	244000.00000	244000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	10.000 CY	150.00000	1500.00				
0020 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	47.00000	1880.00				
0025 0102 60 WORK ZONE SIGN	30396.000 ED	0.35000	10638.60				
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	49042.000 ED	0.19000	9317.98				
0035 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	600.000 ED	0.59000	354.00				
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	60.000 ED	8.25000	495.00				
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	20020.000 ED	0.41000	8208.20				
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1682.000 EA	2.95000	4961.90				
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	831.000 ED	16.50000	13711.50				
0060 0102909 TEMPORARY RAISED RUMBLE STRIPS	68.000 DA	62.46000	4247.28				
0065 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1387.000 SY	1.59000	2205.33				
0070 0104 10 3 SEDIMENT BARRIER	10077.000 LF	5.20000	52400.40				
0075 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1750.00000	3500.00				

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0104 18 INLET PROTECTION SYSTEM	12.000 EA	135.52000	1626.24				
0085 0107 1 LITTER REMOVAL	16.100 AC	76.60000	1233.26				
0090 0107 2 MOWING	8.600 AC	141.41000	1216.13				
0095 0109 71 3 FIELD OFFICE, 900 SQ FT	310.000 DA	76.03000	23569.30				
0100 0110 1 1 CLEARING & GRUBBING 42907615201	11.840 LS	310000.00000	310000.00				
0105 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	176.76000	353.52				
0110 0120 1 REGULAR EXCAVATION	4788.000 CY	12.96000	62052.48				
0115 0120 6 EMBANKMENT	3194.000 CY	20.03000	63975.82				
0120 0160 4 TYPE B STABILIZATION	3274.000 SY	15.32000	50157.68				
0125 0285704 OPTIONAL BASE, BASE GROUP 04	2649.000 SY	53.51000	141747.99				
0130 0285705 OPTIONAL BASE, BASE GROUP 05	324.000 SY	45.96000	14891.04				
0135 0286 1 TURNOUT CONSTRUCTION	2572.000 SY	33.00000	84876.00				
0140 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1040.000 SY	2.91000	3026.40				
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	9266.000 SY	3.27000	30299.82				
0150 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH	38825.000 SY	5.06000	196454.50				
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4471.600 TN	130.70000	584438.12				
0160 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	2869.000 TN	154.20000	442399.80				
0165 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.700 TN	972.05000	2624.54				

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	38825.000 SY	6.00000	232950.00				
0175 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	287.000 CY	671.69000	192775.03				
0180 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	1414.08000	2262.53				
0185 0425 1351 INLETS, CURB, TYPE P-5, <10'	6.000 EA	4831.43000	28988.58				
0190 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	2238.96000	2238.96				
0195 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	1.000 EA	3417.36000	3417.36				
0200 0425 1541 INLETS, DT BOT, TYPE D, <10'	15.000 EA	3653.03000	54795.45				
0205 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	3770.87000	3770.87				
0210 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	2.000 EA	4713.60000	9427.20				
0215 0425 1581 INLETS, DT BOT, TYPE H, <10'	2.000 EA	4713.60000	9427.20				
0220 0425 1711 INLETS, GUTTER, TYPE V, <10'	2.000 EA	3417.36000	6834.72				
0225 0425 1910 INLETS, CLOSED FLUME	5.000 EA	3181.68000	15908.40				
0230 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	3181.68000	3181.68				
0235 0425 2 71 MANHOLES, J-7, <10'	7.000 EA	6481.19000	45368.33				
0240 0425 5 1 MANHOLE, ADJUST, UTILITIES	16.000 EA	1414.08000	22625.28				
0245 0425 6 VALVE BOXES, ADJUST	3.000 EA	294.60000	883.80				
0250 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	338.000 LF	116.66000	39431.08				
0260 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	62.000 LF	186.19000	11543.78				

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0265 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	39.000 LF	192.08000	7491.12				
0270 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	166.000 LF	116.66000	19365.56				
0275 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	17.000 LF	197.97000	3365.49				
0280 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	20.000 LF	209.76000	4195.20				
0285 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	28.000 LF	215.65000	6038.20				
0290 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	469.000 LF	116.66000	54713.54				
0295 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	363.000 LF	144.94000	52613.22				
0300 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	822.000 LF	150.83000	123982.26				
0305 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	368.000 LF	180.29000	66346.72				
0310 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	238.000 LF	38.89000	9255.82				
0315 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	9.000 EA	1649.76000	14847.84				
0320 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	1.000 EA	4949.27000	4949.27				
0325 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	7.000 EA	1649.76000	11548.32				

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	16.000 EA	2003.28000	32052.48				
0335 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	3.000 EA	3299.52000	9898.56				
0340 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	5.000 EA	4949.27000	24746.35				
0345 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	1735.000 LF	45.96000	79740.60				
0350 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	62.000 LF	69.53000	4310.86				
0355 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	462.000 LF	27.10000	12520.20				
0360 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1072.000 LF	25.92000	27786.24				
0365 0520 3 VALLEY GUTTER- CONCRETE	147.000 LF	33.00000	4851.00				
0370 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	8539.000 SY	31.82000	271710.98				
0375 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	695.000 SY	47.14000	32762.30				
0380 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	1183.000 SY	53.03000	62734.49				
0385 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	2.000 SY	88.38000	176.76				
0390 0527 2 DETECTABLE WARNINGS	1256.000 SF	22.39000	28121.84				
0395 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	216.000 TN	123.73000	26725.68				
0400 0530 74 BEDDING STONE	152.000 TN	88.38000	13433.76				
0405 0536 6 PIPE RAIL FOR GUARDRAIL	288.000 LF	18.85000	5428.80				

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0410 0570 1 2 PERFORMANCE TURF, SOD	43039.000 SY	2.30000	98989.70				
0415 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	13.000 SY	64.81000	842.53				
0420 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	9.000 SY	100.16000	901.44				
0425 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	13.000 SY	76.60000	995.80				
0430 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.976 NM	989.86000	8884.98				
0435 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	4304.000 LF	0.71000	3055.84				
0440 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3640.000 LF	1.18000	4295.20				
0445 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	2204.000 LF	0.12000	264.48				
0450 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	8.000 EA	47.14000	377.12				
0455 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	80.000 EA	21.21000	1696.80				
0460 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	9.302 NM	972.18000	9043.22				
0465 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1922.000 LF	1.06000	2037.32				

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0470 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1288.000 LF	0.12000	154.56				
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42907615201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS			$ 5,010,945.53		$		$
SECTION 0002 SIGNING							
0480 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	596.000 LF	6.93000	4130.28				
0485 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	162.000 LF	18.91000	3063.42				
0490 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	1822.000 LF	2.79000	5083.38				
0495 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	662.96000	5303.68				
0500 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	31.000 AS	382.98000	11872.38				
0505 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	16.000 AS	942.72000	15083.52				
0510 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	6.000 AS	1178.40000	7070.40				
0515 0700 1 50 SINGLE POST SIGN, RELOCATE	14.000 AS	94.27000	1319.78				
0520 0700 1 60 SINGLE POST SIGN, REMOVE	41.000 AS	23.57000	966.37				
0525 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	3.000 AS	3535.20000	10605.60				

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0530 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	3.000 AS	3535.20000	10605.60				
0535 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	4.000 AS	471.36000	1885.44				
0540 0700 11151 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECT REGULATORY W/FLASHING BEACON, UP TO 12 SF	4.000 AS	2509.75000	10039.00				
0545 0700 11600 ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT	4.000 AS	214.73000	858.92				
0550 0701 16111 AUD & VIB PVT MARK/PROFILED THERMOPLASTIC,STANDARD- OTHER SURFACESWHITE, SOLID,6"	0.638 NM	5302.79000	3383.18				
0555 0701 16211 AUD & VIB PVT MARK/PROFILED THERMOPLASTIC,STANDARD- OTHER SURFACES, YELLOW, SOLID, 6"	0.576 NM	5302.80000	3054.41				
0560 0705 11 2 DELINEATOR, NON-FLEXIBLE	10.000 EA	58.92000	589.20				
0565 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	849.000 EA	4.71000	3998.79				
0570 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2213.000 LF	2.65000	5864.45				
0575 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	1793.000 LF	3.83000	6867.19				
0580 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1099.000 LF	1.18000	1296.82				
0585 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	4.000 EA	129.63000	518.52				

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0590 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	40.000 EA	58.92000	2356.80				
0595 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	970.000 LF	3.24000	3142.80				
0600 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	632.000 LF	1.18000	745.76				
0605 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	54.000 EA	164.98000	8908.92				
0610 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	54.000 EA	94.27000	5090.58				
0615 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.859 NM	3888.71000	15006.53				
0620 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4.105 NM	3888.71000	15963.15				
SECTION 0002 TOTALS		$	164,674.87	$		$	
SECTION 0003 SIGNALIZATION							
0625 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	330.000 LF	6.93000	2286.90				
0630 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	240.000 LF	22.22000	5332.80				
0635 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	2375.05000	2375.05				
0640 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	4498.83000	4498.83				
0645 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	662.96000	5303.68				
0650 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	1383.60000	1383.60				

CALL ORDER: 022 PROPOSAL ID: T7367 LETTING DATE: 03/25/15 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0655 0639 2 1 ELECTRICAL SERVICE WIRE	20.000 LF	4.93000	98.60				
0660 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	8665.78000	34663.12				
0665 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	1.000 EA	978.95000	978.95				
0670 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	6.000 AS	2274.44000	13646.64				
0675 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	1.000 EA	224.12000	224.12				
0680 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	27669.36000	27669.36				
0685 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2.000 EA	555.23000	1110.46				
SECTION 0003 TOTALS			$ 99,572.11		$		$
CONTRACT TOTALS			$ 5,275,192.51		$ 0.00		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.