VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T1607 PROPOSAL DESC :
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of sidewalk
SET-ASIDE : U/R CODE : construction, milling and resurfacing, base work, curb and
CONTRACT TIME : 80 WORKING DAYS (AVAILABLE DAYS) gutters, bridge retrofit, drainage improvements, guardrail and signing and pavement marking on SR 45.

FINPROJ(S) : 43275415201 (*) F.A. NO. : N/A COUNTIES : SARASOTA

LOCAL NAME : US 41 FROM VENETIAN DRIVE TO PALM DRIVE ROAD NAME : SR 45
PROJ LIMITS : VENETIAN DRIVE TO PALM DRIVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	DOUGLAS N. HIGGINS, INC.	Responsive	Winning bid	$ 318,201.50	0.00%
2	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	$ 329,225.06	3.46%
3	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 379,593.38	19.29%
4	SUPERIOR ASPHALT, INC.	Responsive	Non-Winning Bid	$ 468,005.72	47.07%

CALL ORDER : 008 PROPOSAL ID : T1607 PROPOSAL DESC :
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of sidewalk
SET-ASIDE : U/R CODE : construction, milling and resurfacing, base work, curb and
CONTRACT TIME : 80 WORKING DAYS (AVAILABLE DAYS) gutters, bridge retrofit, drainage improvements, guardrail
and signing and pavement marking on SR 45.

FINPROJ(S) : 43275415201 (*) F.A. NO. : N/A COUNTIES : SARASOTA

LOCAL NAME : US 41 FROM VENETIAN DRIVE TO PALM DRIVE ROAD NAME : SR 45
PROJ LIMITS : VENETIAN DRIVE TO PALM DRIVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) DOUGLAS N. HIGGINS, INC. UNIT PRICE	 AMOUNT	(2) MIDWESTERN CONSTRUCTION, IN UNIT PRICE	 AMOUNT	(3) FLORIDA SAFETY CONTRACTORS, INC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES						
0005 0110 3 126.000 LS REMOVAL OF EXISTING STRUCTURE 43275415201	14000.00000	14000.00	14705.00000	14705.00	31044.24000	31044.24
0010 0400 4 4 7.100 CY CONCRETE CLASS IV, SUPERSTRUCTURE	1300.00000	9230.00	1657.00000	11764.70	1920.16000	13633.14
0015 0400 4 5 11.900 CY CONCRETE CLASS IV, SUBSTRUCTURE	1600.00000	19040.00	1581.00000	18813.90	622.72000	7410.37
0020 0415 1 4 1365.000 LB REINFORCING STEEL - SUPERSTRUCTURE	1.30000	1774.50	3.88000	5296.20	3.19000	4354.35
0025 0415 1 5 1479.000 LB REINFORCING STEEL- SUBSTRUCTURE	1.30000	1922.70	3.58000	5294.82	3.19000	4718.01
SECTION 0001 TOTALS		$ 45,967.20		$ 55,874.62		$ 61,160.11
SECTION 0002 ROADWAY						
0035 0101 1 LUMP MOBILIZATION 43275415201	31000.00000	31000.00	21750.00000	21750.00	34500.00000	34500.00
0040 0102 1 80.000 LS MAINTENANCE OF TRAFFIC 43275415201	17000.00000	17000.00	12150.00000	12150.00	19695.00000	19695.00
0045 0102 60 1840.000 ED WORK ZONE SIGN	0.50000	920.00	0.70000	1288.00	0.35000	644.00
0050 0102 71 14 250.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	40.00000	10000.00	36.71000	9177.50	34.00000	8500.00
0055 0102 74 1 4800.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.25000	1200.00	0.20000	960.00	0.20000	960.00

CALL ORDER: 008 PROPOSAL ID: T1607 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DOUGLAS N. HIGGINS, INC. UNIT PRICE	 AMOUNT	(2) MIDWESTERN CONSTRUCTION, IN UNIT PRICE	 AMOUNT	(3) FLORIDA SAFETY CONTRACTORS, INC UNIT PRICE	 AMOUNT
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	80.000 ED	20.00000	1600.00	7.35000	588.00	9.00000	720.00
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	320.000 ED	0.50000	160.00	0.37000	118.40	0.35000	112.00
0070 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1.000 LO	1200.00000	1200.00	1325.00000	1325.00	2200.00000	2200.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	80.000 ED	20.00000	1600.00	16.18000	1294.40	16.00000	1280.00
0080 0102150 1 PORTABLE REGULATORY, SIGN	160.000 ED	20.00000	3200.00	0.37000	59.20	5.50000	880.00
0085 0102150 2 RADAR SPEED DISPLAY UNIT	160.000 ED	20.00000	3200.00	0.37000	59.20	5.50000	880.00
0090 0104 10 3 SEDIMENT BARRIER	1482.000 LF	1.30000	1926.60	1.19000	1763.58	1.50000	2223.00
0095 0104 11 FLOATING TURBIDITY BARRIER	201.000 LF	11.00000	2211.00	11.71000	2353.71	12.00000	2412.00
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	4500.00000	4500.00	3529.00000	3529.00	410.00000	410.00
0105 0104 18 INLET PROTECTION SYSTEM	1.000 EA	300.00000	300.00	176.00000	176.00	162.00000	162.00
0110 0107 1 LITTER REMOVAL	5.340 AC	70.00000	373.80	110.00000	587.40	81.00000	432.54
0115 0107 2 MOWING	4.400 AC	130.00000	572.00	133.69000	588.24	121.50000	534.60
0120 0110 1 1 CLEARING & GRUBBING 43275415201	0.510 LS	14000.00000	14000.00	34117.00000	34117.00	24300.00000	24300.00
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	58.000 SY	30.00000	1740.00	33.47000	1941.26	28.56000	1656.48
0130 0120 1 REGULAR EXCAVATION	282.100 CY	16.00000	4513.60	43.79000	12353.16	36.43000	10276.90
0135 0120 6 EMBANKMENT	468.700 CY	20.00000	9374.00	33.89000	15884.24	53.13000	24902.03
0140 0160 4 TYPE B STABILIZATION	118.600 SY	8.00000	948.80	69.44000	8235.58	33.85000	4014.61

CALL ORDER: 008 PROPOSAL ID: T1607 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DOUGLAS N. HIGGINS, INC. UNIT PRICE	 AMOUNT	(2) MIDWESTERN CONSTRUCTION, IN UNIT PRICE	 AMOUNT	(3) FLORIDA SAFETY CONTRACTORS, INC UNIT PRICE	 AMOUNT
0145 0285701 OPTIONAL BASE, BASE GROUP 01	77.100 SY	20.00000	1542.00	129.70000	9999.87	95.67000	7376.16
0150 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	582.500 SY	12.00000	6990.00	11.11000	6471.58	27.22000	15855.65
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4.200 TN	270.00000	1134.00	840.34000	3529.43	1050.00000	4410.00
0160 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	36.200 TN	270.00000	9774.00	520.00000	18824.00	504.00000	18244.80
0165 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	10.700 TN	270.00000	2889.00	659.70000	7058.79	337.10000	3606.97
0170 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	5400.00000	5400.00	5882.00000	5882.00	7600.00000	7600.00
0175 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	42.000 LF	108.00000	4536.00	56.02000	2352.84	147.00000	6174.00
0180 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	11.000 LF	102.00000	1122.00	74.87000	823.57	210.00000	2310.00
0185 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	53.000 LF	160.00000	8480.00	55.49000	2940.97	155.00000	8215.00
0190 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	60.000 LF	170.00000	10200.00	60.78000	3646.80	202.00000	12120.00
0195 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	700.00000	1400.00	558.82000	1117.64	1490.02000	2980.04
0200 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	3.000 EA	900.00000	2700.00	1137.25000	3411.75	1698.03000	5094.09
0205 0515 2111 PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1	148.000 LF	140.00000	20720.00	103.34000	15294.32	109.62000	16223.76
0210 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	15.000 LF	60.00000	900.00	66.67000	1000.05	40.50000	607.50
0215 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	684.000 SY	54.00000	36936.00	36.12000	24706.08	41.36000	28290.24

CALL ORDER: 008 PROPOSAL ID: T1607 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DOUGLAS N. HIGGINS, INC. UNIT PRICE	 AMOUNT	(2) MIDWESTERN CONSTRUCTION, IN UNIT PRICE	 AMOUNT	(3) FLORIDA SAFETY CONTRACTORS, INC UNIT PRICE	 AMOUNT
0220 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	13.000 SY	75.00000	975.00	76.92000	999.96	56.70000	737.10
0225 0527 2 DETECTABLE WARNINGS	105.000 SF	31.00000	3255.00	13.45000	1412.25	27.72000	2910.60
0230 0536 1 1 GUARDRAIL -ROADWAY	205.000 LF	20.00000	4100.00	22.96000	4706.80	18.00000	3690.00
0235 0536 6 PIPE RAIL FOR GUARDRAIL	44.000 LF	22.00000	968.00	18.72000	823.68	14.00000	616.00
0240 0536 8 1 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INSTALL	1.000 EA	3200.00000	3200.00	2823.50000	2823.50	2600.00000	2600.00
0245 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	1.000 EA	600.00000	600.00	2.59000	2.59	2600.00000	2600.00
0250 0536 73 GUARDRAIL REMOVAL	98.000 LF	4.00000	392.00	3.65000	357.70	3.50000	343.00
0255 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	3000.00000	3000.00	5.88000	5.88	340.00000	340.00
0260 0570 1 2 PERFORMANCE TURF, SOD	1814.000 SY	3.50000	6349.00	2.59000	4698.26	2.00000	3628.00
0265 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	210.000 LF	1.30000	273.00	3.64000	764.40	3.00000	630.00
0270 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	32.000 LF	2.70000	86.40	5.88000	188.16	10.00000	320.00
0275 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.042 NM	2700.00000	113.40	3501.40000	147.06	5000.00000	210.00
0280 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	46.000 LF	2.70000	124.20	3.53000	162.38	6.00000	276.00
0285 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43275415201	LUMP	13967.00000	13967.00	13967.00000	13967.00	13967.00000	13967.00
SECTION 0002 TOTALS			$ 263,665.80		$ 268,418.18		$ 313,671.07

CALL ORDER: 008 PROPOSAL ID: T1607 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DOUGLAS N. HIGGINS, INC. UNIT PRICE	 AMOUNT	(2) MIDWESTERN CONSTRUCTION, IN UNIT PRICE	 AMOUNT	(3) FLORIDA SAFETY CONTRACTORS, INC UNIT PRICE	 AMOUNT
SECTION 0003 SIGNING							
0290 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	4.000 AS	540.00000	2160.00	264.71000	1058.84	400.00000	1600.00
0295 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	2.000 AS	1350.00000	2700.00	529.41000	1058.82	300.00000	600.00
0300 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	540.00000	540.00	176.47000	176.47	200.00000	200.00
0305 0700 1 60 SINGLE POST SIGN, REMOVE	5.000 AS	270.00000	1350.00	12.00000	60.00	30.00000	150.00
0310 0705 10 3 OBJECT MARKER, TYPE 3	1.000 EA	270.00000	270.00	176.00000	176.00	300.00000	300.00
0315 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	16.000 EA	15.00000	240.00	11.76000	188.16	6.00000	96.00
0320 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	211.000 LF	3.00000	633.00	5.00000	1055.00	3.00000	633.00
0325 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	32.000 LF	6.00000	192.00	9.56000	305.92	10.00000	320.00
0330 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	51.000 LF	4.00000	204.00	7.50000	382.50	9.00000	459.00
0335 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.043 NM	6500.00000	279.50	10943.00000	470.55	9400.00000	404.20
SECTION 0003 TOTALS		$	8,568.50	$	4,932.26	$	4,762.20
CONTRACT TOTALS		$	318,201.50	$	329,225.06	$	379,593.38

CALL ORDER: 008 PROPOSAL ID: T1607 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 43275415201	126.000 LS	10835.00000	10835.00				
0010 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	7.100 CY	2170.00000	15407.00				
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	11.900 CY	2170.00000	25823.00				
0020 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1365.000 LB	1.15000	1569.75				
0025 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	1479.000 LB	1.15000	1700.85				
SECTION 0001 TOTALS		$	55,335.60	$		$	
SECTION 0002 ROADWAY							
0035 0101 1 MOBILIZATION 43275415201	LUMP	44500.00000	44500.00				
0040 0102 1 MAINTENANCE OF TRAFFIC 43275415201	80.000 LS	82000.00000	82000.00				
0045 0102 60 WORK ZONE SIGN	1840.000 ED	0.50000	920.00				
0050 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	250.000 LF	25.00000	6250.00				
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	4800.000 ED	0.25000	1200.00				
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	80.000 ED	6.25000	500.00				
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	320.000 ED	0.35000	112.00				
0070 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1.000 LO	1875.00000	1875.00				
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	80.000 ED	15.00000	1200.00				

CALL ORDER: 008 PROPOSAL ID: T1607 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR ASPHALT, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102150 1 PORTABLE REGULATORY, SIGN	160.000 ED	6.25000	1000.00				
0085 0102150 2 RADAR SPEED DISPLAY UNIT	160.000 ED	6.25000	1000.00				
0090 0104 10 3 SEDIMENT BARRIER	1482.000 LF	3.95000	5853.90				
0095 0104 11 FLOATING TURBIDITY BARRIER	201.000 LF	26.50000	5326.50				
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	3125.00000	3125.00				
0105 0104 18 INLET PROTECTION SYSTEM	1.000 EA	615.00000	615.00				
0110 0107 1 LITTER REMOVAL	5.340 AC	630.00000	3364.20				
0115 0107 2 MOWING	4.400 AC	795.00000	3498.00				
0120 0110 1 1 CLEARING & GRUBBING 43275415201	0.510 LS	12300.00000	12300.00				
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	58.000 SY	73.20000	4245.60				
0130 0120 1 REGULAR EXCAVATION	282.100 CY	150.50000	42456.05				
0135 0120 6 EMBANKMENT	468.700 CY	35.75000	16756.03				
0140 0160 4 TYPE B STABILIZATION	118.600 SY	48.60000	5763.96				
0145 0285701 OPTIONAL BASE, BASE GROUP 01	77.100 SY	48.50000	3739.35				
0150 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	582.500 SY	18.35000	10688.88				
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4.200 TN	960.00000	4032.00				
0160 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	36.200 TN	240.00000	8688.00				
0165 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	10.700 TN	620.00000	6634.00				
0170 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	6111.00000	6111.00				

CALL ORDER: 008 PROPOSAL ID: T1607 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR ASPHALT, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0175 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	42.000 LF	98.50000	4137.00				
0180 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	11.000 LF	95.30000	1048.30				
0185 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	53.000 LF	120.00000	6360.00				
0190 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	60.000 LF	143.00000	8580.00				
0195 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	3333.00000	6666.00				
0200 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	3.000 EA	4200.00000	12600.00				
0205 0515 2111 PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1	148.000 LF	97.00000	14356.00				
0210 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	15.000 LF	71.40000	1071.00				
0215 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	684.000 SY	48.00000	32832.00				
0220 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	13.000 SY	60.30000	783.90				
0225 0527 2 DETECTABLE WARNINGS	105.000 SF	38.00000	3990.00				
0230 0536 1 1 GUARDRAIL -ROADWAY	205.000 LF	19.60000	4018.00				
0235 0536 6 PIPE RAIL FOR GUARDRAIL	44.000 LF	15.00000	660.00				
0240 0536 8 1 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INSTALL	1.000 EA	2667.00000	2667.00				

CALL ORDER: 008 PROPOSAL ID: T1607 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR ASPHALT, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0245 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	1.000 EA	335.00000	335.00				
0250 0536 73 GUARDRAIL REMOVAL	98.000 LF	3.35000	328.30				
0255 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	2667.00000	2667.00				
0260 0570 1 2 PERFORMANCE TURF, SOD	1814.000 SY	2.40000	4353.60				
0265 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	210.000 LF	1.70000	357.00				
0270 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	32.000 LF	3.35000	107.20				
0275 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.042 NM	2225.00000	93.45				
0280 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	46.000 LF	1.60000	73.60				
0285 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43275415201	LUMP	13967.00000	13967.00				
SECTION 0002 TOTALS		$	405,805.82	$		$	
SECTION 0003 SIGNING							
0290 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	4.000 AS	410.00000	1640.00				
0295 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	2.000 AS	1390.00000	2780.00				

CALL ORDER: 008 PROPOSAL ID: T1607 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR ASPHALT, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0300 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	250.00000	250.00				
0305 0700 1 60 SINGLE POST SIGN, REMOVE	5.000 AS	62.00000	310.00				
0310 0705 10 3 OBJECT MARKER, TYPE 3	1.000 EA	139.00000	139.00				
0315 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	16.000 EA	5.60000	89.60				
0320 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	211.000 LF	3.35000	706.85				
0325 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	32.000 LF	6.70000	214.40				
0330 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	51.000 LF	5.00000	255.00				
0335 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.043 NM	11150.00000	479.45				
SECTION 0003 TOTALS		$	6,864.30	$		$	
CONTRACT TOTALS		$	468,005.72	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.