VENDOR RANKING

CALL ORDER : 013 PROPOSAL ID : T1612 PROPOSAL DESC :
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, widening, base work, drainage improvements,
CONTRACT TIME : 140 WORKING DAYS (AVAILABLE DAYS) curb and gutters, signalization, landscaping, sidewalks, signing and pavement markings and traffic separator on Pine Ridge Rd.

FINPROJ(S) : 43539315201 (*) F.A. NO. : 0201051P COUNTIES : COLLIER

LOCAL NAME : PINE RIDGE RD AT US 41 ROAD NAME : PINE RIDGE RD AT US 41
PROJ LIMITS : AT US 41

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | WRIGHT CONSTRUCTION GROUP, INC. | Responsive | Winning bid | $ 965,039.35 | 0.00% |
| 2 | QUALITY ENTERPRISES USA, INC. | Responsive | Non-Winning Bid | $ 1,035,407.72 | 7.29% |
| 3 | PREFERRED MATERIALS INC. | Responsive | Non-Winning Bid | $ 1,071,642.93 | 11.04% |
| 4 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bid | $ 1,144,949.00 | 18.64% |

CALL ORDER : 013
LETTING DATE : 05/20/15 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 140 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T1612
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, widening, base work, drainage improvements, curb and gutters, signalization, landscaping, sidewalks, signing and pavement markings and traffic separator on Pine Ridge Rd.

FINPROJ(S) : 43539315201 (*)
F.A. NO. : 0201051P
COUNTIES : COLLIER

LOCAL NAME : PINE RIDGE RD AT US 41
ROAD NAME : PINE RIDGE RD AT US 41
PROJ LIMITS : AT US 41

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WRIGHT CONSTRUCTION GROUP,<br>UNIT PRICE | <br>AMOUNT | (2) QUALITY ENTERPRISES USA, IN<br>UNIT PRICE | <br>AMOUNT | (3) PREFERRED MATERIALS INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 43539315201 | LUMP | 218157.04000 | 218157.04 | 137904.00000 | 137904.00 | 138447.31000 | 138447.31 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 43539315201 | 140.000 LS | 37240.92000 | 37240.92 | 37872.00000 | 37872.00 | 115613.41000 | 115613.41 |
| 0015 0102 2 1<br>SPECIAL DETOUR 1 43539315201 | LUMP | 11942.24000 | 11942.24 | 22563.00000 | 22563.00 | 9606.43000 | 9606.43 |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 100.000 MH | 66.24000 | 6624.00 | 60.00000 | 6000.00 | 55.65000 | 5565.00 |
| 0025 0102 60<br>WORK ZONE SIGN | 7530.000 ED | 0.26000 | 1957.80 | 0.31000 | 2334.30 | 0.29000 | 2183.70 |
| 0030 0102 71 13<br>BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE | 780.000 LF | 30.58000 | 23852.40 | 45.23000 | 35279.40 | 44.52000 | 34725.60 |
| 0035 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 22270.000 ED | 0.13000 | 2895.10 | 0.16000 | 3563.20 | 0.14000 | 3117.80 |
| 0040 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 130.000 ED | 7.14000 | 928.20 | 8.40000 | 1092.00 | 7.79000 | 1012.70 |
| 0045 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 3640.000 ED | 0.27000 | 982.80 | 0.32000 | 1164.80 | 0.30000 | 1092.00 |
| 0050 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 671.000 EA | 3.46000 | 2321.66 | 4.08000 | 2737.68 | 3.90000 | 2616.90 |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WRIGHT CONSTRUCTION GROUP,<br>UNIT PRICE | <br>AMOUNT | (2) QUALITY ENTERPRISES USA, IN<br>UNIT PRICE | <br>AMOUNT | (3) PREFERRED MATERIALS INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0055 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 360.000 ED | 12.73000 | 4582.80 | 15.00000 | 5400.00 | 13.91000 | 5007.60 |
| 0060 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 140.000 ED | 11.22000 | 1570.80 | 13.20000 | 1848.00 | 12.24000 | 1713.60 |
| 0065 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 140.000 ED | 17.33000 | 2426.20 | 20.40000 | 2856.00 | 18.92000 | 2648.80 |
| 0070 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 101.91000 | 203.82 | 2580.00000 | 5160.00 | 2909.66000 | 5819.32 |
| 0075 0104 18<br>INLET PROTECTION SYSTEM | 17.000 EA | 76.44000 | 1299.48 | 102.00000 | 1734.00 | 106.84000 | 1816.28 |
| 0080 0110 1 1<br>CLEARING & GRUBBING 43539315201 | 0.440 LS | 16851.67000 | 16851.67 | 21276.00000 | 21276.00 | 34688.07000 | 34688.07 |
| 0085 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 626.000 SY | 14.35000 | 8983.10 | 20.46000 | 12807.96 | 22.26000 | 13934.76 |
| 0090 0120 1<br>REGULAR EXCAVATION | 535.000 CY | 33.22000 | 17772.70 | 23.34000 | 12486.90 | 22.26000 | 11909.10 |
| 0095 0120 6<br>EMBANKMENT | 115.000 CY | 33.88000 | 3896.20 | 31.30000 | 3599.50 | 44.52000 | 5119.80 |
| 0100 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 1544.000 SY | 34.27000 | 52912.88 | 67.20000 | 103756.80 | 57.62000 | 88965.28 |
| 0105 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 3530.000 SY | 3.55000 | 12531.50 | 4.50000 | 15885.00 | 3.65000 | 12884.50 |
| 0110 0327 70 8<br>MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH | 6118.000 SY | 3.55000 | 21718.90 | 3.60000 | 22024.80 | 2.90000 | 17742.20 |
| 0115 0334 1 23<br>SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA | 1181.600 TN | 127.52000 | 150677.63 | 152.87000 | 180631.19 | 120.02000 | 141815.63 |
| 0120 0337 7 42<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA | 601.400 TN | 142.31000 | 85585.23 | 145.90000 | 87744.26 | 114.86000 | 69076.80 |
| 0125 0425 1351<br>INLETS, CURB, TYPE P-5, <10' | 1.000 EA | 5894.94000 | 5894.94 | 3480.00000 | 3480.00 | 5008.30000 | 5008.30 |
| 0130 0425 1361<br>INLETS, CURB, TYPE P-6, <10' | 2.000 EA | 6380.58000 | 12761.16 | 3948.00000 | 7896.00 | 5008.30000 | 10016.60 |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WRIGHT CONSTRUCTION GROUP,<br>UNIT PRICE | <br>AMOUNT | (2) QUALITY ENTERPRISES USA, IN<br>UNIT PRICE | <br>AMOUNT | (3) PREFERRED MATERIALS INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0135 0425 1561<br>INLETS, DT BOT, TYPE F, <10' | 3.000 EA | 6933.17000 | 20799.51 | 4930.00000 | 14790.00 | 5008.30000 | 15024.90 |
| 0140 0425 1565<br>INLETS, DITCH BOTTOM, TYPE F, PARTIAL | 1.000 EA | 4905.26000 | 4905.26 | 4428.00000 | 4428.00 | 3895.35000 | 3895.35 |
| 0145 0425 2 61<br>MANHOLES, P-8, <10' | 2.000 EA | 4265.22000 | 8530.44 | 3186.00000 | 6372.00 | 6121.26000 | 12242.52 |
| 0150 0425 2 93<br>MANHOLES, J-8, PARTIAL | 1.000 EA | 3694.24000 | 3694.24 | 2634.00000 | 2634.00 | 6121.26000 | 6121.26 |
| 0155 0425 5<br>MANHOLE, ADJUST | 1.000 EA | 2021.88000 | 2021.88 | 1080.00000 | 1080.00 | 2782.39000 | 2782.39 |
| 0160 0430175115<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | 4.000 LF | 1372.54000 | 5490.16 | 330.98000 | 1323.92 | 445.18000 | 1780.72 |
| 0165 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 177.000 LF | 45.23000 | 8005.71 | 71.78000 | 12705.06 | 278.24000 | 49248.48 |
| 0170 0430175218<br>PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD | 59.000 LF | 95.69000 | 5645.71 | 89.10000 | 5256.90 | 350.58000 | 20684.22 |
| 0175 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 1001.000 LF | 15.19000 | 15205.19 | 34.04000 | 34074.04 | 38.95000 | 38988.95 |
| 0180 0520 5 41<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | 425.000 LF | 22.16000 | 9418.00 | 48.48000 | 20604.00 | 38.95000 | 16553.75 |
| 0185 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH | 78.000 SY | 64.46000 | 5027.88 | 119.99000 | 9359.22 | 60.10000 | 4687.80 |
| 0190 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 186.000 SY | 31.60000 | 5877.60 | 57.78000 | 10747.08 | 38.95000 | 7244.70 |
| 0195 0590 70 1<br>IRRIGATION SYSTEM REPAIRS 43539315201 | LUMP | 1528.67000 | 1528.67 | 900.00000 | 900.00 | 556.48000 | 556.48 |
| 0200 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 3.406 NM | 866.24000 | 2950.41 | 1020.00000 | 3474.12 | 1111.00000 | 3784.07 |
| 0205 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 3574.000 LF | 0.35000 | 1250.90 | 0.42000 | 1501.08 | 0.33000 | 1179.42 |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WRIGHT CONSTRUCTION GROUP,<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>QUALITY ENTERPRISES USA, IN<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>PREFERRED MATERIALS INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0210 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | 161.000 LF | 1.02000 | 164.22 | 1.20000 | 193.20 | 1.45000 | 233.45 |
| 0215 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | 456.000 LF | 1.43000 | 652.08 | 1.68000 | 766.08 | 1.56000 | 711.36 |
| 0220 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | 1.420 GM | 356.68000 | 506.49 | 420.00000 | 596.40 | 417.36000 | 592.65 |
| 0225 0710 11133<br>PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, | 0.400 GM | 631.85000 | 252.74 | 744.00000 | 297.60 | 834.73000 | 333.89 |
| 0230 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | 1140.000 LF | 0.35000 | 399.00 | 0.42000 | 478.80 | 0.28000 | 319.20 |
| 0235 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | 46.000 EA | 30.58000 | 1406.68 | 36.00000 | 1656.00 | 33.39000 | 1535.94 |
| 0240 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 102.000 EA | 25.49000 | 2599.98 | 30.00000 | 3060.00 | 27.82000 | 2837.64 |
| 0245 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1.897 NM | 866.24000 | 1643.26 | 1020.00000 | 1934.94 | 1114.72000 | 2114.62 |
| 0250 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | 76.000 LF | 0.35000 | 26.60 | 0.42000 | 31.92 | 0.28000 | 21.28 |
| SECTION 0001 TOTALS | | $ | 814,573.78 | $ | 877,361.15 | $ | 935,622.53 |
| SECTION 0002 SIGNING | | | | | | | |
| 0255 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 91.000 LF | 32.60000 | 2966.60 | 38.40000 | 3494.40 | 35.61000 | 3240.51 |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WRIGHT CONSTRUCTION GROUP,<br>UNIT PRICE | <br>AMOUNT | (2) QUALITY ENTERPRISES USA, IN<br>UNIT PRICE | <br>AMOUNT | (3) PREFERRED MATERIALS INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0260 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 2.000 EA | 432.10000 | 864.20 | 508.80000 | 1017.60 | 471.90000 | 943.80 |
| 0265 0660 2102<br>LOOP ASSEMBLY, F&I, TYPE B | 7.000 AS | 701.15000 | 4908.05 | 825.60000 | 5779.20 | 765.71000 | 5359.97 |
| 0270 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 5.000 AS | 374.01000 | 1870.05 | 440.40000 | 2202.00 | 408.45000 | 2042.25 |
| 0275 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 1.000 AS | 1072.10000 | 1072.10 | 1262.40000 | 1262.40 | 1170.83000 | 1170.83 |
| 0280 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 2.000 AS | 1542.94000 | 3085.88 | 1816.80000 | 3633.60 | 1685.02000 | 3370.04 |
| 0285 0700 1 60<br>SINGLE POST SIGN, REMOVE | 6.000 AS | 15.29000 | 91.74 | 18.00000 | 108.00 | 16.70000 | 100.20 |
| 0290 0700 3201<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | 1.000 EA | 703.19000 | 703.19 | 828.00000 | 828.00 | 767.94000 | 767.94 |
| 0295 0700 3601<br>SIGN PANEL, REMOVE, UP TO 12 SF | 1.000 EA | 543.19000 | 543.19 | 279.60000 | 279.60 | 259.32000 | 259.32 |
| 0300 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 6.000 EA | 58.09000 | 348.54 | 68.40000 | 410.40 | 63.44000 | 380.64 |
| 0305 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 186.000 EA | 3.93000 | 730.98 | 4.62000 | 859.32 | 3.90000 | 725.40 |
| 0310 0710 11190<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE | 50.000 SF | 2.04000 | 102.00 | 2.40000 | 120.00 | 2.23000 | 111.50 |
| 0315 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 46.000 SF | 2.04000 | 93.84 | 2.40000 | 110.40 | 2.23000 | 102.58 |
| 0320 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 32.000 LF | 2.70000 | 86.40 | 3.18000 | 101.76 | 4.62000 | 147.84 |
| 0325 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | 121.000 LF | 3.83000 | 463.43 | 4.50000 | 544.50 | 6.12000 | 740.52 |
| 0330 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 130.000 LF | 1.17000 | 152.10 | 1.38000 | 179.40 | 0.83000 | 107.90 |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WRIGHT CONSTRUCTION GROUP,<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>QUALITY ENTERPRISES USA, IN<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>PREFERRED MATERIALS INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0335 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | 9.000 EA | 132.49000 | 1192.41 | 156.00000 | 1404.00 | 66.78000 | 601.02 |
| 0340 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 28.000 EA | 49.94000 | 1398.32 | 58.80000 | 1646.40 | 55.65000 | 1558.20 |
| 0345 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 38.000 LF | 1.17000 | 44.46 | 1.38000 | 52.44 | 0.83000 | 31.54 |
| 0350 0711 16111<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 0.770 NM | 4050.97000 | 3119.25 | 4770.00000 | 3672.90 | 4730.06000 | 3642.15 |
| 0355 0711 16112<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | 0.261 NM | 6188.06000 | 1615.08 | 7286.39000 | 1901.75 | 6280.73000 | 1639.27 |
| 0360 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 0.422 GM | 1166.89000 | 492.43 | 1374.00000 | 579.83 | 1179.69000 | 497.83 |
| 0365 0711 16133<br>THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | 0.098 GM | 2017.85000 | 197.75 | 2376.00000 | 232.85 | 2418.98000 | 237.06 |
| 0370 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 0.466 NM | 4050.97000 | 1887.75 | 4770.00000 | 2222.82 | 4770.67000 | 2223.13 |
| SECTION 0002 TOTALS | | | $ 28,029.74 | | $ 32,643.57 | | $ 30,001.44 |
| SECTION 0003 SIGNALIZATION | | | | | | | |
| 0375 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 5.000 LF | 16.21000 | 81.05 | 19.08000 | 95.40 | 17.70000 | 88.50 |
| 0380 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 296.000 LF | 37.71000 | 11162.16 | 44.40000 | 13142.40 | 41.18000 | 12189.28 |
| 0385 0632 7 1<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 1.000 PI | 4547.28000 | 4547.28 | 5354.40000 | 5354.40 | 4966.01000 | 4966.01 |
| 0390 0632 7 6<br>SIGNAL CABLE, REMOVE- INTERSECTION | 1.000 PI | 594.15000 | 594.15 | 699.60000 | 699.60 | 648.85000 | 648.85 |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION QUANTITY | (1) WRIGHT CONSTRUCTION GROUP,<br>UNIT PRICE | <br>AMOUNT | (2) QUALITY ENTERPRISES USA, IN<br>UNIT PRICE | <br>AMOUNT | (3) PREFERRED MATERIALS INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|
| 0395 0635 2 11 6.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 432.10000 | 2592.60 | 508.80000 | 3052.80 | 471.89000 | 2831.34 |
| 0400 0649 31104 1.000 EA<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5 | 52280.51000 | 52280.51 | 61560.00000 | 61560.00 | 57094.64000 | 57094.64 |
| 0405 0649 36300 1.000 EA<br>MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT | 4125.37000 | 4125.37 | 4857.60000 | 4857.60 | 4505.25000 | 4505.25 |
| 0410 0650 1311 3.000 AS<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM | 980.39000 | 2941.17 | 1154.40000 | 3463.20 | 1070.66000 | 3211.98 |
| 0415 0650 1511 1.000 AS<br>TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM | 1637.71000 | 1637.71 | 1928.40000 | 1928.40 | 1788.52000 | 1788.52 |
| 0420 0660 4 42 1.000 EA<br>VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT | 1625.49000 | 1625.49 | 1914.00000 | 1914.00 | 1775.16000 | 1775.16 |
| 0425 0660 4 51 1.000 EA<br>VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT | 1771.21000 | 1771.21 | 2085.60000 | 2085.60 | 1934.32000 | 1934.32 |
| 0430 0663 1400 1.000 EA<br>SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE | 1150.57000 | 1150.57 | 1354.80000 | 1354.80 | 1256.53000 | 1256.53 |
| 0435 0670 5400 1.000 AS<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY | 2960.53000 | 2960.53 | 3486.00000 | 3486.00 | 3233.14000 | 3233.14 |
| 0440 0700 3201 1.000 EA<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | 439.24000 | 439.24 | 517.20000 | 517.20 | 479.68000 | 479.68 |
| 0445 0700 5 22 1.000 EA<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | 3096.07000 | 3096.07 | 3645.60000 | 3645.60 | 3381.16000 | 3381.16 |
| SECTION 0003 TOTALS | $ | 91,005.11 | $ | 107,157.00 | $ | 99,384.36 |
| SECTION 0004 LANDSCAPE / PERIPHERAL | | | | | | |
| 0450 0580 1 1 LUMP<br>LANDSCAPE COMPLETE- SMALL PLANTS<br>43539315201 | 20668.89000 | 20668.89 | 7060.56000 | 7060.56 | 3317.30000 | 3317.30 |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WRIGHT CONSTRUCTION GROUP,<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>QUALITY ENTERPRISES USA, IN<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>PREFERRED MATERIALS INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0455 0580 1 2 | LUMP | 10761.83000 | 10761.83 | 11185.44000 | 11185.44 | 3317.30000 | 3317.30 |
| LANDSCAPE COMPLETE- LARGE PLANTS | | | | | | | |
| 43539315201 | | | | | | | |
| SECTION 0004 TOTALS | | | $ 31,430.72 | | $ 18,246.00 | | $ 6,634.60 |
| CONTRACT TOTALS | | | $ 965,039.35 | | $ 1,035,407.72 | | $ 1,071,642.93 |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 43539315201 | LUMP | 110000.00000 | 110000.00 | | | | |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 43539315201 | 140.000 LS | 153788.04000 | 153788.04 | | | | |
| 0015 0102 2 1<br>SPECIAL DETOUR 1 43539315201 | LUMP | 43590.00000 | 43590.00 | | | | |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 100.000 MH | 55.80000 | 5580.00 | | | | |
| 0025 0102 60<br>WORK ZONE SIGN | 7530.000 ED | 0.30000 | 2259.00 | | | | |
| 0030 0102 71 13<br>BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE | 780.000 LF | 33.50000 | 26130.00 | | | | |
| 0035 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 22270.000 ED | 0.15000 | 3340.50 | | | | |
| 0040 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 130.000 ED | 7.80000 | 1014.00 | | | | |
| 0045 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 3640.000 ED | 0.30000 | 1092.00 | | | | |
| 0050 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 671.000 EA | 3.80000 | 2549.80 | | | | |
| 0055 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 360.000 ED | 13.90000 | 5004.00 | | | | |
| 0060 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 140.000 ED | 12.30000 | 1722.00 | | | | |
| 0065 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 140.000 ED | 19.00000 | 2660.00 | | | | |
| 0070 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 0.01000 | 0.02 | | | | |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0075 0104 18<br>INLET PROTECTION SYSTEM | 17.000 EA | 83.60000 | 1421.20 | | | | |
| 0080 0110 1 1<br>CLEARING & GRUBBING 43539315201 | 0.440 LS | 87560.00000 | 87560.00 | | | | |
| 0085 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 626.000 SY | 22.90000 | 14335.40 | | | | |
| 0090 0120 1<br>REGULAR EXCAVATION | 535.000 CY | 26.00000 | 13910.00 | | | | |
| 0095 0120 6<br>EMBANKMENT | 115.000 CY | 34.90000 | 4013.50 | | | | |
| 0100 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 1544.000 SY | 62.90000 | 97117.60 | | | | |
| 0105 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 3530.000 SY | 3.90000 | 13767.00 | | | | |
| 0110 0327 70 8<br>MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH | 6118.000 SY | 4.00000 | 24472.00 | | | | |
| 0115 0334 1 23<br>SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA | 1181.600 TN | 143.00000 | 168968.80 | | | | |
| 0120 0337 7 42<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA | 601.400 TN | 184.00000 | 110657.60 | | | | |
| 0125 0425 1351<br>INLETS, CURB, TYPE P-5, <10' | 1.000 EA | 3880.00000 | 3880.00 | | | | |
| 0130 0425 1361<br>INLETS, CURB, TYPE P-6, <10' | 2.000 EA | 4400.00000 | 8800.00 | | | | |
| 0135 0425 1561<br>INLETS, DT BOT, TYPE F, <10' | 3.000 EA | 5500.00000 | 16500.00 | | | | |
| 0140 0425 1565<br>INLETS, DITCH BOTTOM, TYPE F, PARTIAL | 1.000 EA | 4940.00000 | 4940.00 | | | | |
| 0145 0425 2 61<br>MANHOLES, P-8, <10' | 2.000 EA | 3550.00000 | 7100.00 | | | | |
| 0150 0425 2 93<br>MANHOLES, J-8, PARTIAL | 1.000 EA | 2940.00000 | 2940.00 | | | | |
| 0155 0425 5<br>MANHOLE, ADJUST | 1.000 EA | 1200.00000 | 1200.00 | | | | |
| 0160 0430175115<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | 4.000 LF | 369.00000 | 1476.00 | | | | |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 177.000 LF | 80.10000 | 14177.70 | | | | |
| 0170 0430175218<br>PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD | 59.000 LF | 99.40000 | 5864.60 | | | | |
| 0175 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 1001.000 LF | 12.50000 | 12512.50 | | | | |
| 0180 0520 5 41<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | 425.000 LF | 20.60000 | 8755.00 | | | | |
| 0185 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH | 78.000 SY | 62.50000 | 4875.00 | | | | |
| 0190 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 186.000 SY | 34.60000 | 6435.60 | | | | |
| 0195 0590 70 1<br>IRRIGATION SYSTEM REPAIRS 43539315201 | LUMP | 3120.00000 | 3120.00 | | | | |
| 0200 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 3.406 NM | 948.00000 | 3228.89 | | | | |
| 0205 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 3574.000 LF | 0.40000 | 1429.60 | | | | |
| 0210 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | 161.000 LF | 1.10000 | 177.10 | | | | |
| 0215 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | 456.000 LF | 1.60000 | 729.60 | | | | |
| 0220 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | 1.420 GM | 390.00000 | 553.80 | | | | |
| 0225 0710 11133<br>PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, | 0.400 GM | 691.00000 | 276.40 | | | | |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0230 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | 1140.000 LF | 0.40000 | 456.00 | | | | |
| 0235 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | 46.000 EA | 33.50000 | 1541.00 | | | | |
| 0240 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 102.000 EA | 27.90000 | 2845.80 | | | | |
| 0245 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1.897 NM | 948.00000 | 1798.36 | | | | |
| 0250 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | 76.000 LF | 0.40000 | 30.40 | | | | |
| SECTION 0001 TOTALS | | | $ 1,010,595.81 | | $ | | $ |
| SECTION 0002 SIGNING | | | | | | | |
| 0255 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 91.000 LF | 35.70000 | 3248.70 | | | | |
| 0260 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 2.000 EA | 473.00000 | 946.00 | | | | |
| 0265 0660 2102<br>LOOP ASSEMBLY, F&I, TYPE B | 7.000 AS | 767.00000 | 5369.00 | | | | |
| 0270 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 5.000 AS | 454.00000 | 2270.00 | | | | |
| 0275 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 1.000 AS | 990.00000 | 990.00 | | | | |
| 0280 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 2.000 AS | 1420.00000 | 2840.00 | | | | |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0285 0700 1 60<br>SINGLE POST SIGN, REMOVE | 6.000 AS | 22.30000 | 133.80 | | | | |
| 0290 0700 3201<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | 1.000 EA | 1640.00000 | 1640.00 | | | | |
| 0295 0700 3601<br>SIGN PANEL, REMOVE, UP TO 12 SF | 1.000 EA | 112.00000 | 112.00 | | | | |
| 0300 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 6.000 EA | 77.00000 | 462.00 | | | | |
| 0305 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 186.000 EA | 4.30000 | 799.80 | | | | |
| 0310 0710 11190<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE | 50.000 SF | 2.20000 | 110.00 | | | | |
| 0315 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 46.000 SF | 2.20000 | 101.20 | | | | |
| 0320 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 32.000 LF | 3.00000 | 96.00 | | | | |
| 0325 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | 121.000 LF | 4.20000 | 508.20 | | | | |
| 0330 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 130.000 LF | 1.30000 | 169.00 | | | | |
| 0335 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | 9.000 EA | 145.00000 | 1305.00 | | | | |
| 0340 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 28.000 EA | 54.70000 | 1531.60 | | | | |
| 0345 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 38.000 LF | 1.30000 | 49.40 | | | | |
| 0350 0711 16111<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 0.770 NM | 4430.00000 | 3411.10 | | | | |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0355 0711 16112<br>THERMOPLASTIC, STANDARD-OTHER SURFACES,<br>WHITE, SOLID, 8" | 0.261 NM | 6770.00000 | 1766.97 | | | | |
| 0360 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE,<br>SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 0.422 GM | 1280.00000 | 540.16 | | | | |
| 0365 0711 16133<br>THERMOPLASTIC, STANDARD-OTHER SURFACES<br>WHITE, SKIP, 12"- APPROACH TO TOLL<br>PLAZA OR 3-9 LANE DROP | 0.098 GM | 2210.00000 | 216.58 | | | | |
| 0370 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES,<br>YELLOW, SOLID, 6" | 0.466 NM | 4430.00000 | 2064.38 | | | | |
| SECTION 0002 TOTALS | | $ | 30,680.89 | $ | | $ | |
| SECTION 0003 SIGNALIZATION | | | | | | | |
| 0375 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 5.000 LF | 17.70000 | 88.50 | | | | |
| 0380 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL<br>BORE | 296.000 LF | 41.30000 | 12224.80 | | | | |
| 0385 0632 7 1<br>SIGNAL CABLE- NEW OR RECONSTRUCTED<br>INTERSECTION, FURNISH & INSTALL | 1.000 PI | 4980.00000 | 4980.00 | | | | |
| 0390 0632 7 6<br>SIGNAL CABLE, REMOVE- INTERSECTION | 1.000 PI | 650.00000 | 650.00 | | | | |
| 0395 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER<br>SIZE | 6.000 EA | 473.00000 | 2838.00 | | | | |
| 0400 0649 31104<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM<br>W/O LUMINAIRE-70.5 | 1.000 EA | 57210.00000 | 57210.00 | | | | |
| 0405 0649 36300<br>MAST ARM, REMOVE SHALLOW FOUNDATION,<br>BOLT ON ATTACHMENT | 1.000 EA | 4510.00000 | 4510.00 | | | | |
| 0410 0650 1311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY,<br>ALUMINUM | 3.000 AS | 1070.00000 | 3210.00 | | | | |

CALL ORDER: 013 PROPOSAL ID: T1612 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0415 0650 1511<br>TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM | 1.000 AS | 1790.00000 | 1790.00 | | | | |
| 0420 0660 4 42<br>VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT | 1.000 EA | 1780.00000 | 1780.00 | | | | |
| 0425 0660 4 51<br>VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT | 1.000 EA | 1940.00000 | 1940.00 | | | | |
| 0430 0663 1400<br>SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE | 1.000 EA | 1260.00000 | 1260.00 | | | | |
| 0435 0670 5400<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY | 1.000 AS | 3240.00000 | 3240.00 | | | | |
| 0440 0700 3201<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | 1.000 EA | 481.00000 | 481.00 | | | | |
| 0445 0700 5 22<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | 1.000 EA | 3390.00000 | 3390.00 | | | | |
| SECTION 0003 TOTALS | | $ | 99,592.30 | $ | | $ | |
| SECTION 0004 LANDSCAPE / PERIPHERAL | | | | | | | |
| 0450 0580 1 1<br>LANDSCAPE COMPLETE- SMALL PLANTS<br>43539315201 | LUMP | 2880.00000 | 2880.00 | | | | |
| 0455 0580 1 2<br>LANDSCAPE COMPLETE- LARGE PLANTS<br>43539315201 | LUMP | 1200.00000 | 1200.00 | | | | |
| SECTION 0004 TOTALS | | $ | 4,080.00 | $ | | $ | |
| CONTRACT TOTALS | | $ | 1,144,949.00 | $ | 0.00 | $ | 0.00 |

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.