FLORIDA DEPARTMENT OF TRANSPORTATION

DATE 05/26/15
PAGE : 015 -1

VENDOR RANKING

CALL ORDER : 015 PROPOSAL ID T3483
LETTING DATE 05/20/15 10:30 A.M. DISTRICT : 03
SET-ASIDE U/R CODE

CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS)
FINPROJ (S) 43077715201 (%) F.A. NO.

43077715203 N/A
SR 30A (US 98)
FROM W OF JENKS AVENUE

LOCAL NAME
PROJ LIMITS

1 ANDERSON COLUMBIA CO., INC.
2 ROBERTS AND ROBERTS, INC.
3 ROBERTS, C.W., CONTRACTING, INC.

4222076P

PROPOSAL DESC

The improvements under this contract consist of milling and
resurfacing SR 30A (US 98/15th St.). FPID 430777-1-52-01
includes the milling and resurfacing operations, maintenance
of traffic, minor drainage improvements, adding and
extending turn lanes, widening to improve return radii at
Harrison Ave. and Sherman Ave., adding sidewalk where none
is currently present, addition of two bus pull-offs, other
minor safety improvements, signalization upgrades, signing
and pavement markings and ADA upgrades. FPID 430777-1-52-03
is for financial purposes only and work includes manhole and
valve adjustments for the City of Panama City.

COUNTIES : BAY

15TH FROM W OF JENKS AVENUE TO SR 3 ROAD NAME : SR 30A
TO SR 389 EAST AVENUE

BID BID TOTAL % OVER

TYPE STATUS BID LOW BID
Responsive Winning bid $ 4,039,522.34 0.00%
Responsive Non-Winning Bid $ 4,222,334.27 4.52%
Responsive Non-Winning Bid $ 4,333,208.50 7.27%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

TABULATION OF BIDS PAGE : 015 -2
CALL ORDER : 015 PROPOSAL ID : T3483 PROPOSAL DESC
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing SR 30A (US 98/15th St.). FPID 430777-1-52-01
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS) includes the milling and resurfacing operations, maintenance

of traffic, minor drainage improvements, adding and
extending turn lanes, widening to improve return radii at
Harrison Ave. and Sherman Ave., adding sidewalk where none
is currently present, addition of two bus pull-offs, other
minor safety improvements, signalization upgrades, signing
and pavement markings and ADA upgrades. FPID 430777-1-52-03
is for financial purposes only and work includes manhole and
valve adjustments for the City of Panama City.

CHANNELIZING DEVICE- PEDESTRIAN LCD
(LONGITUDINAL CHANNELIZING DEVICE)

FINPROJ (S) : 43077715201 (%) F.A. NO. : 4222076P COUNTIES : BAY
43077715203 N/A
LOCAL NAME : SR 30A (US 98) 15TH FROM W OF JENKS AVENUE TO SR 3 ROAD NAME : SR 30A
PROJ LIMITS : FROM W OF JENKS AVENUE TO SR 389 EAST AVENUE
| ( 1) I ( 2 ) | ( 3 )
| ANDERSON COLUMBIA CO., INC. |ROBERTS AND ROBERTS, INC. |ROBERTS, C.W., CONTRACTING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY
\ | \
0005 0101 1 LUMP | 163071.69000 163071.69] 100000.00000 100000.00| 193000.00000 193000.00
MOBILIZATION 43077715201 | | |
0010 0102 1 250.000 LS | 51755.58000 51755.58] 50000.00000 50000.00| 225000.00000 225000.00
MAINTENANCE OF TRAFFIC 43077715201 | | |
0015 0102 3 1250.000 CY | 17.12000 21400.00] 30.00000 37500.00] 40.00000 50000.00
COMMERCIAL MATERIAL FOR DRIVEWAY | |
MAINTENANCE | |
0020 0102 14 348.000 MH | 40.00000 13920.00| 50.00000 17400.00| 45.00000 15660.00
TRAFFIC CONTROL OFFICER | | |
0025 0102 60 27278.000 ED | 0.38000 10365.64 | 0.40000 10911.20] 0.35000 9547.30
WORK ZONE SIGN | | |
0030 0102 74 1 8950.000 ED | 0.16000 1432.00| 0.15000 1342.50] 0.15000 1342.50
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0035 0102 74 2 416.000 ED | 0.38000 158.08] 0.40000 166.40] 0.35000 145.60
CHANNELIZING DEVICE, TYPE III, 6' | | |
0040 0102 74 5 266.000 LF | 28.57000 7599.62 | 27.50000 7315.00 | 26.70000 7102.20
| |
| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

PREPARED SOIL LAYER, FINISH SOIL LAYER,
6"

TABULATION OF BIDS PAGE : 015 -3
CALL ORDER: 015 PROPOSAL ID: T3483 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

| ( 1) I ( 2 ) | ( 3 )

| ANDERSON COLUMBIA CO., INC. |ROBERTS AND ROBERTS, INC. | ROBERTS, C.W., CONTRACTING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0045 0102 76 336.000 ED | 5.71000 1918.56| 5.50000 1848.00| 5.40000 1814.40
ARROW BOARD / ADVANCE WARNING ARROW \ | \
PANEL | | |
0050 0102 77 13250.000 ED | 0.38000 5035.00 | 0.40000 5300.00 | 0.35000 4637.50
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0055 0102 78 1771.000 EA | 3.43000 6074.53] 3.30000 5844.30 | 4.30000 7615.30
TEMPORARY RETROREFLECTIVE PAVEMENT | |
MARKER \ | \
0060 0102 99 500.000 ED | 19.43000 9715.00] 18.70000 9350.00| 18.30000 9150.00
PORTABLE CHANGEABLE MESSAGE SIGN, | |
TEMPORARY | | |
0065 0102104 1500.000 ED | 5.71000 8565.00 | 4.50000 6750.00 | 4.30000 6450.00
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0070 0102107 1 1500.000 ED | 5.71000 8565.00 | 4.50000 6750.00] 4.30000 6450.00
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION \ | \
0075 0104 10 3 1442.000 LF | 2.91000 4196.22 | 3.50000 5047.00 | 4.00000 5768.00
SEDIMENT BARRIER | | \
0080 0104 18 92.000 EA | 133.73000 12303.16] 250.00000 23000.00] 121.00000 11132.00
INLET PROTECTION SYSTEM | | \
0085 0107 1 69.300 AC | 11.43000 792.10] 50.00000 3465.00 | 215.00000 14899.50
LITTER REMOVAL | | |
0090 0107 2 10.200 AC | 40.00000 408.00] 50.00000 510.00] 215.00000 2193.00
MOWING | | |
0095 0110 1 1 2.550 LS | 42402.14000 42402.14| 150000.00000 150000.00] 181215.00000 181215.00
CLEARING & GRUBBING 43077715201 | | |
0100 0110 7 1 16.000 EA | 114.28000 1828.48| 110.00000 1760.00 | 107.50000 1720.00
MAILBOX, F&I SINGLE | | |
0105 0120 2 2 767.000 CY | 15.50000 11888.50] 20.00000 15340.00] 26.00000 19942.00
BORROW EXCAVATION, TRUCK MEASURE | | |
0110 0120 71 LUMP | 13510.58000 13510.58|] 115000.00000 115000.00] 15800.00000 15800.00
REGULAR EXCAVATION (3-R PROJECTS ONLY) | | |
43077715201 | | |
0115 0160 4 2870.000 SY | 14.22000 40811.40] 10.00000 28700.00| 17.15000 49220.50
TYPE B STABILIZATION | | |
0120 0162 1 11 4989.000 SY | 2.63000 13121.07| 2.00000 9978.00| 4.25000 21203.25

|

\



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

TABULATION OF BIDS PAGE : 015 -4
CALL ORDER: 015 PROPOSAL ID: T3483 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

| ( 1) I ( 2 ) | ( 3 )

| ANDERSON COLUMBIA CO., INC. |ROBERTS AND ROBERTS, INC. |ROBERTS, C.W., CONTRACTING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0125 0285701 817.000 SY | 22.01000 17982.17] 8.00000 6536.00] 14.05000 11478.85
OPTIONAL BASE, BASE GROUP 01 | | |
0130 0285706 1281.000 SY | 30.17000 38647.77]| 10.00000 12810.00| 25.40000 32537.40
OPTIONAL BASE, BASE GROUP 06 | | |
0135 0286 1 320.000 SY | 23.96000 7667.20]| 35.00000 11200.00| 31.85000 10192.00
TURNOUT CONSTRUCTION | | |
0140 0327 70 1 3700.000 SY | 3.12000 11544.00] 3.00000 11100.00| 4.90000 18130.00
MILLING EXIST ASPH PAVT, 1" AVG DEPTH \ | \
0145 0327 70 2 16049.000 SY | 1.62000 25999.38| 2.00000 32098.00| 1.20000 19258.80
MILLING EXIST ASPH PAVT, 3 1/2" AVG | | \
DEPTH | | |
0150 0327 70 8 73114.000 SY | 1.38000 100897.32]| 2.00000 146228.00| 1.70000 124293.80
MILLING EXIST ASPH PAVT, 2 1/2" AVG | | |
DEPTH | | |
0155 0334 1 33 8508.500 TN | 88.47000 752747.00| 100.00000 850850.00| 95.50000 812561.75
SUPERPAVE ASPH CONC, TRAFFIC C, PG82-22 | | |
PMA | | \
0160 0337 7 42 5224.900 TN | 100.85000 526931.17]| 115.00000 600863.50| 104.00000 543389.60
ASPHALT CONCRETE FRICTION COURSE, | |
TRAFFIC C, FC-9.5, PG 76-22, PMA | | |
0165 0400 0 11 83.000 CY | 697.01000 57851.83| 800.00000 66400.00] 650.00000 53950.00
CONCRETE CLASS NS, GRAVITY WALL | | |
0170 0425 1331 1.000 EA | 14216.15000 14216.15] 9350.00000 9350.00] 10580.00000 10580.00
INLETS, CURB, TYPE P-3, <10' | | |
0175 0425 1341 2.000 EA | 6060.08000 12120.16]| 6325.00000 12650.00| 7150.00000 14300.00
INLETS, CURB, TYPE P-4, <10' \ | \
0180 0425 1351 1.000 EA | 5223.74000 5223.74] 4950.00000 4950.00] 5600.00000 5600.00
INLETS, CURB, TYPE P-5, <10' | | \
0185 0425 1431 2.000 EA | 10805.81000 21611.62| 8000.00000 16000.00| 9025.00000 18050.00
INLETS, CURB, TYPE J-3, <10' | | \
0190 0425 1441 1.000 EA | 10600.41000 10600.41 8250.00000 8250.00] 9350.00000 9350.00
INLETS, CURB, TYPE J-4, <10' | | \
0195 0425 1521 5.000 EA | 3073.66000 15368.30] 3025.00000 15125.00] 3425.00000 17125.00
INLETS, DT BOT, TYPE C,<10' | | |
0200 0425 1711 1.000 EA | 5933.77000 5933.77]| 3850.00000 3850.00] 4350.00000 4350.00
INLETS, GUTTER, TYPE V, <10' | | |
0205 0425 2 61 1.000 EA | 5135.94000 5135.94 3600.00000 3600.00] 4050.00000 4050.00

|

MANHOLES, P-8, <10' | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

CONCRETE SIDEWALK AND DRIVEWAYS, 4"
THICK

TABULATION OF BIDS PAGE : 015 -5
CALL ORDER: 015 PROPOSAL ID: T3483 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

| ( 1) I ( 2 ) | ( 3 )

| ANDERSON COLUMBIA CO., INC. |ROBERTS AND ROBERTS, INC. | ROBERTS, C.W., CONTRACTING, INC
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0210 0425 2 63 1.000 EA | 3565.79000 3565.79]| 3250.00000 3250.00 | 3675.00000 3675.00
MANHOLES, P-8, PARTIAL | | \
0215 0425 3 43 4.000 EA | 2570.60000 10282.40] 3850.00000 15400.00] 4360.00000 17440.00
JUNCTION BOX, DRAINAGE, P-7, PARTIAL | | |
0220 0425 5 4.000 EA | 816.70000 3266.80 | 650.00000 2600.00 | 1200.00000 4800.00
MANHOLE, ADJUST | | |
0225 0425 5 1 3.000 EA | 544.47000 1633.41| 650.00000 1950.00] 1200.00000 3600.00
MANHOLE, ADJUST, UTILITIES | | |
0230 0425 5 1 8.000 EA | 786.65000 6293.20] 650.00000 5200.00 | 1200.00000 9600.00
MANHOLE, ADJUST, UTILITIES | | |
0235 0425 6 18.000 EA | 336.27000 6052.86| 450.00000 8100.00| 650.00000 11700.00
VALVE BOXES, ADJUST | | |
0240 0425 6 1.000 EA | 332.89000 332.89] 450.00000 450.00] 650.00000 650.00
VALVE BOXES, ADJUST | | |
0245 0425 11 1.000 EA | 2708.03000 2708.03 5800.00000 5800.00 | 6525.00000 6525.00
DRAINAGE STRUCTURE MODIFY | | |
0250 0425 82 2.000 EA | 1131.71000 2263.42 | 1100.00000 2200.00 | 1250.00000 2500.00
REPLACE GRATE | |
0255 0430174218 317.000 LF | 61.08000 19362.36] 100.00000 31700.00] 112.00000 35504.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER | | |
SHAPE - ELLIP/ARCH, 18"SD | | |
0260 0430175118 31.000 LF | 147.60000 4575.60 | 110.00000 3410.00 | 125.00000 3875.00
PIPE CULVERT,OPTIONAL MATERIAL, ROUND, | | |
18"S/CD | | \
0265 0430175148 8.000 LF | 333.79000 2670.32 275.00000 2200.00 | 310.00000 2480.00
PIPE CULVERT, OPT MATERIAL, ROUND, | | |
48"S/CD \ | \
0270 0515 1 2 289.000 LF | 51.43000 14863.27] 125.00000 36125.00] 48.50000 14016.50
PIPE HANDRAIL - GUIDERAIL, ALUMINUM | | |
0275 0520 1 10 5282.000 LF | 34.36000 181489.52| 22.00000 116204.00| 19.65000 103791.30
CONCRETE CURB & GUTTER, TYPE F | | \
0280 0520 2 1 224.000 LF | 46.27000 10364.48| 30.00000 6720.00| 20.00000 4480.00
CONCRETE CURB, TYPE A | | \
0285 0520 2 4 40.000 LF | 96.49000 3859.60 | 30.00000 1200.00]| 20.00000 800.00
CONCRETE CURB, TYPE D | | \
0290 0520 3 249.000 LF | 64.29000 16008.21 | 30.00000 7470.00 | 24.00000 5976.00
VALLEY GUTTER- CONCRETE | | |
0295 0522 1 7751.000 SY | 48.98000 379643.98 | 38.00000 294538.00 | 40.40000 313140.40

|

\



YELLOW,
18"

SOLID FOR

DIAGONAL OR CHEVRON,

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 05/26/15
TABULATION OF BIDS PAGE 015 -6
CALL ORDER: 015 PROPOSAL ID: T3483 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

| ( 1) | ( 2 ) | ( 3 )

| ANDERSON COLUMBIA CO., INC. |ROBERTS AND ROBERTS, INC. | ROBERTS, C.W., CONTRACTING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0300 0522 2 2036.000 SY | 74.43000 151539.48| 47.00000 95692.00 | 48.30000 98338.80
CONCRETE SIDEWALK AND DRIVEWAYS, 6" | | |
THICK | | |
0305 0524 2 1 24.000 SY | 136.11000 3266.64 | 100.00000 2400.00 | 43.00000 1032.00
CONCRETE SLOPE PAVEMENT,NON REINFORCED, | | |
3" | ' |
0310 0527 2 944.000 SF | 24.11000 22759.84 | 22.00000 20768.00 | 23.00000 21712.00
DETECTABLE WARNINGS | | \
0315 0570 1 2 4989.000 SY | 2.17000 10826.13] 3.00000 14967.00 | 2.30000 11474.70
PERFORMANCE TURF, SOD | | \
0320 0710 11111 5.570 NM | 942.86000 5251.73] 1000.00000 5570.00 | 950.00000 5291.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0325 0710 11123 5952.000 LF | 0.69000 4106.88| 1.25000 7440.00 | 0.75000 4464.00
PAINTED PAVEMENT MARKINGS, STANDARD, [ | |
WHITE, SOLID FOR CROSSWALK AND | | |
ROUNDABOUT, 12" | | \
0330 0710 11125 1553.000 LF | 1.37000 2127.61] 2.45000 3804.85| 1.60000 2484.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, SOLID FOR STOP LINE OR CROSSWALK, | | |
24" | | |
0335 0710 11131 4.307 GM | 685.72000 2953.40] 745.00000 3208.72| 500.00000 2153.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | | \
0340 0710 11151 109.000 LF | 0.34000 37.06] 0.35000 38.15]| 1.60000 174.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, 2-4 DOTTED GUIDELINE/ 6-10 | | |
DOTTED EXTENSION, 6" | | |
0345 0710 11160 8.000 EA | 114.28000 914.24 110.00000 880.00 | 48.40000 387.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE OR SYMBOL | | \
0350 0710 11170 112.000 EA | 51.43000 5760.16]| 49.50000 5544.00 | 35.00000 3920.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0355 0710 11211 4.656 NM | 942.86000 4389. | 1000.00000 4656.00] 950.00000 4423.20
PAINTED PAVEMENT MARKINGS, STANDARD, [ | |
YELLOW, SOLID, 6" | | I
0360 0710 11224 164.000 LF | 1.89000 309.96]| 1.85000 303.40| 1.30000 213.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |

| | \

| | |



OVERHEAD STATIC SIGN STRUCTURE,

& INSTALL,

FURNISH

CANTILEVER, UP TO 20 FT

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 05/26/15
TABULATION OF BIDS PAGE 015 -7
CALL ORDER: 015 PROPOSAL ID: T3483 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03
| ( 1) I ( 2 ) | ( 3 )
| ANDERSON COLUMBIA CO., INC. |ROBERTS AND ROBERTS, INC. | ROBERTS, C.W., CONTRACTING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0365 0710 11231 2.725 GM | 685.72000 1868.59] 745.00000 2030.13] 500.00000 1362.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SKIP, 6" | | \
0370 0710 11251 2194.000 LF | 0.34000 745.96 | 0.35000 767.90] 0.40000 877.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |
0375 0710 11290 107.000 SF | 0.57000 60.99] 0.55000 58.85] 2.15000 230.05
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE \ | \
0380 0999 25 LUMP | 50000.00000 50000.00]| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | \
43077715201 | | |
SECTION 0001 TOTALS | $ 3,017,470.05] $ 3,187,783.90] $ 3,323,297.90
—————————————————————————————————————————— e
SECTION 0002 SIGNING
\ | \
0385 0700 1 11 2.000 AS | 291.43000 582.86] 300.00000 600.00| 275.00000 550.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | \
TO 12 SF | | |
0390 0700 1 50 50.000 AS | 85.71000 4285.50] 82.50000 4125.00] 81.00000 4050.00
SINGLE POST SIGN, RELOCATE | | |
0395 0700 1 60 8.000 AS | 11.43000 91.44| 11.00000 88.00| 11.00000 88.00
SINGLE POST SIGN, REMOVE \ | \
0400 0700 2 13 1.000 AS | 3771.43000 3771.43] 3630.00000 3630.00] 3550.00000 3550.00
MULTI- POST SIGN, F&I GROUND MOUNT, | |
21-30 SF | | |
0405 0700 2 14 1.000 AS | 4800.00000 4800.00] 4620.00000 4620.00] 4518.00000 4518.00
MULTI- POST SIGN, F&I GROUND MOUNT, | | |
31-50 SF | | |
0410 0700 2 60 3.000 AS | 325.71000 977.13] 315.00000 945.00| 306.00000 918.00
MULTI- POST SIGN, REMOVE | | |
0415 0700 3205 3.000 EA | 4342.85000 13028.55] 3300.00000 9900.00] 3227.00000 9681.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD | | |
MOUNT, 51-100 SF | | |
0420 0700 3602 3.000 EA | 342.86000 1028.58] 165.00000 495.00] 160.00000 480.00
SIGN PANEL, REMOVE, 12-20 SF | | \
0425 0700 4111 1.000 EA | 74285.77000 74285.77| 60500.00000 60500.00] 59100.00000 59100.00
| | |
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

TABULATION OF BIDS PAGE : 015 -8
CALL ORDER: 015 PROPOSAL ID: T3483 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

( 1) I ( 2 ) | ( 3 )

ANDERSON COLUMBIA CO., INC. |ROBERTS AND ROBERTS, INC. |ROBERTS, C.W., CONTRACTING, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_____________________________________________________________________ +___________________________+______________________________

0430 0700 4610 1.000 EA 6857.14000 6857.14| 2200.00000 2200.00] 2151.00000 2151.00
OVERHEAD STATIC SIGN STRUCTURE, REMOVE | |
CANTILEVER | \
0435 0705 11 1 2.000 EA 51.43000 102.80]| 300.00000 600.00| 49.00000 98.00
DELINEATOR, FLEXIBLE TUBULAR | |
0440 0710 90 LUMP 37005.28000 37005.28| 41100.00000 41100.00| 40350.00000 40350.00

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43077715201

0445 0711 11123 5952.000 LF
THERMOPLASTIC, STANDARD, WHITE, SOLID,
12" FOR CROSSWALK AND ROUNDABOUT

0450 0711 11125 1553.000 LF
THERMOPLASTIC, STANDARD, WHITE, SOLID,
24" FOR STOP LINE AND CROSSWALK

\

\

|

|

+

|

|

|

|

|

|

|

\

| 2.29000 13630.08| 2.20000 13094.40]| 1.90000 11308.80
|
|
|
|
|

0455 0711 11151 109.000 LF | 0.69000 75.21

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

4.57000 7097.21] 4.40000 6833.20]| 2.70000 4193.10

0.75000 81.75| 2.15000 234.35
THERMOPLASTIC, STANDARD, WHITE,
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION,
6"

0460 0711 11160 8.000 EA
THERMOPLASTIC, STANDARD, WHITE, MESSAGE
OR SYMBOL

0465 0711 11170 112.000 EA
THERMOPLASTIC, STANDARD, WHITE, ARROW
0470 0711 11224 164.000 LF
THERMOPLASTIC, STANDARD, YELLOW, SOLID,
18" FOR DIAGONAL OR CHEVRON

0475 0711 11251 2194.000 LF
THERMOPLASTIC, STANDARD, YELLOW, DOTTED
/ GUIDELINE /6-10 GAP EXTENSION, 6"
0480 0711 16111 5.570 NM
THERMOPLASTIC, STANDARD-OTHER SURFACES,
WHITE, SOLID, 6"

0485 0711 16131 4.307 GM
THERMOPLASTIC, OTHER SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0490 0711 16211 4.656 NM
THERMOPLASTIC, STANDARD-OTHER SURFACES,
YELLOW, SOLID, 6"

171.43000 1371.44 165.00000 1320.00] 86.00000 688.00

68.58000 7680.96 66.00000 7392.00] 70.00000 7840.00

3.43000 562.52 3.30000 541.20] 3.00000 492.00

0.69000 1513.86 0.75000 1645.50]| 0.70000 1535.80
4224.00000 23527.68 4065.00000 22642 .05 4050.00000 22558.50
2112.00000 9096.38 2035.00000 8764.75| 2000.00000 8614.00

4224.00000 19666.94 4065.00000 18926.64 | 4050.00000 18856.80



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

PULL & SPLICE BOX, F&I, 13" x 24" COVER
SIZE

TABULATION OF BIDS PAGE : 015 -9
CALL ORDER: 015 PROPOSAL ID: T3483 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03
| ( 1) I ( 2 ) | ( 3 )
| ANDERSON COLUMBIA CO., INC. |ROBERTS AND ROBERTS, INC. | ROBERTS, C.W., CONTRACTING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0495 0711 16231 2.725 GM | 2112.00000 5755.20 | 2035.00000 5545.38 | 1600.00000 4360.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SKIP, 6" | | \
SECTION 0002 TOTALS | $ 236,794.02 | $ 215,589.87| $ 206,215.35
—————————————————————————————————————————— it e Rt
SECTION 0003 SIGNALIZATION
\ | \
0500 0630 2 11 590.000 LF | 5.71000 3368.90| 5.50000 3245.00 | 5.40000 3186.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | |
0505 0630 2 12 2345.000 LF | 24.00000 56280.00] 27.50000 64487.50 | 27.00000 63315.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0510 0630 2 14 40.000 LF | 11.43000 457.20] 11.00000 440.00| 11.00000 440.00
CONDUIT, FURNISH & INSTALL, ABOVEGROUND | | |
0515 0632 7 1 6.000 PI | 3428.57000 20571.42] 3300.00000 19800.00] 3230.00000 19380.00
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | |
0520 0632 7 6 5.000 PI | 251.42000 1257.10| 165.00000 825.00] 162.00000 810.00
SIGNAL CABLE, REMOVE- INTERSECTION | |
0525 0633 1121 234.000 LF | 2.29000 535.86] 3.30000 772.20] 3.25000 760.50
FIBER OPTIC CABLE, F&I, UNDERGROUND, | |
2-12 FIBERS | | |
0530 0633 2 31 36.000 EA | 57.15000 2057.40 66.00000 2376.00 | 65.00000 2340.00
FIBER OPTIC CONNECTION, INSTALL, SPLICE | | |
0535 0633 3 15 2.000 EA | 428.57000 857.14| 1100.00000 2200.00 | 1100.00000 2200.00
FIBER OPTIC CONNECTION HARDWARE, F&I, | | |
PRETERMINATED PATCH PANEL | | |
0540 0633 3 51 2.000 EA | 571.42000 1142.84 | 825.00000 1650.00 | 800.00000 1600.00
FIBER OPTIC CONNECTION HARDWARE, | | |
ADJUST/MODIFY SPLICE ENCLOSURE | | |
0545 0633 8 1 231.000 LF | 4.57000 1055.67| 3.30000 762.30] 3.25000 750.75
MULTI-CONDUCTOR COMMUNICATION CABLE, | | |
FURNISH & INSTALL \ | \
0550 0634 4600 2.000 PI | 228.58000 457.16] 550.00000 1100.00] 540.00000 1080.00
SPAN WIRE ASSEMBLY, REMOVE- POLES REMAI | | |
0555 0635 2 11 81.000 EA | 502.86000 40731.66] 385.00000 31185.00] 375.00000 30375.00
| | \
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM
W/0 LUMINAIRE, 60-60

TABULATION OF BIDS PAGE : 015 -10
CALL ORDER: 015 PROPOSAL ID: T3483 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

| ( 1) | ( 2 ) | ( 3 )

| ANDERSON COLUMBIA CO., INC. |ROBERTS AND ROBERTS, INC. | ROBERTS, C.W., CONTRACTING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0560 0635 2 12 2.000 EA | 1528.00000 3056.00 | 1400.00000 2800.00 | 1350.00000 2700.00
PULL & SPLICE BOX, F&I, 24" X 36" COVER | | |
SIZE | | \
0565 0635 2 13 1.000 EA | 3428.57000 3428.57| 1950.00000 1950.00| 1890.00000 1890.00
PULL & SPLICE BOX, F&I, 30" X 60" | | \
RECTANGULAR OR 36" ROUND COVER SIZE | |
0570 0635 2 40 37.000 EA | 417.14000 15434.18| 275.00000 10175.00] 270.00000 9990.00
PULL & SPLICE BOX, RELOCATE | | |
0575 0639 1122 2.000 AS | 1530.29000 3060.58 | 1650.00000 3300.00]| 1615.00000 3230.00
ELECTRICAL POWER SERVICE, F&I, | | |
UNDERGROUND, METER PURCHASED BY | | |
CONTRACTOR | | \
0580 0639 2 1 572.000 LF | 1.43000 817.96] 3.00000 1716.00| 3.00000 1716.00
ELECTRICAL SERVICE WIRE | | \
0585 0641 2 12 2.000 EA | 800.00000 1600.00 | 800.00000 1600.00| 780.00000 1560.00
PRESTRESSED CONCRETE POLE, F&I, TYPE | |
P-II SERVICE POLE | | |
0590 0641 2 60 2.000 EA | 342.86000 685.72 275.00000 550.00| 270.00000 540.00
PRESTRESSED CONCRETE POLE, COMPLETE | |
POLE REMOVAL- PEDESTAL/SERVICE POLE | |
0595 0641 2 70 4.000 EA | 2514.29000 10057.16]| 1250.00000 5000.00 | 1185.00000 4740.00
PRESTRESSED CONCRETE POLE, SHALLOW POLE | | |
REMOVAL- POLE 30' AND GREATER | | \
0600 0646 1 11 34.000 EA | 811.43000 27588.62| 825.00000 28050.00| 810.00000 27540.00
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0605 0646 1 12 1.000 EA | 417.14000 417.14) 550.00000 550.00| 540.00000 540.00
ALUMINUM SIGNALS POLE, FURNISH & | | |
INSTALL PEDESTRIAN DETECTOR POST | | |
0610 0646 1 60 1.000 EA | 228.57000 228.57] 110.00000 110.00] 108.00000 108.00
ALUMINUM SIGNALS POLE, REMOVE | | \
0615 0649 31202 3.000 EA | 25188.59000 75565.77 | 27500.00000 82500.00 | 27000.00000 81000.00
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM | | \
W/0 LUMINAIRE-46 | | |
0620 0649 31204 1.000 EA | 38037.74000 38037.74] 38650.00000 38650.00| 37800.00000 37800.00
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM | | |
W/0 LUMINAIRE, ARM LENGTH 70.5 | | |
0625 0649 31217 1.000 EA | 47763.46000 47763.46] 53900.00000 53900.00 | 52800.00000 52800.00

|

|



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

SIGNAL PRIORITY AND PREEMPTION SYSTEM,
FURNISH AND INSTALL, GPS, COMPLETE
SYSTEM

TABULATION OF BIDS PAGE : 015 -11
CALL ORDER: 015 PROPOSAL ID: T3483 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

| ( 1) | ( 2 ) | ( 3 )

| ANDERSON COLUMBIA CO., INC. |ROBERTS AND ROBERTS, INC. | ROBERTS, C.W., CONTRACTING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0630 0649 31218 2.000 EA | 48060.61000 96121.22| 52250.00000 104500.00] 51200.00000 102400.00
MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM | | |
W/0 LUMINAIRE, 60-70.5 | | |
0635 0649 36300 2.000 EA | 3428.57000 6857.14| 2200.00000 4400.00 | 2150.00000 4300.00
MAST ARM, REMOVE SHALLOW FOUNDATION, | | |
BOLT ON ATTACHMENT | | \
0640 0650 1 14 18.000 AS | 971.43000 17485.74 | 880.00000 15840.00| 860.00000 15480.00
TRAFFIC SIGNAL, FURNISH & INSTALL | |
ALUMINUM, 3 SECTION, 1 WAY | | |
0645 0650 1 18 7.000 AS | 1371.43000 9600.01] 1210.00000 8470.00| 1185.00000 8295.00
TRAFFIC SIGNAL, FURNISH & INSTALL | | |
ALUMINUM, 5 SECTION STRAIGHT, 1 WAY | | |
0650 0650 2102 26.000 EA | 177.14000 4605.64 | 275.00000 7150.00 | 270.00000 7020.00
VEHICULAR SIGNAL AUXILIARIES, | | |
REPAIR/REPLACE/RETROFIT- FURNISH & | |
INSTALL, BACKPLATE- BLACK WITH REFLECT | | |
BORDER | | |
0655 0653 1 11 32.000 AS | 685.72000 21943.04 | 880.00000 28160.00| 860.00000 27520.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | |
LED COUNTDOWN, 1 WAY \ | \
0660 0653 1 12 2.000 AS | 1200.00000 2400.00] 1100.00000 2200.00 | 1075.00000 2150.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL | | \
LED COUNTDOWN, 2 WAYS | | |
0665 0653 1 60 11.000 AS | 85.71000 942.81| 44.00000 484 .00 43.00000 473.00
PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- \ | \
POLE/PEDESTAL TO REMAIN | | |
0670 0660 1600 21.000 EA | 45.72000 960.12] 27.50000 577.50] 27.00000 567.00
LOOP DETECTOR INDUCTIVE, REMOVE- \ | \
CABINET TO REMAIN | | \
0675 0660 2102 2.000 AS | 628.57000 1257.14| 550.00000 1100.00| 540.00000 1080.00
LOOP ASSEMBLY, F&I, TYPE B | | \
0680 0660 4 10 5.000 EA | 26345.16000 131725.80] 31350.00000 156750.00| 30700.00000 153500.00
VEHICLE DETECTION SYSTEM- VIDEO, F&I, | |
COMPLETE SYSTEM | | |
0685 0663 1120 5.000 EA | 12571.43000 62857.15]| 9900.00000 49500.00] 9700.00000 48500.00

| | |

| | |

| | \



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 05/26/15
TABULATION OF BIDS PAGE 015 -12
CALL ORDER: 015 PROPOSAL ID: T3483 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03
| ( 1) I ( 2 ) | ( 3 )
| ANDERSON COLUMBIA CO., INC. |ROBERTS AND ROBERTS, INC. | ROBERTS, C.W., CONTRACTING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0690 0665 1 11 50.000 EA | 275.43000 13771.50] 385.00000 19250.00| 375.00000 18750.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, | | |
STANDARD | | |
0695 0665 1 60 7.000 EA | 45.72000 320.04] 55.00000 385.00] 54.00000 378.00
PEDESTRIAN DETECTOR, REMOVE- \ | \
POLE/PEDESTAL TO REMAIN | | \
0700 0670 5111 2.000 AS | 22857.16000 45714 .32 23650.00000 47300.00| 23160.00000 46320.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | |
1 PREEMPTION | | |
0705 0670 5400 3.000 AS | 571.42000 1714.206] 385.00000 1155.00] 375.00000 1125.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY | | |
0710 0670 5600 3.000 AS | 177.14000 531.42] 550.00000 1650.00] 540.00000 1620.00
TRAFFIC CONTROLLER ASSEMBLY, REMOVE | | |
CONTROLLER WITH CABINET | | |
0715 0682 1 40 1.000 EA | 457.14000 457.14| 1320.00000 1320.00] 1300.00000 1300.00
ITS CCTV CAMERA, RELOCATE | | |
0720 0684 1 1 2.000 EA | 2628.57000 5257.14] 2200.00000 4400.00| 2155.00000 4310.00
MANAGED FIELD ETHERNET SWITCH, FURNISH | | |
& INSTALL | | |
0725 0700 3201 1.000 EA | 657.14000 657.14| 715.00000 715.00] 800.00000 800.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD | | |
MOUNT, UP TO 12 SF \ | \
0730 0700 3202 4.000 EA | 742 .85000 2971.40]| 935.00000 3740.00] 1300.00000 5200.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD | | \
MOUNT, 12-20 SF | | |
0735 0700 3501 2.000 EA | 297.14000 594.28] 110.00000 220.00] 108.00000 216.00
SIGN PANEL, RELOCATE, UP TO 12 SF | | |
SECTION 0003 TOTALS | S 785,258.27] S 818,960.50] S 803,695.25
CONTRACT TOTALS | S 4,039,522.34| S 4,222,334.27| S 4,333,208.50

NOTE :

Failure to file a protest within the time prescribed

or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
Florida Statutes.

in section 120.57(3), Florida Statutes,

waiver of proceedings under chapter 120,



