VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T3533 PROPOSAL DESC :
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of
SET-ASIDE : U/R CODE : reconstruction of the intersection, of SR 30 and SR 368 from
CONTRACT TIME : 970 WORKING DAYS (AVAILABLE DAYS) an at grade intersection to A grade separated intersection.
Improvements will include construction of bridges, walls,
roadways, storm drain improvements, storm water pond, signing
and pavement markings, signalization, intelligent
transportation systems, lighting and minor side road
improvements.

FINPROJ(S) : 21797635201 (*) F.A. NO. : 4222077P COUNTIES : BAY

LOCAL NAME : SR 30 (US 98) @ SR 368 23RD STREET INTERSECTION PH ROAD NAME : SR 30 (US 98)
PROJ LIMITS : @ SR 368 23RD STREET INTERSECTION PHASE I

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$ 67,999,203.86	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 68,879,443.83	1.29%
3	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Non-Winning Bid	$ 69,569,948.46	2.30%
4	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 71,700,000.00	5.44%
5	ASTALDI CONSTRUCTION CORPORATIO	Responsive	Non-Winning Bid	$ 71,984,737.73	5.86%
6	L & A CONTRACTING COMPANY	Responsive	Non-Winning Bid	$ 72,454,176.87	6.55%
7	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 72,931,296.33	7.25%
8	SCOTT BRIDGE COMPANY, INC.	Responsive	Non-Winning Bid	$ 74,948,840.13	10.22%

CALL ORDER : 003 PROPOSAL ID : T3533 PROPOSAL DESC :
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of
SET-ASIDE : U/R CODE : reconstruction of the intersection, of SR 30 and SR 368 from
CONTRACT TIME : 970 WORKING DAYS (AVAILABLE DAYS) an at grade intersection to A grade separated intersection.
Improvements will include construction of bridges, walls,
roadways, storm drain improvements, storm water pond, signing
and pavement markings, signalization, intelligent
transportation systems, lighting and minor side road
improvements.

FINPROJ(S) : 21797635201 (*) F.A. NO. : 4222077P COUNTIES : BAY

LOCAL NAME : SR 30 (US 98) @ SR 368 23RD STREET INTERSECTION PH ROAD NAME : SR 30 (US 98)
PROJ LIMITS : @ SR 368 23RD STREET INTERSECTION PHASE I

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	516.900 CY	350.00000	180915.00	405.00000	209344.50	386.00000	199523.40
0010 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	8569.700 CY	580.00000	4970426.00	507.00000	4344837.90	570.00000	4884729.00
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	417.600 CY	945.00000	394632.00	878.00000	366652.80	656.00000	273945.60
0020 0400 4 8 CONC CLASS IV, BULKHEAD	75.300 CY	625.00000	47062.50	1057.00000	79592.10	750.00000	56475.00
0025 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	6524.600 CY	430.00000	2805578.00	530.00000	3458038.00	546.00000	3562431.60
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	25687.000 SY	7.00000	179809.00	11.00000	282557.00	6.75000	173387.25
0035 0400147 COMPOSITE NEOPRENE PADS	218.000 CF	500.00000	109000.00	795.00000	173310.00	850.00000	185300.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1889549.000 LB	0.65000	1228206.85	0.95000	1795071.55	0.85000	1606116.65
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	1766439.000 LB	0.70000	1236507.30	0.95000	1678117.05	0.85000	1501473.15
0050 0415 1 8 REINFORCING STEEL- BULKHEAD	6469.000 LB	0.70000	4528.30	1.00000	6469.00	0.85000	5498.65
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	98208.000 LB	0.65000	63835.20	1.00000	98208.00	0.85000	83476.80

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0060 0450 4 4 PRESTRESSED BEAM- FL U-BEAM,72"	14166.000 LF	435.00000	6162210.00	601.00000	8513766.00	440.00000	6233040.00
0065 0455 18 PROTECTION OF EXISTING STRUCTURES 21797635201	LUMP	15000.00000	15000.00	16500.00000	16500.00	20000.00000	20000.00
0070 0455 18 PROTECTION OF EXISTING STRUCTURES 21797635201	LUMP	25000.00000	25000.00	16500.00000	16500.00	20000.00000	20000.00
0075 0455 18 PROTECTION OF EXISTING STRUCTURES 21797635201	LUMP	7500.00000	7500.00	16500.00000	16500.00	20000.00000	20000.00
0080 0455 18 PROTECTION OF EXISTING STRUCTURES 21797635201	LUMP	1000.00000	1000.00	16500.00000	16500.00	20000.00000	20000.00
0085 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	60890.000 LF	74.00000	4505860.00	84.00000	5114760.00	115.00000	7002350.00
0090 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	43476.000 SF	0.01000	434.76	27.00000	1173852.00	19.65000	854303.40
0095 0455133 3 SHEET PILING STEEL, F&I PERMANENT	19114.000 SF	46.00000	879244.00	58.50000	1118169.00	57.00000	1089498.00
0100 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	4765.000 LF	160.00000	762400.00	130.00000	619450.00	325.00000	1548625.00
0105 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	1284.000 LF	32.00000	41088.00	42.65000	54762.60	45.00000	57780.00
0110 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	47.000 LF	225.00000	10575.00	450.00000	21150.00	200.00000	9400.00
0115 0459 71 PILES, POLYETHYLENE SHEETING	734.000 SY	1.00000	734.00	15.00000	11010.00	10.00000	7340.00
0120 0460 2 2 STRUCT STEEL, LOW ALLOY 21797635201	559714.000 LS	2100000.00000	2100000.00	2470000.00000	2470000.00	2225000.00000	2225000.00
0125 0460 2 2 STRUCT STEEL, LOW ALLOY 21797635201	1386959.000 LS	900000.00000	900000.00	1100000.00000	1100000.00	980000.00000	980000.00
0130 0460 2 2 STRUCT STEEL, LOW ALLOY 21797635201	1310400.000 LS	2400000.00000	2400000.00	2815000.00000	2815000.00	2680000.00000	2680000.00
0135 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1442.000 LF	29.00000	41818.00	56.11000	80910.62	26.00000	37492.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0140 0461113 16 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1251-1500 KIPS	6.000 EA	11000.00000	66000.00	13700.41000	82202.46	10000.00000	60000.00
0145 0506 2 BRIDGE DRAINAGE PIPE	658.000 LF	88.00000	57904.00	141.06000	92817.48	80.00000	52640.00
0150 0506 3 BRIDGE DRAINS	8.000 EA	2400.00000	19200.00	4770.81000	38166.48	4500.00000	36000.00
0155 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	10277.000 LF	71.00000	729667.00	75.00000	770775.00	63.00000	647451.00
0160 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	1442.000 LF	53.00000	76426.00	67.00000	96614.00	60.00000	86520.00
0165 0521 6 31 CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	1798.000 LF	185.00000	332630.00	225.00000	404550.00	225.00000	404550.00
0170 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	3435.000 LF	240.00000	824400.00	225.00000	772875.00	220.00000	755700.00
0175 0548 12 RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	94542.000 SF	25.50000	2410821.00	33.20000	3138794.40	25.00000	2363550.00
0180 0563 3 ANTI-GRAFFITI COATING, SACRIFICIAL	93978.000 SF	1.00000	93978.00	0.79000	74242.62	0.50000	46989.00
SECTION 0001 TOTALS			$ 33,684,389.91		$ 41,122,065.56		$ 39,790,585.50
SECTION 0002 ROADWAY							
0185 0101 1 MOBILIZATION 21797635201	LUMP	5334210.00000	5334210.00	4707178.00000	4707178.00	6821000.00000	6821000.00
0190 0102 1 MAINTENANCE OF TRAFFIC 21797635201	970.000 LS	1200000.00000	1200000.00	269529.79000	269529.79	250000.00000	250000.00
0195 0102 2 1 SPECIAL DETOUR 1 21797635201	LUMP	3000000.00000	3000000.00	3214176.49000	3214176.49	4200000.00000	4200000.00
0200 0102 2 2 SPECIAL DETOUR 2 21797635201	LUMP	425000.00000	425000.00	309833.55000	309833.55	820000.00000	820000.00
0205 0102 2 3 SPECIAL DETOUR 3 21797635201	LUMP	185000.00000	185000.00	95004.02000	95004.02	140000.00000	140000.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0210 0102 2 4 SPECIAL DETOUR 4 21797635201	LUMP	215000.00000	215000.00	108406.30000	108406.30	150000.00000	150000.00
0215 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	152.000 CY	50.00000	7600.00	25.24000	3836.48	25.00000	3800.00
0220 0102 14 TRAFFIC CONTROL OFFICER	18.000 MH	100.00000	1800.00	38.50000	693.00	90.00000	1620.00
0225 0102 60 WORK ZONE SIGN	64341.000 ED	0.30000	19302.30	0.27000	17372.07	0.28000	18015.48
0230 0102 61 BUSINESS SIGN	5.000 EA	150.00000	750.00	55.01000	275.05	75.00000	375.00
0235 0102 62 BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871	9700.000 ED	1.25000	12125.00	0.77000	7469.00	0.28000	2716.00
0240 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	632.000 LF	35.00000	22120.00	19.80000	12513.60	20.00000	12640.00
0245 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1958.000 LF	42.00000	82236.00	63.81000	124939.98	30.00000	58740.00
0250 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	300.000 LF	38.00000	11400.00	24.75000	7425.00	40.00000	12000.00
0255 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	501.000 LF	7.00000	3507.00	6.60000	3306.60	7.00000	3507.00
0260 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	4570.000 LF	7.25000	33132.50	8.80000	40216.00	4.00000	18280.00
0265 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	50.000 LF	60.00000	3000.00	6.60000	330.00	10.00000	500.00
0270 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	35580.000 ED	0.50000	17790.00	0.13000	4625.40	0.15000	5337.00
0275 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	16430.000 ED	0.75000	12322.50	0.27000	4436.10	0.30000	4929.00
0280 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	12376.000 LF	20.00000	247520.00	22.00000	272272.00	10.00000	123760.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0285 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	385.000 ED	10.00000	3850.00	5.50000	2117.50	6.00000	2310.00
0290 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6490.000 ED	0.50000	3245.00	0.27000	1752.30	0.30000	1947.00
0295 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3888.000 EA	4.00000	15552.00	3.57000	13880.16	4.25000	16524.00
0300 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1500.00000	6000.00	1320.04000	5280.16	1200.00000	4800.00
0305 0102 98 2 BARRICADE TYPE III -TO REMAIN, 6'	3.000 EA	200.00000	600.00	220.01000	660.03	250.00000	750.00
0310 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	461.000 ED	30.00000	13830.00	16.50000	7606.50	15.00000	6915.00
0315 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3240.000 ED	5.00000	16200.00	5.50000	17820.00	12.00000	38880.00
0320 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1380.000 ED	5.00000	6900.00	5.50000	7590.00	7.00000	9660.00
0325 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2744.000 LF	5.50000	15092.00	1.92000	5268.48	5.00000	13720.00
0330 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	586.000 SF	8.25000	4834.50	3.30000	1933.80	8.00000	4688.00
0335 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2835.000 LF	3.50000	9922.50	1.92000	5443.20	3.00000	8505.00
0340 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	27593.000 SY	0.75000	20694.75	1.18000	32559.74	0.95000	26213.35
0345 0104 10 3 SEDIMENT BARRIER	19017.000 LF	1.25000	23771.25	2.16000	41076.72	1.40000	26623.80
0350 0104 11 FLOATING TURBIDITY BARRIER	633.000 LF	15.00000	9495.00	10.16000	6431.28	7.00000	4431.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0355 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	4000.00000	8000.00	4155.01000	8310.02	1500.00000	3000.00
0360 0104 18 INLET PROTECTION SYSTEM	222.000 EA	100.00000	22200.00	115.58000	25658.76	80.00000	17760.00
0365 0107 1 LITTER REMOVAL	1593.240 AC	15.00000	23898.60	11.00000	17525.64	20.00000	31864.80
0370 0107 2 MOWING	50.820 AC	75.00000	3811.50	22.00000	1118.04	50.00000	2541.00
0375 0110 1 1 CLEARING & GRUBBING 21797635201	46.870 LS	5692112.00000	5692112.00	286681.88000	286681.88	452672.00000	452672.00
0380 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	66.000 SY	25.00000	1650.00	18.96000	1251.36	35.00000	2310.00
0385 0110 7 1 MAILBOX, F&I SINGLE	9.000 EA	13.89000	125.01	110.00000	990.00	125.00000	1125.00
0390 0120 1 REGULAR EXCAVATION	87197.000 CY	6.00000	523182.00	10.55000	919928.35	3.20000	279030.40
0395 0120 4 SUBSOIL EXCAVATION	4965.000 CY	8.00000	39720.00	22.09000	109676.85	5.00000	24825.00
0400 0120 6 EMBANKMENT	135875.000 CY	10.00000	1358750.00	6.75000	917156.25	9.00000	1222875.00
0405 0160 4 TYPE B STABILIZATION	89309.000 SY	3.50000	312581.50	5.17000	461727.53	3.75000	334908.75
0410 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	68163.000 SY	0.25000	17040.75	0.86000	58620.18	1.00000	68163.00
0415 0285702 OPTIONAL BASE, BASE GROUP 02	1441.000 SY	15.00000	21615.00	18.90000	27234.90	8.00000	11528.00
0420 0285706 OPTIONAL BASE, BASE GROUP 06	12391.000 SY	13.00000	161083.00	16.17000	200362.47	12.50000	154887.50
0425 0285709 OPTIONAL BASE, BASE GROUP 09	66543.000 SY	14.00000	931602.00	16.62000	1105944.66	14.50000	964873.50
0430 0286 1 TURNOUT CONSTRUCTION	1132.000 SY	13.00000	14716.00	17.86000	20217.52	23.00000	26036.00
0435 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	50837.000 SY	1.75000	88964.75	1.49000	75747.13	1.50000	76255.50
0440 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	2290.500 TN	112.00000	256536.00	90.07000	206305.34	93.00000	213016.50

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0445 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	17336.900 TN	90.00000	1560321.00	93.61000	1622907.21	94.00000	1629668.60
0450 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	685.800 TN	101.00000	69265.80	143.24000	98233.99	110.00000	75438.00
0455 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA	6624.400 TN	95.00000	629318.00	100.99000	668998.16	103.00000	682313.20
0460 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2100.100 TN	125.00000	262512.50	121.65000	255477.17	180.00000	378018.00
0465 0400 1 2 CONCRETE CLASS I, ENDWALLS	20.000 CY	600.00000	12000.00	556.40000	11128.00	800.00000	16000.00
0470 0425 1351 INLETS, CURB, TYPE P-5, <10'	24.000 EA	4000.00000	96000.00	4159.19000	99820.56	4200.00000	100800.00
0475 0425 1352 INLETS, CURB, TYPE P-5, >10'	3.000 EA	7000.00000	21000.00	5378.95000	16136.85	5300.00000	15900.00
0480 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	2500.00000	2500.00	2536.10000	2536.10	3200.00000	3200.00
0485 0425 1361 INLETS, CURB, TYPE P-6, <10'	8.000 EA	4500.00000	36000.00	4620.37000	36962.96	3850.00000	30800.00
0490 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	2500.00000	2500.00	3213.91000	3213.91	3900.00000	3900.00
0495 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	5500.00000	22000.00	6121.25000	24485.00	5000.00000	20000.00
0500 0425 1452 INLETS, CURB, TYPE J-5, >10'	9.000 EA	7500.00000	67500.00	8379.70000	75417.30	7000.00000	63000.00
0505 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	5500.00000	11000.00	6254.49000	12508.98	5000.00000	10000.00
0510 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	9000.00000	9000.00	10222.13000	10222.13	9000.00000	9000.00
0515 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	3.000 EA	3500.00000	10500.00	3925.63000	11776.89	2600.00000	7800.00
0520 0425 1532 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, >10'	1.000 EA	4500.00000	4500.00	4272.01000	4272.01	3000.00000	3000.00
0525 0425 1535 INLETS, DITCH BOTTOM TYPE C MODIFIED-BACK OF SIDEWALK, PARTIAL	1.000 EA	3500.00000	3500.00	2737.09000	2737.09	2100.00000	2100.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0530 0425 1551 INLETS, DT BOT, TYPE E, <10'	20.000 EA	3500.00000	70000.00	3649.44000	72988.80	3000.00000	60000.00
0535 0425 1552 INLETS, DT BOT, TYPE E, >10'	3.000 EA	5000.00000	15000.00	4756.82000	14270.46	3700.00000	11100.00
0540 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	6.000 EA	10000.00000	60000.00	13246.64000	79479.84	6500.00000	39000.00
0545 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	5.000 EA	6500.00000	32500.00	7214.37000	36071.85	6000.00000	30000.00
0550 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	2.000 EA	7000.00000	14000.00	3069.97000	6139.94	3200.00000	6400.00
0555 0425 1804 INLETS, MEDIAN BARRIER, TYPE 1, J BOT, >10'	1.000 EA	10000.00000	10000.00	6161.91000	6161.91	5000.00000	5000.00
0560 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	6.000 EA	8500.00000	51000.00	3136.60000	18819.60	4500.00000	27000.00
0565 0425 1884 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT>10'	1.000 EA	9000.00000	9000.00	6403.33000	6403.33	6700.00000	6700.00
0570 0425 1891 INLETS, BARRIER WALL, <10'	16.000 EA	5000.00000	80000.00	4900.67000	78410.72	5200.00000	83200.00
0575 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	1.000 EA	5500.00000	5500.00	6166.25000	6166.25	6000.00000	6000.00
0580 0425 1894 INLETS, BARRIER WALL, J BOT, >10'	1.000 EA	10000.00000	10000.00	11257.14000	11257.14	10000.00000	10000.00
0585 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	3000.00000	3000.00	2391.53000	2391.53	3800.00000	3800.00
0590 0425 2 61 MANHOLES, P-8, <10'	20.000 EA	4000.00000	80000.00	3216.50000	64330.00	3700.00000	74000.00
0595 0425 2 62 MANHOLES, P-8, >10'	3.000 EA	6500.00000	19500.00	3686.69000	11060.07	3900.00000	11700.00
0600 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	2500.00000	5000.00	1446.52000	2893.04	2500.00000	5000.00
0605 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	12000.00000	24000.00	7535.02000	15070.04	7300.00000	14600.00
0610 0425 2 72 MANHOLES, J-7, >10'	6.000 EA	8000.00000	48000.00	8006.24000	48037.44	8100.00000	48600.00
0615 0425 2 73 MANHOLES, J-7, PARTIAL	2.000 EA	2100.00000	4200.00	2650.50000	5301.00	2600.00000	5200.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0620 0425 2 91 MANHOLES, J-8, <10'	10.000 EA	5500.00000	55000.00	5201.00000	52010.00	5400.00000	54000.00
0625 0425 2 92 MANHOLES, J-8, >10'	22.000 EA	7000.00000	154000.00	6910.47000	152030.34	7200.00000	158400.00
0630 0425 2 93 MANHOLES, J-8, PARTIAL	2.000 EA	1750.00000	3500.00	2115.58000	4231.16	2800.00000	5600.00
0635 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'	4.000 EA	3500.00000	14000.00	2967.11000	11868.44	3200.00000	12800.00
0640 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	5.000 LF	115.00000	575.00	94.37000	471.85	150.00000	750.00
0645 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	10.000 LF	115.00000	1150.00	94.37000	943.70	150.00000	1500.00
0650 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4075.000 LF	50.00000	203750.00	61.01000	248615.75	48.50000	197637.50
0655 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3212.000 LF	70.00000	224840.00	67.20000	215846.40	55.00000	176660.00
0660 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2115.000 LF	85.00000	179775.00	86.24000	182397.60	70.00000	148050.00
0665 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2082.000 LF	105.00000	218610.00	92.64000	192876.48	91.00000	189462.00
0670 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1564.000 LF	165.00000	258060.00	144.83000	226514.12	120.00000	187680.00
0675 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1798.000 LF	215.00000	386570.00	186.66000	335614.68	140.00000	251720.00
0680 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	1125.000 LF	225.00000	253125.00	230.33000	259121.25	164.00000	184500.00
0685 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	479.000 LF	260.00000	124540.00	215.29000	103123.91	175.00000	83825.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0690 0430185130 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	136.000 LF	510.00000	69360.00	542.94000	73839.84	580.00000	78880.00
0695 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	280.000 LF	560.00000	156800.00	664.48000	186054.40	785.00000	219800.00
0700 0430185148 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	310.000 LF	725.00000	224750.00	1010.84000	313360.40	1235.00000	382850.00
0705 0430185160 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" , STORM AND CROSS DRAIN	100.000 LF	890.00000	89000.00	1564.00000	156400.00	2360.00000	236000.00
0710 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	760.00000	760.00	1526.94000	1526.94	900.00000	900.00
0715 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	3100.00000	3100.00	4172.75000	4172.75	3000.00000	3000.00
0720 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	2.000 EA	4000.00000	8000.00	5545.80000	11091.60	4000.00000	8000.00
0725 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	5700.00000	5700.00	8398.57000	8398.57	5000.00000	5000.00
0730 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	45.000 LF	0.78000	35.10	49.50000	2227.50	50.00000	2250.00
0735 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	5167.000 LF	16.00000	82672.00	16.22000	83808.74	15.00000	77505.00
0740 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	14091.000 LF	16.00000	225456.00	15.67000	220805.97	15.00000	211365.00
0745 0520 1 12 CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE	180.000 LF	17.50000	3150.00	24.75000	4455.00	25.00000	4500.00
0750 0520 3 VALLEY GUTTER- CONCRETE	211.000 LF	15.75000	3323.25	22.00000	4642.00	15.00000	3165.00
0755 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	494.000 SY	40.00000	19760.00	57.21000	28261.74	50.00000	24700.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0760 0521 1 MEDIAN CONCRETE BARRIER WALL	3923.000 LF	95.00000	372685.00	89.27000	350206.21	82.00000	321686.00
0765 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	3348.000 LF	175.00000	585900.00	180.74000	605117.52	167.00000	559116.00
0770 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	2236.000 LF	150.00000	335400.00	156.60000	350157.60	145.00000	324220.00
0775 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	11259.000 SY	45.00000	506655.00	44.55000	501588.45	30.00000	337770.00
0780 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	319.000 SY	55.00000	17545.00	48.95000	15615.05	40.00000	12760.00
0785 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1363.000 SY	355.00000	483865.00	56.11000	76477.93	34.00000	46342.00
0790 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	11376.000 SY	55.00000	625680.00	42.90000	488030.40	35.00000	398160.00
0795 0527 2 DETECTABLE WARNINGS	473.000 SF	21.00000	9933.00	21.45000	10145.85	28.00000	13244.00
0800 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	248.600 TN	0.26000	64.64	73.28000	18217.41	80.00000	19888.00
0805 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	350.000 LF	22.00000	7700.00	24.36000	8526.00	20.00000	7000.00
0810 0536 73 GUARDRAIL REMOVAL	113.000 LF	5.00000	565.00	2.20000	248.60	3.00000	339.00
0815 0544 75 1 CRASH CUSHION	6.000 EA	11000.00000	66000.00	12531.03000	75186.18	14000.00000	84000.00
0820 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	3439.000 LF	14.00000	48146.00	15.98000	54955.22	11.00000	37829.00
0825 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	4.000 EA	2300.00000	9200.00	2928.30000	11713.20	2300.00000	9200.00
0830 0570 1 1 PERFORMANCE TURF	42643.000 SY	1.65000	70360.95	0.60000	25585.80	0.75000	31982.25
0835 0570 1 2 PERFORMANCE TURF, SOD	25520.000 SY	3.65000	93148.00	2.30000	58696.00	2.80000	71456.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0840 0705 10 1 OBJECT MARKER, TYPE 1	1.000 EA	155.00000	155.00	164.99000	164.99	150.00000	150.00
0845 0705 10 4 OBJECT MARKER, TYPE 4	23.000 EA	155.00000	3565.00	165.01000	3795.23	155.00000	3565.00
0850 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.734 NM	925.00000	13628.95	990.03000	14587.10	930.00000	13702.62
0855 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4481.000 LF	0.60000	2688.60	0.44000	1971.64	0.80000	3584.80
0860 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	10583.000 LF	1.00000	10583.00	0.66000	6984.78	1.00000	10583.00
0865 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1483.000 LF	1.10000	1631.30	0.99000	1468.17	1.20000	1779.60
0870 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1357.000 LF	2.00000	2714.00	1.32000	1791.24	2.00000	2714.00
0875 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	13.311 GM	525.00000	6988.28	660.02000	8785.53	550.00000	7321.05
0880 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	864.000 LF	0.35000	302.40	0.33000	285.12	0.40000	345.60
0885 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	71.000 EA	45.00000	3195.00	22.00000	1562.00	40.00000	2840.00
0890 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	182.000 EA	45.00000	8190.00	38.50000	7007.00	40.00000	7280.00
0895 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	32.000 LF	10.00000	320.00	11.00000	352.00	10.00000	320.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0900 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.402 NM	925.00000	16096.85	990.03000	17228.50	930.00000	16183.86
0905 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	2707.000 LF	1.25000	3383.75	0.99000	2679.93	1.20000	3248.40
0910 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.946 GM	450.00000	425.70	660.02000	624.38	500.00000	473.00
0915 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	34.000 LF	0.40000	13.60	0.33000	11.22	0.40000	13.60
0920 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1959.000 LF	1.00000	1959.00	1.65000	3232.35	1.25000	2448.75
0925 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	550.000 LF	2.00000	1100.00	3.30000	1815.00	2.00000	1100.00
0930 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	706.000 LF	3.00000	2118.00	4.95000	3494.70	3.50000	2471.00
0935 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	233.000 LF	4.00000	932.00	6.60000	1537.80	4.00000	932.00
0940 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	198.000 LF	0.65000	128.70	1.10000	217.80	0.80000	158.40
0945 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	1608.000 LF	3.00000	4824.00	4.95000	7959.60	3.50000	5628.00
0950 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	2.939 NM	3850.00000	11315.15	4065.73000	11949.18	3900.00000	11462.10
0955 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2.811 GM	1850.00000	5200.35	2323.27000	6530.71	1850.00000	5200.35

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0960 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.737 NM	3850.00000	10537.45	4065.73000	11127.90	3900.00000	10674.30
0965 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.690 GM	1850.00000	1276.50	2323.27000	1603.06	1900.00000	1311.00
0970 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	12.000 DA	3300.00000	39600.00	3300.00000	39600.00	3300.00000	39600.00
0975 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0980 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21797635201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 30,334,589.23		$ 23,291,347.93		$ 25,697,678.56
SECTION 0003 SIGNING							
0985 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	88.000 AS	260.00000	22880.00	286.01000	25168.88	300.00000	26400.00
0990 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	16.000 AS	775.00000	12400.00	852.53000	13640.48	900.00000	14400.00
0995 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	4.000 AS	850.00000	3400.00	935.03000	3740.12	1000.00000	4000.00
1000 0700 1 22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 12-20 SF	1.000 AS	1300.00000	1300.00	1540.05000	1540.05	900.00000	900.00
1005 0700 1 31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF	2.000 AS	1600.00000	3200.00	1760.06000	3520.12	2000.00000	4000.00
1010 0700 1 50 SINGLE POST SIGN, RELOCATE	2.000 AS	45.00000	90.00	55.01000	110.02	200.00000	400.00
1015 0700 1 60 SINGLE POST SIGN, REMOVE	84.000 AS	10.00000	840.00	11.00000	924.00	18.00000	1512.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
1020 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	2750.00000	2750.00	3135.11000	3135.11	3000.00000	3000.00
1025 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	3100.00000	6200.00	3520.11000	7040.22	4000.00000	8000.00
1030 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	2.000 AS	3750.00000	7500.00	4235.14000	8470.28	4200.00000	8400.00
1035 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	1.000 AS	4500.00000	4500.00	5500.17000	5500.17	6800.00000	6800.00
1040 0700 2 60 MULTI- POST SIGN, REMOVE	4.000 AS	325.00000	1300.00	368.52000	1474.08	400.00000	1600.00
1045 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	2.000 EA	55.00000	110.00	60.51000	121.02	200.00000	400.00
1050 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3.000 EA	130.00000	390.00	484.02000	1452.06	500.00000	1500.00
1055 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	10.000 EA	2400.00000	24000.00	6875.22000	68752.20	6300.00000	63000.00
1060 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	2.000 EA	4000.00000	8000.00	10844.15000	21688.30	9900.00000	19800.00
1065 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	9.000 EA	65.00000	585.00	27.50000	247.50	120.00000	1080.00
1070 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	3.000 EA	450.00000	1350.00	27.50000	82.50	75.00000	225.00
1075 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	3.000 EA	74000.00000	222000.00	83602.72000	250808.16	77000.00000	231000.00
1080 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	3.000 EA	125000.00000	375000.00	146304.78000	438914.34	135000.00000	405000.00
1085 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	2.000 EA	7000.00000	14000.00	3712.61000	7425.22	4500.00000	9000.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
1090 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21797635201	LUMP	40000.00000	40000.00	52833.57000	52833.57	60000.00000	60000.00
1095 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	12193.000 SF	2.00000	24386.00	2.20000	26824.60	2.00000	24386.00
SECTION 0003 TOTALS			$ 776,181.00		$ 943,413.00		$ 894,803.00
SECTION 0004 LIGHTING							
1100 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9549.000 LF	4.90000	46790.10	5.50000	52519.50	5.00000	47745.00
1105 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2006.000 LF	14.90000	29889.40	16.50000	33099.00	15.00000	30090.00
1110 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUN	200.000 LF	20.00000	4000.00	22.00000	4400.00	20.00000	4000.00
1115 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	29.000 EA	450.00000	13050.00	495.02000	14355.58	450.00000	13050.00
1120 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	4.000 EA	1185.00000	4740.00	1303.54000	5214.16	1200.00000	4800.00
1125 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	1.000 EA	2895.00000	2895.00	3184.60000	3184.60	2900.00000	2900.00
1130 0635 2 40 PULL & SPLICE BOX, RELOCATE	1.000 EA	500.00000	500.00	550.02000	550.02	500.00000	500.00
1135 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTE	5.000 EA	315.00000	1575.00	346.51000	1732.55	300.00000	1500.00
1140 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	3423.000 LF	0.73000	2498.79	0.80000	2738.40	1.00000	3423.00
1145 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	77130.000 LF	1.25000	96412.50	1.37000	105668.10	1.20000	92556.00
1150 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1710.000 LF	2.35000	4018.50	2.58000	4411.80	2.00000	3420.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
1155 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	8.000 EA	4100.00000	32800.00	4510.14000	36081.12	4200.00000	33600.00
1160 0715 4123 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	36.000 EA	4500.00000	162000.00	4950.16000	178205.76	4500.00000	162000.00
1165 0715 4600 LIGHT POLE COMPLETE, REMOVE	1.000 EA	1000.00000	1000.00	1100.04000	1100.04	1000.00000	1000.00
1170 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	13600.00000	27200.00	14960.49000	29920.98	13700.00000	27400.00
1175 0715 11116 LUMINAIRE, F&I, ROADWAY, PENDANT HUNG	20.000 EA	900.00000	18000.00	990.03000	19800.60	900.00000	18000.00
1180 0715 50 LIGHTING, INSIDE BOX GIRDER 21797635201	LUMP	155000.00000	155000.00	170505.57000	170505.57	150000.00000	150000.00
1185 0715513150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 50'	11.000 EA	4000.00000	44000.00	4400.14000	48401.54	4000.00000	44000.00
1190 0715514150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM WALL MOUNT, ALUMINUM, 50'	8.000 EA	5500.00000	44000.00	6050.20000	48401.60	6000.00000	48000.00
1195 0715515150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 50'	20.000 EA	4000.00000	80000.00	4400.14000	88002.80	4000.00000	80000.00
SECTION 0004 TOTALS		$	770,369.29	$	848,293.72	$	767,984.00
SECTION 0005 SIGNALIZATION							
1200 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1388.000 LF	5.00000	6940.00	5.50000	7634.00	5.00000	6940.00
1205 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	10400.000 LF	65.00000	676000.00	71.51000	743704.00	65.00000	676000.00
1210 0630 2 13 CONDUIT, FURNISH & INSTALL, JACK & BORE UNDER RAILROAD	366.000 LF	20.00000	7320.00	22.00000	8052.00	20.00000	7320.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
1215 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5.000 PI	3200.00000	16000.00	3520.11000	17600.55	3300.00000	16500.00
1220 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	5.000 PI	200.00000	1000.00	220.01000	1100.05	300.00000	1500.00
1225 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	1897.000 LF	2.08000	3945.76	2.29000	4344.13	2.00000	3794.00
1230 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	18160.000 LF	3.00000	54480.00	3.30000	59928.00	3.00000	54480.00
1235 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	7425.000 LF	4.00000	29700.00	4.40000	32670.00	4.00000	29700.00
1240 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND	21106.000 LF	0.55000	11608.30	0.60000	12663.60	0.55000	11608.30
1245 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	960.000 EA	50.00000	48000.00	55.01000	52809.60	50.00000	48000.00
1250 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY, SPLICE ENCLOSURE	11.000 EA	560.00000	6160.00	616.01000	6776.11	570.00000	6270.00
1255 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	46.000 EA	100.00000	4600.00	110.00000	5060.00	100.00000	4600.00
1260 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	10.000 EA	220.00000	2200.00	242.01000	2420.10	225.00000	2250.00
1265 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	29.000 EA	300.00000	8700.00	330.01000	9570.29	300.00000	8700.00
1270 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	1121.000 LF	3.50000	3923.50	3.85000	4315.85	3.50000	3923.50
1275 0633 8 6 MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE	240.000 LF	1.00000	240.00	1.10000	264.00	2.00000	480.00
1280 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	2300.00000	2300.00	2530.07000	2530.07	2400.00000	2400.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
1285 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	1.000 PI	1200.00000	1200.00	1320.04000	1320.04	2000.00000	2000.00
1290 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	51.000 EA	450.00000	22950.00	495.02000	25246.02	450.00000	22950.00
1295 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	16.000 EA	1185.00000	18960.00	1303.54000	20856.64	1200.00000	19200.00
1300 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	9.000 EA	2895.00000	26055.00	3184.60000	28661.40	2800.00000	25200.00
1305 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	2.000 AS	1400.00000	2800.00	1540.05000	3080.10	1500.00000	3000.00
1310 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6.000 AS	1325.00000	7950.00	1457.56000	8745.36	1400.00000	8400.00
1315 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	5.000 AS	200.00000	1000.00	220.01000	1100.05	200.00000	1000.00
1320 0639 2 1 ELECTRICAL SERVICE WIRE	594.000 LF	1.35000	801.90	1.48000	879.12	1.40000	831.60
1325 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	3.000 EA	600.00000	1800.00	660.02000	1980.06	600.00000	1800.00
1330 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-	1.000 EA	5195.00000	5195.00	5714.69000	5714.69	5200.00000	5200.00
1335 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	6.000 EA	6000.00000	36000.00	6600.22000	39601.32	6000.00000	36000.00
1340 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	7.000 EA	2000.00000	14000.00	2200.07000	15400.49	2000.00000	14000.00
1345 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'	4.000 EA	17000.00000	68000.00	18700.60000	74802.40	17000.00000	68000.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
1350 0641 3700 CONCRETE CCTV POLE, SHALLOW POLE REMOVA	3.000 EA	1100.00000	3300.00	1210.04000	3630.12	1200.00000	3600.00
1355 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	25.000 EA	745.00000	18625.00	819.52000	20488.00	750.00000	18750.00
1360 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	20.000 EA	300.00000	6000.00	330.01000	6600.20	300.00000	6000.00
1365 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	21058.00000	21058.00	23164.55000	23164.55	21000.00000	21000.00
1370 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	28281.00000	84843.00	31110.11000	93330.33	28000.00000	84000.00
1375 0649 31207 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 46	1.000 EA	27200.00000	27200.00	29920.97000	29920.97	28000.00000	28000.00
1380 0649 31208 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 60	1.000 EA	27200.00000	27200.00	29920.97000	29920.97	27200.00000	27200.00
1385 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	32400.00000	32400.00	35641.17000	35641.17	33000.00000	33000.00
1390 0649 31215 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	39000.00000	39000.00	42901.40000	42901.40	39000.00000	39000.00
1395 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	11.000 EA	2200.00000	24200.00	2420.08000	26620.88	2300.00000	25300.00
1400 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	40.000 AS	880.00000	35200.00	968.03000	38721.20	900.00000	36000.00
1405 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1.000 AS	1085.00000	1085.00	1193.54000	1193.54	1000.00000	1000.00
1410 0650 1 18 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	5.000 AS	1250.00000	6250.00	1375.05000	6875.25	1200.00000	6000.00
1415 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	52.000 AS	55.00000	2860.00	60.51000	3146.52	200.00000	10400.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
1420 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	28.000 AS	670.00000	18760.00	737.02000	20636.56	675.00000	18900.00
1425 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1.000 AS	1100.00000	1100.00	1210.04000	1210.04	1100.00000	1100.00
1430 0653 1 40 PEDESTRIAN SIGNAL, RELOCATE	1.000 AS	425.00000	425.00	467.52000	467.52	425.00000	425.00
1435 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-POLE/PEDESTAL TO REMAIN	27.000 AS	50.00000	1350.00	55.01000	1485.27	50.00000	1350.00
1440 0660 4 10 VEHICLE DETECTION SYSTEM- VIDEO, F&I, COMPLETE SYSTEM	3.000 EA	25000.00000	75000.00	27500.89000	82502.67	25000.00000	75000.00
1445 0660 6421 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT	1.000 EA	4000.00000	4000.00	4400.14000	4400.14	4000.00000	4000.00
1450 0660 6422 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT	1.000 EA	575.00000	575.00	632.51000	632.51	600.00000	600.00
1455 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	1.000 EA	9500.00000	9500.00	10450.33000	10450.33	9500.00000	9500.00
1460 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	30.000 EA	250.00000	7500.00	275.01000	8250.30	230.00000	6900.00
1465 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	20.000 EA	42.00000	840.00	46.20000	924.00	50.00000	1000.00
1470 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	4.000 AS	22125.00000	88500.00	24338.29000	97353.16	22000.00000	88000.00
1475 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	5.000 AS	155.00000	775.00	170.51000	852.55	150.00000	750.00
1480 0676 1111 TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE 1, 16" W X 24" H X 12" D	3.000 EA	13271.00000	39813.00	14598.57000	43795.71	13300.00000	39900.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
1485 0676 2141 ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336, 24" W X 36" H X 20" D	3.000 EA	6400.00000	19200.00	7040.23000	21120.69	6400.00000	19200.00
1490 0676 2500 ITS CABINET- ADJUST/MODIFY	1.000 EA	200.00000	200.00	220.01000	220.01	300.00000	300.00
1495 0676 2600 ITS CABINET- REMOVE	5.000 EA	100.00000	500.00	110.00000	550.00	200.00000	1000.00
1500 0680 1112 SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT	2.000 EA	6550.00000	13100.00	7205.24000	14410.48	6400.00000	12800.00
1505 0680 1113 SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT	7.000 EA	2660.00000	18620.00	2926.09000	20482.63	2700.00000	18900.00
1510 0680 1600 SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM	2.000 EA	175.00000	350.00	192.51000	385.02	200.00000	400.00
1515 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	5.000 EA	5000.00000	25000.00	5500.17000	27500.85	5000.00000	25000.00
1520 0682 1 60 ITS CCTV CAMERA,, REMOVE & DISPOSAL	3.000 EA	100.00000	300.00	110.00000	330.00	400.00000	1200.00
1525 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	7.000 EA	1500.00000	10500.00	1650.05000	11550.35	1500.00000	10500.00
1530 0684 2 1 DEVICE SERVER, FURNISH & INSTALL	3.000 EA	1200.00000	3600.00	1320.04000	3960.12	1200.00000	3600.00
1535 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	1.000 EA	2935.00000	2935.00	3228.61000	3228.61	3000.00000	3000.00
1540 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL	6.000 EA	850.00000	5100.00	935.03000	5610.18	850.00000	5100.00
1545 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	4.000 EA	309.80000	1239.20	522.51000	2090.04	500.00000	2000.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	(3) AMOUNT
1550 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	15.000 EA	2581.65000	38724.75	693.02000	10395.30	650.00000	9750.00
1555 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF	3.000 EA	154.90000	464.70	220.01000	660.03	275.00000	825.00
1560 0700 3602 SIGN PANEL, REMOVE, 12-20 SF	16.000 EA	103.27000	1652.32	110.00000	1760.00	100.00000	1600.00
1565 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF	3.000 EA	110000.00000	330000.00	121003.95000	363011.85	109000.00000	327000.00
1570 0700 9600 WALK-IN DYNAMIC MESSAGE SIGN, REMOVE	1.000 EA	6000.00000	6000.00	6600.22000	6600.22	6000.00000	6000.00
1575 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT	3.000 EA	95000.00000	285000.00	104503.42000	313510.26	95000.00000	285000.00
SECTION 0005 TOTALS			$ 2,429,674.43		$ 2,641,322.54		$ 2,411,897.40
SECTION 0006 LANDSCAPE / PERIPHERAL							
1580 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 21797635201	LUMP	3000.00000	3000.00	11000.36000	11000.36	5000.00000	5000.00
1585 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 21797635201	LUMP	1000.00000	1000.00	22000.72000	22000.72	2000.00000	2000.00
SECTION 0006 TOTALS			$ 4,000.00		$ 33,001.08		$ 7,000.00
CONTRACT TOTALS			$ 67,999,203.86		$ 68,879,443.83		$ 69,569,948.46

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	516.900 CY	310.00000	160239.00	365.00000	188668.50	460.00000	237774.00
0010 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	8569.700 CY	470.00000	4027759.00	500.00000	4284850.00	734.00000	6290159.80
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	417.600 CY	680.00000	283968.00	780.00000	325728.00	523.00000	218404.80
0020 0400 4 8 CONC CLASS IV, BULKHEAD	75.300 CY	280.00000	21084.00	1500.00000	112950.00	874.00000	65812.20
0025 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	6524.600 CY	470.00000	3066562.00	440.00000	2870824.00	509.00000	3321021.40
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	25687.000 SY	9.00000	231183.00	13.00000	333931.00	9.45000	242742.15
0035 0400147 COMPOSITE NEOPRENE PADS	218.000 CF	1100.00000	239800.00	500.00000	109000.00	628.11000	136927.98
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1889549.000 LB	0.67000	1265997.83	0.80000	1511639.20	0.85000	1606116.65
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	1766439.000 LB	0.74000	1307164.86	0.80000	1413151.20	0.85000	1501473.15
0050 0415 1 8 REINFORCING STEEL- BULKHEAD	6469.000 LB	0.75000	4851.75	1.40000	9056.60	0.95000	6145.55
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	98208.000 LB	0.65000	63835.20	0.90000	88387.20	0.80000	78566.40
0060 0450 4 4 PRESTRESSED BEAM- FL U-BEAM,72"	14166.000 LF	610.00000	8641260.00	550.00000	7791300.00	562.30000	7965541.80
0065 0455 18 PROTECTION OF EXISTING STRUCTURES 21797635201	LUMP	8200.00000	8200.00	13000.00000	13000.00	28750.00000	28750.00
0070 0455 18 PROTECTION OF EXISTING STRUCTURES 21797635201	LUMP	8200.00000	8200.00	13000.00000	13000.00	28750.00000	28750.00
0075 0455 18 PROTECTION OF EXISTING STRUCTURES 21797635201	LUMP	8200.00000	8200.00	70000.00000	70000.00	28750.00000	28750.00
0080 0455 18 PROTECTION OF EXISTING STRUCTURES 21797635201	LUMP	16400.00000	16400.00	14000.00000	14000.00	28750.00000	28750.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0085 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	60890.000 LF	100.00000	6089000.00	95.00000	5784550.00	84.00000	5114760.00
0090 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	43476.000 SF	0.10000	4347.60	28.00000	1217328.00	30.13000	1309931.88
0095 0455133 3 SHEET PILING STEEL, F&I PERMANENT	19114.000 SF	31.00000	592534.00	45.00000	860130.00	58.30000	1114346.20
0100 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	4765.000 LF	260.00000	1238900.00	185.00000	881525.00	91.45000	435759.25
0105 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	1284.000 LF	27.00000	34668.00	60.00000	77040.00	32.55000	41794.20
0110 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	47.000 LF	390.00000	18330.00	300.00000	14100.00	271.35000	12753.45
0115 0459 71 PILES, POLYETHYLENE SHEETING	734.000 SY	2.80000	2055.20	10.00000	7340.00	6.00000	4404.00
0120 0460 2 2 STRUCT STEEL, LOW ALLOY 21797635201	559714.000 LS	1896800.00000	1896800.00	2800000.00000	2800000.00	2906840.85000	2906840.85
0125 0460 2 2 STRUCT STEEL, LOW ALLOY 21797635201	1386959.000 LS	901200.00000	901200.00	1200000.00000	1200000.00	1288675.60000	1288675.60
0130 0460 2 2 STRUCT STEEL, LOW ALLOY 21797635201	1310400.000 LS	2137600.00000	2137600.00	2900000.00000	2900000.00	3126502.05000	3126502.05
0135 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1442.000 LF	100.00000	144200.00	60.00000	86520.00	193.75000	279387.50
0140 0461113 16 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1251-1500 KIPS	6.000 EA	11400.00000	68400.00	12000.00000	72000.00	11730.00000	70380.00
0145 0506 2 BRIDGE DRAINAGE PIPE	658.000 LF	93.00000	61194.00	120.00000	78960.00	76.00000	50008.00
0150 0506 3 BRIDGE DRAINS	8.000 EA	2500.00000	20000.00	5800.00000	46400.00	3087.00000	24696.00
0155 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	10277.000 LF	77.00000	791329.00	75.00000	770775.00	65.32000	671293.64
0160 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	1442.000 LF	71.00000	102382.00	65.00000	93730.00	51.65000	74479.30

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0165 0521 6 31 CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	1798.000 LF	220.00000	395560.00	180.00000	323640.00	262.61000	472172.78
0170 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	3435.000 LF	250.00000	858750.00	80.00000	274800.00	253.84000	871940.40
0175 0548 12 RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	94542.000 SF	23.00000	2174466.00	30.00000	2836260.00	26.62000	2516708.04
0180 0563 3 ANTI-GRAFFITI COATING, SACRIFICIAL	93978.000 SF	0.55000	51687.90	0.75000	70483.50	0.58000	54507.24
SECTION 0001 TOTALS			$ 36,938,108.34		$ 39,545,067.20		$ 42,227,026.26
SECTION 0002 ROADWAY							
0185 0101 1 MOBILIZATION 21797635201	LUMP	7000000.00000	7000000.00	6800000.00000	6800000.00	5000000.00000	5000000.00
0190 0102 1 MAINTENANCE OF TRAFFIC 21797635201	970.000 LS	1000000.00000	1000000.00	250000.00000	250000.00	1000000.00000	1000000.00
0195 0102 2 1 SPECIAL DETOUR 1 21797635201	LUMP	4000000.00000	4000000.00	4000000.00000	4000000.00	3570000.00000	3570000.00
0200 0102 2 2 SPECIAL DETOUR 2 21797635201	LUMP	300000.00000	300000.00	400000.00000	400000.00	367500.00000	367500.00
0205 0102 2 3 SPECIAL DETOUR 3 21797635201	LUMP	200000.00000	200000.00	200000.00000	200000.00	157500.00000	157500.00
0210 0102 2 4 SPECIAL DETOUR 4 21797635201	LUMP	200000.00000	200000.00	200000.00000	200000.00	183750.00000	183750.00
0215 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	152.000 CY	100.00000	15200.00	70.00000	10640.00	5.25000	798.00
0220 0102 14 TRAFFIC CONTROL OFFICER	18.000 MH	80.00000	1440.00	90.00000	1620.00	42.00000	756.00
0225 0102 60 WORK ZONE SIGN	64341.000 ED	0.25000	16085.25	0.35000	22519.35	0.29000	18658.89
0230 0102 61 BUSINESS SIGN	5.000 EA	56.00000	280.00	70.00000	350.00	57.75000	288.75
0235 0102 62 BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871	9700.000 ED	0.75000	7275.00	1.00000	9700.00	0.80000	7760.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0240 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	632.000 LF	28.00000	17696.00	20.00000	12640.00	36.75000	23226.00
0245 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1958.000 LF	58.00000	113564.00	50.00000	97900.00	47.25000	92515.50
0250 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	300.000 LF	86.00000	25800.00	50.00000	15000.00	36.75000	11025.00
0255 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	501.000 LF	4.10000	2054.10	7.50000	3757.50	10.50000	5260.50
0260 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	4570.000 LF	3.90000	17823.00	7.50000	34275.00	12.60000	57582.00
0265 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	50.000 LF	55.00000	2750.00	12.00000	600.00	10.50000	525.00
0270 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	35580.000 ED	0.15000	5337.00	0.15000	5337.00	0.16000	5692.80
0275 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	16430.000 ED	0.25000	4107.50	0.30000	4929.00	0.29000	4764.70
0280 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	12376.000 LF	23.00000	284648.00	26.00000	321776.00	23.10000	285885.60
0285 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	385.000 ED	5.50000	2117.50	6.00000	2310.00	5.78000	2225.30
0290 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6490.000 ED	0.25000	1622.50	0.30000	1947.00	0.30000	1947.00
0295 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3888.000 EA	4.00000	15552.00	3.57000	13880.16	3.68000	14307.84
0300 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1300.00000	5200.00	4000.00000	16000.00	1386.00000	5544.00
0305 0102 98 2 BARRICADE TYPE III -TO REMAIN, 6'	3.000 EA	220.00000	660.00	220.00000	660.00	231.00000	693.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0310 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	461.000 ED	16.00000	7376.00	18.00000	8298.00	17.85000	8228.85
0315 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3240.000 ED	5.00000	16200.00	23.00000	74520.00	5.25000	17010.00
0320 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1380.000 ED	5.00000	6900.00	110.00000	151800.00	5.78000	7976.40
0325 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2744.000 LF	4.90000	13445.60	2.00000	5488.00	1.90000	5213.60
0330 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	586.000 SF	9.50000	5567.00	8.79000	5150.94	3.26000	1910.36
0335 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2835.000 LF	4.90000	13891.50	2.00000	5670.00	1.90000	5386.50
0340 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	27593.000 SY	2.10000	57945.30	1.00000	27593.00	3.68000	101542.24
0345 0104 10 3 SEDIMENT BARRIER	19017.000 LF	0.55000	10459.35	1.00000	19017.00	2.10000	39935.70
0350 0104 11 FLOATING TURBIDITY BARRIER	633.000 LF	6.50000	4114.50	9.41000	5956.53	12.60000	7975.80
0355 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3300.00000	6600.00	2000.00000	4000.00	2625.00000	5250.00
0360 0104 18 INLET PROTECTION SYSTEM	222.000 EA	41.00000	9102.00	125.00000	27750.00	157.50000	34965.00
0365 0107 1 LITTER REMOVAL	1593.240 AC	10.00000	15932.40	60.00000	95594.40	21.00000	33458.04
0370 0107 2 MOWING	50.820 AC	300.00000	15246.00	130.00000	6606.60	21.00000	1067.22
0375 0110 1 1 CLEARING & GRUBBING 21797635201	46.870 LS	3145832.58000	3145832.58	150000.00000	150000.00	1155000.00000	1155000.00
0380 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	66.000 SY	45.00000	2970.00	13.00000	858.00	15.75000	1039.50
0385 0110 7 1 MAILBOX, F&I SINGLE	9.000 EA	240.00000	2160.00	400.00000	3600.00	131.25000	1181.25

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0390 0120 1 REGULAR EXCAVATION	87197.000 CY	4.00000	348788.00	5.50000	479583.50	6.30000	549341.10
0395 0120 4 SUBSOIL EXCAVATION	4965.000 CY	6.50000	32272.50	16.00000	79440.00	18.90000	93838.50
0400 0120 6 EMBANKMENT	135875.000 CY	10.00000	1358750.00	11.00000	1494625.00	8.40000	1141350.00
0405 0160 4 TYPE B STABILIZATION	89309.000 SY	4.30000	384028.70	7.00000	625163.00	3.70000	330443.30
0410 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	68163.000 SY	0.75000	51122.25	4.00000	272652.00	1.05000	71571.15
0415 0285702 OPTIONAL BASE, BASE GROUP 02	1441.000 SY	35.00000	50435.00	15.00000	21615.00	9.45000	13617.45
0420 0285706 OPTIONAL BASE, BASE GROUP 06	12391.000 SY	18.00000	223038.00	17.00000	210647.00	13.13000	162693.83
0425 0285709 OPTIONAL BASE, BASE GROUP 09	66543.000 SY	17.00000	1131231.00	16.00000	1064688.00	15.75000	1048052.25
0430 0286 1 TURNOUT CONSTRUCTION	1132.000 SY	31.00000	35092.00	19.00000	21508.00	21.00000	23772.00
0435 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	50837.000 SY	2.10000	106757.70	2.00000	101674.00	2.10000	106757.70
0440 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	2290.500 TN	100.00000	229050.00	125.00000	286312.50	101.85000	233287.43
0445 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	17336.900 TN	100.00000	1733690.00	95.00000	1647005.50	101.85000	1765763.27
0450 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	685.800 TN	120.00000	82296.00	122.00000	83667.60	115.50000	79209.90
0455 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA	6624.400 TN	120.00000	794928.00	100.00000	662440.00	115.50000	765118.20
0460 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2100.100 TN	150.00000	315015.00	130.00000	273013.00	183.75000	385893.38
0465 0400 1 2 CONCRETE CLASS I, ENDWALLS	20.000 CY	580.00000	11600.00	700.00000	14000.00	1050.00000	21000.00
0470 0425 1351 INLETS, CURB, TYPE P-5, <10'	24.000 EA	4200.00000	100800.00	3900.00000	93600.00	5985.00000	143640.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0475 0425 1352 INLETS, CURB, TYPE P-5, >10'	3.000 EA	5900.00000	17700.00	6300.00000	18900.00	6825.00000	20475.00
0480 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	3300.00000	3300.00	6300.00000	6300.00	5565.00000	5565.00
0485 0425 1361 INLETS, CURB, TYPE P-6, <10'	8.000 EA	5100.00000	40800.00	5000.00000	40000.00	5880.00000	47040.00
0490 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	3900.00000	3900.00	5000.00000	5000.00	5775.00000	5775.00
0495 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	6500.00000	26000.00	6000.00000	24000.00	6825.00000	27300.00
0500 0425 1452 INLETS, CURB, TYPE J-5, >10'	9.000 EA	8700.00000	78300.00	8000.00000	72000.00	7875.00000	70875.00
0505 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	7500.00000	15000.00	6000.00000	12000.00	6300.00000	12600.00
0510 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	11400.00000	11400.00	10000.00000	10000.00	9450.00000	9450.00
0515 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	3.000 EA	3500.00000	10500.00	8000.00000	24000.00	3675.00000	11025.00
0520 0425 1532 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, >10'	1.000 EA	4300.00000	4300.00	8000.00000	8000.00	3885.00000	3885.00
0525 0425 1535 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL	1.000 EA	2000.00000	2000.00	8000.00000	8000.00	3675.00000	3675.00
0530 0425 1551 INLETS, DT BOT, TYPE E, <10'	20.000 EA	3800.00000	76000.00	6000.00000	120000.00	8925.00000	178500.00
0535 0425 1552 INLETS, DT BOT, TYPE E, >10'	3.000 EA	5500.00000	16500.00	7000.00000	21000.00	5250.00000	15750.00
0540 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	6.000 EA	7000.00000	42000.00	6500.00000	39000.00	6405.00000	38430.00
0545 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	5.000 EA	7700.00000	38500.00	7000.00000	35000.00	6825.00000	34125.00
0550 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	2.000 EA	3900.00000	7800.00	6000.00000	12000.00	4305.00000	8610.00
0555 0425 1804 INLETS, MEDIAN BARRIER, TYPE 1, J BOT, >10'	1.000 EA	7100.00000	7100.00	8000.00000	8000.00	6615.00000	6615.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0560 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	6.000 EA	4500.00000	27000.00	4000.00000	24000.00	6300.00000	37800.00
0565 0425 1884 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT>10'	1.000 EA	9100.00000	9100.00	11000.00000	11000.00	6615.00000	6615.00
0570 0425 1891 INLETS, BARRIER WALL, <10'	16.000 EA	6100.00000	97600.00	6000.00000	96000.00	6825.00000	109200.00
0575 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	1.000 EA	5700.00000	5700.00	7000.00000	7000.00	7035.00000	7035.00
0580 0425 1894 INLETS, BARRIER WALL, J BOT, >10'	1.000 EA	11800.00000	11800.00	11000.00000	11000.00	12470.00000	12470.00
0585 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	3300.00000	3300.00	3300.00000	3300.00	4725.00000	4725.00
0590 0425 2 61 MANHOLES, P-8, <10'	20.000 EA	3900.00000	78000.00	5500.00000	110000.00	5040.00000	100800.00
0595 0425 2 62 MANHOLES, P-8, >10'	3.000 EA	4600.00000	13800.00	7000.00000	21000.00	4725.00000	14175.00
0600 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	2200.00000	4400.00	2000.00000	4000.00	3412.50000	6825.00
0605 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	8600.00000	17200.00	10000.00000	20000.00	8715.00000	17430.00
0610 0425 2 72 MANHOLES, J-7, >10'	6.000 EA	8400.00000	50400.00	10000.00000	60000.00	8715.00000	52290.00
0615 0425 2 73 MANHOLES, J-7, PARTIAL	2.000 EA	3300.00000	6600.00	3000.00000	6000.00	3675.00000	7350.00
0620 0425 2 91 MANHOLES, J-8, <10'	10.000 EA	6100.00000	61000.00	8000.00000	80000.00	6825.00000	68250.00
0625 0425 2 92 MANHOLES, J-8, >10'	22.000 EA	8200.00000	180400.00	9000.00000	198000.00	8925.00000	196350.00
0630 0425 2 93 MANHOLES, J-8, PARTIAL	2.000 EA	2200.00000	4400.00	6000.00000	12000.00	3255.00000	6510.00
0635 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'	4.000 EA	5500.00000	22000.00	5000.00000	20000.00	4305.00000	17220.00
0640 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	5.000 LF	79.00000	395.00	65.00000	325.00	74.63000	373.15
0645 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	10.000 LF	74.00000	740.00	65.00000	650.00	74.63000	746.30

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0650 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4075.000 LF	47.00000	191525.00	55.00000	224125.00	32.63000	132967.25
0655 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3212.000 LF	65.00000	208780.00	70.00000	224840.00	37.88000	121670.56
0660 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2115.000 LF	81.00000	171315.00	80.00000	169200.00	66.23000	140076.45
0665 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2082.000 LF	110.00000	229020.00	100.00000	208200.00	85.13000	177240.66
0670 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1564.000 LF	150.00000	234600.00	140.00000	218960.00	121.88000	190620.32
0675 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1798.000 LF	200.00000	359600.00	160.00000	287680.00	158.63000	285216.74
0680 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	1125.000 LF	190.00000	213750.00	200.00000	225000.00	179.63000	202083.75
0685 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	479.000 LF	350.00000	167650.00	200.00000	95800.00	190.13000	91072.27
0690 0430185130 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	136.000 LF	650.00000	88400.00	800.00000	108800.00	652.13000	88689.68
0695 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	280.000 LF	780.00000	218400.00	1000.00000	280000.00	862.13000	241396.40
0700 0430185148 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	310.000 LF	1200.00000	372000.00	1600.00000	496000.00	182.13000	56460.30
0705 0430185160 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" , STORM AND CROSS DRAIN	100.000 LF	1800.00000	180000.00	3000.00000	300000.00	2490.00000	249000.00
0710 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	920.00000	920.00	1000.00000	1000.00	1260.00000	1260.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0715 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2700.00000	2700.00	2700.00000	2700.00	5019.00000	5019.00
0720 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	2.000 EA	4300.00000	8600.00	4500.00000	9000.00	7350.00000	14700.00
0725 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	5300.00000	5300.00	5200.00000	5200.00	9975.00000	9975.00
0730 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	45.000 LF	35.00000	1575.00	85.00000	3825.00	52.50000	2362.50
0735 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	5167.000 LF	23.00000	118841.00	20.00000	103340.00	19.69000	101738.23
0740 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	14091.000 LF	23.00000	324093.00	20.00000	281820.00	17.85000	251524.35
0745 0520 1 12 CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE	180.000 LF	35.00000	6300.00	20.00000	3600.00	26.25000	4725.00
0750 0520 3 VALLEY GUTTER- CONCRETE	211.000 LF	24.00000	5064.00	20.00000	4220.00	21.00000	4431.00
0755 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	494.000 SY	59.00000	29146.00	60.00000	29640.00	61.95000	30603.30
0760 0521 1 MEDIAN CONCRETE BARRIER WALL	3923.000 LF	38.00000	149074.00	90.00000	353070.00	86.63000	339849.49
0765 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	3348.000 LF	170.00000	569160.00	180.00000	602640.00	173.25000	580041.00
0770 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	2236.000 LF	150.00000	335400.00	160.00000	357760.00	150.15000	335735.40
0775 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	11259.000 SY	39.00000	439101.00	60.00000	675540.00	36.75000	413768.25
0780 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	319.000 SY	51.00000	16269.00	75.00000	23925.00	47.25000	15072.75
0785 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1363.000 SY	52.00000	70876.00	60.00000	81780.00	52.50000	71557.50

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0790 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	11376.000 SY	63.00000	716688.00	60.00000	682560.00	53.55000	609184.80
0795 0527 2 DETECTABLE WARNINGS	473.000 SF	24.00000	11352.00	4.50000	2128.50	26.25000	12416.25
0800 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	248.600 TN	110.00000	27346.00	75.00000	18645.00	84.00000	20882.40
0805 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	350.000 LF	37.00000	12950.00	24.00000	8400.00	26.25000	9187.50
0810 0536 73 GUARDRAIL REMOVAL	113.000 LF	8.00000	904.00	3.50000	395.50	5.25000	593.25
0815 0544 75 1 CRASH CUSHION	6.000 EA	11100.00000	66600.00	15000.00000	90000.00	13282.50000	79695.00
0820 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	3439.000 LF	16.00000	55024.00	17.00000	58463.00	19.43000	66819.77
0825 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	4.000 EA	2500.00000	10000.00	2800.00000	11200.00	3150.00000	12600.00
0830 0570 1 1 PERFORMANCE TURF	42643.000 SY	0.70000	29850.10	0.55000	23453.65	0.53000	22600.79
0835 0570 1 2 PERFORMANCE TURF, SOD	25520.000 SY	4.90000	125048.00	1.80000	45936.00	2.10000	53592.00
0840 0705 10 1 OBJECT MARKER, TYPE 1	1.000 EA	120.00000	120.00	140.00000	140.00	183.75000	183.75
0845 0705 10 4 OBJECT MARKER, TYPE 4	23.000 EA	100.00000	2300.00	110.00000	2530.00	183.75000	4226.25
0850 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.734 NM	970.00000	14291.98	900.00000	13260.60	950.25000	14000.98
0855 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4481.000 LF	0.80000	3584.80	0.65000	2912.65	0.42000	1882.02
0860 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	10583.000 LF	0.90000	9524.70	1.00000	10583.00	0.63000	6667.29
0865 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1483.000 LF	1.20000	1779.60	1.50000	2224.50	1.05000	1557.15

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0870 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1357.000 LF	1.60000	2171.20	2.00000	2714.00	1.26000	1709.82
0875 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	13.311 GM	490.00000	6522.39	750.00000	9983.25	635.25000	8455.81
0880 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	864.000 LF	0.45000	388.80	0.65000	561.60	0.32000	276.48
0885 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	71.000 EA	55.00000	3905.00	52.00000	3692.00	21.00000	1491.00
0890 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	182.000 EA	37.00000	6734.00	40.00000	7280.00	36.75000	6688.50
0895 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	32.000 LF	7.50000	240.00	26.00000	832.00	15.75000	504.00
0900 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.402 NM	970.00000	16879.94	1000.00000	17402.00	950.25000	16536.25
0905 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	2707.000 LF	1.20000	3248.40	1.50000	4060.50	0.95000	2571.65
0910 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.946 GM	487.16000	460.85	600.00000	567.60	635.25000	600.95
0915 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	34.000 LF	51.00000	1734.00	0.70000	23.80	0.32000	10.88
0920 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1959.000 LF	1.20000	2350.80	2.00000	3918.00	1.58000	3095.22
0925 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	550.000 LF	2.10000	1155.00	2.20000	1210.00	3.15000	1732.50

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0930 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	706.000 LF	2.70000	1906.20	4.00000	2824.00	4.73000	3339.38
0935 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	233.000 LF	3.70000	862.10	4.50000	1048.50	6.30000	1467.90
0940 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	198.000 LF	0.80000	158.40	1.00000	198.00	1.05000	207.90
0945 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	1608.000 LF	3.40000	5467.20	3.80000	6110.40	4.73000	7605.84
0950 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	2.939 NM	4600.00000	13519.40	4000.00000	11756.00	3885.00000	11418.02
0955 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2.811 GM	1800.00000	5059.80	2000.00000	5622.00	2310.00000	6493.41
0960 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.737 NM	4600.00000	12590.20	4000.00000	10948.00	3885.00000	10633.25
0965 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.690 GM	1826.84000	1260.52	1600.00000	1104.00	2310.00000	1593.90
0970 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	12.000 DA	3300.00000	39600.00	3300.00000	39600.00	3300.00000	39600.00
0975 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0980 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21797635201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 30,645,819.61		$ 28,236,805.63		$ 25,705,534.26
SECTION 0003 SIGNING							

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0985 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	88.000 AS	340.00000	29920.00	300.00000	26400.00	304.50000	26796.00
0990 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	16.000 AS	820.00000	13120.00	900.00000	14400.00	900.90000	14414.40
0995 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	4.000 AS	2000.00000	8000.00	1000.00000	4000.00	987.53000	3950.12
1000 0700 1 22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 12-20 SF	1.000 AS	2000.00000	2000.00	1550.00000	1550.00	1617.00000	1617.00
1005 0700 1 31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF	2.000 AS	2000.00000	4000.00	2000.00000	4000.00	1848.00000	3696.00
1010 0700 1 50 SINGLE POST SIGN, RELOCATE	2.000 AS	190.00000	380.00	110.00000	220.00	57.75000	115.50
1015 0700 1 60 SINGLE POST SIGN, REMOVE	84.000 AS	10.00000	840.00	26.00000	2184.00	11.55000	970.20
1020 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	850.00000	850.00	3400.00000	3400.00	3291.75000	3291.75
1025 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	4100.00000	8200.00	3500.00000	7000.00	3696.00000	7392.00
1030 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	2.000 AS	5700.00000	11400.00	4200.00000	8400.00	4446.75000	8893.50
1035 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	1.000 AS	6200.00000	6200.00	5500.00000	5500.00	5775.00000	5775.00
1040 0700 2 60 MULTI- POST SIGN, REMOVE	4.000 AS	470.00000	1880.00	420.00000	1680.00	387.00000	1548.00
1045 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	2.000 EA	130.00000	260.00	110.00000	220.00	63.53000	127.06
1050 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3.000 EA	460.00000	1380.00	550.00000	1650.00	525.00000	1575.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1055 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	10.000 EA	6500.00000	65000.00	4500.00000	45000.00	7218.75000	72187.50
1060 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	2.000 EA	10200.00000	20400.00	6500.00000	13000.00	11392.50000	22785.00
1065 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	9.000 EA	130.00000	1170.00	100.00000	900.00	1050.00000	9450.00
1070 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	3.000 EA	15.00000	45.00	17.00000	51.00	1050.00000	3150.00
1075 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	3.000 EA	78700.00000	236100.00	60000.00000	180000.00	8778.00000	26334.00
1080 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	3.000 EA	137700.00000	413100.00	120000.00000	360000.00	153825.00000	461475.00
1085 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	2.000 EA	3500.00000	7000.00	3000.00000	6000.00	3911.25000	7822.50
1090 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21797635201	LUMP	54400.00000	54400.00	50000.00000	50000.00	94500.00000	94500.00
1095 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	12193.000 SF	2.30000	28043.90	2.00000	24386.00	2.15000	26214.95
SECTION 0003 TOTALS		$	913,688.90	$	759,941.00	$	804,080.48
SECTION 0004 LIGHTING							
1100 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9549.000 LF	5.00000	47745.00	5.50000	52519.50	5.78000	55193.22
1105 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2006.000 LF	16.00000	32096.00	16.00000	32096.00	17.33000	34763.98
1110 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUN	200.000 LF	21.00000	4200.00	22.00000	4400.00	23.10000	4620.00
1115 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	29.000 EA	470.00000	13630.00	500.00000	14500.00	519.75000	15072.75

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1120 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	4.000 EA	1200.00000	4800.00	1400.00000	5600.00	1369.00000	5476.00
1125 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	1.000 EA	3000.00000	3000.00	3400.00000	3400.00	3343.73000	3343.73
1130 0635 2 40 PULL & SPLICE BOX, RELOCATE	1.000 EA	520.00000	520.00	550.00000	550.00	577.50000	577.50
1135 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTE	5.000 EA	330.00000	1650.00	325.00000	1625.00	364.00000	1820.00
1140 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	3423.000 LF	0.75000	2567.25	0.80000	2738.40	0.84000	2875.32
1145 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	77130.000 LF	0.15000	11569.50	1.30000	100269.00	1.45000	111838.50
1150 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1710.000 LF	2.40000	4104.00	2.50000	4275.00	2.72000	4651.20
1155 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	8.000 EA	4200.00000	33600.00	4500.00000	36000.00	4735.50000	37884.00
1160 0715 4123 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	36.000 EA	4700.00000	169200.00	4700.00000	169200.00	5197.50000	187110.00
1165 0715 4600 LIGHT POLE COMPLETE, REMOVE	1.000 EA	1000.00000	1000.00	1100.00000	1100.00	1155.00000	1155.00
1170 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	14100.00000	28200.00	14000.00000	28000.00	15708.00000	31416.00
1175 0715 11116 LUMINAIRE, F&I, ROADWAY, PENDANT HUNG	20.000 EA	930.00000	18600.00	1000.00000	20000.00	1039.50000	20790.00
1180 0715 50 LIGHTING, INSIDE BOX GIRDER 21797635201	LUMP	160500.00000	160500.00	160000.00000	160000.00	179025.00000	179025.00
1185 0715513150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 50'	11.000 EA	4100.00000	45100.00	4500.00000	49500.00	4620.00000	50820.00
1190 0715514150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM WALL MOUNT, ALUMINUM, 50'	8.000 EA	5700.00000	45600.00	6000.00000	48000.00	6352.50000	50820.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1195 0715515150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 50'	20.000 EA	4100.00000	82000.00	4500.00000	90000.00	4620.00000	92400.00
SECTION 0004 TOTALS			$ 709,681.75		$ 823,772.90		$ 891,652.20
SECTION 0005 SIGNALIZATION							
1200 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1388.000 LF	5.00000	6940.00	5.50000	7634.00	5.78000	8022.64
1205 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	10400.000 LF	67.00000	696800.00	70.00000	728000.00	75.08000	780832.00
1210 0630 2 13 CONDUIT, FURNISH & INSTALL, JACK & BORE UNDER RAILROAD	366.000 LF	21.00000	7686.00	22.00000	8052.00	23.10000	8454.60
1215 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5.000 PI	3300.00000	16500.00	3300.00000	16500.00	3696.00000	18480.00
1220 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	5.000 PI	210.00000	1050.00	210.00000	1050.00	231.00000	1155.00
1225 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	1897.000 LF	2.20000	4173.40	2.20000	4173.40	2.40000	4552.80
1230 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	18160.000 LF	3.10000	56296.00	3.10000	56296.00	3.47000	63015.20
1235 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	7425.000 LF	4.10000	30442.50	4.20000	31185.00	4.62000	34303.50
1240 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND	21106.000 LF	0.55000	11608.30	0.60000	12663.60	0.64000	13507.84
1245 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	960.000 EA	52.00000	49920.00	53.00000	50880.00	57.75000	55440.00
1250 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY, SPLICE ENCLOSURE	11.000 EA	580.00000	6380.00	600.00000	6600.00	646.80000	7114.80
1255 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	46.000 EA	100.00000	4600.00	105.00000	4830.00	115.50000	5313.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1260 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	10.000 EA	230.00000	2300.00	230.00000	2300.00	254.10000	2541.00
1265 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	29.000 EA	310.00000	8990.00	310.00000	8990.00	346.50000	10048.50
1270 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	1121.000 LF	3.60000	4035.60	4.00000	4484.00	4.05000	4540.05
1275 0633 8 6 MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE	240.000 LF	1.00000	240.00	1.10000	264.00	1.16000	278.40
1280 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	2400.00000	2400.00	2400.00000	2400.00	2656.50000	2656.50
1285 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	1.000 PI	1200.00000	1200.00	1300.00000	1300.00	1386.00000	1386.00
1290 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	51.000 EA	470.00000	23970.00	500.00000	25500.00	519.75000	26507.25
1295 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	16.000 EA	1200.00000	19200.00	1300.00000	20800.00	1369.00000	21904.00
1300 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	9.000 EA	3000.00000	27000.00	3000.00000	27000.00	3343.73000	30093.57
1305 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	2.000 AS	1400.00000	2800.00	1500.00000	3000.00	1617.00000	3234.00
1310 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6.000 AS	1400.00000	8400.00	1400.00000	8400.00	1531.00000	9186.00
1315 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	5.000 AS	210.00000	1050.00	220.00000	1100.00	231.00000	1155.00
1320 0639 2 1 ELECTRICAL SERVICE WIRE	594.000 LF	1.40000	831.60	1.50000	891.00	1.56000	926.64

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1325 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	3.000 EA	620.00000	1860.00	620.00000	1860.00	693.00000	2079.00
1330 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-	1.000 EA	5400.00000	5400.00	5400.00000	5400.00	6000.00000	6000.00
1335 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	6.000 EA	6200.00000	37200.00	6200.00000	37200.00	6930.00000	41580.00
1340 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	7.000 EA	2100.00000	14700.00	2300.00000	16100.00	2310.00000	16170.00
1345 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'	4.000 EA	17600.00000	70400.00	18000.00000	72000.00	19635.00000	78540.00
1350 0641 3700 CONCRETE CCTV POLE, SHALLOW POLE REMOVA	3.000 EA	1100.00000	3300.00	1200.00000	3600.00	1270.50000	3811.50
1355 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	25.000 EA	770.00000	19250.00	800.00000	20000.00	860.50000	21512.50
1360 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	20.000 EA	310.00000	6200.00	350.00000	7000.00	346.50000	6930.00
1365 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	21800.00000	21800.00	22000.00000	22000.00	24322.00000	24322.00
1370 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	29300.00000	87900.00	30000.00000	90000.00	32665.00000	97995.00
1375 0649 31207 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 46	1.000 EA	28300.00000	28300.00	26000.00000	26000.00	31510.00000	31510.00
1380 0649 31208 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 60	1.000 EA	28200.00000	28200.00	28000.00000	28000.00	31416.00000	31416.00
1385 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	33600.00000	33600.00	34000.00000	34000.00	37422.00000	37422.00
1390 0649 31215 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	40400.00000	40400.00	41000.00000	41000.00	45045.00000	45045.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1395 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	11.000 EA	2300.00000	25300.00	2300.00000	25300.00	2541.00000	27951.00
1400 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	40.000 AS	910.00000	36400.00	950.00000	38000.00	1016.40000	40656.00
1405 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1.000 AS	1100.00000	1100.00	1200.00000	1200.00	1253.18000	1253.18
1410 0650 1 18 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	5.000 AS	1300.00000	6500.00	1300.00000	6500.00	1443.75000	7218.75
1415 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	52.000 AS	57.00000	2964.00	57.00000	2964.00	63.53000	3303.56
1420 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	28.000 AS	690.00000	19320.00	700.00000	19600.00	773.85000	21667.80
1425 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1.000 AS	1100.00000	1100.00	1200.00000	1200.00	1270.50000	1270.50
1430 0653 1 40 PEDESTRIAN SIGNAL, RELOCATE	1.000 AS	440.00000	440.00	450.00000	450.00	490.88000	490.88
1435 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	27.000 AS	52.00000	1404.00	52.00000	1404.00	57.75000	1559.25
1440 0660 4 10 VEHICLE DETECTION SYSTEM- VIDEO, F&I, COMPLETE SYSTEM	3.000 EA	25900.00000	77700.00	26000.00000	78000.00	28875.00000	86625.00
1445 0660 6421 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT	1.000 EA	4100.00000	4100.00	4200.00000	4200.00	4320.00000	4320.00
1450 0660 6422 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT	1.000 EA	600.00000	600.00	600.00000	600.00	664.13000	664.13
1455 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	1.000 EA	9800.00000	9800.00	9800.00000	9800.00	10972.50000	10972.50

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1460 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	30.000 EA	260.00000	7800.00	260.00000	7800.00	288.75000	8662.50
1465 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	20.000 EA	43.00000	860.00	44.00000	880.00	48.51000	970.20
1470 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	4.000 AS	22900.00000	91600.00	23000.00000	92000.00	25555.00000	102220.00
1475 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	5.000 AS	160.00000	800.00	160.00000	800.00	179.00000	895.00
1480 0676 1111 TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE 1, 16" W X 24" H X 12" D	3.000 EA	13700.00000	41100.00	14000.00000	42000.00	15328.00000	45984.00
1485 0676 2141 ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336, 24" W X 36" H X 20" D	3.000 EA	6600.00000	19800.00	6700.00000	20100.00	7392.00000	22176.00
1490 0676 2500 ITS CABINET- ADJUST/MODIFY	1.000 EA	210.00000	210.00	210.00000	210.00	231.00000	231.00
1495 0676 2600 ITS CABINET- REMOVE	5.000 EA	100.00000	500.00	105.00000	525.00	115.50000	577.50
1500 0680 1112 SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT	2.000 EA	6800.00000	13600.00	6800.00000	13600.00	7565.25000	15130.50
1505 0680 1113 SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT	7.000 EA	2800.00000	19600.00	2800.00000	19600.00	3072.30000	21506.10
1510 0680 1600 SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM	2.000 EA	180.00000	360.00	180.00000	360.00	202.13000	404.26
1515 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	5.000 EA	5200.00000	26000.00	5200.00000	26000.00	5775.00000	28875.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1520 0682 1 60 ITS CCTV CAMERA,, REMOVE & DISPOSAL	3.000 EA	100.00000	300.00	105.00000	315.00	115.50000	346.50
1525 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	7.000 EA	1600.00000	11200.00	1600.00000	11200.00	1732.50000	12127.50
1530 0684 2 1 DEVICE SERVER, FURNISH & INSTALL	3.000 EA	1200.00000	3600.00	1300.00000	3900.00	1386.00000	4158.00
1535 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	1.000 EA	3000.00000	3000.00	3100.00000	3100.00	3390.00000	3390.00
1540 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL	6.000 EA	880.00000	5280.00	1000.00000	6000.00	981.75000	5890.50
1545 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	4.000 EA	490.00000	1960.00	500.00000	2000.00	548.63000	2194.52
1550 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	15.000 EA	650.00000	9750.00	700.00000	10500.00	727.65000	10914.75
1555 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF	3.000 EA	210.00000	630.00	210.00000	630.00	231.00000	693.00
1560 0700 3602 SIGN PANEL, REMOVE, 12-20 SF	16.000 EA	100.00000	1600.00	110.00000	1760.00	115.50000	1848.00
1565 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF	3.000 EA	113900.00000	341700.00	120000.00000	360000.00	127050.00000	381150.00
1570 0700 9600 WALK-IN DYNAMIC MESSAGE SIGN, REMOVE	1.000 EA	6200.00000	6200.00	6200.00000	6200.00	6930.00000	6930.00
1575 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT	3.000 EA	98400.00000	295200.00	98000.00000	294000.00	109725.00000	329175.00
SECTION 0005 TOTALS			$ 2,482,701.40		$ 2,551,151.00		$ 2,773,383.67
SECTION 0006 LANDSCAPE / PERIPHERAL							
1580 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 21797635201	LUMP	5000.00000	5000.00	20000.00000	20000.00	26250.00000	26250.00

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1585 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 21797635201	LUMP	5000.00000	5000.00	48000.00000	48000.00	26250.00000	26250.00
SECTION 0006 TOTALS			$ 10,000.00		$ 68,000.00		$ 52,500.00
CONTRACT TOTALS			$ 71,700,000.00		$ 71,984,737.73		$ 72,454,176.87

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	516.900 CY	445.00000	230020.50	386.71000	199890.40		
0010 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	8569.700 CY	500.00000	4284850.00	641.80000	5500033.46		
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	417.600 CY	1200.00000	501120.00	930.85000	388722.96		
0020 0400 4 8 CONC CLASS IV, BULKHEAD	75.300 CY	785.00000	59110.50	954.53000	71876.11		
0025 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	6524.600 CY	925.00000	6035255.00	403.15000	2630392.49		
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	25687.000 SY	8.30000	213202.10	13.33000	342407.71		
0035 0400147 COMPOSITE NEOPRENE PADS	218.000 CF	655.00000	142790.00	722.81000	157572.58		
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1889549.000 LB	0.85000	1606116.65	1.05000	1984026.45		
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	1766439.000 LB	0.85000	1501473.15	0.98000	1731110.22		
0050 0415 1 8 REINFORCING STEEL- BULKHEAD	6469.000 LB	0.85000	5498.65	0.95000	6145.55		
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	98208.000 LB	0.85000	83476.80	1.05000	103118.40		
0060 0450 4 4 PRESTRESSED BEAM- FL U-BEAM,72"	14166.000 LF	668.00000	9462888.00	636.10000	9010992.60		
0065 0455 18 PROTECTION OF EXISTING STRUCTURES 21797635201	LUMP	15000.00000	15000.00	5697.13000	5697.13		
0070 0455 18 PROTECTION OF EXISTING STRUCTURES 21797635201	LUMP	15000.00000	15000.00	5697.13000	5697.13		
0075 0455 18 PROTECTION OF EXISTING STRUCTURES 21797635201	LUMP	15000.00000	15000.00	5697.13000	5697.13		
0080 0455 18 PROTECTION OF EXISTING STRUCTURES 21797635201	LUMP	15000.00000	15000.00	5697.13000	5697.13		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	60890.000 LF	78.00000	4749420.00	99.06000	6031763.40		
0090 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	43476.000 SF	1.00000	43476.00	11.44000	497365.44		
0095 0455133 3 SHEET PILING STEEL, F&I PERMANENT	19114.000 SF	66.00000	1261524.00	74.38000	1421699.32		
0100 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	4765.000 LF	230.00000	1095950.00	131.14000	624882.10		
0105 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	1284.000 LF	25.00000	32100.00	24.85000	31907.40		
0110 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	47.000 LF	280.00000	13160.00	393.01000	18471.47		
0115 0459 71 PILES, POLYETHYLENE SHEETING	734.000 SY	4.20000	3082.80	8.38000	6150.92		
0120 0460 2 2 STRUCT STEEL, LOW ALLOY 21797635201	559714.000 LS	2250000.00000	2250000.00	2536000.00000	2536000.00		
0125 0460 2 2 STRUCT STEEL, LOW ALLOY 21797635201	1386959.000 LS	1250000.00000	1250000.00	1144000.00000	1144000.00		
0130 0460 2 2 STRUCT STEEL, LOW ALLOY 21797635201	1310400.000 LS	2500000.00000	2500000.00	2741000.00000	2741000.00		
0135 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1442.000 LF	37.50000	54075.00	50.00000	72100.00		
0140 0461113 16 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1251-1500 KIPS	6.000 EA	13962.73000	83776.38	15741.49000	94448.94		
0145 0506 2 BRIDGE DRAINAGE PIPE	658.000 LF	93.78000	61707.24	78.85000	51883.30		
0150 0506 3 BRIDGE DRAINS	8.000 EA	4751.49000	38011.92	6100.91000	48807.28		
0155 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	10277.000 LF	83.35000	856587.95	81.35000	836033.95		
0160 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	1442.000 LF	102.90000	148381.80	68.30000	98488.60		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0521 6 31 CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	1798.000 LF	266.97000	480012.06	271.29000	487779.42		
0170 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	3435.000 LF	244.11000	838517.85	198.00000	680130.00		
0175 0548 12 RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	94542.000 SF	28.74000	2717137.08	43.46000	4108795.32		
0180 0563 3 ANTI-GRAFFITI COATING, SACRIFICIAL	93978.000 SF	1.00000	93978.00	0.55000	51687.90		
SECTION 0001 TOTALS			$ 42,756,699.43		$ 43,732,472.21		$
SECTION 0002 ROADWAY							
0185 0101 1 MOBILIZATION 21797635201	LUMP	6400000.00000	6400000.00	4903754.00000	4903754.00		
0190 0102 1 MAINTENANCE OF TRAFFIC 21797635201	970.000 LS	659634.35000	659634.35	2000007.37000	2000007.37		
0195 0102 2 1 SPECIAL DETOUR 1 21797635201	LUMP	3036599.13000	3036599.13	4364362.22000	4364362.22		
0200 0102 2 2 SPECIAL DETOUR 2 21797635201	LUMP	193965.37000	193965.37	535891.78000	535891.78		
0205 0102 2 3 SPECIAL DETOUR 3 21797635201	LUMP	67032.16000	67032.16	201977.56000	201977.56		
0210 0102 2 4 SPECIAL DETOUR 4 21797635201	LUMP	106733.07000	106733.07	155563.17000	155563.17		
0215 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	152.000 CY	29.17000	4433.84	14.74000	2240.48		
0220 0102 14 TRAFFIC CONTROL OFFICER	18.000 MH	50.00000	900.00	60.00000	1080.00		
0225 0102 60 WORK ZONE SIGN	64341.000 ED	0.25000	16085.25	0.25000	16085.25		
0230 0102 61 BUSINESS SIGN	5.000 EA	50.00000	250.00	50.00000	250.00		
0235 0102 62 BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871	9700.000 ED	0.70000	6790.00	0.70000	6790.00		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	632.000 LF	24.60000	15547.20	24.60000	15547.20		
0245 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1958.000 LF	40.60000	79494.80	40.60000	79494.80		
0250 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	300.000 LF	31.20000	9360.00	31.20000	9360.00		
0255 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	501.000 LF	5.39000	2700.39	5.50000	2755.50		
0260 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	4570.000 LF	11.80000	53926.00	11.80000	53926.00		
0265 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	50.000 LF	8.40000	420.00	8.40000	420.00		
0270 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	35580.000 ED	0.12000	4269.60	0.12000	4269.60		
0275 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	16430.000 ED	0.25000	4107.50	0.25000	4107.50		
0280 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	12376.000 LF	20.00000	247520.00	20.00000	247520.00		
0285 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	385.000 ED	5.00000	1925.00	5.00000	1925.00		
0290 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6490.000 ED	0.25000	1622.50	0.25000	1622.50		
0295 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3888.000 EA	3.22000	12519.36	3.25000	12636.00		
0300 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1200.00000	4800.00	1200.00000	4800.00		
0305 0102 98 2 BARRICADE TYPE III -TO REMAIN, 6'	3.000 EA	200.00000	600.00	200.00000	600.00		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	461.000 ED	15.00000	6915.00	15.00000	6915.00		
0315 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3240.000 ED	5.00000	16200.00	5.00000	16200.00		
0320 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1380.000 ED	5.00000	6900.00	17.50000	24150.00		
0325 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2744.000 LF	2.24000	6146.56	4.00000	10976.00		
0330 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	586.000 SF	4.10000	2402.60	8.00000	4688.00		
0335 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2835.000 LF	2.06000	5840.10	4.00000	11340.00		
0340 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	27593.000 SY	2.13000	58773.09	0.85000	23454.05		
0345 0104 10 3 SEDIMENT BARRIER	19017.000 LF	2.60000	49444.20	0.95000	18066.15		
0350 0104 11 FLOATING TURBIDITY BARRIER	633.000 LF	15.37000	9729.21	7.95000	5032.35		
0355 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2272.60000	4545.20	1750.00000	3500.00		
0360 0104 18 INLET PROTECTION SYSTEM	222.000 EA	117.64000	26116.08	105.00000	23310.00		
0365 0107 1 LITTER REMOVAL	1593.240 AC	1.17000	1864.09	33.86000	53947.11		
0370 0107 2 MOWING	50.820 AC	172.94000	8788.81	282.15000	14338.86		
0375 0110 1 1 CLEARING & GRUBBING 21797635201	46.870 LS	649378.53000	649378.53	1312335.33000	1312335.33		
0380 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	66.000 SY	27.30000	1801.80	56.43000	3724.38		
0385 0110 7 1 MAILBOX, F&I SINGLE	9.000 EA	320.82000	2887.38	169.29000	1523.61		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0390 0120 1 REGULAR EXCAVATION	87197.000 CY	7.68000	669672.96	4.51000	393258.47		
0395 0120 4 SUBSOIL EXCAVATION	4965.000 CY	12.22000	60672.30	6.04000	29988.60		
0400 0120 6 EMBANKMENT	135875.000 CY	11.60000	1576150.00	8.87000	1205211.25		
0405 0160 4 TYPE B STABILIZATION	89309.000 SY	3.94000	351877.46	3.52000	314367.68		
0410 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	68163.000 SY	1.57000	107015.91	2.07000	141097.41		
0415 0285702 OPTIONAL BASE, BASE GROUP 02	1441.000 SY	30.44000	43864.04	9.60000	13833.60		
0420 0285706 OPTIONAL BASE, BASE GROUP 06	12391.000 SY	22.78000	282266.98	14.23000	176323.93		
0425 0285709 OPTIONAL BASE, BASE GROUP 09	66543.000 SY	23.62000	1571745.66	16.75000	1114595.25		
0430 0286 1 TURNOUT CONSTRUCTION	1132.000 SY	38.93000	44068.76	16.93000	19164.76		
0435 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	50837.000 SY	2.30000	116925.10	1.98000	100657.26		
0440 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	2290.500 TN	114.00000	261117.00	96.48000	220987.44		
0445 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	17336.900 TN	92.00000	1594994.80	96.48000	1672664.11		
0450 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	685.800 TN	103.00000	70637.40	106.69000	73168.00		
0455 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA	6624.400 TN	97.00000	642566.80	106.69000	706757.24		
0460 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2100.100 TN	108.00000	226810.80	128.67000	270219.87		
0465 0400 1 2 CONCRETE CLASS I, ENDWALLS	20.000 CY	617.24000	12344.80	536.09000	10721.80		
0470 0425 1351 INLETS, CURB, TYPE P-5, <10'	24.000 EA	4283.33000	102799.92	3859.81000	92635.44		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0475 0425 1352 INLETS, CURB, TYPE P-5, >10'	3.000 EA	5235.31000	15705.93	5465.81000	16397.43		
0480 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	3157.53000	3157.53	3039.60000	3039.60		
0485 0425 1361 INLETS, CURB, TYPE P-6, <10'	8.000 EA	4685.78000	37486.24	4767.57000	38140.56		
0490 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	3740.48000	3740.48	3568.58000	3568.58		
0495 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	6078.98000	24315.92	5999.93000	23999.72		
0500 0425 1452 INLETS, CURB, TYPE J-5, >10'	9.000 EA	7712.85000	69415.65	8019.53000	72175.77		
0505 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	6044.24000	12088.48	6955.51000	13911.02		
0510 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	9628.82000	9628.82	10604.32000	10604.32		
0515 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	3.000 EA	3224.40000	9673.20	3212.85000	9638.55		
0520 0425 1532 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, >10'	1.000 EA	3618.81000	3618.81	4021.32000	4021.32		
0525 0425 1535 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL	1.000 EA	2341.92000	2341.92	1819.25000	1819.25		
0530 0425 1551 INLETS, DT BOT, TYPE E, <10'	20.000 EA	6504.82000	130096.40	3560.60000	71212.00		
0535 0425 1552 INLETS, DT BOT, TYPE E, >10'	3.000 EA	4529.35000	13588.05	5130.00000	15390.00		
0540 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	6.000 EA	6314.30000	37885.80	6469.50000	38817.00		
0545 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	5.000 EA	6399.87000	31999.35	7110.75000	35553.75		
0550 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	2.000 EA	3634.88000	7269.76	3586.25000	7172.50		
0555 0425 1804 INLETS, MEDIAN BARRIER, TYPE 1, J BOT, >10'	1.000 EA	5764.77000	5764.77	6536.00000	6536.00		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0560 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	6.000 EA	5634.57000	33807.42	4165.75000	24994.50		
0565 0425 1884 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT>10'	1.000 EA	7804.77000	7804.77	8478.75000	8478.75		
0570 0425 1891 INLETS, BARRIER WALL, <10'	16.000 EA	6046.88000	96750.08	5647.75000	90364.00		
0575 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	1.000 EA	6691.34000	6691.34	6246.25000	6246.25		
0580 0425 1894 INLETS, BARRIER WALL, J BOT, >10'	1.000 EA	11552.83000	11552.83	10939.25000	10939.25		
0585 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	3324.66000	3324.66	3055.20000	3055.20		
0590 0425 2 61 MANHOLES, P-8, <10'	20.000 EA	4261.93000	85238.60	3657.50000	73150.00		
0595 0425 2 62 MANHOLES, P-8, >10'	3.000 EA	9825.17000	29475.51	4222.75000	12668.25		
0600 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	2482.35000	4964.70	2009.25000	4018.50		
0605 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	8706.29000	17412.58	7942.00000	15884.00		
0610 0425 2 72 MANHOLES, J-7, >10'	6.000 EA	8244.99000	49469.94	7770.05000	46620.30		
0615 0425 2 73 MANHOLES, J-7, PARTIAL	2.000 EA	3157.56000	6315.12	3097.00000	6194.00		
0620 0425 2 91 MANHOLES, J-8, <10'	10.000 EA	6056.25000	60562.50	5671.50000	56715.00		
0625 0425 2 92 MANHOLES, J-8, >10'	22.000 EA	8123.32000	178713.04	7576.25000	166677.50		
0630 0425 2 93 MANHOLES, J-8, PARTIAL	2.000 EA	2550.54000	5101.08	2071.00000	4142.00		
0635 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'	4.000 EA	3517.21000	14068.84	5058.75000	20235.00		
0640 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	5.000 LF	49.35000	246.75	72.79000	363.95		
0645 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	10.000 LF	49.65000	496.50	68.99000	689.90		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0650 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4075.000 LF	49.49000	201671.75	43.15000	175836.25		
0655 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3212.000 LF	62.86000	201906.32	60.22000	193426.64		
0660 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2115.000 LF	96.44000	203970.60	74.99000	158603.85		
0665 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2082.000 LF	113.90000	237139.80	100.62000	209490.84		
0670 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1564.000 LF	166.54000	260468.56	135.23000	211499.72		
0675 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1798.000 LF	214.76000	386138.48	157.70000	283544.60		
0680 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	1125.000 LF	239.09000	268976.25	179.83000	202308.75		
0685 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	479.000 LF	255.13000	122207.27	198.86000	95253.94		
0690 0430185130 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	136.000 LF	562.41000	76487.76	602.20000	81899.20		
0695 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	280.000 LF	676.74000	189487.20	726.87000	203523.60		
0700 0430185148 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	310.000 LF	1001.19000	310368.90	1129.40000	350114.00		
0705 0430185160 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 60" , STORM AND CROSS DRAIN	100.000 LF	1518.25000	151825.00	1649.75000	164975.00		
0710 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1643.38000	1643.38	854.46000	854.46		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0715 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	4824.44000	4824.44	2467.15000	2467.15		
0720 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	2.000 EA	8576.46000	17152.92	3949.66000	7899.32		
0725 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	9667.50000	9667.50	4911.01000	4911.01		
0730 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	45.000 LF	45.00000	2025.00	34.00000	1530.00		
0735 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	5167.000 LF	22.38000	115637.46	19.19000	99154.73		
0740 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	14091.000 LF	22.38000	315356.58	19.19000	270406.29		
0745 0520 1 12 CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE	180.000 LF	58.36000	10504.80	29.35000	5283.00		
0750 0520 3 VALLEY GUTTER- CONCRETE	211.000 LF	51.25000	10813.75	19.19000	4049.09		
0755 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	494.000 SY	61.43000	30346.42	54.74000	27041.56		
0760 0521 1 MEDIAN CONCRETE BARRIER WALL	3923.000 LF	78.50000	307955.50	112.86000	442749.78		
0765 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	3348.000 LF	165.44000	553893.12	146.73000	491252.04		
0770 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	2236.000 LF	143.44000	320731.84	121.36000	271360.96		
0775 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	11259.000 SY	33.52000	377401.68	29.63000	333604.17		
0780 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	319.000 SY	48.27000	15398.13	40.30000	12855.70		
0785 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1363.000 SY	29.46000	40153.98	42.61000	58077.43		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0790 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	11376.000 SY	26.94000	306469.44	53.05000	603496.80		
0795 0527 2 DETECTABLE WARNINGS	473.000 SF	31.94000	15107.62	22.29000	10543.17		
0800 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	248.600 TN	87.64000	21787.30	93.70000	23293.82		
0805 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	350.000 LF	26.07000	9124.50	29.35000	10272.50		
0810 0536 73 GUARDRAIL REMOVAL	113.000 LF	2.00000	226.00	11.29000	1275.77		
0815 0544 75 1 CRASH CUSHION	6.000 EA	6685.22000	40111.32	15500.00000	93000.00		
0820 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	3439.000 LF	12.00000	41268.00	11.85000	40752.15		
0825 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	4.000 EA	2156.14000	8624.56	2821.50000	11286.00		
0830 0570 1 1 PERFORMANCE TURF	42643.000 SY	0.95000	40510.85	0.56000	23880.08		
0835 0570 1 2 PERFORMANCE TURF, SOD	25520.000 SY	3.50000	89320.00	2.77000	70690.40		
0840 0705 10 1 OBJECT MARKER, TYPE 1	1.000 EA	124.00000	124.00	200.00000	200.00		
0845 0705 10 4 OBJECT MARKER, TYPE 4	23.000 EA	157.00000	3611.00	200.00000	4600.00		
0850 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.734 NM	973.74000	14347.09	800.00000	11787.20		
0855 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4481.000 LF	0.66000	2957.46	0.65000	2912.65		
0860 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	10583.000 LF	1.00000	10583.00	0.75000	7937.25		
0865 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1483.000 LF	1.39000	2061.37	1.00000	1483.00		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0870 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1357.000 LF	2.75000	3731.75	1.30000	1764.10		
0875 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	13.311 GM	1274.90000	16970.19	400.00000	5324.40		
0880 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	864.000 LF	1.05000	907.20	0.35000	302.40		
0885 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	71.000 EA	134.00000	9514.00	45.00000	3195.00		
0890 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	182.000 EA	45.00000	8190.00	30.00000	5460.00		
0895 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	32.000 LF	3.74000	119.68	6.10000	195.20		
0900 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.402 NM	969.89000	16878.03	800.00000	13921.60		
0905 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	2707.000 LF	1.70000	4601.90	1.00000	2707.00		
0910 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.946 GM	753.17000	712.50	400.00000	378.40		
0915 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	34.000 LF	0.71000	24.14	0.35000	11.90		
0920 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1959.000 LF	1.35000	2644.65	1.00000	1959.00		
0925 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	550.000 LF	2.21000	1215.50	1.75000	962.50		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0930 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	706.000 LF	3.80000	2682.80	2.25000	1588.50		
0935 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	233.000 LF	5.00000	1165.00	3.00000	699.00		
0940 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	198.000 LF	1.00000	198.00	0.65000	128.70		
0945 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	1608.000 LF	3.40000	5467.20	2.75000	4422.00		
0950 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	2.939 NM	4176.42000	12274.50	3750.00000	11021.25		
0955 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2.811 GM	1649.41000	4636.49	1500.00000	4216.50		
0960 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.737 NM	4004.38000	10959.99	3750.00000	10263.75		
0965 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.690 GM	1250.00000	862.50	1500.00000	1035.00		
0970 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	12.000 DA	3300.00000	39600.00	3300.00000	39600.00		
0975 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00		
0980 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21797635201	LUMP	150000.00000	150000.00	150000.00000	150000.00		
SECTION 0002 TOTALS			$ 26,206,016.15		$ 27,188,112.67		$
SECTION 0003 SIGNING							

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0985 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	88.000 AS	325.00000	28600.00	325.00000	28600.00		
0990 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	16.000 AS	780.00000	12480.00	780.00000	12480.00		
0995 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	4.000 AS	1890.00000	7560.00	1890.00000	7560.00		
1000 0700 1 22 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 12-20 SF	1.000 AS	1950.00000	1950.00	1950.00000	1950.00		
1005 0700 1 31 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF	2.000 AS	1916.00000	3832.00	1916.00000	3832.00		
1010 0700 1 50 SINGLE POST SIGN, RELOCATE	2.000 AS	180.00000	360.00	180.00000	360.00		
1015 0700 1 60 SINGLE POST SIGN, REMOVE	84.000 AS	10.00000	840.00	10.00000	840.00		
1020 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	810.00000	810.00	810.00000	810.00		
1025 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	3901.00000	7802.00	3901.00000	7802.00		
1030 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	2.000 AS	5413.00000	10826.00	5413.00000	10826.00		
1035 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	1.000 AS	5940.00000	5940.00	5940.00000	5940.00		
1040 0700 2 60 MULTI- POST SIGN, REMOVE	4.000 AS	450.00000	1800.00	450.00000	1800.00		
1045 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	2.000 EA	125.00000	250.00	125.00000	250.00		
1050 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3.000 EA	130.00000	390.00	130.00000	390.00		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1055 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	10.000 EA	2365.00000	23650.00	2365.00000	23650.00		
1060 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	2.000 EA	4060.00000	8120.00	4060.00000	8120.00		
1065 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	9.000 EA	65.00000	585.00	65.00000	585.00		
1070 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	3.000 EA	450.00000	1350.00	450.00000	1350.00		
1075 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	3.000 EA	75480.00000	226440.00	71822.00000	215466.00		
1080 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	3.000 EA	126388.00000	379164.00	129500.00000	388500.00		
1085 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	2.000 EA	6800.00000	13600.00	7000.00000	14000.00		
1090 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21797635201	LUMP	75000.00000	75000.00	46000.00000	46000.00		
1095 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	12193.000 SF	2.50000	30482.50	2.00000	24386.00		
SECTION 0003 TOTALS		$	841,831.50	$	805,497.00	$	
SECTION 0004 LIGHTING							
1100 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9549.000 LF	5.00000	47745.00	5.00000	47745.00		
1105 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2006.000 LF	15.00000	30090.00	15.00000	30090.00		
1110 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUN	200.000 LF	20.00000	4000.00	20.00000	4000.00		
1115 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	29.000 EA	450.00000	13050.00	450.00000	13050.00		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1120 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	4.000 EA	1185.00000	4740.00	1185.00000	4740.00		
1125 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	1.000 EA	2895.00000	2895.00	2895.00000	2895.00		
1130 0635 2 40 PULL & SPLICE BOX, RELOCATE	1.000 EA	500.00000	500.00	500.00000	500.00		
1135 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTE	5.000 EA	315.00000	1575.00	315.00000	1575.00		
1140 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	3423.000 LF	0.73000	2498.79	0.73000	2498.79		
1145 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	77130.000 LF	1.25000	96412.50	1.25000	96412.50		
1150 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1710.000 LF	2.35000	4018.50	2.35000	4018.50		
1155 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	8.000 EA	4100.00000	32800.00	4100.00000	32800.00		
1160 0715 4123 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	36.000 EA	4500.00000	162000.00	4500.00000	162000.00		
1165 0715 4600 LIGHT POLE COMPLETE, REMOVE	1.000 EA	1000.00000	1000.00	1000.00000	1000.00		
1170 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	13600.00000	27200.00	13600.00000	27200.00		
1175 0715 11116 LUMINAIRE, F&I, ROADWAY, PENDANT HUNG	20.000 EA	900.00000	18000.00	900.00000	18000.00		
1180 0715 50 LIGHTING, INSIDE BOX GIRDER 21797635201	LUMP	155000.00000	155000.00	155000.00000	155000.00		
1185 0715513150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 50'	11.000 EA	4000.00000	44000.00	4000.00000	44000.00		
1190 0715514150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM WALL MOUNT, ALUMINUM, 50'	8.000 EA	5500.00000	44000.00	5500.00000	44000.00		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1195 0715515150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 50'	20.000 EA	0.00000	0.00	4000.00000	80000.00		
SECTION 0004 TOTALS		$	691,524.79	$	771,524.79	$	
SECTION 0005 SIGNALIZATION							
1200 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1388.000 LF	5.00000	6940.00	5.00000	6940.00		
1205 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	10400.000 LF	65.00000	676000.00	65.00000	676000.00		
1210 0630 2 13 CONDUIT, FURNISH & INSTALL, JACK & BORE UNDER RAILROAD	366.000 LF	20.00000	7320.00	20.00000	7320.00		
1215 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5.000 PI	3200.00000	16000.00	3200.00000	16000.00		
1220 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION	5.000 PI	200.00000	1000.00	200.00000	1000.00		
1225 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	1897.000 LF	2.08000	3945.76	2.08000	3945.76		
1230 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	18160.000 LF	3.00000	54480.00	3.00000	54480.00		
1235 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	7425.000 LF	4.00000	29700.00	4.00000	29700.00		
1240 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND	21106.000 LF	0.55000	11608.30	0.55000	11608.30		
1245 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	960.000 EA	50.00000	48000.00	50.00000	48000.00		
1250 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY, SPLICE ENCLOSURE	11.000 EA	560.00000	6160.00	560.00000	6160.00		
1255 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	46.000 EA	100.00000	4600.00	100.00000	4600.00		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1260 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	10.000 EA	220.00000	2200.00	220.00000	2200.00		
1265 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	29.000 EA	300.00000	8700.00	300.00000	8700.00		
1270 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	1121.000 LF	3.50000	3923.50	3.50000	3923.50		
1275 0633 8 6 MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE	240.000 LF	1.00000	240.00	1.00000	240.00		
1280 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	2300.00000	2300.00	2300.00000	2300.00		
1285 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	1.000 PI	1200.00000	1200.00	1200.00000	1200.00		
1290 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	51.000 EA	450.00000	22950.00	450.00000	22950.00		
1295 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	16.000 EA	1185.00000	18960.00	1185.00000	18960.00		
1300 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	9.000 EA	2895.00000	26055.00	2895.00000	26055.00		
1305 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	2.000 AS	1400.00000	2800.00	1400.00000	2800.00		
1310 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	6.000 AS	1325.00000	7950.00	1325.00000	7950.00		
1315 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	5.000 AS	200.00000	1000.00	200.00000	1000.00		
1320 0639 2 1 ELECTRICAL SERVICE WIRE	594.000 LF	1.35000	801.90	1.35000	801.90		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1325 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	3.000 EA	600.00000	1800.00	600.00000	1800.00		
1330 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-	1.000 EA	5195.00000	5195.00	5195.00000	5195.00		
1335 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	6.000 EA	6000.00000	36000.00	6000.00000	36000.00		
1340 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	7.000 EA	2000.00000	14000.00	2000.00000	14000.00		
1345 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'	4.000 EA	17000.00000	68000.00	17000.00000	68000.00		
1350 0641 3700 CONCRETE CCTV POLE, SHALLOW POLE REMOVA	3.000 EA	1100.00000	3300.00	1100.00000	3300.00		
1355 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	25.000 EA	745.00000	18625.00	745.00000	18625.00		
1360 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	20.000 EA	300.00000	6000.00	300.00000	6000.00		
1365 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	21058.00000	21058.00	21058.00000	21058.00		
1370 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	28281.00000	84843.00	28281.00000	84843.00		
1375 0649 31207 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 46	1.000 EA	27281.00000	27281.00	27290.00000	27290.00		
1380 0649 31208 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 60	1.000 EA	27200.00000	27200.00	27200.00000	27200.00		
1385 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	32400.00000	32400.00	32400.00000	32400.00		
1390 0649 31215 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	39000.00000	39000.00	39000.00000	39000.00		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1395 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	11.000 EA	2200.00000	24200.00	2200.00000	24200.00		
1400 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	40.000 AS	880.00000	35200.00	880.00000	35200.00		
1405 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1.000 AS	1085.00000	1085.00	1085.00000	1085.00		
1410 0650 1 18 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	5.000 AS	1250.00000	6250.00	1250.00000	6250.00		
1415 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	52.000 AS	55.00000	2860.00	55.00000	2860.00		
1420 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	28.000 AS	670.00000	18760.00	670.00000	18760.00		
1425 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1.000 AS	1100.00000	1100.00	1100.00000	1100.00		
1430 0653 1 40 PEDESTRIAN SIGNAL, RELOCATE	1.000 AS	425.00000	425.00	425.00000	425.00		
1435 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	27.000 AS	50.00000	1350.00	50.00000	1350.00		
1440 0660 4 10 VEHICLE DETECTION SYSTEM- VIDEO, F&I, COMPLETE SYSTEM	3.000 EA	25000.00000	75000.00	25000.00000	75000.00		
1445 0660 6421 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT	1.000 EA	4000.00000	4000.00	4000.00000	4000.00		
1450 0660 6422 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT	1.000 EA	575.00000	575.00	575.00000	575.00		
1455 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	1.000 EA	9500.00000	9500.00	9500.00000	9500.00		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1460 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	30.000 EA	250.00000	7500.00	250.00000	7500.00		
1465 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	20.000 EA	42.00000	840.00	42.00000	840.00		
1470 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	4.000 AS	22125.00000	88500.00	22125.00000	88500.00		
1475 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	5.000 AS	155.00000	775.00	155.00000	775.00		
1480 0676 1111 TRAFFIC SIGNAL CONTROLLER CABINET, FURNISH & INSTALL WITHOUT CONTROLLER, NEMA SIZE 1, 16" W X 24" H X 12" D	3.000 EA	13271.00000	39813.00	13271.00000	39813.00		
1485 0676 2141 ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH SUNSHIELD, 336, 24" W X 36" H X 20" D	3.000 EA	6400.00000	19200.00	6400.00000	19200.00		
1490 0676 2500 ITS CABINET- ADJUST/MODIFY	1.000 EA	200.00000	200.00	200.00000	200.00		
1495 0676 2600 ITS CABINET- REMOVE	5.000 EA	100.00000	500.00	100.00000	500.00		
1500 0680 1112 SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT	2.000 EA	6550.00000	13100.00	6550.00000	13100.00		
1505 0680 1113 SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT	7.000 EA	2660.00000	18620.00	2660.00000	18620.00		
1510 0680 1600 SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM	2.000 EA	175.00000	350.00	175.00000	350.00		
1515 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	5.000 EA	5000.00000	25000.00	5000.00000	25000.00		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1520 0682 1 60 ITS CCTV CAMERA,, REMOVE & DISPOSAL	3.000 EA	100.00000	300.00	100.00000	300.00		
1525 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	7.000 EA	1500.00000	10500.00	1500.00000	10500.00		
1530 0684 2 1 DEVICE SERVER, FURNISH & INSTALL	3.000 EA	1200.00000	3600.00	1200.00000	3600.00		
1535 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	1.000 EA	2935.00000	2935.00	2935.00000	2935.00		
1540 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL	6.000 EA	850.00000	5100.00	850.00000	5100.00		
1545 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	4.000 EA	475.00000	1900.00	475.00000	1900.00		
1550 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	15.000 EA	630.00000	9450.00	630.00000	9450.00		
1555 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF	3.000 EA	200.00000	600.00	200.00000	600.00		
1560 0700 3602 SIGN PANEL, REMOVE, 12-20 SF	16.000 EA	100.00000	1600.00	100.00000	1600.00		
1565 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF	3.000 EA	110000.00000	330000.00	110000.00000	330000.00		
1570 0700 9600 WALK-IN DYNAMIC MESSAGE SIGN, REMOVE	1.000 EA	6000.00000	6000.00	6000.00000	6000.00		
1575 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT	3.000 EA	95000.00000	285000.00	95000.00000	285000.00		
SECTION 0005 TOTALS			$ 2,401,224.46		$ 2,401,233.46		$
SECTION 0006 LANDSCAPE / PERIPHERAL							
1580 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 21797635201	LUMP	10000.00000	10000.00	20000.00000	20000.00		

CALL ORDER: 003 PROPOSAL ID: T3533 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(8) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1585 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 21797635201	LUMP	24000.00000	24000.00	30000.00000	30000.00		
SECTION 0006 TOTALS			$ 34,000.00		$ 50,000.00		$
CONTRACT TOTALS			$ 72,931,296.33		$ 74,948,840.13		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.