FLORIDA DEPARTMENT OF TRANSPORTATION DATE

PAGE

05/26/15
001 -1
VENDOR RANKING

CALL ORDER 001 PROPOSAL ID T4409 PROPOSAL DESC

LETTING DATE 05/20/15 10:30 A.M. DISTRICT 04 The improvements under this contract consist of replacement

SET-ASIDE U/R CODE of Bridge No. 864028 over Dania Cut-0Off Canal. Also included

CONTRACT TIME 588 WORKING DAYS (AVAILABLE DAYS) in this contract is the reconstruction of the Ravenswood
Rd., drainage improvements, fender system replacement,
dredging and new subaqueous crossings for relocation of
existing water and sewer utilities under the Dania Cut-Off
Canal.

FINPROJ (S) 43019215201 (*) F.A. NO. 8886581A COUNTIES BROWARD

43019215601 N/A
LOCAL NAME RAVENSWOOD RD. OVER DANIA CUT-OFF CANAL BRIDGE #86 ROAD NAME RAVENSWOOD RD. OVER DANIA CUT-OFF CANAL BRIDGE #

PROJ LIMITS OVER DANIA CUT-OFF CANAL BRIDGE #864028

BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
1 MORRISON - COBALT JV Responsive Winning bid $ 4,789,933.18 0.00%
2 MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM Responsive Non-Winning Bid $ 5,540,097.10 15.66%
3 RUSSELL ENGINEERING, INC. Responsive Non-Winning Bid $ 5,964,381.38 24.51%
4 HALLEY ENGINEERING CONTRACTORS, INC. Responsive Non-Winning Bid $ 5,999,446.15 25.25%
5 WEEKLEY ASPHALT PAVING, INC. Responsive Non-Winning Bid $ 6,239,654.45 30.26%
6 COMMUNITY ASPHALT CORP. Responsive Non-Winning Bid $ 6,240,251.74 30.27%
7 CONDOTTE AMERICA, INC. Responsive Non-Winning Bid $ 6,610,037.39 37.99%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

TABULATION OF BIDS PAGE : 001 -2
CALL ORDER : 001 PROPOSAL 1ID : T4409 PROPOSAL DESC
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of replacement
SET-ASIDE : U/R CODE : of Bridge No. 864028 over Dania Cut-0Off Canal. Also included
CONTRACT TIME : 588 WORKING DAYS (AVAILABLE DAYS) in this contract is the reconstruction of the Ravenswood

Rd., drainage improvements, fender system replacement,
dredging and new subaqueous crossings for relocation of
existing water and sewer utilities under the Dania Cut-Off

PROTECTION OF EXISTING STRUCTURES
43019215201

Canal.
FINPROJ (S) : 43019215201 (*) F.A. NO. : 8886581A COUNTIES : BROWARD
43019215601 N/A
LOCAL NAME : RAVENSWOOD RD. OVER DANIA CUT-OFF CANAL BRIDGE #86 ROAD NAME : RAVENSWOOD RD. OVER DANIA CUT-OFF CANAL BRIDGE #
PROJ LIMITS : OVER DANIA CUT-OFF CANAL BRIDGE #864028
| ( 1) I ( 2 ) | ( 3 )
[MORRISON - COBALT JV [MUNILLA CONSTRUCTION MANAGE |RUSSELL ENGINEERING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 STRUCTURES
\ | \
0005 0110 3 6870.000 LS | 300000.00000 300000.00] 326408.09000 326408.09] 322500.00000 322500.00
REMOVAL OF EXISTING STRUCTURE | | \
43019215201 | | |
0010 0400 2 10 105.000 CY | 320.00000 33600.00]| 313.48000 32915.40]| 425.00000 44625.00
CONCRETE CLASS II, APPROACH SLABS | | |
0015 0400 4 4 254.000 CY | 600.00000 152400.00]| 790.10000 200685.40] 650.00000 165100.00
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0020 0400 4 5 107.600 CY | 1000.00000 107600.00]| 1230.26000 132375.98| 750.00000 80700.00
CONCRETE CLASS IV, SUBSTRUCTURE | | |
0025 0400 9 690.000 sSY | 11.00000 7590.00| 28.55000 19699.50| 10.00000 6900.00
BRIDGE DECK GROOVING & PLANING, DECK 8. | | |
5"e> | | |
0030 0400147 9.600 CF | 1800.00000 17280.00] 1334.58000 12811.97| 1250.00000 12000.00
COMPOSITE NEOPRENE PADS | | |
0035 0415 1 4 60141.000 LB | 0.85000 51119.85]| 1.03000 61945.23 0.80000 48112.80
REINFORCING STEEL - SUPERSTRUCTURE | | |
0040 0415 1 5 13754.000 LB | 0.90000 12378.60] 1.21000 16642.34| 0.95000 13066.30
REINFORCING STEEL- SUBSTRUCTURE | | |
0045 0415 1 9 19682.000 LB | 0.85000 16729.70] 1.03000 20272 .46 0.70000 13777.40
REINFORCING STEEL- APPROACH SLABS | | |
0050 0450 2 36 700.000 LF | 255.00000 178500.00]| 300.01000 210007.00] 585.00000 409500.00
PREST BEAMS: FLORIDA-I BEAM 36" | | |
0055 0455 18 LUMP | 11000.00000 11000.00] 14253.11000 14253.11| 34900.00000 34900.00
| |
| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

COMMERCIAL MATERIAL FOR DRIVEWAY
MAINTENANCE

TABULATION OF BIDS PAGE : 001 -3
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04
| ( 1) I ( 2 ) | ( 3 )
IMORRISON - COBALT JV IMUNILLA CONSTRUCTION MANAGE |RUSSELL ENGINEERING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0060 0455 34 5 1433.000 LF | 105.00000 150465.00 | 143.79000 206051.07| 155.00000 222115.00
PRESTRESSED CONCRETE PILING, 24" SQ | | |
0065 0455143 5 180.000 LF | 300.00000 54000.00] 324.59000 58426.20| 300.00000 54000.00
TEST PILES-PRESTRESSED CONCRETE, 24" SQ | | |
0070 0458 1 11 90.000 LF | 40.00000 3600.00 | 24.16000 2174.40| 55.00000 4950.00
BRIDGE DECK EXPANSION JOINT, NEW | | |
CONSTRUCTION, F&I POURED JOINT WITH | |
BACKER ROD | | |
0075 0459 71 50.000 SY | 26.00000 1300.00 | 18.73000 936.50] 6.00000 300.00
PILES, POLYETHYLENE SHEETING | | |
0080 0460 70 1 235.000 LF | 25.00000 5875.00 | 30.35000 7132.25]| 31.00000 7285.00
ALUMINUM BULLET RAILINGS, SINGLE RAIL | | |
0085 0460 70 2 235.000 LF | 28.00000 6580.00] 36.95000 8683.25| 31.00000 7285.00
ALUMINUM BULLET RAILINGS, DOUBLE RAIL \ | \
0090 0471 3 1 LUMP | 440000.00000 440000.00| 250000.00000 250000.00| 513055.00000 513055.00
POLYMERIC FENDER SYSTEM, LESS THAN OR | | \
EQUAL TO 40 KIP-FT 43019215201 | | |
0095 0510 1 LUMP | 40000.00000 40000.00] 50149.79000 50149.79| 40013.00000 40013.00
NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM | | |
43019215201 | | |
0100 0521 5 1 235.000 LF | 80.00000 18800.00 | 80.14000 18832.90] 75.00000 17625.00
CONCRETE TRAFFIC RAILING, BRIDGE 32" F | | |
- SHAPE | | \
0105 0521 5 4 235.000 LF | 79.00000 18565.00 | 61.95000 14558.25] 65.00000 15275.00
CONCRETE TRAFFIC RAILING, BRIDGE, 32" | |
VERTICAL FACE | |
0110 0548 12 8637.000 SF | 24.00000 207288.00 | 36.65000 316546.05| 26.00000 224562.00
RETAINING WALL SYSTEM, PERMANANT, | | |
EXCLUDING BARRIER | | |
SECTION 0001 TOTALS \ $ 1,834,671.15]| $ 1,981,507.14] $ 2,257,646.50
—————————————————————————————————————————— e e
SECTION 0002 ROADWAY
\ | \
0115 0101 1 LUMP | 500000.00000 500000.00| 550000.00000 550000.00| 595000.00000 595000.00
MOBILIZATION 43019215201 | | |
0120 0102 1 553.000 LS | 153000.00000 153000.00 | 21609.94000 21609.94| 413000.00000 413000.00
MAINTENANCE OF TRAFFIC 43019215201 | |
0125 0102 3 36.000 CY | 55.00000 1980.00 | 98.18000 3534.48| 50.00000 1800.00
| | \
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

TABULATION OF BIDS PAGE : 001 -4
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

| ( 1) I ( 2 ) | ( 3 )

IMORRISON - COBALT JV IMUNILLA CONSTRUCTION MANAGE |RUSSELL ENGINEERING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0130 0102 14 40.000 MH | 50.00000 2000.00] 72.59000 2903.60] 65.00000 2600.00
TRAFFIC CONTROL OFFICER | | |
0135 0102 60 48711.000 ED | 0.22000 10716.42| 0.28000 13639.08| 0.25000 12177.75
WORK ZONE SIGN | | |
0140 0102 61 12.000 EA | 90.00000 1080.00] 112.18000 1346.16| 90.00000 1080.00
BUSINESS SIGN | | |
0145 0102 71 11 113.000 LF | 19.00000 2147.00] 54.87000 6200.31| 30.00000 3390.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0150 0102 74 1 28614.000 ED | 0.16000 4578.24 | 0.20000 5722.80] 0.15000 4292.10
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0155 0102 74 2 13405.000 ED | 0.28000 3753.40] 0.34000 4557.70] 0.50000 6702.50
CHANNELIZING DEVICE, TYPE III, 6' | | |
0160 0102 76 131.000 ED | 6.30000 825.30] 7.92000 1037.52] 6.00000 786.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0165 0102 77 5905.000 ED | 0.26000 1535.30] 0.33000 1948.65] 0.25000 1476.25
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0170 0102 78 269.000 EA | 4.20000 1129.80] 4.62000 1242.78] 3.50000 941.50
TEMPORARY RETROREFLECTIVE PAVEMENT | |
MARKER | | |
0175 0102 99 7708.000 ED | 12.00000 92496.00| 14.52000 111920.16/| 12.00000 92496.00
PORTABLE CHANGEABLE MESSAGE SIGN, | |
TEMPORARY | | \
0180 0102104 588.000 ED | 11.60000 6820.80]| 22.93000 13482.84 | 11.00000 6468.00
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0185 0102107 1 588.000 ED | 11.60000 6820.80]| 22.93000 13482.84 | 11.00000 6468.00
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0190 0104 10 3 2777.000 LF | 1.10000 3054.70] 7.85000 21799.45] 2.00000 5554.00
SEDIMENT BARRIER | | |
0195 0104 11 310.000 LF | 8.00000 2480.00] 59.05000 18305.50]| 15.00000 4650.00
FLOATING TURBIDITY BARRIER | | |
0200 0104 15 2.000 EA | 2000.00000 4000.00] 4756.38000 9512.76]| 500.00000 1000.00
SOIL TRACKING PREVENTION DEVICE | | |
0205 0104 18 17.000 EA | 75.00000 1275.00] 246.29000 4186.93| 100.00000 1700.00

|

INLET PROTECTION SYSTEM



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

TABULATION OF BIDS PAGE : 001 -5
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

| ( 1) | ( 2 ) | ( 3 )

|MORRISON - COBALT JV [MUNILLA CONSTRUCTION MANAGE |RUSSELL ENGINEERING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0210 0107 1 33.800 AC | 110.00000 3718.00 | 144.98000 4900.32| 25.00000 845.00
LITTER REMOVAL | | |
0215 0107 2 23.200 AC | 110.00000 2552.00] 246.21000 5712.07| 0.01000 0.23
MOWING | | |
0220 0109 71 5 648.000 DA | 110.00000 71280.00] 142.62000 92417.76| 200.00000 129600.00
FIELD OFFICE, 1500 SQ FT | | |
0225 0110 1 1 3.392 LS | 35000.00000 35000.00] 160000.00000 160000.00| 51300.00000 51300.00
CLEARING & GRUBBING 43019215201 | | |
0230 0110 7 1 1.000 EA | 300.00000 300.00] 296.26000 296.26| 500.00000 500.00
MAILBOX, F&I SINGLE \ | \
0235 0120 1 1248.000 CY | 14.00000 17472.00| 11.77000 14688.96| 13.55000 16910.40
REGULAR EXCAVATION | | \
0240 0120 5 2386.000 CY | 20.00000 47720.00] 16.77000 40013.22| 55.00000 131230.00
CHANNEL EXCAVATION | | \
0245 0120 6 5921.000 CY | 12.50000 74012.50] 46.85000 277398.85] 25.00000 148025.00
EMBANKMENT | | \
0250 0145 2 1819.000 SY | 6.20000 11277.80]| 5.12000 9313.28]| 3.50000 6366.50
GEOSYNTHETIC REINFORCED FOUNDATION OVER | | |
SOFT SOIL \ | \
0255 0160 4 5783.000 SY | 1.80000 10409.40| 2.86000 16539.38] 3.50000 20240.50
TYPE B STABILIZATION \ | \
0260 0285702 641.000 SY | 18.00000 11538.00| 22.59000 14480.19] 12.00000 7692.00
OPTIONAL BASE, BASE GROUP 02 | | \
0265 0285709 4648.000 SY | 21.00000 97608.00 | 20.18000 93796.64 | 15.00000 69720.00
OPTIONAL BASE, BASE GROUP 09 | | \
0270 0327 70 1 2286.000 SY | 3.00000 6858.00] 4.62000 10561.32]| 4.50000 10287.00
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | \
0275 0334 1 13 562.400 TN | 150.00000 84360.00 | 120.00000 67488.00 | 125.00000 70300.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | |
0280 0337 7 73 445.500 TN | 160.00000 71280.00] 120.00000 53460.00 | 160.00000 71280.00
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-9.5, PG 76-22, ARB \ |
0285 0339 1 5.800 TN | 800.00000 4640.00]| 659.87000 3827.25] 500.00000 2900.00
MISCELLANEOUS ASPHALT PAVEMENT | | \
0290 0400 0 11 270.300 CY | 450.00000 121635.00] 445.00000 120283.50] 450.00000 121635.00
CONCRETE CLASS NS, GRAVITY WALL | | \
0295 0400 1 2 8.800 CY | 1600.00000 14080.00| 2307.06000 20302.13] 1550.00000 13640.00

|

CONCRETE CLASS I, ENDWALLS | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

MITERED END SECTION, OPTIONAL ROUND,
18" SD

TABULATION OF BIDS PAGE : 001 -6
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

| ( 1) I ( 2 ) | ( 3 )

IMORRISON - COBALT JV IMUNILLA CONSTRUCTION MANAGE |RUSSELL ENGINEERING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0300 0425 1311 1.000 EA | 9000.00000 9000.00]| 13539.80000 13539.80| 9000.00000 9000.00
INLETS, CURB, TYPE P-1, <10' \ | \
0305 0425 1321 1.000 EA | 10000.00000 10000.00] 15098.01000 15098.01 | 9985.00000 9985.00
INLETS, CURB, TYPE P-2, <10' | | \
0310 0425 1351 3.000 EA | 4800.00000 14400.00] 6959.00000 20877.00] 4600.00000 13800.00
INLETS, CURB, TYPE P-5, <10' | | \
0315 0425 1541 3.000 EA | 2800.00000 8400.00| 4008.99000 12026.97| 2650.00000 7950.00
INLETS, DT BOT, TYPE D, <10' | | |
0320 0425 1551 3.000 EA | 3600.00000 10800.00] 5219.25000 15657.75| 3450.00000 10350.00
INLETS, DT BOT, TYPE E, <10' | | |
0325 0425 1701 2.000 EA | 2700.00000 5400.00] 3933.35000 7866.70] 2600.00000 5200.00
INLETS, GUTTER, TYPE S, <10' | | |
0330 0425 1703 1.000 EA | 4800.00000 4800.00| 6883.36000 6883.36| 4550.00000 4550.00
INLETS, GUTTER, TYPE S, J BOTTOM <10' | | |
0335 0425 1891 3.000 EA | 4600.00000 13800.00] 6732.08000 20196.24 | 4450.00000 13350.00
INLETS, BARRIER WALL, <10' | | |
0340 0425 1910 1.000 EA | 3200.00000 3200.00] 4614.12000 4614.12| 3050.00000 3050.00
INLETS, CLOSED FLUME | | |
0345 0425 2 41 4.000 EA | 3200.00000 12800.00] 4614.12000 18456.48| 3050.00000 12200.00
MANHOLES, P-7, <10' | | |
0350 0425 2 42 2.000 EA | 7800.00000 15600.00] 11270.56000 22541.12] 7450.00000 14900.00
MANHOLES, P-7, >10' | | |
0355 0425 2 71 2.000 EA | 4600.00000 9200.00]| 6656.44000 13312.88]| 4400.00000 8800.00
MANHOLES, J-7, <10' | | |
0360 0425 o6 42.000 EA | 400.00000 16800.00] 438.72000 18426.24 | 290.00000 12180.00
VALVE BOXES, ADJUST \ | \
0365 0430175118 653.000 LF | 56.00000 36568.00]| 80.18000 52357.54 | 53.00000 34609.00
PIPE CULVERT,OPTIONAL MATERIAL, ROUND, | |
18"s/CD | | |
0370 0430175124 1083.000 LF | 66.00000 71478.00| 93.80000 101585.40| 62.00000 67146.00
PIPE CULVERT,OPTIONAL MATERIAL, ROUND, | | |
24"S/CD | | |
0375 0430175136 74.000 LF | 120.00000 8880.00]| 180.03000 13322.22] 120.00000 8880.00
PIPE CULVERT, OPT MATERIAL, ROUND, | | |
36"S/CD | | \
0380 0430984125 1.000 EA | 950.00000 950.00]| 1361.54000 1361.54] 900.00000 900.00

|

|



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

TABULATION OF BIDS PAGE : 001 -7
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

| ( 1) I ( 2 ) | ( 3 )

IMORRISON - COBALT JV IMUNILLA CONSTRUCTION MANAGE |RUSSELL ENGINEERING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0385 0430984129 1.000 EA | 1100.00000 1100.00| 1664.11000 1664.11| 1100.00000 1100.00
MITERED END SECTION, OPTIONAL ROUND, | | |
24" SD | | \
0390 0460 70 1 724.000 LF | 25.00000 18100.00 | 30.35000 21973.40| 23.00000 16652.00
ALUMINUM BULLET RAILINGS, SINGLE RAIL | | \
0395 0460 70 2 737.000 LF | 28.50000 21004.50] 36.95000 27232.15]| 31.00000 22847.00
ALUMINUM BULLET RAILINGS, DOUBLE RAIL | | \
0400 0515 2211 18.000 LF | 245.00000 4410.00 | 180.00000 3240.00 | 70.00000 1260.00
PEDESTRIAN / BICYCLE RAILING, STEEL, | |
42" TYPE 1 \ | \
0405 0520 1 10 1430.000 LF | 16.00000 22880.00] 15.00000 21450.00| 19.00000 27170.00
CONCRETE CURB & GUTTER, TYPE F \ | \
0410 0520 6 39.000 LF | 19.00000 741.00] 15.00000 585.00| 35.00000 1365.00
SHOULDER GUTTER- CONCRETE | | \
0415 0521 8 1 768.000 LF | 190.00000 145920.00 | 150.00000 115200.00] 235.00000 180480.00
CONCRETE TRAFFIC RAILING BARRIER WITH | | \
JUNCTION SLAB, 32" F SHAPE | | |
0420 0521 8 3 675.000 LF | 180.00000 121500.00 | 150.00000 101250.00] 265.00000 178875.00
CONCRETE TRAFFIC RAILING BARRIER, WITH | | |
JUNCTION SLAB, 32" VERTICAL FACE | | |
0425 0522 1 203.000 sSY | 25.00000 5075.00 | 20.00000 4060.00 | 52.50000 10657.50
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | \
0430 0522 2 13.000 SY | 34.00000 442.00] 30.00000 390.00] 55.00000 715.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" | |
THICK | | |
0435 0524 2 2 30.000 SY | 64.00000 1920.00| 60.00000 1800.00| 105.00000 3150.00
CONCRETE SLOPE PAVEMENT,NON REINFORCED, | | |
4 | | |
0440 0524 2 4 73.000 SY | 65.00000 4745.00 | 60.00000 4380.00 | 105.00000 7665.00
CONCRETE SLOPE PAVEMENT,NON REINFORCED, | | |
6" | ' |
0445 0527 2 63.000 SF | 23.00000 1449.00]| 29.63000 1866.69| 35.00000 2205.00
DETECTABLE WARNINGS | | |
0450 0530 3 3 2784.600 TN | 80.00000 222768.00] 120.00000 334152.00] 120.00000 334152.00
RIPRAP- RUBBLE, BANK AND SHORE | | |
0455 0530 3 4 3.000 TN | 2500.00000 7500.00 | 831.94000 2495.82 | 250.00000 750.00

|

RIPRAP, RUBBLE, F&I, DITCH LINING



CALL ORDER:

001

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

PROPOSAL ID: T4409

LETTING DATE:

05/20/15

10:30 A.M.

DATE

PAGE : 001

DISTRICT: 04

-8

05/26/15

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

0460 0530 74
BEDDING STONE
0465 0536 1 1

GUARDRAIL —-ROADWAY

0470 0536 1 5

GUARDRAIL- ROADWAY,

0475 0536 73

GUARDRAIL REMOVAL

0480 0536 82

QUANTITY

1176.500 TN

169.000 LF

56.000 LF

THRIE BEAM

753.000 LF

1.000 EA

GUARDRAIL ANCHORAGE- CONCRETE BARRIER

0485 0536 85 22

1.000 EA

GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE

0490 0550 10220
FENCING, TYPE B,
0495 0570 1 2
PERFORMANCE TURF,
0500 0710 11111
PAINTED PAVEMENT
WHITE, SOLID, 6"
0505 0710 11122
PAINTED PAVEMENT
WHITE, SOLID, 8"
0510 0710 11123
PAINTED PAVEMENT

5.1-6.0",

SOD

MARKINGS,

MARKINGS,

MARKINGS,

220.000 LF

STANDARD

4425.000 sY

0.858 NM
STANDARD,

170.000 LF
STANDARD,

233.000 LF
STANDARD,

WHITE, SOLID FOR CROSSWALK AND

ROUNDABOUT, 12"
0515 0710 11124
PAINTED PAVEMENT

MARKINGS,

87.000 LF
STANDARD,

WHITE, SOLID FOR DIAGONAL OR CHEVRON,

18"
0520 0710 11125
PAINTED PAVEMENT

WHITE, SOLID FOR STOP LINE OR CROSSWALK,

24"
0525 0710 11151
PAINTED PAVEMENT

MARKINGS,

MARKINGS,

189.000 LF
STANDARD,

266.000 LF
STANDARD,

WHITE, 2-4 DOTTED GUIDELINE/ 6-10

DOTTED EXTENSION,

6"

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|

1)

(
MORRISON - COBALT JV

UNIT PRICE
___________________________ +___________________________+______________________________

79.

17.

14.

2200.

2400.

15.

1150.

00000

00000

50000

.50000

00000

00000

00000

.20000

00000

.51000

.85000

.30000

.60000

.52000

| (

|[MUNILLA CONSTRUCTION MANAGE

2

)

I (

AMOUNT| UNIT PRICE AMOUNT |
92943.50] 72.77000 85613.91|
| \
2873.00] 22.11000 3736.59]
| |

812.00] 18.48000 1034.88]|
| |
1129.50] 1.98000 1490.94 |
| |
2200.00| 2837.42000 2837.42]
| |
2400.00| 2969.40000 2969.40|
| |
3300.00] 29.03000 6386.60|
| |
9735.00| 3.85000 17036.25|
| |

986.70] 959.03000 822.85]
| |

| |

86.70 | 0.46000 78.20]|

| |

| \

198.05] 0.79000 184.07|
| \

| |

| |

113.10] 1.19000 103.53]
| |

| \

| |

302.40] 1.45000 274.05]|
| |

| |

| \

138.32] 0.33000 87.78]|
| \

[ |

| \

3 )

UNIT PRICE

95.

17.

30.

2200.

2500.

20.

750.

00000

00000

00000

.00000

00000

00000

00000

.50000

00000

.35000

.65000

.90000

.15000

.25000

|RUSSELL ENGINEERING,

INC.

AMOUNT

111767.

2873.

1680.

1506.

2200.

2500.

4400.

24337.

643.

59.

151.

78.

217.

66.

50

00

00

00

00

00

00

50

50

50

45

30

35

50



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

SINGLE POST SIGN, F&I BRIDGE MOUNT
INDEX 11870, UP TO 12 SF

TABULATION OF BIDS PAGE : 001 -9
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04
| ( 1) | ( 2 ) | ( 3 )
|MORRISON - COBALT JV [MUNILLA CONSTRUCTION MANAGE |RUSSELL ENGINEERING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0530 0710 11160 1.000 EA | 63.00000 63.00]| 46.19000 46.19] 32.00000 32.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE OR SYMBOL | | |
0535 0710 11170 12.000 EA | 31.00000 372.00] 32.99000 395.88] 25.00000 300.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0540 0710 11211 0.916 NM | 1161.00000 1063.48| 960.98000 880.26| 750.00000 687.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" \ | \
0545 0710 11224 193.000 LF | 0.52000 100.36] 1.19000 229.67| 0.90000 173.70
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
YELLOW, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" | | \
0550 0710 11251 58.000 LF | 0.52000 30.16] 0.33000 19.14| 0.25000 14.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |
0555 0999 25 LUMP | 4594.00000 4594.00 | 4594.00000 4594.00 | 4594.00000 4594.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | |
43019215601 | | \
0560 0999 25 LUMP | 46446.00000 46446.00| 46446.00000 46446.00 | 46446.00000 46446.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | |
43019215201 | | |
SECTION 0002 TOTALS | $ 2,486,951.23| $ 2,987,042.78] $ 3,264,675.03
—————————————————————————————————————————— f-——
SECTION 0003 SIGNING
\ | \
0565 0700 1 11 7.000 AS | 475.00000 3325.00| 389.32000 2725.24| 350.00000 2450.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF \ I \
0570 0700 1 12 1.000 AS | 1000.00000 1000.00 | 1385.71000 1385.71| 1000.00000 1000.00
SINGLE POST SIGN, F&I GROUND MOUNT, | |
12-20 SF | | I
0575 0700 1 13 1.000 AS | 1200.00000 1200.00 | 1517.70000 1517.70| 1500.00000 1500.00
SINGLE POST SIGN, F&I GROUND MOUNT, | |
21-30 SF | | |
0580 0700 1 31 2.000 AS | 2100.00000 4200.00 | 1517.69000 3035.38] 750.00000 1500.00
| | |
| | \



18" FOR DIAGONAL OR CHEVRON

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 05/26/15
TABULATION OF BIDS PAGE 001 -10
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

| ( 1) | ( 2 ) | ( 3 )

|MORRISON - COBALT JV [MUNILLA CONSTRUCTION MANAGE |RUSSELL ENGINEERING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0585 0700 1 32 1.000 AS | 2200.00000 2200.00] 1715.65000 1715.65| 1250.00000 1250.00
SINGLE POST SIGN, F&I BRIDGE MOUNT | |
INDEX 11870, 12-20 SF | | |
0590 0700 1 60 19.000 AS | 58.00000 1102.00| 32.99000 626.81] 20.00000 380.00
SINGLE POST SIGN, REMOVE | | |
0595 0700 3501 8.000 EA | 450.00000 3600.00 | 138.57000 1108.56| 75.00000 600.00
SIGN PANEL, RELOCATE, UP TO 12 SF | | |
0600 0700 3601 2.000 EA | 58.00000 116.00] 33.00000 66.00 | 25.00000 50.00
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0605 0710 11290 5.000 SF | 1.70000 8.50| 2.97000 14.85] 2.25000 11.25
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | |
0610 0710 90 LUMP | 5200.00000 5200.00 | 7503.20000 7503.20]| 10000.00000 10000.00
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 43019215201 \ | \
0615 0711 11122 170.000 LF | 1.50000 255.00] 1.45000 246.50| 1.15000 195.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | \
8" [ ' |
0620 0711 11123 233.000 LF | 3.00000 699.00] 2.64000 615.12] 2.10000 489.30
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | I
12" FOR CROSSWALK AND ROUNDABOUT | | |
0625 0711 11124 87.000 LF | 4.00000 348.00] 3.30000 287.10| 2.55000 221.85
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" FOR DIAGONALS AND CHEVRONS | | \
0630 0711 11125 189.000 LF | 5.00000 945.00| 4.16000 786.24 | 3.25000 614.25
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | \
24" FOR STOP LINE AND CROSSWALK | | |
0635 0711 11151 266.000 LF | 1.20000 319.20] 1.06000 281.96| 0.80000 212.80
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | ' |
0640 0711 11160 1.000 EA | 158.00000 158.00] 131.96000 131.96] 100.00000 100.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | \
OR SYMBOL | | |
0645 0711 11170 10.000 EA | 52.00000 520.00] 65.99000 659.90] 50.00000 500.00
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0650 0711 11224 193.000 LF | 4.20000 810.60] 3.30000 636.90] 2.50000 482 .50
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |

| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8
- 19.9"

TABULATION OF BIDS PAGE : 001 -11
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04
| ( 1) I ( 2 ) | ( 3 )
IMORRISON - COBALT JV IMUNILLA CONSTRUCTION MANAGE |RUSSELL ENGINEERING, INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0655 0711 11251 58.000 LF | 1.25000 72.50] 1.06000 61.48| 0.80000 46.40
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | \
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |
0660 0711 14160 10.000 EA | 140.00000 1400.00] 224 .35000 2243.50] 180.00000 1800.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | |
0665 0711 14170 10.000 EA | 52.00000 520.00] 197.96000 1979.60] 160.00000 1600.00
THERMOPLASTIC, PREFORMED, WHITE, ARROWS | | |
0670 0711 16111 0.686 NM | 6600.00000 4527.60] 5707.93000 3915.64| 4500.00000 3087.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | \
WHITE, SOLID, 6" | | |
0675 0711 16211 0.774 NM | 6600.00000 5108.40] 5645.52000 4369.63| 4500.00000 3483.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
SECTION 0003 TOTALS | S 37,634.80]| S 35,914.63] 31,573.85
—————————————————————————————————————————— e
SECTION 0004 UTILITIES
\ | \
0680 1050 11322 60.000 LF | 40.00000 2400.00] 51.61000 3096.60] 38.00000 2280.00
UTILITY PIPE, F&I, PE, WATER / SEWER, 2 | | |
- 4.9m | | |
0685 1050 11324 1420.000 LF | 100.00000 142000.00]| 130.00000 184600.00| 95.00000 134900.00
UTILITY PIPE, F&I, PE, WATER / SEWER, 8 | | |
- 19.9" | | |
0690 1050 11422 163.000 LF | 85.00000 13855.00] 108.65000 17709.95| 80.00000 13040.00
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | \
2 - 4.9" | | |
0695 1050 11423 108.000 LF | 89.00000 9612.00]| 115.44000 12467.52| 85.00000 9180.00
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
5 - 7.9" | | |
0700 1050 11424 567.000 LF | 156.00000 88452.00| 160.00000 90720.00] 148.00000 83916.00
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
8 - 19.9" | | |
0705 1050 16004 587.000 LF | 15.00000 8805.00]| 20.37000 11957.19] 15.00000 8805.00
UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" | | |
0710 1050 18004 1215.000 LF | 11.00000 13365.00] 13.58000 16499.70] 10.00000 12150.00
UTILITY PIPE,PLUG & PLACE OUT OF | | |
SERVICE, 8-19.9" \ |
0715 1055 11414 16.000 EA | 2100.00000 33600.00]| 2648.39000 42374.24| 1950.00000 31200.00
\ | \
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

TABULATION OF BIDS PAGE : 001 -12
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04
| ( 1) | ( 2 ) | ( 3 )
|MORRISON - COBALT JV [MUNILLA CONSTRUCTION MANAGE |RUSSELL ENGINEERING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0720 1055 11424 2.000 EA | 3600.00000 7200.00| 4753.52000 9507.04 | 3500.00000 7000.00
UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - | | \
19.9" | | \
0725 1055 11454 2.000 EA | 566.00000 1132.00] 726.62000 1453.24| 535.00000 1070.00
UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, | | \
8 - 19.9" | | |
0730 1060 11211 1.000 EA | 3600.00000 3600.00| 4672.02000 4672.02 3440.00000 3440.00
UTILITY STRUCTURE, BELOW GROUND, F&I, | | |
WATER/SEWER, O - 80 FT3, 0 - 6' | | |
0735 1080 11112 5.000 EA | 545.00000 2725.00] 699.45000 3497.25] 515.00000 2575.00
UTILITY FIXTURES, F&I, 0 - 1.9", | | |
SAMPLE POINT \ |
0740 1080 11204 1.000 EA | 950.00000 950.00]| 1222.33000 1222.33] 900.00000 900.00
UTILITY FIXTURES, F&I, 2-4.9", VALVE | | \
ASSEMBLY | | |
0745 1080 11205 3.000 EA | 1300.00000 3900.00] 1697.69000 5093.07] 1250.00000 3750.00
UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF | | |
ASSEMBLY | | |
0750 1080 11206 5.000 EA | 10000.00000 50000.00]| 13309.84000 66549.20] 9800.00000 49000.00
UTILITY FIXTURES, F&I, 2-4.9", | | |
VAC/AIR ASSEMBLY | | \
0755 1080 11304 2.000 EA | 1000.00000 2000.00] 1330.99000 2661.98] 980.00000 1960.00
UTILITY FIXTURES, F&I, 5.0 - 7.9", | |
VALVE ASSEMBLY | | |
0760 1080 11403 2.000 EA | 8400.00000 16800.00] 10729.37000 21458.74| 7900.00000 15800.00
UTILITY FIXTURES, F&I, 8.0-19.9", | | |
TAPPING SADDLE/SLEEVE | | |
0765 1080 11404 7.000 EA | 4000.00000 28000.00]| 5296.77000 37077.39| 3900.00000 27300.00
UTILITY FIXTURES, F&I, 8.0-19.9", | | |
VALVE ASSEMBLY | | \
0770 1644800 3.000 EA | 760.00000 2280.00] 1005.03000 3015.09] 740.00000 2220.00
FIRE HYDRANT, RELOCATE | | \
SECTION 0004 TOTALS | S 430,676.00] S 535,632.55] $ 410,486.00

CONTRACT TOTALS | $ 4,789,933.18] $ 5,540,097.10] $ 5,964,381.38



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15
TABULATION OF BIDS PAGE : 001 -13

CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

| ( 4 ) I ( 5 ) | ( 6 )
|[HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 STRUCTURES
\ | \
0005 0110 3 6870.000 LS | 250000.00000 250000.00] 295000.00000 295000.00| 286602.68000 286602.68
REMOVAL OF EXISTING STRUCTURE | | |
43019215201 | | |
0010 0400 2 10 105.000 CY | 575.00000 60375.00]| 440.00000 46200.00 | 435.42000 45719.10
CONCRETE CLASS II, APPROACH SLABS | | |
0015 0400 4 4 254.000 CY | 775.00000 196850.00 | 1220.00000 309880.00 | 1201.53000 305188.62
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0020 0400 4 5 107.600 CY | 925.00000 99530.00] 1062.00000 114271.20]| 1052.71000 113271.60
CONCRETE CLASS IV, SUBSTRUCTURE | | |
0025 0400 9 690.000 SY | 8.00000 5520.00] 19.00000 13110.00]| 18.85000 13006.50
BRIDGE DECK GROOVING & PLANING, DECK 8. | | |
5"e> | | |
0030 0400147 9.600 CF | 1300.00000 12480.00]| 1528.00000 14668.80 | 1262.16000 12116.74
COMPOSITE NEOPRENE PADS | | |
0035 0415 1 4 60141.000 LB | 0.88000 52924 .08 | 0.97000 58336.77| 0.96000 57735.36
REINFORCING STEEL - SUPERSTRUCTURE | | |
0040 0415 1 5 13754.000 LB | 0.82000 11278.28] 0.97000 13341.38]| 0.96000 13203.84
REINFORCING STEEL- SUBSTRUCTURE | | |
0045 0415 1 9 19682.000 LB | 0.88000 17320.16] 0.97000 19091.54 | 0.96000 18894.72
REINFORCING STEEL- APPROACH SLABS | | |
0050 0450 2 36 700.000 LF | 230.00000 161000.00 | 309.00000 216300.00]| 306.44000 214508.00
PREST BEAMS: FLORIDA-I BEAM 36" | | |
0055 0455 18 LUMP | 32000.00000 32000.00| 17239.00000 17239.00]| 17096.95000 17096.95
PROTECTION OF EXISTING STRUCTURES | | |
43019215201 | | |
0060 0455 34 5 1433.000 LF | 95.00000 136135.00]| 214.00000 306662.00 | 211.64000 303280.12
PRESTRESSED CONCRETE PILING, 24" SQ | | |
0065 0455143 5 180.000 LF | 110.00000 19800.00] 458.00000 82440.00 | 454.15000 81747.00
TEST PILES-PRESTRESSED CONCRETE, 24" SQ | | |
0070 0458 1 11 90.000 LF | 52.00000 4680.00] 92.00000 8280.00 | 41.89000 3770.10
BRIDGE DECK EXPANSION JOINT, NEW | | |
CONSTRUCTION, F&I POURED JOINT WITH | |
BACKER ROD \ | \
0075 0459 71 50.000 SY | 6.00000 300.00] 5.60000 280.00| 5.51000 275.50
PILES, POLYETHYLENE SHEETING \ | |
0080 0460 70 1 235.000 LF | 23.00000 5405.00] 34.00000 7990.00 | 25.35000 5957.25
| | \

ALUMINUM BULLET RAILINGS, SINGLE RAIL



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

TABULATION OF BIDS PAGE : 001 -14
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

| ( 4 ) I ( 5 ) | ( 6 )

|[HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o
0085 0460 70 2 235.000 LF | 28.00000 6580.00] 48.00000 11280.00] 30.87000 7254 .45
ALUMINUM BULLET RAILINGS, DOUBLE RAIL | | |
0090 0471 3 1 LUMP | 375000.00000 375000.00| 402230.00000 402230.00| 399039.11000 399039.11
POLYMERIC FENDER SYSTEM, LESS THAN OR | | |
EQUAL TO 40 KIP-FT 43019215201 | | |
0095 0510 1 LUMP | 140000.00000 140000.00 | 43000.00000 43000.00] 88057.57000 88057.57
NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM | | |
43019215201 | | \
0100 0521 5 1 235.000 LF | 57.00000 13395.00| 140.00000 32900.00]| 62.83000 14765.05
CONCRETE TRAFFIC RAILING, BRIDGE 32" F | | |
- SHAPE \ | \
0105 0521 5 4 235.000 LF | 52.00000 12220.00] 140.00000 32900.00] 57.32000 13470.20
CONCRETE TRAFFIC RAILING, BRIDGE, 32" | |
VERTICAL FACE | | |
0110 0548 12 8637.000 SF | 37.00000 319569.00] 31.15000 269042.55] 22.05000 190445.85
RETAINING WALL SYSTEM, PERMANANT, | | |
EXCLUDING BARRIER | | |
SECTION 0001 TOTALS | $ 1,932,361.52] $ 2,314,443.24] $ 2,205,406.31
—————————————————————————————————————————— R bt et e et e e T
SECTION 0002 ROADWAY

\ | \
0115 0101 1 LUMP | 610000.00000 610000.00] 477364.00000 477364.00| 550000.00000 550000.00
MOBILIZATION 43019215201 | | |
0120 0102 1 553.000 LS | 667000.00000 667000.00] 603700.00000 603700.00] 177541.11000 177541.11
MAINTENANCE OF TRAFFIC 43019215201 | | |
0125 0102 3 36.000 CY | 50.00000 1800.00 | 33.00000 1188.00] 55.88000 2011.68
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | |
0130 0102 14 40.000 MH | 65.00000 2600.00] 55.00000 2200.00 | 60.63000 2425.20
TRAFFIC CONTROL OFFICER | | |
0135 0102 60 48711.000 ED | 0.25000 12177.75] 0.21000 10229.31] 0.23000 11203.53
WORK ZONE SIGN | | |
0140 0102 61 12.000 EA | 90.00000 1080.00] 85.00000 1020.00| 93.70000 1124.40
BUSINESS SIGN | | |
0145 0102 71 11 113.000 LF | 25.00000 2825.00] 26.00000 2938.00] 22.05000 2491.65
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0150 0102 74 1 28614.000 ED | 0.20000 5722.80 | 0.15000 4292 .10 | 0.17000 4864.38

| |

| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15
TABULATION OF BIDS PAGE : 001 -15

CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

« 4 ) e s ) e 6 )
HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | |

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt et ittt T
0155 0102 74 2 13405.000 ED | 0.30000 4021.50] 0.26000 3485.30] 0.29000 3887.45
CHANNELIZING DEVICE, TYPE III, 6' | | |
0160 0102 76 131.000 ED | 7.00000 917.00] 6.00000 786.00] 6.61000 865.91
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL \ | |
0165 0102 77 5905.000 ED | 0.25000 1476.25] 0.25000 1476.25] 0.28000 1653.40
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0170 0102 78 269.000 EA | 3.50000 941.50]| 3.00000 807.00] 3.31000 890.39
TEMPORARY RETROREFLECTIVE PAVEMENT | |
MARKER | | |
0175 0102 99 7708.000 ED | 0.01000 77.08]| 11.00000 84788.00 | 12.13000 93498.04
PORTABLE CHANGEABLE MESSAGE SIGN, | |
TEMPORARY | | |
0180 0102104 588.000 ED | 11.00000 6468.00| 11.00000 6468.00| 16.72000 9831.36
TEMPORARY SIGNALIZATION AND MAINTENANCE | | \
INTERSECTION | | |
0185 0102107 1 588.000 ED | 11.00000 6468.00| 11.00000 6468.00] 14.84000 8725.92
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0190 0104 10 3 2777.000 LF | 3.00000 8331.00] 1.15000 3193.55] 1.10000 3054.70
SEDIMENT BARRIER | | |
0195 0104 11 310.000 LF | 15.00000 4650.00] 26.00000 8060.00| 8.27000 2563.70
FLOATING TURBIDITY BARRIER | | |
0200 0104 15 2.000 EA | 100.00000 200.00] 1.00000 2.00| 1929.05000 3858.10
SOIL TRACKING PREVENTION DEVICE | | |
0205 0104 18 17.000 EA | 0.01000 0.17] 110.00000 1870.00] 71.65000 1218.05
INLET PROTECTION SYSTEM | | |
0210 0107 1 33.800 AC | 0.01000 0.34] 10.00000 338.00] 42 .35000 1431.43
LITTER REMOVAL | | |
0215 0107 2 23.200 AC | 0.01000 0.23] 10.00000 232.00] 38.22000 886.70
MOWING | | ‘
0220 0109 71 5 648.000 DA | 0.01000 6.48] 45.00000 29160.00] 97.83000 63393.84
FIELD OFFICE, 1500 SQ FT \ | \
0225 0110 1 1 3.392 LS | 375000.00000 375000.00] 109044.00000 109044.00| 492150.00000 492150.00
CLEARING & GRUBBING 43019215201 [ | |
0230 0110 7 1 1.000 EA | 1000.00000 1000.00] 100.00000 100.00] 296.87000 296.87
|

MAILBOX, F&I SINGLE



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15
TABULATION OF BIDS PAGE : 001 -16

CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

« 4 ) e s ) e 6 )
HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | |

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0235 0120 1 1248.000 CY | 20.00000 24960.00 | 19.00000 23712.00]| 22.05000 27518.40
REGULAR EXCAVATION | | |
0240 0120 5 2386.000 CY | 19.00000 45334.00 | 44.50000 106177.00]| 44.09000 105198.74
CHANNEL EXCAVATION \ | |
0245 0120 6 5921.000 CY | 30.00000 177630.00 | 17.05000 100953.05]| 20.94000 123985.74
EMBANKMENT | | |
0250 0145 2 1819.000 SY | 10.00000 18190.00] 4.02000 7312.38]| 9.92000 18044.48
GEOSYNTHETIC REINFORCED FOUNDATION OVER | | \
SOFT SOIL | | |
0255 0160 4 5783.000 SY | 0.01000 57.83] 3.25000 18794.75| 8.27000 47825.41
TYPE B STABILIZATION | | |
0260 0285702 641.000 SY | 10.00000 6410.00] 12.00000 7692.00 | 17.64000 11307.24
OPTIONAL BASE, BASE GROUP 02 | | |
0265 0285709 4648.000 SY | 15.00000 69720.00] 18.45000 85755.60 | 19.84000 92216.32
OPTIONAL BASE, BASE GROUP 09 \ | \
0270 0327 70 1 2286.000 SY | 5.00000 11430.00] 2.75000 6286.50| 3.81000 8709.66
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0275 0334 1 13 562.400 TN | 150.00000 84360.00] 110.00000 61864.00| 143.28000 80580.67
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | |
0280 0337 7 73 445.500 TN | 180.00000 80190.00] 140.00000 62370.00| 177.13000 78911.42
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-9.5, PG 76-22, ARB | | |
0285 0339 1 5.800 TN | 250.00000 1450.00] 250.00000 1450.00| 515.06000 2987.35
MISCELLANEOUS ASPHALT PAVEMENT | | |
0290 0400 0 11 270.300 CY | 550.00000 148665.00 | 710.00000 191913.00]| 606.28000 163877.48
CONCRETE CLASS NS, GRAVITY WALL \ | |
0295 0400 1 2 8.800 CY | 1500.00000 13200.00] 1900.00000 16720.00| 1653.47000 14550.54
CONCRETE CLASS I, ENDWALLS | | |
0300 0425 1311 1.000 EA | 8000.00000 8000.00] 9100.00000 9100.00| 8818.55000 8818.55
INLETS, CURB, TYPE P-1, <10' | | \
0305 0425 1321 1.000 EA | 7900.00000 7900.00] 10000.00000 10000.00]| 8708.31000 8708.31
INLETS, CURB, TYPE P-2, <10' | | |
0310 0425 1351 3.000 EA | 4900.00000 14700.00]| 5300.00000 15900.00] 5401.36000 16204.08
INLETS, CURB, TYPE P-5, <10' [ | |
0315 0425 1541 3.000 EA | 4500.00000 13500.00] 3900.00000 11700.00] 4960.43000 14881.29
INLETS, DT BOT, TYPE D, <10' | | |
0320 0425 1551 3.000 EA | 5000.00000 15000.00 | 4100.00000 12300.00 | 5511.59000 16534.77
|

INLETS, DT BOT, TYPE E, <10 | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15
TABULATION OF BIDS PAGE : 001 -17

CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

« 4 ) e s ) e 6 )
HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | \

PEDESTRIAN / BICYCLE RAILING, STEEL,
42" TYPE 1

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0325 0425 1701 2.000 EA | 3500.00000 7000.00 | 3200.00000 6400.00 | 3858.12000 7716.24
INLETS, GUTTER, TYPE S, <10' | | |
0330 0425 1703 1.000 EA | 6000.00000 6000.00] 6900.00000 6900.00 | 6613.90000 6613.90
INLETS, GUTTER, TYPE S, J BOTTOM <10' | | |
0335 0425 1891 3.000 EA | 5500.00000 16500.00 | 4800.00000 14400.00] 6062.75000 18188.25
INLETS, BARRIER WALL, <10' | | |
0340 0425 1910 1.000 EA | 3000.00000 3000.00| 3900.00000 3900.00 | 3306.96000 3306.96
INLETS, CLOSED FLUME | | |
0345 0425 2 41 4.000 EA | 4500.00000 18000.00| 4600.00000 18400.00 | 4960.43000 19841.72
MANHOLES, P-7, <10' | | |
0350 0425 2 42 2.000 EA | 7000.00000 14000.00| 8900.00000 17800.00 | 7716.23000 15432.46
MANHOLES, P-7, >10' | | |
0355 0425 2 71 2.000 EA | 7000.00000 14000.00 | 5900.00000 11800.00] 7716.23000 15432.46
MANHOLES, J-7, <10' | | |
0360 0425 6 42.000 EA | 280.00000 11760.00| 240.00000 10080.00 | 308.65000 12963.30
VALVE BOXES, ADJUST | | |
0365 0430175118 653.000 LF | 60.00000 39180.00] 76.00000 49628.00 | 66.14000 43189.42
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, | | |
18"S/CD | | |
0370 0430175124 1083.000 LF | 72.00000 77976.00| 83.00000 89889.00 | 79.37000 85957.71
PIPE CULVERT,OPTIONAL MATERIAL, ROUND, | | |
24"S/CD | | \
0375 0430175136 74.000 LF | 120.00000 8880.00 | 131.00000 9694.00 | 132.28000 9788.72
PIPE CULVERT, OPT MATERIAL, ROUND, | | |
36"S/CD \ | \
0380 0430984125 1.000 EA | 1200.00000 1200.00 | 1200.00000 1200.00| 1322.78000 1322.78
MITERED END SECTION, OPTIONAL ROUND, | | |
18" SD | | |
0385 0430984129 1.000 EA | 1300.00000 1300.00| 1500.00000 1500.00 | 1433.01000 1433.01
MITERED END SECTION, OPTIONAL ROUND, | | |
24" 3SD | | |
0390 0460 70 1 724.000 LF | 23.00000 16652.00 | 34.00000 24616.00| 25.35000 18353.40
ALUMINUM BULLET RAILINGS, SINGLE RAIL | | |
0395 0460 70 2 737.000 LF | 28.00000 20636.00] 38.00000 28006.00| 30.87000 22751.19
ALUMINUM BULLET RAILINGS, DOUBLE RAIL | | |
0400 0515 2211 18.000 LF | 160.00000 2880.00] 230.00000 4140.00| 0.00000 0.00
|
|



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15
TABULATION OF BIDS PAGE : 001 -18

CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

« 4 ) e s ) e 6 )
HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP.

LINE NO / ITEM CODE / ALT | |

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0405 0520 1 10 1430.000 LF | 18.00000 25740.00]| 19.20000 27456.00] 14.33000 20491.90
CONCRETE CURB & GUTTER, TYPE F | | |
0410 0520 o6 39.000 LF | 14.50000 565.50] 28.00000 1092.00] 15.98000 623.22
SHOULDER GUTTER- CONCRETE | | |
0415 0521 8 1 768.000 LF | 175.00000 134400.00]| 345.00000 264960.00] 192.90000 148147.20
CONCRETE TRAFFIC RAILING BARRIER WITH | | \
JUNCTION SLAB, 32" F SHAPE | | |
0420 0521 8 3 675.000 LF | 200.00000 135000.00] 345.00000 232875.00] 220.46000 148810.50
CONCRETE TRAFFIC RAILING BARRIER, WITH | | |
JUNCTION SLAB, 32" VERTICAL FACE | | |
0425 0522 1 203.000 SY | 37.90000 7693.70] 31.00000 6293.00| 30.76000 6244.28
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK \ | \
0430 0522 2 13.000 SY | 45.00000 585.00] 65.00000 845.00] 38.58000 501.54
CONCRETE SIDEWALK AND DRIVEWAYS, 6" | |
THICK | | |
0435 0524 2 2 30.000 SY | 45.00000 1350.00] 87.00000 2610.00] 49.61000 1488.30
CONCRETE SLOPE PAVEMENT,NON REINFORCED, | | |
4 | | |
0440 0524 2 4 73.000 SY | 54.00000 3942.00] 97.00000 7081.00] 59.53000 4345.69
CONCRETE SLOPE PAVEMENT,NON REINFORCED, | | |
6" | ' |
0445 0527 2 63.000 SF | 42.20000 2658.60] 26.00000 1638.00] 46.52000 2930.76
DETECTABLE WARNINGS | | \
0450 0530 3 3 2784.600 TN | 95.00000 264537.00| 104.45000 290851.47| 103.62000 288540.25
RIPRAP- RUBBLE, BANK AND SHORE | | \
0455 0530 3 4 3.000 TN | 300.00000 900.00| 325.00000 975.00| 319.67000 959.01
RIPRAP, RUBBLE, F&I, DITCH LINING | | |
0460 0530 74 1176.500 TN | 85.00000 100002.50]| 94.50000 111179.25| 93.70000 110238.05
BEDDING STONE | | |
0465 0536 1 1 169.000 LF | 16.75000 2830.75] 17.00000 2873.00] 18.46000 3119.74
GUARDRAIL -ROADWAY | | |
0470 0536 1 5 56.000 LF | 14.00000 784.00| 14.00000 784.00 | 15.43000 864.08
GUARDRAIL- ROADWAY, THRIE BEAM | | |
0475 0536 73 753.000 LF | 2.00000 1506.00] 1.50000 1129.50] 1.65000 1242.45
GUARDRAIL REMOVAL | | |
0480 0536 82 1.000 EA | 2150.00000 2150.00] 2150.00000 2150.00] 2369.98000 2369.98
|

GUARDRAIL ANCHORAGE- CONCRETE BARRIER



YELLOW,
18"

SOLID FOR

DIAGONAL OR CHEVRON,

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 05/26/15
TABULATION OF BIDS PAGE 001 -19
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

| ( 4 ) | ( 5 ) | ( 6 )

|HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0485 0536 85 22 1.000 EA | 2250.00000 2250.00] 2250.00000 2250.00 | 2480.22000 2480.22
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | |
0490 0550 10220 220.000 LF | 20.00000 4400.00 | 31.00000 6820.00] 16.54000 3638.80
FENCING, TYPE B, 5.1-6.0', STANDARD | | |
0495 0570 1 2 4425.000 SY | 3.10000 13717.50]| 3.02000 13363.50] 3.22000 14248.50
PERFORMANCE TURF, SOD | | |
0500 0710 11111 0.858 NM | 725.00000 622.05] 750.00000 643.50] 826.74000 709.34
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0505 0710 11122 170.000 LF | 0.35000 59.50] 0.50000 85.00 | 0.55000 93.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" \ | \
0510 0710 11123 233.000 LF | 0.60000 139.80] 0.60000 139.80] 0.66000 153.78
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, SOLID FOR CROSSWALK AND | | |
ROUNDABOUT, 12" | | |
0515 0710 11124 87.000 LF | 0.90000 78.30] 1.00000 87.00] 1.10000 95.70
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR DIAGONAL OR CHEVRON, | | |
18" | | |
0520 0710 11125 189.000 LF | 1.10000 207.90] 1.00000 189.00] 1.10000 207.90
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR STOP LINE OR CROSSWALK, | | \
24" | | |
0525 0710 11151 266.000 LF | 0.25000 66.50| 0.50000 133.00] 0.55000 146.30
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, 2-4 DOTTED GUIDELINE/ 6-10 | | |
DOTTED EXTENSION, 6" | | \
0530 0710 11160 1.000 EA | 35.00000 35.00] 30.00000 30.00] 33.07000 33.07
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, MESSAGE OR SYMBOL | | |
0535 0710 11170 12.000 EA | 25.00000 300.00] 20.00000 240.00| 22.05000 264.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0540 0710 11211 0.916 NM | 725.00000 664.10] 750.00000 687.00] 826.74000 757.29
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | \
0545 0710 11224 193.000 LF | 0.90000 173.70] 0.80000 154.40| 0.88000 169.84
PAINTED PAVEMENT MARKINGS, STANDARD, | | \

| | |

| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 05/26/15
TABULATION OF BIDS PAGE 001 -20
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04
| ( 4 ) I ( 5 | ( 6 )
|[HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e Mt
0550 0710 11251 58.000 LF | 0.25000 14.50] 0.35000 20.30] 0.39000 22.62
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |
0555 0999 25 LUMP | 4594.00000 4594.00 | 4594.00000 4594.00 | 4594.00000 4594.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43019215601 | | \
0560 0999 25 LUMP | 46446.00000 46446.00] 46446.00000 46446.00| 46446.00000 46446.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | |
43019215201 | | |
SECTION 0002 TOTALS | $ 3,470,837.83] $ 3,438,237.51] $ 3,377,998.19
—————————————————————————————————————————— e e
SECTION 0003 SIGNING
\ | \
0565 0700 1 11 7.000 AS | 295.00000 2065.00 | 295.00000 2065.00 | 325.18000 2276.26
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |
0570 0700 1 12 1.000 AS | 1050.00000 1050.00 | 1050.00000 1050.00] 1157.43000 1157.43
SINGLE POST SIGN, F&I GROUND MOUNT, | | |
12-20 SF | | |
0575 0700 1 13 1.000 AS | 1150.00000 1150.00| 1150.00000 1150.00| 1267.67000 1267.67
SINGLE POST SIGN, F&I GROUND MOUNT, | |
21-30 SF | | |
0580 0700 1 31 2.000 AS | 1150.00000 2300.00] 1150.00000 2300.00 | 1267.67000 2535.34
SINGLE POST SIGN, F&I BRIDGE MOUNT | |
INDEX 11870, UP TO 12 SF | | |
0585 0700 1 32 1.000 AS | 1300.00000 1300.00 | 1300.00000 1300.00]| 1433.01000 1433.01
SINGLE POST SIGN, F&I BRIDGE MOUNT | | |
INDEX 11870, 12-20 SF | | |
0590 0700 1 60 19.000 AS | 25.00000 475.00] 25.00000 475.00] 27.56000 523.64
SINGLE POST SIGN, REMOVE | | |
0595 0700 3501 8.000 EA | 105.00000 840.00| 105.00000 840.00| 115.75000 926.00
SIGN PANEL, RELOCATE, UP TO 12 SF | | |
0600 0700 3601 2.000 EA | 25.00000 50.00] 25.00000 50.00] 27.56000 55.12
SIGN PANEL, REMOVE, UP TO 12 SF | | |
0605 0710 11290 5.000 SF | 2.25000 11.25] 3.00000 15.00| 3.31000 16.55
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
| | |

YELLOW, ISLAND NOSE



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

TABULATION OF BIDS PAGE : 001 -21
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04
| ( 4 ) | ( 5 ) | ( 6 )
|HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0610 0710 90 LUMP | 5700.00000 5700.00 | 6000.00000 6000.00 | 6613.90000 6613.90
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 43019215201 | | |
0615 0711 11122 170.000 LF | 1.10000 187.00] 1.00000 170.00] 1.10000 187.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | ' |
0620 0711 11123 233.000 LF | 2.00000 466.00] 1.50000 349.50] 1.65000 384.45
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" FOR CROSSWALK AND ROUNDABOUT | |
0625 0711 11124 87.000 LF | 2.50000 217.50] 2.50000 217.50] 2.76000 240.12
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" FOR DIAGONALS AND CHEVRONS | | |
0630 0711 11125 189.000 LF | 3.15000 595.35] 3.30000 623.70] 3.64000 687.96
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" FOR STOP LINE AND CROSSWALK | | |
0635 0711 11151 266.000 LF | 0.80000 212.80] 1.00000 266.00 | 1.10000 292.60
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0640 0711 11160 1.000 EA | 100.00000 100.00] 120.00000 120.00] 132.28000 132.28
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
OR SYMBOL | | |
0645 0711 11170 10.000 EA | 50.00000 500.00] 60.00000 600.00] 66.14000 661.40
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0650 0711 11224 193.000 LF | 2.50000 482.50] 2.00000 386.00] 2.20000 424 .60
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" FOR DIAGONAL OR CHEVRON | | |
0655 0711 11251 58.000 LF | 0.80000 46.40] 1.00000 58.00] 1.10000 63.80
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | |
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |
0660 0711 14160 10.000 EA | 170.00000 1700.00 | 150.00000 1500.00 | 165.34000 1653.40
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | \
0665 0711 14170 10.000 EA | 150.00000 1500.00] 120.00000 1200.00| 132.28000 1322.80
THERMOPLASTIC, PREFORMED, WHITE, ARROWS | | \
0670 0711 16111 0.686 NM | 4300.00000 2949.80| 4200.00000 2881.20] 4629.73000 3175.99
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | \
WHITE, SOLID, 6" | | I
0675 0711 16211 0.774 NM | 4300.00000 3328.20]| 4200.00000 3250.80]| 4629.73000 3583.41
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
SECTION 0003 TOTALS | $ 27,226.80] $ 26,867.70] $ 29,614.73
—————————————————————————————————————————— -



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 05/26/15
TABULATION OF BIDS PAGE 001 -22
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

| ( 4 ) I ( 5 ) | ( 6 )

|[HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC |COMMUNITY ASPHALT CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt
SECTION 0004 UTILITIES

\ | \
0680 1050 11322 60.000 LF | 39.00000 2340.00] 42.00000 2520.00] 42.99000 2579.40
UTILITY PIPE, F&I, PE, WATER / SEWER, 2 | | |
- 4.9" | | |
0685 1050 11324 1420.000 LF | 175.00000 248500.00] 100.00000 142000.00| 192.90000 273918.00
UTILITY PIPE, F&I, PE, WATER / SEWER, 8 | | |
- 19.9" \ | !
0690 1050 11422 163.000 LF | 60.00000 9780.00]| 90.00000 14670.00| 66.14000 10780.82
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | \
2 - 4.9" | | |
0695 1050 11423 108.000 LF | 90.00000 9720.00] 95.00000 10260.00] 99.21000 10714.68
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
5 -7.9" | | |
0700 1050 11424 567.000 LF | 130.00000 73710.00]| 160.00000 90720.00] 143.31000 81256.77
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
8 - 19.9" | | |
0705 1050 16004 587.000 LF | 10.00000 5870.00]| 18.00000 10566.00] 11.02000 6468.74
UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" | | \
0710 1050 18004 1215.000 LF | 10.00000 12150.00] 12.00000 14580.00] 11.02000 13389.30
UTILITY PIPE,PLUG & PLACE OUT OF | | \
SERVICE, 8-19.9" | |
0715 1055 11414 16.000 EA | 3000.00000 48000.00]| 2300.00000 36800.00| 3306.96000 52911.36
UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 | | |
- 19.9" | | |
0720 1055 11424 2.000 EA | 1500.00000 3000.00] 3900.00000 7800.00 | 1653.47000 3306.94
UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - | |
19.9" | | |
0725 1055 11454 2.000 EA | 750.00000 1500.00] 620.00000 1240.00] 826.74000 1653.48
UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, | | |
8 - 19.9" | | !
0730 1060 11211 1.000 EA | 10000.00000 10000.00] 3800.00000 3800.00] 11023.18000 11023.18
UTILITY STRUCTURE, BELOW GROUND, F&I, | | |
WATER/SEWER, O - 80 FT3, 0 - 6' | | |
0735 1080 11112 5.000 EA | 750.00000 3750.00] 650.00000 3250.00] 826.74000 4133.70
UTILITY FIXTURES, F&I, 0 - 1.9", | | |
SAMPLE POINT | |
0740 1080 11204 1.000 EA | 1300.00000 1300.00] 1000.00000 1000.00] 1433.01000 1433.01
UTILITY FIXTURES, F&I, 2-4.9", VALVE | | |

\ | \

ASSEMBLY



CALL ORDER: 001

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS
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05/20/15
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LINE NO / ITEM CODE / ALT

4 )

(
HALLEY ENGINEERING CONTRACT

I (

5

)

|[WEEKLEY ASPHALT PAVING,

INC

I (

6 )

| COMMUNITY ASPHALT CORP.

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0745 1080 11205 3.000 EA | 1800.00000 5400.00 | 1600.00000 4800.00 | 1984.17000 5952.51
UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF | | |
ASSEMBLY | | |
0750 1080 11206 5.000 EA | 10500.00000 52500.00 12000.00000 60000.00 | 11574.34000 57871.70
UTILITY FIXTURES, F&I, 2-4.9", | | |
VAC/AIR ASSEMBLY \ | \
0755 1080 11304 2.000 EA | 1500.00000 3000.00| 1000.00000 2000.00 | 1653.47000 3306.94
UTILITY FIXTURES, F&I, 5.0 - 7.9", | |
VALVE ASSEMBLY | | |
0760 1080 11403 2.000 EA | 10000.00000 20000.00| 9300.00000 18600.00 | 11023.18000 22046.36
UTILITY FIXTURES, F&I, 8.0-19.9", | | |
TAPPING SADDLE/SLEEVE | | |
0765 1080 11404 7.000 EA | 7500.00000 52500.00] 4600.00000 32200.00] 8267.39000 57871.73
UTILITY FIXTURES, F&I, 8.0-19.9", | | |
VALVE ASSEMBLY \ | \
0770 1644800 3.000 EA | 2000.00000 6000.00] 1100.00000 3300.00 | 2204.63000 6613.89
FIRE HYDRANT, RELOCATE | | \
SECTION 0004 TOTALS | $ 569, 020.00| $ 460,106.00| $ 627,232.51
CONTRACT TOTALS | $ 5,999,446.15| $ 6,239,654.45| $ 6,240,251.74



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15
TABULATION OF BIDS PAGE : 001 -24

CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

| ( 7)) |
| CONDOTTE AMERICA, INC. |
LINE NO / ITEM CODE / ALT | |

( )

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt it Tttt
SECTION 0001 STRUCTURES

\ | \
0005 0110 3 6870.000 LS | 500000.00000 500000.00] |
REMOVAL OF EXISTING STRUCTURE [ | |
43019215201 | | |
0010 0400 2 10 105.000 CY | 280.00000 29400.00]| |
CONCRETE CLASS II, APPROACH SLABS [ | [
0015 0400 4 4 254.000 CY | 940.00000 238760.00] |
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0020 0400 4 5 107.600 CY | 2000.00000 215200.00] |
CONCRETE CLASS IV, SUBSTRUCTURE [ | \
0025 0400 9 690.000 sSY | 26.00000 17940.00] |
BRIDGE DECK GROOVING & PLANING, DECK 8. | | |
5"&> \ | \
0030 0400147 9.600 CF | 700.00000 6720.00] |
COMPOSITE NEOPRENE PADS [ | |
0035 0415 1 4 60141.000 LB | 0.73000 43902.93] |
REINFORCING STEEL - SUPERSTRUCTURE [ | [
0040 0415 1 5 13754.000 LB | 0.73000 10040.42] |
REINFORCING STEEL- SUBSTRUCTURE [ | [
0045 0415 1 9 19682.000 LB | 0.73000 14367.86] |
REINFORCING STEEL- APPROACH SLABS [ | [
0050 0450 2 36 700.000 LF | 264.00000 184800.00]| |
PREST BEAMS: FLORIDA-I BEAM 36" [ | [
0055 0455 18 LUMP | 12000.00000 12000.00] |
PROTECTION OF EXISTING STRUCTURES [ |
43019215201 [ | [
0060 0455 34 5 1433.000 LF | 155.00000 222115.00] |
PRESTRESSED CONCRETE PILING, 24" SO [ | [
0065 0455143 5 180.000 LF | 260.00000 46800.00] |
TEST PILES-PRESTRESSED CONCRETE, 24" SQ | | |
0070 0458 1 11 90.000 LF | 30.00000 2700.00] |
BRIDGE DECK EXPANSION JOINT, NEW | | |
CONSTRUCTION, F&I POURED JOINT WITH | |
BACKER ROD | | |
0075 0459 71 50.000 SY | 7.50000 375.00] |
PILES, POLYETHYLENE SHEETING [ | [
0080 0460 70 1 235.000 LF | 26.00000 6110.00] |

| |

ALUMINUM BULLET RAILINGS, SINGLE RAIL



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15

CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

TABULATION OF BIDS PAGE : 001 -25
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04
| ( 7)) I ( ) | ( )
| CONDOTTE AMERICA, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0085 0460 70 2 235.000 LF | 31.00000 7285.00 | |
ALUMINUM BULLET RAILINGS, DOUBLE RAIL | | |
0090 0471 3 1 LUMP | 620000.00000 620000.00] |
POLYMERIC FENDER SYSTEM, LESS THAN OR | | \
EQUAL TO 40 KIP-FT 43019215201 | | |
0095 0510 1 LUMP | 55000.00000 55000.00] \
NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM | | |
43019215201 | | |
0100 0521 5 1 235.000 LF | 90.00000 21150.00] \
CONCRETE TRAFFIC RAILING, BRIDGE 32" F | | |
- SHAPE | | \
0105 0521 5 4 235.000 LF | 88.00000 20680.00] |
CONCRETE TRAFFIC RAILING, BRIDGE, 32" | |
VERTICAL FACE | | \
0110 0548 12 8637.000 SF | 30.00000 259110.00 |
RETAINING WALL SYSTEM, PERMANANT, | |
EXCLUDING BARRIER | | |
SECTION 0001 TOTALS | $ 2,534,456.21] $ | $
—————————————————————————————————————————— o
SECTION 0002 ROADWAY
\ | \
0115 0101 1 LUMP | 650000.00000 650000.00] |
MOBILIZATION 43019215201 | | |
0120 0102 1 553.000 LS | 440000.00000 440000.00 | \
MAINTENANCE OF TRAFFIC 43019215201 | | |
0125 0102 3 36.000 CY | 65.00000 2340.00 |
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | |
0130 0102 14 40.000 MH | 63.00000 2520.00] \
TRAFFIC CONTROL OFFICER | | |
0135 0102 60 48711.000 ED | 0.23000 11203.53] |
WORK ZONE SIGN | | |
0140 0102 61 12.000 EA | 94.00000 1128.00] |
BUSINESS SIGN | | \
0145 0102 71 11 113.000 LF | 30.00000 3390.00] |
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0150 0102 74 1 28614.000 ED | 0.17000 4864 .38 | |
| | |
| | \



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15
TABULATION OF BIDS PAGE : 001 -26

CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

C 7)) I ( )
CONDOTTE AMERICA, INC. |
[

\
\
LINE NO / ITEM CODE / ALT |
|

\

\

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt et ittt T

0155 0102 74 2 13405.000 ED | 0.29000 3887.45] |
CHANNELIZING DEVICE, TYPE III, 6' | | \
0160 0102 76 131.000 ED | 6.60000 864.60| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0165 0102 77 5905.000 ED | 0.28000 1653.40] |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | \
TYPE B | | |
0170 0102 78 269.000 EA | 3.90000 1049.10] |
TEMPORARY RETROREFLECTIVE PAVEMENT | |
MARKER | | |
0175 0102 99 7708.000 ED | 12.00000 92496.00| |
PORTABLE CHANGEABLE MESSAGE SIGN, | |
TEMPORARY | | \
0180 0102104 588.000 ED | 11.00000 6468.00| |
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | \
0185 0102107 1 588.000 ED | 6.60000 3880.80] |
TEMPORARY TRAFFIC DETECTION AND | |
MAINTENANCE, INTERSECTION | | |
0190 0104 10 3 2777.000 LF | 1.70000 4720.90| |
SEDIMENT BARRIER \ | \
0195 0104 11 310.000 LF | 41.00000 12710.00] |
FLOATING TURBIDITY BARRIER | | \
0200 0104 15 2.000 EA | 2000.00000 4000.00] |
SOIL TRACKING PREVENTION DEVICE | | |
0205 0104 18 17.000 EA | 100.00000 1700.00] |
INLET PROTECTION SYSTEM | | |
0210 0107 1 33.800 AC | 30.00000 1014.00] |
LITTER REMOVAL | | |
0215 0107 2 23.200 AC | 45.00000 1044.00] |
MOWING \ | |
0220 0109 71 5 648.000 DA | 132.00000 85536.00]| |
FIELD OFFICE, 1500 SQ FT | | \
0225 0110 1 1 3.392 LS | 115000.00000 115000.00] |
CLEARING & GRUBBING 43019215201 [ | |
0230 0110 7 1 1.000 EA | 165.00000 165.00] |

| |

MAILBOX, F&I SINGLE



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 05/26/15
TABULATION OF BIDS PAGE 001 -27
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

| ( 7)) | ( ) | ( )

| CONDOTTE AMERICA, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0235 0120 1 1248.000 CY | 12.00000 14976.00 | |
REGULAR EXCAVATION | | |
0240 0120 5 2386.000 CY | 50.00000 119300.00] \
CHANNEL EXCAVATION | | |
0245 0120 6 5921.000 CY | 28.00000 165788.00] |
EMBANKMENT \ | \
0250 0145 2 1819.000 SY | 6.40000 11641.60| |
GEOSYNTHETIC REINFORCED FOUNDATION OVER | | \
SOFT SOIL | | |
0255 0160 4 5783.000 SY | 4.20000 24288.60| |
TYPE B STABILIZATION | | |
0260 0285702 641.000 SY | 30.00000 19230.00 | |
OPTIONAL BASE, BASE GROUP 02 | | \
0265 0285709 4648.000 SY | 23.00000 106904.00] |
OPTIONAL BASE, BASE GROUP 09 | | |
0270 0327 70 1 2286.000 SY | 3.50000 8001.00 | |
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0275 0334 1 13 562.400 TN | 148.00000 83235.20| \
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | |
0280 0337 7 73 445.500 TN | 148.00000 65934.00 | |
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-9.5, PG 76-22, ARB | | |
0285 0339 1 5.800 TN | 250.00000 1450.00| \
MISCELLANEOUS ASPHALT PAVEMENT | | |
0290 0400 0 11 270.300 CY | 400.00000 108120.00] |
CONCRETE CLASS NS, GRAVITY WALL | | |
0295 0400 1 2 8.800 CY | 1600.00000 14080.00| |
CONCRETE CLASS I, ENDWALLS | | \
0300 0425 1311 1.000 EA | 9000.00000 9000.00] |
INLETS, CURB, TYPE P-1, <10' | | |
0305 0425 1321 1.000 EA | 8700.00000 8700.00 | |
INLETS, CURB, TYPE P-2, <10' | | |
0310 0425 1351 3.000 EA | 5400.00000 16200.00] \
INLETS, CURB, TYPE P-5, <10' | | |
0315 0425 1541 3.000 EA | 5000.00000 15000.00] |
INLETS, DT BOT, TYPE D, <10' | | |
0320 0425 1551 3.000 EA | 5500.00000 16500.00 |
INLETS, DT BOT, TYPE E, <10' | | \



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15
TABULATION OF BIDS PAGE : 001 -28

CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

C 7)) I ( )
CONDOTTE AMERICA, INC. |
[

\
\
LINE NO / ITEM CODE / ALT |
|

PEDESTRIAN / BICYCLE RAILING, STEEL,
42" TYPE 1

\

\

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT

—————————————————————————————————————————— it e Rt

0325 0425 1701 2.000 EA | 3900.00000 7800.00 | |
INLETS, GUTTER, TYPE S, <10' | | \
0330 0425 1703 1.000 EA | 6600.00000 6600.00] |
INLETS, GUTTER, TYPE S, J BOTTOM <10' | |
0335 0425 1891 3.000 EA | 6100.00000 18300.00| |
INLETS, BARRIER WALL, <10' | | |
0340 0425 1910 1.000 EA | 3300.00000 3300.00| \
INLETS, CLOSED FLUME | | |
0345 0425 2 41 4.000 EA | 5000.00000 20000.00] \
MANHOLES, P-7, <10' | | |
0350 0425 2 42 2.000 EA | 7700.00000 15400.00 | |
MANHOLES, P-7, >10' \ | \
0355 0425 2 71 2.000 EA | 7700.00000 15400.00 | |
MANHOLES, J-7, <10' | | \
0360 0425 6 42.000 EA | 310.00000 13020.00| |
VALVE BOXES, ADJUST | | |
0365 0430175118 653.000 LF | 66.00000 43098.00] |
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, | | |
18"S/CD | | \
0370 0430175124 1083.000 LF | 80.00000 86640.00 | |
PIPE CULVERT,OPTIONAL MATERIAL, ROUND, | | |
24"S/CD \ | \
0375 0430175136 74.000 LF | 132.00000 9768.00] |
PIPE CULVERT, OPT MATERIAL, ROUND, | |
36"S/CD | | |
0380 0430984125 1.000 EA | 1400.00000 1400.00 | |
MITERED END SECTION, OPTIONAL ROUND, | | |
18" SD | | |
0385 0430984129 1.000 EA | 1400.00000 1400.00 | \
MITERED END SECTION, OPTIONAL ROUND, | | |
24" SD | | |
0390 0460 70 1 724.000 LF | 26.00000 18824.00 | |
ALUMINUM BULLET RAILINGS, SINGLE RAIL | | |
0395 0460 70 2 737.000 LF | 31.00000 22847.00| \
ALUMINUM BULLET RAILINGS, DOUBLE RAIL | | |
0400 0515 2211 18.000 LF | 100.00000 1800.00 | |

| |

| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15
TABULATION OF BIDS PAGE : 001 -29

CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

C 7)) I ( )
CONDOTTE AMERICA, INC. |
[

\
\
LINE NO / ITEM CODE / ALT |
|

\

\

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0405 0520 1 10 1430.000 LF | 18.00000 25740.00]| |
CONCRETE CURB & GUTTER, TYPE F | | |
0410 0520 o6 39.000 LF | 18.00000 702.00] |
SHOULDER GUTTER- CONCRETE | | |
0415 0521 8 1 768.000 LF | 260.00000 199680.00]| |
CONCRETE TRAFFIC RAILING BARRIER WITH | | |
JUNCTION SLAB, 32" F SHAPE | | |
0420 0521 8 3 675.000 LF | 270.00000 182250.00] |
CONCRETE TRAFFIC RAILING BARRIER, WITH | | |
JUNCTION SLAB, 32" VERTICAL FACE | | |
0425 0522 1 203.000 SY | 35.00000 7105.00] |
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | \
0430 0522 2 13.000 SY | 50.00000 650.00] |
CONCRETE SIDEWALK AND DRIVEWAYS, 6" | | |
THICK \ | \
0435 0524 2 2 30.000 SY | 100.00000 3000.00] |
CONCRETE SLOPE PAVEMENT,NON REINFORCED, | | \
4 | | |
0440 0524 2 4 73.000 SY | 105.00000 7665.00] |
CONCRETE SLOPE PAVEMENT,NON REINFORCED, | | |
6" | ' |
0445 0527 2 63.000 SF | 28.00000 1764.00| |
DETECTABLE WARNINGS | | |
0450 0530 3 3 2784.600 TN | 95.00000 264537.00|
RIPRAP- RUBBLE, BANK AND SHORE | | |
0455 0530 3 4 3.000 TN | 110.00000 330.00] |
RIPRAP, RUBBLE, F&I, DITCH LINING | |
0460 0530 74 1176.500 TN | 80.00000 94120.00] |
BEDDING STONE | | |
0465 0536 1 1 169.000 LF | 19.00000 3211.00] |
GUARDRAIL -ROADWAY | | |
0470 0536 1 5 56.000 LF | 16.00000 896.00] \
GUARDRAIL- ROADWAY, THRIE BEAM | | |
0475 0536 73 753.000 LF | 1.70000 1280.10] |
GUARDRAIL REMOVAL | | |
0480 0536 82 1.000 EA | 2400.00000 2400.00] |

| \

GUARDRAIL ANCHORAGE- CONCRETE BARRIER



YELLOW, SOLID FOR

DIAGONAL OR CHEVRON,

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 05/26/15
TABULATION OF BIDS PAGE 001 -30
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04
| ( 7)) | ( ) \ )
| CONDOTTE AMERICA, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
0485 0536 85 22 1.000 EA | 2500.00000 2500.00] |
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | \
0490 0550 10220 220.000 LF | 17.00000 3740.00 | |
FENCING, TYPE B, 5.1-6.0', STANDARD | | \
0495 0570 1 2 4425.000 SY | 2.20000 9735.00] |
PERFORMANCE TURF, SOD | | |
0500 0710 11111 0.858 NM | 800.00000 686.40] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | \
0505 0710 11122 170.000 LF | 0.39000 66.30]| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" \ | \
0510 0710 11123 233.000 LF | 0.66000 153.78] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, SOLID FOR CROSSWALK AND | | |
ROUNDABOUT, 12" | | |
0515 0710 11124 87.000 LF | 1.00000 87.00] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR DIAGONAL OR CHEVRON, | | \
18" | | |
0520 0710 11125 189.000 LF | 1.20000 226.80] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID FOR STOP LINE OR CROSSWALK, | | |
24" | | \
0525 0710 11151 266.000 LF | 0.28000 74.48 |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, 2-4 DOTTED GUIDELINE/ 6-10 | | |
DOTTED EXTENSION, 6" | | |
0530 0710 11160 1.000 EA | 39.00000 39.00] \
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE OR SYMBOL | | |
0535 0710 11170 12.000 EA | 28.00000 336.00] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | \
0540 0710 11211 0.916 NM | 800.00000 732.80] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" \ | \
0545 0710 11224 193.000 LF | 1.00000 193.00] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
| | |
| | |

18"



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 05/26/15
TABULATION OF BIDS PAGE 001 -31
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04
| ( 7)) | ( ) \ )
| CONDOTTE AMERICA, INC. | \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt el
0550 0710 11251 58.000 LF | 0.28000 16.24] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |
0555 0999 25 LUMP | 4594.00000 4594.00 | \
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
43019215601 | | |
0560 0999 25 LUMP | 46446.00000 46446.00| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | |
43019215201 | | \
SECTION 0002 TOTALS [ $ 3,410,537.46]| $ | $
—————————————————————————————————————————— e e e it
SECTION 0003 SIGNING
\ | \
0565 0700 1 11 7.000 AS | 320.00000 2240.00] \
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |
0570 0700 1 12 1.000 AS | 1500.00000 1500.00 | |
SINGLE POST SIGN, F&I GROUND MOUNT, | |
12-20 SF | | \
0575 0700 1 13 1.000 AS | 1500.00000 1500.00 | |
SINGLE POST SIGN, F&I GROUND MOUNT, | |
21-30 SF \ | \
0580 0700 1 31 2.000 AS | 1500.00000 3000.00 | |
SINGLE POST SIGN, F&I BRIDGE MOUNT | |
INDEX 11870, UP TO 12 SF | | |
0585 0700 1 32 1.000 AS | 1800.00000 1800.00 | |
SINGLE POST SIGN, F&I BRIDGE MOUNT | | |
INDEX 11870, 12-20 SF | | |
0590 0700 1 60 19.000 AS | 20.00000 380.00] \
SINGLE POST SIGN, REMOVE | | |
0595 0700 3501 8.000 EA | 130.00000 1040.00| |
SIGN PANEL, RELOCATE, UP TO 12 SF | | |
0600 0700 3601 2.000 EA | 20.00000 40.00] |
SIGN PANEL, REMOVE, UP TO 12 SF | | \
0605 0710 11290 5.000 SF | 2.50000 12.50] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
\ | \

YELLOW, ISLAND NOSE



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/26/15
TABULATION OF BIDS PAGE : 001 -32

CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

7o)

I ( )
ONDOTTE AMERICA, INC. |
[

Q —~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT

0610 0710 90 LUMP
PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43019215201

0615 0711 11122 170.000 LF
THERMOPLASTIC, STANDARD, WHITE, SOLID,
8"

0620 0711 11123 233.000 LF
THERMOPLASTIC, STANDARD, WHITE, SOLID,
12" FOR CROSSWALK AND ROUNDABOUT

0625 0711 11124 87.000 LF
THERMOPLASTIC, STANDARD, WHITE, SOLID,
18" FOR DIAGONALS AND CHEVRONS

0630 0711 11125 189.000 LF
THERMOPLASTIC, STANDARD, WHITE, SOLID,
24" FOR STOP LINE AND CROSSWALK

0635 0711 11151 266.000 LF
THERMOPLASTIC, STANDARD, WHITE,
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION,
6"

\

\

|

|

+

| 6300.00000 6300.00 |
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

0640 0711 11160 1.000 EA | 110.00000 110.00

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+

|
1.20000 204.00]

2.20000 512.60|
2.75000 239.25]
3.50000 661.50]

0.88000 234.08

THERMOPLASTIC, STANDARD, WHITE, MESSAGE
OR SYMBOL
0645 0711 11170 10.000 EA
THERMOPLASTIC, STANDARD, WHITE, ARROW
0650 0711 11224 193.000 LF
THERMOPLASTIC, STANDARD, YELLOW, SOLID,
18" FOR DIAGONAL OR CHEVRON
0655 0711 11251 58.000 LF
THERMOPLASTIC, STANDARD, YELLOW, DOTTED
/ GUIDELINE /6-10 GAP EXTENSION, 6"
0660 0711 14160 10.000 EA
THERMOPLASTIC, PREFORMED, WHITE, MESSAG
0665 0711 14170 10.000 EA
THERMOPLASTIC, PREFORMED, WHITE, ARROWS
0670 0711 16111 0.686 NM
THERMOPLASTIC, STANDARD-OTHER SURFACES,
WHITE, SOLID, 6"
0675 0711 16211 0.774 NM
THERMOPLASTIC, STANDARD-OTHER SURFACES,
YELLOW, SOLID, 6"

SECTION 0003 TOTALS

55.00000 550.00

2.75000 530.75

190.00000 1900.00
165.00000 1650.00

4800.00000 3292.80

|
|
|
|
|
|
|
|
|
|
|
|
|
0.88000 51.04|
|
|
|
|
|
|
|
|
|
4800.00000 3715.20]
|

|

[



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 05/26/15
TABULATION OF BIDS PAGE 001 -33
CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04
| ( T ) I ( ) \ )
| CONDOTTE AMERICA, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e Rt
SECTION 0004 UTILITIES
\ | \
0680 1050 11322 60.000 LF | 43.00000 2580.00] |
UTILITY PIPE, F&I, PE, WATER / SEWER, 2 | | \
- 4.9" | | |
0685 1050 11324 1420.000 LF | 195.00000 276900.00] |
UTILITY PIPE, F&I, PE, WATER / SEWER, 8 | | |
- 19.9" | | !
0690 1050 11422 163.000 LF | 66.00000 10758.00| \
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
2 - 4.9" | l |
0695 1050 11423 108.000 LF | 100.00000 10800.00 | |
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
5 - 7.9" | | !
0700 1050 11424 567.000 LF | 145.00000 82215.00 | |
UTILITY PIPE, F&I, DI/CI, WATER / SEWER | | |
8 - 19.9" | l |
0705 1050 16004 587.000 LF | 11.00000 6457.00] |
UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" | | \
0710 1050 18004 1215.000 LF | 11.00000 13365.00 | |
UTILITY PIPE,PLUG & PLACE OUT OF | | |
SERVICE, 8-19.9" | |
0715 1055 11414 16.000 EA | 3300.00000 52800.00] |
UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 | | \
- 19.9" | | |
0720 1055 11424 2.000 EA | 1700.00000 3400.00| |
UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - | |
19.9" | | |
0725 1055 11454 2.000 EA | 825.00000 1650.00 | \
UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, | | |
8 - 19.9" | | !
0730 1060 11211 1.000 EA | 11000.00000 11000.00| |
UTILITY STRUCTURE, BELOW GROUND, F&I, | | |
WATER/SEWER, O - 80 FT3, 0 - 6' | | \
0735 1080 11112 5.000 EA | 825.00000 4125.00] |
UTILITY FIXTURES, F&I, 0 - 1.9", | | \
SAMPLE POINT | |
0740 1080 11204 1.000 EA | 1430.00000 1430.00| |
UTILITY FIXTURES, F&I, 2-4.9", VALVE \ | \
| | |

ASSEMBLY



FLORIDA DEPARTMENT OF TRANSPORTATION
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CALL ORDER: 001 PROPOSAL ID: T4409 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04
| ( 7)) | ) | ( )

| CONDOTTE AMERICA, INC. | \
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o
0745 1080 11205 3.000 EA | 2000.00000 6000.00]| |
UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF | | |
ASSEMBLY | | \
0750 1080 11206 5.000 EA | 12000.00000 60000.00] |
UTILITY FIXTURES, F&I, 2-4.9", | | |
VAC/AIR ASSEMBLY \ | \
0755 1080 11304 2.000 EA | 1700.00000 3400.00] |

UTILITY FIXTURES, F&I, 5.0 - 7.9", | |
VALVE ASSEMBLY | | |
0760 1080 11403 2.000 EA | 11000.00000 22000.00]| |
UTILITY FIXTURES, F&I, 8.0-19.9", | | |
TAPPING SADDLE/SLEEVE | | |
0765 1080 11404 7.000 EA | 8300.00000 58100.00]| |
UTILITY FIXTURES, F&I, 8.0-19.9", | | |
VALVE ASSEMBLY | | |
0770 1644800 3.000 EA | 2200.00000 6600.00]| |
FIRE HYDRANT, RELOCATE | | |
SECTION 0004 TOTALS | $ 633,580.00| \ $
CONTRACT TOTALS | $ 6,610,037.39] 0.00] $ 0.00
NOTE: Failure to file a protest within the time prescribed

in section 120.57(3),
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120,

Florida Statutes,

or failure to

Florida Statutes.



