VENDOR RANKING

CALL ORDER : 019 PROPOSAL ID : T4415 PROPOSAL DESC :
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of widening the
SET-ASIDE : U/R CODE : SR 9/I-95 exit ramps to provide an additional left turn lane
CONTRACT TIME : 198 WORKING DAYS (AVAILABLE DAYS) and new shoulders, and lengthening several left turns along SR 708. This contract also includes milling and resurfacing, drainage structures, guardrail, tree relocations, irrigation repair, patterned pavement, signalization and signing and pavement markings.

FINPROJ(S) : 43472315201 (*) F.A. NO. : 0951668I COUNTIES : PALM BEACH

LOCAL NAME : SR-9/I-95 @ BLUE HERON BLVD INTERCHANGE ROAD NAME : SR 708
PROJ LIMITS :

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 1,247,191.11	0.00%
2	J.W. CHEATHAM, LLC	Responsive	Non-Winning Bid	$ 1,307,895.25	4.86%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 1,349,154.83	8.17%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 1,455,314.58	16.68%

CALL ORDER : 019
LETTING DATE : 05/20/15 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 198 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4415
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of widening the SR 9/I-95 exit ramps to provide an additional left turn lane and new shoulders, and lengthening several left turns along SR 708. This contract also includes milling and resurfacing, drainage structures, guardrail, tree relocations, irrigation repair, patterned pavement, signalization and signing and pavement markings.

FINPROJ(S) : 43472315201 (*)
F.A. NO. : 0951668I
COUNTIES : PALM BEACH

LOCAL NAME : SR-9/I-95 @ BLUE HERON BLVD INTERCHANGE
ROAD NAME : SR 708
PROJ LIMITS :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43472315201	LUMP	70340.00000	70340.00	87694.00000	87694.00	70000.00000	70000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43472315201	198.000 LS	164020.00000	164020.00	54875.00000	54875.00	196000.00000	196000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	144.000 MH	55.00000	7920.00	50.00000	7200.00	52.50000	7560.00
0020 0102 60 WORK ZONE SIGN	2274.000 ED	0.25000	568.50	0.27000	613.98	0.25000	568.50
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	597.000 LF	32.00000	19104.00	11.15000	6656.55	27.90000	16656.30
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	597.000 LF	19.00000	11343.00	11.15000	6656.55	7.20000	4298.40
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	6864.000 ED	0.13000	892.32	0.14000	960.96	0.15000	1029.60
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	546.000 ED	0.32000	174.72	0.35000	191.10	0.30000	163.80
0045 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	1020.000 LF	9.00000	9180.00	9.75000	9945.00	10.20000	10404.00
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	594.000 ED	6.00000	3564.00	6.50000	3861.00	6.30000	3742.20

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1308.000 ED	0.27000	353.16	0.29000	379.32	0.30000	392.40
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	256.000 EA	3.50000	896.00	4.35000	1113.60	4.20000	1075.20
0065 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1900.00000	3800.00	1512.00000	3024.00	893.00000	1786.00
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	544.000 ED	12.00000	6528.00	12.95000	7044.80	14.70000	7996.80
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	396.000 ED	7.30000	2890.80	7.88000	3120.48	7.70000	3049.20
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	396.000 ED	1.00000	396.00	1.10000	435.60	1.10000	435.60
0085 0104 10 3 SEDIMENT BARRIER	1425.000 LF	1.50000	2137.50	1.75000	2493.75	0.75000	1068.75
0090 0104 18 INLET PROTECTION SYSTEM	36.000 EA	117.00000	4212.00	85.00000	3060.00	68.30000	2458.80
0095 0107 1 LITTER REMOVAL	58.130 AC	1.00000	58.13	39.00000	2267.07	47.30000	2749.55
0100 0107 2 MOWING	55.600 AC	1.00000	55.60	216.00000	12009.60	94.50000	5254.20
0105 0110 1 1 CLEARING & GRUBBING 43472315201	1.637 LS	46800.00000	46800.00	145290.00000	145290.00	79000.00000	79000.00
0110 0110 15 2 ARBORIST WORK, TREE PRESERVATION/ RELOCATION	17.000 EA	1871.00000	31807.00	1605.00000	27285.00	525.00000	8925.00
0115 0120 1 REGULAR EXCAVATION	936.000 CY	18.00000	16848.00	31.85000	29811.60	22.00000	20592.00
0120 0120 6 EMBANKMENT	1494.000 CY	17.25000	25771.50	19.95000	29805.30	7.60000	11354.40
0125 0160 4 TYPE B STABILIZATION	3352.000 SY	1.82000	6100.64	8.85000	29665.20	3.75000	12570.00
0130 0285701 OPTIONAL BASE, BASE GROUP 01	464.000 SY	31.90000	14801.60	15.40000	7145.60	7.60000	3526.40

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0135 0285709 OPTIONAL BASE, BASE GROUP 09	2877.000 SY	34.68000	99774.36	33.80000	97242.60	46.25000	133061.25
0140 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8324.000 SY	2.50000	20810.00	2.60000	21642.40	3.70000	30798.80
0145 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	6009.000 SY	2.00000	12018.00	1.80000	10816.20	1.70000	10215.30
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	270.000 TN	110.00000	29700.00	123.80000	33426.00	155.00000	41850.00
0155 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	327.600 TN	110.00000	36036.00	143.90000	47141.64	126.00000	41277.60
0160 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	168.400 TN	155.00000	26102.00	222.85000	37527.94	163.00000	27449.20
0165 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	815.700 TN	140.00000	114198.00	129.60000	105714.72	142.00000	115829.40
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	106.300 TN	170.00000	18071.00	250.00000	26575.00	174.00000	18496.20
0175 0425 1361 INLETS, CURB, TYPE P-6, <10'	4.000 EA	5494.00000	21976.00	6480.00000	25920.00	6300.00000	25200.00
0180 0425 2 73 MANHOLES, J-7, PARTIAL	1.000 EA	3050.00000	3050.00	3132.00000	3132.00	3050.00000	3050.00
0185 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	8.000 LF	160.00000	1280.00	165.00000	1320.00	158.00000	1264.00
0190 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	8.000 LF	160.00000	1280.00	165.00000	1320.00	158.00000	1264.00
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1627.000 LF	26.80000	43603.60	23.45000	38153.15	25.00000	40675.00
0200 0520 2 4 CONCRETE CURB, TYPE D	484.000 LF	24.00000	11616.00	13.95000	6751.80	18.40000	8905.60
0205 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	669.000 SY	35.60000	23816.40	30.25000	20237.25	42.10000	28164.90
0210 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	47.000 SY	59.90000	2815.30	36.20000	1701.40	51.80000	2434.60

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0215 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	38.000 SY	128.60000	4886.80	81.00000	3078.00	138.00000	5244.00
0220 0527 2 DETECTABLE WARNINGS	117.000 SF	26.00000	3042.00	34.55000	4042.35	33.60000	3931.20
0225 0536 1 1 GUARDRAIL -ROADWAY	1088.000 LF	18.00000	19584.00	19.39000	21096.32	18.90000	20563.20
0230 0536 73 GUARDRAIL REMOVAL	31.000 LF	10.00000	310.00	0.05000	1.55	15.80000	489.80
0235 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	650.00000	1300.00	702.00000	1404.00	683.00000	1366.00
0240 0570 1 2 PERFORMANCE TURF, SOD	3002.000 SY	1.98000	5943.96	1.95000	5853.90	4.00000	12008.00
0245 0590 70 1 IRRIGATION SYSTEM REPAIRS 43472315201	LUMP	25800.00000	25800.00	28855.00000	28855.00	27090.00000	27090.00
0250 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.439 NM	915.00000	1316.69	1140.00000	1640.46	1110.00000	1597.29
0255 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	408.000 LF	0.50000	204.00	0.45000	183.60	0.40000	163.20
0260 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	180.000 LF	0.75000	135.00	0.65000	117.00	0.65000	117.00
0265 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	182.000 LF	1.25000	227.50	0.97000	176.54	0.95000	172.90
0270 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	222.000 LF	1.50000	333.00	1.35000	299.70	1.30000	288.60
0275 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	2.114 GM	425.00000	898.45	275.00000	581.35	268.00000	566.55
0280 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	104.000 EA	25.00000	2600.00	32.50000	3380.00	31.50000	3276.00

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0285 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.599 NM	920.00000	551.08	1140.00000	682.86	1110.00000	664.89
0290 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	43.000 LF	1.25000	53.75	0.97000	41.71	0.95000	40.85
0295 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1636.000 LF	0.50000	818.00	0.25000	409.00	0.20000	327.20
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43472315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,034,713.36		$ 1,083,070.50		$ 1,130,499.63
SECTION 0002 SIGNING							
0305 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	5.000 AS	295.00000	1475.00	389.00000	1945.00	378.00000	1890.00
0310 0700 1 50 SINGLE POST SIGN, RELOCATE	4.000 AS	185.00000	740.00	194.00000	776.00	189.00000	756.00
0315 0700 1 60 SINGLE POST SIGN, REMOVE	5.000 AS	15.00000	75.00	51.85000	259.25	50.40000	252.00
0320 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	2.000 AS	3575.00000	7150.00	3316.00000	6632.00	3220.00000	6440.00
0325 0700 2 60 MULTI- POST SIGN, REMOVE	2.000 AS	475.00000	950.00	518.00000	1036.00	504.00000	1008.00
0330 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2.000 EA	660.00000	1320.00	1275.00000	2550.00	1240.00000	2480.00
0335 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43472315201	LUMP	9500.00000	9500.00	8275.00000	8275.00	8050.00000	8050.00
0340 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	259.000 LF	2.25000	582.75	1.40000	362.60	1.40000	362.60

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0345 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	92.000 LF	3.25000	299.00	2.21000	203.32	2.20000	202.40
0350 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	288.000 LF	4.00000	1152.00	3.25000	936.00	3.20000	921.60
0355 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1145.000 LF	1.25000	1431.25	1.03000	1179.35	1.00000	1145.00
0360 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	4.000 EA	200.00000	800.00	86.50000	346.00	84.00000	336.00
0365 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	69.000 EA	80.00000	5520.00	65.00000	4485.00	63.00000	4347.00
0370 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	43.000 LF	3.25000	139.75	2.25000	96.75	2.20000	94.60
0375 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	4.000 EA	250.00000	1000.00	162.00000	648.00	158.00000	632.00
0380 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	4.000 EA	125.00000	500.00	162.00000	648.00	158.00000	632.00
0385 0711 15111 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	1.080 NM	4500.00000	4860.00	5133.00000	5543.64	4990.00000	5389.20
0390 0711 15112 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.160 NM	6350.00000	1016.00	5988.00000	958.08	5820.00000	931.20
0395 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.450 GM	1500.00000	675.00	1354.00000	609.30	1320.00000	594.00
0400 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	0.630 NM	4500.00000	2835.00	5132.00000	3233.16	4990.00000	3143.70
SECTION 0002 TOTALS			$ 42,020.75		$ 40,722.45		$ 39,607.30
SECTION 0003 SIGNALIZATION							

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0405 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	580.000 LF	6.90000	4002.00	7.45000	4321.00	7.30000	4234.00
0410 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	430.000 LF	22.00000	9460.00	23.75000	10212.50	23.10000	9933.00
0415 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	300.000 LF	15.50000	4650.00	16.75000	5025.00	16.30000	4890.00
0420 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	15.000 EA	470.00000	7050.00	508.00000	7620.00	494.00000	7410.00
0425 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	3.000 EA	45.00000	135.00	48.60000	145.80	47.30000	141.90
0430 0649 31116 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/O LUMINAIRE, 46-70.5	1.000 EA	49480.00000	49480.00	53439.00000	53439.00	51950.00000	51950.00
0435 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	1.000 EA	1670.00000	1670.00	1804.00000	1804.00	1750.00000	1750.00
0440 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	19.000 AS	1000.00000	19000.00	1080.00000	20520.00	1050.00000	19950.00
0445 0650 1 70 TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION	4.000 AS	410.00000	1640.00	443.00000	1772.00	431.00000	1724.00
0450 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	3.000 AS	640.00000	1920.00	691.00000	2073.00	672.00000	2016.00
0455 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	10.000 AS	630.00000	6300.00	680.40000	6804.00	662.00000	6620.00
0460 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	20.000 AS	710.00000	14200.00	767.00000	15340.00	746.00000	14920.00
0465 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	3.000 EA	120.00000	360.00	130.00000	390.00	126.00000	378.00
0470 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	1.000 EA	2640.00000	2640.00	2851.00000	2851.00	2770.00000	2770.00

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0475 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	3.000 EA	890.00000	2670.00	961.00000	2883.00	935.00000	2805.00
0480 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	14.000 EA	1170.00000	16380.00	1264.00000	17696.00	1230.00000	17220.00
0485 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	28.000 AS	840.00000	23520.00	907.00000	25396.00	882.00000	24696.00
0490 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	2.000 EA	2690.00000	5380.00	2905.00000	5810.00	2820.00000	5640.00
SECTION 0003 TOTALS			$ 170,457.00		$ 184,102.30		$ 179,047.90
CONTRACT TOTALS			$ 1,247,191.11		$ 1,307,895.25		$ 1,349,154.83

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43472315201	LUMP	242000.00000	242000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 43472315201	198.000 LS	130000.00000	130000.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	144.000 MH	56.00000	8064.00				
0020 0102 60 WORK ZONE SIGN	2274.000 ED	0.30000	682.20				
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	597.000 LF	25.00000	14925.00				
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	597.000 LF	10.00000	5970.00				
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	6864.000 ED	0.15000	1029.60				
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	546.000 ED	0.35000	191.10				
0045 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	1020.000 LF	11.00000	11220.00				
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	594.000 ED	6.75000	4009.50				
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1308.000 ED	0.30000	392.40				
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	256.000 EA	4.50000	1152.00				
0065 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	960.00000	1920.00				
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	544.000 ED	15.80000	8595.20				

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	396.000 ED	8.25000	3267.00				
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	396.000 ED	1.15000	455.40				
0085 0104 10 3 SEDIMENT BARRIER	1425.000 LF	1.00000	1425.00				
0090 0104 18 INLET PROTECTION SYSTEM	36.000 EA	75.00000	2700.00				
0095 0107 1 LITTER REMOVAL	58.130 AC	34.00000	1976.42				
0100 0107 2 MOWING	55.600 AC	45.00000	2502.00				
0105 0110 1 1 CLEARING & GRUBBING 43472315201	1.637 LS	60000.00000	60000.00				
0110 0110 15 2 ARBORIST WORK, TREE PRESERVATION/ RELOCATION	17.000 EA	1735.00000	29495.00				
0115 0120 1 REGULAR EXCAVATION	936.000 CY	13.50000	12636.00				
0120 0120 6 EMBANKMENT	1494.000 CY	12.00000	17928.00				
0125 0160 4 TYPE B STABILIZATION	3352.000 SY	9.35000	31341.20				
0130 0285701 OPTIONAL BASE, BASE GROUP 01	464.000 SY	22.00000	10208.00				
0135 0285709 OPTIONAL BASE, BASE GROUP 09	2877.000 SY	32.00000	92064.00				
0140 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8324.000 SY	1.60000	13318.40				
0145 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	6009.000 SY	2.50000	15022.50				
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	270.000 TN	140.00000	37800.00				
0155 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	327.600 TN	140.00000	45864.00				

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	168.400 TN	250.00000	42100.00				
0165 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	815.700 TN	130.00000	106041.00				
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	106.300 TN	275.00000	29232.50				
0175 0425 1361 INLETS, CURB, TYPE P-6, <10'	4.000 EA	6770.00000	27080.00				
0180 0425 2 73 MANHOLES, J-7, PARTIAL	1.000 EA	3270.00000	3270.00				
0185 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	8.000 LF	170.00000	1360.00				
0190 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	8.000 LF	170.00000	1360.00				
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1627.000 LF	17.75000	28879.25				
0200 0520 2 4 CONCRETE CURB, TYPE D	484.000 LF	21.80000	10551.20				
0205 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	669.000 SY	35.00000	23415.00				
0210 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	47.000 SY	43.00000	2021.00				
0215 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	38.000 SY	85.00000	3230.00				
0220 0527 2 DETECTABLE WARNINGS	117.000 SF	36.00000	4212.00				
0225 0536 1 1 GUARDRAIL -ROADWAY	1088.000 LF	22.40000	24371.20				
0230 0536 73 GUARDRAIL REMOVAL	31.000 LF	1.00000	31.00				
0235 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	730.00000	1460.00				

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0570 1 2 PERFORMANCE TURF, SOD	3002.000 SY	3.00000	9006.00				
0245 0590 70 1 IRRIGATION SYSTEM REPAIRS 43472315201	LUMP	30100.00000	30100.00				
0250 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.439 NM	1180.00000	1698.02				
0255 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	408.000 LF	0.45000	183.60				
0260 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	180.000 LF	0.70000	126.00				
0265 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	182.000 LF	1.00000	182.00				
0270 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	222.000 LF	1.40000	310.80				
0275 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	2.114 GM	290.00000	613.06				
0280 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	104.000 EA	34.00000	3536.00				
0285 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.599 NM	1170.00000	700.83				
0290 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	43.000 LF	1.00000	43.00				
0295 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1636.000 LF	0.25000	409.00				

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43472315201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS			$ 1,213,676.38		$		$
SECTION 0002 SIGNING							
0305 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	5.000 AS	410.00000	2050.00				
0310 0700 1 50 SINGLE POST SIGN, RELOCATE	4.000 AS	200.00000	800.00				
0315 0700 1 60 SINGLE POST SIGN, REMOVE	5.000 AS	54.00000	270.00				
0320 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	2.000 AS	3460.00000	6920.00				
0325 0700 2 60 MULTI- POST SIGN, REMOVE	2.000 AS	540.00000	1080.00				
0330 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2.000 EA	1330.00000	2660.00				
0335 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43472315201	LUMP	8650.00000	8650.00				
0340 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	259.000 LF	1.45000	375.55				
0345 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	92.000 LF	2.30000	211.60				
0350 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	288.000 LF	3.40000	979.20				
0355 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1145.000 LF	1.05000	1202.25				

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0360 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	4.000 EA	90.00000	360.00				
0365 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	69.000 EA	68.00000	4692.00				
0370 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	43.000 LF	2.30000	98.90				
0375 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	4.000 EA	170.00000	680.00				
0380 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	4.000 EA	170.00000	680.00				
0385 0711 15111 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	1.080 NM	5360.00000	5788.80				
0390 0711 15112 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.160 NM	6260.00000	1001.60				
0395 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.450 GM	1420.00000	639.00				
0400 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	0.630 NM	5360.00000	3376.80				
SECTION 0002 TOTALS		$	42,515.70	$		$	
SECTION 0003 SIGNALIZATION							
0405 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	580.000 LF	7.80000	4524.00				
0410 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	430.000 LF	24.85000	10685.50				
0415 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	300.000 LF	17.50000	5250.00				
0420 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	15.000 EA	980.00000	14700.00				

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0425 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	3.000 EA	51.00000	153.00				
0430 0649 31116 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/O LUMINAIRE, 46-70.5	1.000 EA	55800.00000	55800.00				
0435 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	1.000 EA	1880.00000	1880.00				
0440 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	19.000 AS	1130.00000	21470.00				
0445 0650 1 70 TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION	4.000 AS	460.00000	1840.00				
0450 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	3.000 AS	720.00000	2160.00				
0455 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	10.000 AS	710.00000	7100.00				
0460 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	20.000 AS	800.00000	16000.00				
0465 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	3.000 EA	140.00000	420.00				
0470 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	1.000 EA	2980.00000	2980.00				
0475 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	3.000 EA	1000.00000	3000.00				
0480 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	14.000 EA	1320.00000	18480.00				
0485 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	28.000 AS	950.00000	26600.00				
0490 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	2.000 EA	3040.00000	6080.00				
SECTION 0003 TOTALS			$ 199,122.50		$		$
CONTRACT TOTALS			$ 1,455,314.58		$ 0.00		$ 0.00

CALL ORDER: 019 PROPOSAL ID: T4415 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.