VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T4417 PROPOSAL DESC :
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of furnishing
SET-ASIDE : U/R CODE : and installing roadway lighting along SR 809 (Military
CONTRACT TIME : 254 WORKING DAYS (AVAILABLE DAYS) Trail).

FINPROJ(S) : 43400715201 (*) F.A. NO. : 6319017U COUNTIES : PALM BEACH

LOCAL NAME : SR-809/MILITARY TRL FROM SHILOH DR TO SR-710/BEE L ROAD NAME : SR 809
PROJ LIMITS :

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CARR CONSTRUCTION, LLC	Responsive	Winning bid	$ 590,397.69	0.00%
2	ARC ELECTRIC INC	Responsive	Non-Winning Bid	$ 602,879.99	2.11%
3	CHINCHOR ELECTRIC INC.	Responsive	Non-Winning Bid	$ 618,623.88	4.78%
4	MIDASCO LLC	Responsive	Non-Winning Bid	$ 624,985.00	5.85%
5	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 731,202.52	23.84%
6	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 840,655.69	42.38%
7	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 878,688.49	48.82%
8	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 922,727.21	56.28%

CALL ORDER : 020
LETTING DATE : 05/20/15 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 254 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4417
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of furnishing and installing roadway lighting along SR 809 (Military Trail).

FINPROJ(S) : 43400715201 (*)
F.A. NO. : 6319017U
COUNTIES : PALM BEACH

LOCAL NAME : SR-809/MILITARY TRL FROM SHILOH DR TO SR-710/BEE L ROAD NAME : SR 809
PROJ LIMITS :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CARR CONSTRUCTION, LLC UNIT PRICE	AMOUNT	(2) ARC ELECTRIC INC UNIT PRICE	AMOUNT	(3) CHINCHOR ELECTRIC INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43400715201	LUMP	37565.00000	37565.00	40000.00000	40000.00	76782.00000	76782.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43400715201	254.000 LS	10910.00000	10910.00	23117.50000	23117.50	8657.00000	8657.00
0015 0102 60 WORK ZONE SIGN	3556.000 ED	0.40000	1422.40	0.52000	1849.12	0.33000	1173.48
0020 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	4318.000 ED	0.20000	863.60	0.35000	1511.30	0.22000	949.96
0025 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	1016.000 ED	0.40000	406.40	0.38000	386.08	0.38000	386.08
0030 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	240.000 LF	14.50000	3480.00	12.00000	2880.00	4.12000	988.80
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	508.000 ED	9.70000	4927.60	12.00000	6096.00	8.40000	4267.20
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1016.000 ED	0.35000	355.60	0.55000	558.80	0.38000	386.08
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	536.000 ED	17.00000	9112.00	18.00000	9648.00	18.83000	10092.88
0050 0104 10 3 SEDIMENT BARRIER	914.000 LF	2.30000	2102.20	3.30000	3016.20	1.48000	1352.72
0055 0104 18 INLET PROTECTION SYSTEM	20.000 EA	61.00000	1220.00	99.00000	1980.00	126.50000	2530.00

CALL ORDER: 020 PROPOSAL ID: T4417 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CARR CONSTRUCTION, LLC UNIT PRICE	 AMOUNT	(2) ARC ELECTRIC INC UNIT PRICE	 AMOUNT	(3) CHINCHOR ELECTRIC INC. UNIT PRICE	 AMOUNT
0060 0107 1 LITTER REMOVAL	57.290 AC	85.00000	4869.65	100.00000	5729.00	130.56000	7479.78
0065 0107 2 MOWING	21.930 AC	210.00000	4605.30	200.00000	4386.00	250.16000	5486.01
0070 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43400715201	LUMP	35018.49000	35018.49	35018.49000	35018.49	35018.49000	35018.49
SECTION 0001 TOTALS		$	116,858.24	$	136,176.49	$	155,550.48
SECTION 0002 LIGHTING							
0075 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	480.000 LF	6.00000	2880.00	6.00000	2880.00	7.84000	3763.20
0080 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	9165.000 LF	12.57000	115204.05	10.00000	91650.00	12.74000	116762.10
0085 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	140.000 LF	22.00000	3080.00	19.25000	2695.00	33.99000	4758.60
0090 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	74.000 EA	545.00000	40330.00	570.00000	42180.00	469.97000	34777.78
0095 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	17964.000 LF	1.40000	25149.60	1.50000	26946.00	1.07000	19221.48
0100 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	11781.000 LF	1.80000	21205.80	2.50000	29452.50	1.57000	18496.17
0105 0715 4019 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, CUSTOM HEIGHT	31.000 EA	4190.00000	129890.00	3900.00000	120900.00	4171.13000	129305.03
0110 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	4.000 EA	3790.00000	15160.00	3800.00000	15200.00	4498.25000	17993.00
0115 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	19.000 EA	3620.00000	68780.00	4000.00000	76000.00	3912.26000	74332.94
0120 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	10540.00000	21080.00	10500.00000	21000.00	11257.00000	22514.00

CALL ORDER: 020 PROPOSAL ID: T4417 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CARR CONSTRUCTION, LLC UNIT PRICE	 AMOUNT	(2) ARC ELECTRIC INC UNIT PRICE	 AMOUNT	(3) CHINCHOR ELECTRIC INC. UNIT PRICE	 AMOUNT
0125 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	54.000 EA	570.00000	30780.00	700.00000	37800.00	391.65000	21149.10
SECTION 0002 TOTALS			$ 473,539.45		$ 466,703.50		$ 463,073.40
CONTRACT TOTALS			$ 590,397.69		$ 602,879.99		$ 618,623.88

CALL ORDER: 020 PROPOSAL ID: T4417 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDASCO LLC UNIT PRICE	AMOUNT	(5) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	AMOUNT	(6) AMERICAN LIGHTING AND SIGNALIZA UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43400715201	LUMP	52002.89000	52002.89	72647.06000	72647.06	80000.00000	80000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43400715201	254.000 LS	14400.00000	14400.00	66196.08000	66196.08	30000.00000	30000.00
0015 0102 60 WORK ZONE SIGN	3556.000 ED	0.29000	1031.24	0.31000	1102.36	0.50000	1778.00
0020 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	4318.000 ED	0.24000	1036.32	0.24000	1036.32	0.20000	863.60
0025 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	1016.000 ED	0.35000	355.60	0.38000	386.08	0.35000	355.60
0030 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	240.000 LF	12.80000	3072.00	13.73000	3295.20	15.00000	3600.00
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	508.000 ED	6.50000	3302.00	7.19000	3652.52	10.00000	5080.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1016.000 ED	0.35000	355.60	0.37000	375.92	0.30000	304.80
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	536.000 ED	14.50000	7772.00	15.69000	8409.84	15.00000	8040.00
0050 0104 10 3 SEDIMENT BARRIER	914.000 LF	1.75000	1599.50	1.76000	1608.64	8.00000	7312.00
0055 0104 18 INLET PROTECTION SYSTEM	20.000 EA	85.00000	1700.00	150.33000	3006.60	100.00000	2000.00
0060 0107 1 LITTER REMOVAL	57.290 AC	184.00000	10541.36	175.69000	10065.28	600.00000	34374.00
0065 0107 2 MOWING	21.930 AC	335.00000	7346.55	330.98000	7258.39	600.00000	13158.00
0070 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43400715201	LUMP	35018.49000	35018.49	35018.49000	35018.49	35018.49000	35018.49
SECTION 0001 TOTALS		$	139,533.55	$	214,058.78	$	221,884.49
SECTION 0002 LIGHTING							

CALL ORDER: 020 PROPOSAL ID: T4417 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDASCO LLC UNIT PRICE	 AMOUNT	(5) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(6) AMERICAN LIGHTING AND SIGNALIZA UNIT PRICE	 AMOUNT
0075 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	480.000 LF	6.00000	2880.00	9.67000	4641.60	10.00000	4800.00
0080 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	9165.000 LF	15.00000	137475.00	12.51000	114654.15	18.00000	164970.00
0085 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	140.000 LF	29.00000	4060.00	17.99000	2518.60	100.00000	14000.00
0090 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	74.000 EA	520.00000	38480.00	909.08000	67271.92	450.00000	33300.00
0095 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	17964.000 LF	1.00000	17964.00	1.46000	26227.44	1.00000	17964.00
0100 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	11781.000 LF	1.45000	17082.45	1.81000	21323.61	1.20000	14137.20
0105 0715 4019 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, CUSTOM HEIGHT	31.000 EA	4440.00000	137640.00	4355.23000	135012.13	7000.00000	217000.00
0110 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	4.000 EA	3570.00000	14280.00	4372.01000	17488.04	5000.00000	20000.00
0115 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	19.000 EA	3660.00000	69540.00	4271.31000	81154.89	5000.00000	95000.00
0120 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	10200.00000	20400.00	9306.30000	18612.60	8000.00000	16000.00
0125 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	54.000 EA	475.00000	25650.00	522.94000	28238.76	400.00000	21600.00
SECTION 0002 TOTALS			$ 485,451.45		$ 517,143.74		$ 618,771.20
CONTRACT TOTALS			$ 624,985.00		$ 731,202.52		$ 840,655.69

CALL ORDER: 020 PROPOSAL ID: T4417 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(8) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43400715201	LUMP	72000.00000	72000.00	60000.00000	60000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 43400715201	254.000 LS	29600.00000	29600.00	194295.00000	194295.00		
0015 0102 60 WORK ZONE SIGN	3556.000 ED	0.45000	1600.20	0.24000	853.44		
0020 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	4318.000 ED	0.20000	863.60	0.18000	777.24		
0025 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	1016.000 ED	0.45000	457.20	0.29000	294.64		
0030 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	240.000 LF	1.85000	444.00	10.50000	2520.00		
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	508.000 ED	12.00000	6096.00	5.50000	2794.00		
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1016.000 ED	0.35000	355.60	0.28000	284.48		
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	536.000 ED	20.00000	10720.00	12.00000	6432.00		
0050 0104 10 3 SEDIMENT BARRIER	914.000 LF	4.60000	4204.40	1.20000	1096.80		
0055 0104 18 INLET PROTECTION SYSTEM	20.000 EA	180.00000	3600.00	95.00000	1900.00		
0060 0107 1 LITTER REMOVAL	57.290 AC	77.00000	4411.33	1.00000	57.29		
0065 0107 2 MOWING	21.930 AC	303.24000	6650.05	1.00000	21.93		
0070 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43400715201	LUMP	35018.49000	35018.49	35018.49000	35018.49		
SECTION 0001 TOTALS		$	176,020.87	$	306,345.31	$	
SECTION 0002 LIGHTING							

CALL ORDER: 020 PROPOSAL ID: T4417 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(8) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	480.000 LF	8.00000	3840.00	6.00000	2880.00		
0080 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	9165.000 LF	13.00000	119145.00	15.00000	137475.00		
0085 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	140.000 LF	24.50000	3430.00	11.20000	1568.00		
0090 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	74.000 EA	938.00000	69412.00	660.00000	48840.00		
0095 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	17964.000 LF	1.50000	26946.00	0.90000	16167.60		
0100 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	11781.000 LF	1.90000	22383.90	1.30000	15315.30		
0105 0715 4019 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, CUSTOM HEIGHT	31.000 EA	9628.00000	298468.00	7105.00000	220255.00		
0110 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	4.000 EA	5389.00000	21556.00	5355.00000	21420.00		
0115 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	19.000 EA	4814.00000	91466.00	5105.00000	96995.00		
0120 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	9726.36000	19452.72	10372.00000	20744.00		
0125 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	54.000 EA	492.00000	26568.00	643.00000	34722.00		
SECTION 0002 TOTALS			$ 702,667.62		$ 616,381.90		$
CONTRACT TOTALS			$ 878,688.49		$ 922,727.21		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.