VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T5528 PROPOSAL DESC :
LETTING DATE : 05/27/15 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of concrete
SET-ASIDE : U/R CODE : pavement rehabilitation, minor reconstruction, ADA upgrades
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) and other incidental construction along SR 15 (US 17/92).

FINPROJ(S) : 43066915201 (*) F.A. NO. : N/A COUNTIES : ORANGE

LOCAL NAME : SR 15 (US 17-92) FROM S OF SR 423 (LEE RD) TO S OF ROAD NAME : SR 15
PROJ LIMITS :

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | KIEWIT INFRASTRUCTURE SOUTH CO. | Responsive | Winning bid | $ 2,181,000.00 | 0.00% |
| 2 | PCL CIVIL CONSTRUCTORS, INC. | Responsive | Non-Winning Bid | $ 2,653,286.56 | 21.65% |
| 3 | CONCRETE SERVICES, LLC | Responsive | Non-Winning Bid | $ 2,829,500.00 | 29.73% |
| 4 | GOSALIA CONCRETE CONSTRUCTORS, INC. | Responsive | Non-Winning Bid | $ 3,156,000.00 | 44.70% |

CALL ORDER : 002
LETTING DATE : 05/27/15 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5528
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of concrete pavement rehabilitation, minor reconstruction, ADA upgrades and other incidental construction along SR 15 (US 17/92).

FINPROJ(S) : 43066915201 (*)
F.A. NO. : N/A
COUNTIES : ORANGE

LOCAL NAME : SR 15 (US 17-92) FROM S OF SR 423 (LEE RD) TO S OF ROAD NAME : SR 15
PROJ LIMITS :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) KIEWIT INFRASTRUCTURE SOUTH<br>UNIT PRICE | <br>AMOUNT | (2) PCL CIVIL CONSTRUCTORS, INC<br>UNIT PRICE | <br>AMOUNT | (3) CONCRETE SERVICES, LLC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>43066915201 | LUMP | 2131000.00000 | 2131000.00 | 2603286.56000 | 2603286.56 | 2779500.00000 | 2779500.00 |
| 0010 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43066915201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | | $ 2,181,000.00 | | $ 2,653,286.56 | | $ 2,829,500.00 |
| CONTRACT TOTALS | | | $ 2,181,000.00 | | $ 2,653,286.56 | | $ 2,829,500.00 |

CALL ORDER: 002 PROPOSAL ID: T5528 LETTING DATE: 05/27/15 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>GOSALIA CONCRETE CONSTRUCTO<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>43066915201 | LUMP | 3106000.00000 | 3106000.00 | | | | |
| 0010 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43066915201 | LUMP | 50000.00000 | 50000.00 | | | | |
| SECTION 0001 TOTALS | | | $ 3,156,000.00 | | $ | | $ |
| CONTRACT TOTALS | | | $ 3,156,000.00 | | $ 0.00 | | $ 0.00 |

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.