VENDOR RANKING

CALL ORDER : 025 PROPOSAL ID : T5535 PROPOSAL DESC :
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of providing a
SET-ASIDE : U/R CODE : smooth transition between the approach slab and the bridge
CONTRACT TIME : 130 WORKING DAYS (AVAILABLE DAYS) deck to include repairing the existing approach slab headers adjacent to the bridge deck and milling and resurfacing the asphalt over the approach slab on both I-4 bridges (Nos. 770086 & 770087).

FINPROJ(S) : 43545915201 (*) F.A. NO. : N/A COUNTIES : SEMINOLE

LOCAL NAME : SR 400 (I-4) OVER ORANGE BLVD/CSX BRIDGES # 770086 ROAD NAME : SR 400
PROJ LIMITS :

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PROSHOT CONCRETE, INC.	Responsive	Winning bid	$ 384,344.00	0.00%
2	BRIDGE MASTERS CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 389,200.00	1.26%
3	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$ 411,962.38	7.18%

CALL ORDER : 025
LETTING DATE : 05/20/15 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 130 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5535
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of providing a smooth transition between the approach slab and the bridge deck to include repairing the existing approach slab headers adjacent to the bridge deck and milling and resurfacing the asphalt over the approach slab on both I-4 bridges (Nos. 770086 & 770087).

FINPROJ(S) : 43545915201 (*)
F.A. NO. : N/A
COUNTIES : SEMINOLE

LOCAL NAME : SR 400 (I-4) OVER ORANGE BLVD/CSX BRIDGES # 770086 ROAD NAME : SR 400
PROJ LIMITS :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PROSHOT CONCRETE, INC. UNIT PRICE	 AMOUNT	(2) BRIDGE MASTERS CONSTRUCTION UNIT PRICE	 AMOUNT	(3) M & J CONSTRUCTION COMPANY OF P UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 43545915201	127.000 LS	6000.00000	6000.00	37000.00000	37000.00	19200.00000	19200.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 43545915201	125.000 LS	6000.00000	6000.00	37000.00000	37000.00	19200.00000	19200.00
0015 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	2.300 CF	600.00000	1380.00	500.00000	1150.00	1500.00000	3450.00
0020 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	257.000 LF	55.00000	14135.00	50.00000	12850.00	45.00000	11565.00
0025 0458 2 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	377.900 CF	410.00000	154939.00	200.00000	75580.00	451.00000	170432.90
SECTION 0001 TOTALS			$ 182,454.00		$ 163,580.00		$ 223,847.90
SECTION 0002 ROADWAY							
0030 0101 1 MOBILIZATION 43545915201	LUMP	75000.00000	75000.00	84915.00000	84915.00	45000.00000	45000.00
0035 0102 1 MAINTENANCE OF TRAFFIC 43545915201	130.000 LS	40000.00000	40000.00	50000.00000	50000.00	35208.00000	35208.00

CALL ORDER: 025 PROPOSAL ID: T5535 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PROSHOT CONCRETE, INC. UNIT PRICE	 AMOUNT	(2) BRIDGE MASTERS CONSTRUCTION UNIT PRICE	 AMOUNT	(3) M & J CONSTRUCTION COMPANY OF P UNIT PRICE	 AMOUNT
0040 0104 18 INLET PROTECTION SYSTEM	3.000 EA	200.00000	600.00	100.00000	300.00	500.00000	1500.00
0045 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	803.000 SY	35.00000	28105.00	35.00000	28105.00	39.72000	31895.16
0050 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	66.200 TN	500.00000	33100.00	500.00000	33100.00	792.60000	52470.12
0055 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43545915201	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
SECTION 0002 TOTALS			$ 196,805.00		$ 216,420.00		$ 186,073.28
SECTION 0003 SIGNING							
0060 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	4.000 EA	20.00000	80.00	25.00000	100.00	18.00000	72.00
0065 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.023 NM	55000.00000	1265.00	100000.00000	2300.00	25200.00000	579.60
0070 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.045 GM	55000.00000	2475.00	100000.00000	4500.00	18000.00000	810.00
0075 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.023 NM	55000.00000	1265.00	100000.00000	2300.00	25200.00000	579.60
SECTION 0003 TOTALS			$ 5,085.00		$ 9,200.00		$ 2,041.20
CONTRACT TOTALS			$ 384,344.00		$ 389,200.00		$ 411,962.38

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.